WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

**BID CHECK REPORT**

---

**PS&E JOB NO:** 09A803  
**REGION NO:** 1  
**WORK ORDER #:** XL3237

**HWY:** SR 99  
**TITLE:** ALASKAN WAY VIADUCT - REPLACEMENT  
**PROJECT:** PHRS-0099(096), PHRS-0099(097)  
**COUNTY(S):** KING

**CONTRACT NO:** 007847  
**CONTRACTOR NUMBER:** 100538  
**CONTRACTOR:** SAKNSA USA CIVIL WEST CALIFORNIA

**REVISION NO:** 0  
**BIDS OPENED ON:** Apr 14 2010  
**AWARDED ON:** May 12 2010  
**VERSION NO:** 17  
**WORK ORDER #:** XL3237  
**REGION NO:** 1  
**HWY:** SR 99  
**TITLE:** ALASKAN WAY VIADUCT - REPLACEMENT  
**PROJECT:** PHRS-0099(096), PHRS-0099(097)  
**COUNTY(S):** KING

---

### BID CHECK

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td>2.60 % 1,080,000.00</td>
<td>273,900.00</td>
<td>18.75 %</td>
<td>1,080,000.00</td>
<td>273,900.00</td>
<td>12,500,000.00</td>
<td>1,973,900.00</td>
<td>12,250,000.00</td>
<td>1,723,900.00</td>
</tr>
<tr>
<td>2</td>
<td>CLEARING AND GRUBBING</td>
<td>L.S.</td>
<td>2,375.25 % 500,000.00</td>
<td>370,300.00</td>
<td>370.30 %</td>
<td>500,000.00</td>
<td>370,300.00</td>
<td>95,000.00</td>
<td>74,800.00</td>
<td>100,000.00</td>
<td>95,000.00</td>
</tr>
<tr>
<td>3</td>
<td>ARCHAEOLOGICAL AND HISTORICAL SALVAGE</td>
<td>EST.</td>
<td>0.00 % 100,000.00</td>
<td>0.00 % 100,000.00</td>
<td>50,000.00</td>
<td>50,000.00</td>
<td>50,000.00</td>
<td>50,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>REMOVAL OF STRUCTURE AND OBSTRUCTION</td>
<td>L.S.</td>
<td>-39.01 % 500,000.00</td>
<td>-48.50 % 479,800.00</td>
<td>95,000.00</td>
<td>95,000.00</td>
<td>95,000.00</td>
<td>95,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>REMOVING SHAFT OBSTRUCTIONS</td>
<td>EST.</td>
<td>0.00 % 600,000.00</td>
<td>0.00 % 600,000.00</td>
<td>600,000.00</td>
<td>600,000.00</td>
<td>600,000.00</td>
<td>600,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>REMOVING SIGN STRUCTURE SHFT OBSTRUCTIONS</td>
<td>EST.</td>
<td>0.00 % 26,000.00</td>
<td>0.00 % 26,000.00</td>
<td>26,000.00</td>
<td>26,000.00</td>
<td>26,000.00</td>
<td>26,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>REMOVING EXISTING STRUCTURE PRECAST SLAB BEAMS AND CAPS</td>
<td>L.S.</td>
<td>34.97 % 22,000.00</td>
<td>84.05 % 18,000.00</td>
<td>30,000.00</td>
<td>13,700.00</td>
<td>4,300.00</td>
<td>-12,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>REMOVING EXISTING STRUCTURE ROADWAY</td>
<td>L.S.</td>
<td>-89.90 % 70,000.00</td>
<td>-72.01 % 62,000.00</td>
<td>194,000.00</td>
<td>-499,000.00</td>
<td>350,000.00</td>
<td>-343,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>REMOVING EXISTING BRIDGE NO. 99/540 NB&amp;SB</td>
<td>L.S.</td>
<td>-58.46 % 70,000.00</td>
<td>-67.69 % 62,000.00</td>
<td>194,000.00</td>
<td>-499,000.00</td>
<td>350,000.00</td>
<td>-343,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>UNANTICIPATED DISCOVERY</td>
<td>EST.</td>
<td>0.00 % 100,000.00</td>
<td>0.00 % 100,000.00</td>
<td>100,000.00</td>
<td>100,000.00</td>
<td>100,000.00</td>
<td>100,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>REMOVING TIMBER PILING</td>
<td>EACH</td>
<td>264.0000 100,000.00</td>
<td>13.64 % 23,000.00</td>
<td>23,000.00</td>
<td>-91.29 %</td>
<td>100,000.00</td>
<td>-62.12 %</td>
<td>100,000.00</td>
<td>-62.12 %</td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * * BID CHECK REPORT * * *

**PS&E JOB NO:** 09A803  
**REVISION NO:**  
**CONTRACT NO:** 007847  
**REGION NO:** 1  
**VERSION NO:** 17  
**WORK ORDER#:** XL3237

**HWY:**  
**TITLE:**  
**REGION:** 1  
**AWARDED ON:** May 12 2010  
**BIDS OPENED ON:** Apr 14 2010

**CONTRACT NO:** 007847

**LOW BIDDER**  
**2ND BIDDER**  
**3RD BIDDER**

**TITLE:** SR 99 ALASKAN WAY VIADUCT - REPLACEMENT  
**PROJECT:** SR 99 ALASKAN WAY VIADUCT - REPLACEMENT  
**S HOLGATE ST TO S KING ST - STAGE 2**  
**COUNTY(S):** KING  
**CONTRACTOR NUMBER:** 100538  
**CONTRACTOR NUMBER:** 100026  
**CONTRACTOR NUMBER:** 551010

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT</th>
<th>EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>12</td>
<td>REMOVING OBSTRUCTIONS</td>
<td>EST.</td>
<td>0.00%</td>
<td>750,000.00</td>
<td>750,000.00</td>
<td>0.00%</td>
<td>750,000.00</td>
<td>750,000.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>13</td>
<td>FORCE ACCOUNT CDSM OBSTRUCTION REMOVAL</td>
<td>EST.</td>
<td>0.00%</td>
<td>100,000.00</td>
<td>100,000.00</td>
<td>0.00%</td>
<td>100,000.00</td>
<td>100,000.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>14</td>
<td>ROADWAY EXCAVATION INCL. HAUL</td>
<td>C.Y.</td>
<td>16.5000</td>
<td>1,109,980.00</td>
<td>146,050.00</td>
<td>13.15%</td>
<td>23,000.00</td>
<td>39.39%</td>
<td>20,000.00</td>
<td>21.21%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>GRAVEL BORROW INCL. HAUL</td>
<td>TON</td>
<td>7.5100</td>
<td>348,308.07</td>
<td>20,000.00</td>
<td>106.39%</td>
<td>200.00</td>
<td>166.31%</td>
<td>21,000.00</td>
<td>179.63%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>16</td>
<td>SAND DRAINAGE BLANKET</td>
<td>TON</td>
<td>12.0000</td>
<td>55,720.80</td>
<td>378,200.00</td>
<td>165.15%</td>
<td>28,000.00</td>
<td>112.12%</td>
<td>40,000.00</td>
<td>203.03%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>17</td>
<td>UNSTABLE BASE MATERIAL BACKFILL, MIN AGG TYPE 17</td>
<td>TON</td>
<td>99.7900</td>
<td>113,450.78</td>
<td>-69.94%</td>
<td>25,000.00</td>
<td>-74.95%</td>
<td>26,000.00</td>
<td>-73.95%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>18</td>
<td>UNSTABLE BASE MATERIAL BACKFILL, MIN AGG TYPE 2</td>
<td>TON</td>
<td>58.7900</td>
<td>55,720.80</td>
<td>-14.95%</td>
<td>40,000.00</td>
<td>-31.96%</td>
<td>57,000.00</td>
<td>-3.04%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>19</td>
<td>TYPE EPS22 GEOFOAM LIGHTWEIGHT FILL</td>
<td>C.Y.</td>
<td>132.0000</td>
<td>61,000.00</td>
<td>-31.82%</td>
<td>61,000.00</td>
<td>-53.79%</td>
<td>75,000.00</td>
<td>-43.13%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>20</td>
<td>DISPOSING CONTAMINATED MATERIAL</td>
<td>TON</td>
<td>50.8200</td>
<td>200.00</td>
<td>-70.48%</td>
<td>40,000.00</td>
<td>-21.29%</td>
<td>45,000.00</td>
<td>-11.45%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>21</td>
<td>HANDLING, HAULING AND DISPOSING DANGEROUS WASTE</td>
<td>EST.</td>
<td>0.00%</td>
<td>500,000.00</td>
<td>500,000.00</td>
<td>0.00%</td>
<td>500,000.00</td>
<td>500,000.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### DOT_RGGB01

**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * *  BID CHECK REPORT  * * *

**PS&E JOB NO:** 09A803  
**REVISION NO:**  
**CONTRACT NO:** 007847  
**REGION NO:** 1  
**VERSION NO:** 17  
**WORK ORDER#** XL3237

---

**CONTRACT NO:** 007847  
**REGION NO:** 1  
**AWARDED ON:** May 12 2010  
**WORK ORDER#** XL3237  
**HWY:** SR 99  
**TITLE:** ALASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/ MEAS</th>
<th>PRICE PER UNIT/ % DIFF.</th>
<th>PRICE PER UNIT/ % DIFF.</th>
<th>PRICE PER UNIT/ % DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

---

**ENGR’S. EST. NO.**  
**COUNTY(S):** KING

---

**AWARDED ON:** May 12 2010  
**CONTRACTOR NUMBER:** 100538  
**CONTRACTOR NUMBER:** 100026  
**CONTRACTOR NUMBER:** 551010

---

**YEAR:** 2010  
**MONTH:** 04  
**DAY:** 13  
**TIME:** 15:58  
**DATE:** 04/13/2010  
**TIME:** 15:58

---

**ITEM DESCRIPTION**  
**UNIT MEAS**  
**PRICE PER UNIT/ % DIFF.**  
**PRICE PER UNIT/ % DIFF.**  
**PRICE PER UNIT/ % DIFF.**

---

**DATE:** 04/13/2010  
**TIME:** 15:58

---

**DOT_RGGB01**

---

**BIDS OPENED ON:** Apr 14 2010  
**AWARDED ON:** May 12 2010

---

**LOW BIDDER**  
**2ND BIDDER**  
**3RD BIDDER**

---

**SR 99**  
**SR 99**  
**SR 99**
## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

**BID CHECK REPORT**

---

**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID OPENED ON**: Apr 14 2010

**AWARDED ON**: May 12 2010

---

**PS&E JOB NO**: 09A803

**REVISION NO**: BIDS

**CONTRACT NO**: 007847

**REGION NO**: 1

**WORK ORDER#**: XL3237

**REGION**: 1

**CONTRACTOR NUMBER**:
- Low Bidder: 100538
- 2nd Bidder: 100026
- 3rd Bidder: 551010

**Hwy**: SR 99

**Low Bidder**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/ENGR'S. EST.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>32</td>
<td>SD CL. V REINF. CONC. STORM SEWER PIPE, 30 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>267.8100</td>
<td>155.0000</td>
<td>-42.12 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>156,133.23</td>
<td>90,365.00</td>
<td>-65,768.23</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>192,390.00</td>
<td>36,256.77</td>
<td>102,025.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>175,0000</td>
<td>330.0000</td>
<td>23.22 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>175,000.00</td>
<td>-34.66 %</td>
</tr>
<tr>
<td>33</td>
<td>SD CL. V REINF. CONC. STORM SEWER PIPE, 36 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>312.9700</td>
<td>191.0000</td>
<td>-38.97 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>226,526.00</td>
<td>118,600.00</td>
<td>-104,926.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>226,850.00</td>
<td>118,600.00</td>
<td>-104,926.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>125,0000</td>
<td>118,600.00</td>
<td>28.11 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>125,000.00</td>
<td>-38.11 %</td>
</tr>
<tr>
<td>34</td>
<td>SD CPEP STORM SEWER PIPE, 18 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>43.1500</td>
<td>70.0000</td>
<td>62.22 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>182,0000</td>
<td>29,937.75</td>
<td>120.16 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>202,930.00</td>
<td>154,817.75</td>
<td>48.09 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>202,930.00</td>
<td>-48.09 %</td>
</tr>
<tr>
<td>35</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td>36</td>
<td>SD D.I. STORM SEWER PIPE, CL 52, 14 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>95.00000</td>
<td>1115.0000</td>
<td>62.22 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>138,0000</td>
<td>1115.0000</td>
<td>62.22 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>169,388.00</td>
<td>1115.0000</td>
<td>62.22 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>129,744.00</td>
<td>1115.0000</td>
<td>62.22 %</td>
</tr>
<tr>
<td>37</td>
<td>SD D.I. STORM SEWER PIPE, CL 52, 18 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>161.7400</td>
<td>1532.0000</td>
<td>-30.13 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>180,0000</td>
<td>1532.0000</td>
<td>-30.13 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>221,416.00</td>
<td>1532.0000</td>
<td>-30.13 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>227,974.00</td>
<td>1532.0000</td>
<td>-30.13 %</td>
</tr>
<tr>
<td>38</td>
<td>SD D.I. STORM SEWER PIPE, CL 52, 36 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>194.372.73</td>
<td>74.0000</td>
<td>-33.25 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>188.0000</td>
<td>74.0000</td>
<td>-33.25 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>217,942.00</td>
<td>74.0000</td>
<td>-33.25 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>227,974.00</td>
<td>74.0000</td>
<td>-33.25 %</td>
</tr>
<tr>
<td>39</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td>40</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td>41</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td>42</td>
<td>SD STEEL CASING FOR STORM SEWER PIPE, 30 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>340.1900</td>
<td>440.0000</td>
<td>29.34 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>365.0000</td>
<td>440.0000</td>
<td>29.34 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>27,010.00</td>
<td>440.0000</td>
<td>29.34 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>27,010.00</td>
<td>440.0000</td>
<td>29.34 %</td>
</tr>
</tbody>
</table>

---

**TOTAL AMOUNT**

**AMT.DIFF.**

---

**COUNTY(S)**: KING

**PROJECT**: SR99 - ALASKAN WAY VIADUCT - REPLACEMENT

**STORM SEWER**

---

**DATE**: 04/13/2010

**TIME**: 15:58
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/MEAS</th>
<th>PRICE PER UNIT/MEAS</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/MEAS</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/MEAS</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/MEAS</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>47</td>
<td>SD R.J. D.I. STORM SEWER PIPE, CL 52, 18 IN. DIAM.</td>
<td>329.0000</td>
<td>L.F.</td>
<td>286.1900</td>
<td>148.0000</td>
<td>-48.29 %</td>
<td>320.0000</td>
<td>11.81 %</td>
<td>157.0000</td>
<td>-45.14 %</td>
<td>51,653.00</td>
<td>-42,503.51</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>94,156.51</td>
<td>48,692.00</td>
<td>-45,464.51</td>
<td>105,280.00</td>
<td>11,123.49</td>
<td>51,653.00</td>
<td>-42,503.51</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>48</td>
<td>DELETED ITEM</td>
<td></td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>49</td>
<td>SD R.J. D.I. STORM SEWER PIPE, CL 52, 36 IN. DIAM.</td>
<td>154.0000</td>
<td>L.F.</td>
<td>613.4600</td>
<td>375.0000</td>
<td>-38.87 %</td>
<td>360.0000</td>
<td>-41.32 %</td>
<td>440.0000</td>
<td>-28.28 %</td>
<td>67,760.00</td>
<td>-26,712.84</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>94,472.84</td>
<td>57,750.00</td>
<td>-36,722.84</td>
<td>55,440.00</td>
<td>-39,032.84</td>
<td>67,760.00</td>
<td>-26,712.84</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>50</td>
<td>SD MANHOLE TYPE 200</td>
<td>57.0000</td>
<td></td>
<td>5,184.7200</td>
<td>2,800.0000</td>
<td>-46.00 %</td>
<td>4,000.0000</td>
<td>-22.85 %</td>
<td>3,700.0000</td>
<td>-28.64 %</td>
<td>142,600.00</td>
<td>-84,629.04</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>295,529.04</td>
<td>159,600.00</td>
<td>-135,929.04</td>
<td>228,000.00</td>
<td>-67,529.04</td>
<td>210,900.00</td>
<td>-84,629.04</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>51</td>
<td>SD MANHOLE TYPE 202</td>
<td>23.0000</td>
<td></td>
<td>9,959.0400</td>
<td>3,900.0000</td>
<td>-60.84 %</td>
<td>4,000.0000</td>
<td>-59.84 %</td>
<td>6,200.0000</td>
<td>-37.75 %</td>
<td>142,600.00</td>
<td>-84,629.04</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>229,057.92</td>
<td>89,700.00</td>
<td>-139,357.92</td>
<td>92,000.00</td>
<td>-137,057.92</td>
<td>142,600.00</td>
<td>-84,629.04</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>52</td>
<td>SD MANHOLE TYPE 203</td>
<td>7.00000</td>
<td></td>
<td>15,280.5600</td>
<td>6,300.0000</td>
<td>-58.77 %</td>
<td>4,200.0000</td>
<td>-72.51 %</td>
<td>9,300.0000</td>
<td>-39.14 %</td>
<td>65,100.00</td>
<td>-41,863.92</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>106,963.92</td>
<td>44,100.00</td>
<td>-62,863.92</td>
<td>29,400.00</td>
<td>-77,563.92</td>
<td>65,100.00</td>
<td>-41,863.92</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>53</td>
<td>SD CATCH BASIN TYPE 240</td>
<td>121.0000</td>
<td>EACH</td>
<td>8,170.5200</td>
<td>3,700.0000</td>
<td>-54.72 %</td>
<td>3,400.0000</td>
<td>-58.39 %</td>
<td>4,500.0000</td>
<td>-44.92 %</td>
<td>544,500.00</td>
<td>-444,132.92</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>988,632.92</td>
<td>447,700.00</td>
<td>-540,932.92</td>
<td>411,400.00</td>
<td>-577,232.92</td>
<td>544,500.00</td>
<td>-444,132.92</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
# BID CHECK REPORT

**Washington State Department of Transportation**

**PS&E Job No:** 09A803  
**Revision No:**  
**Contracts Opened On:** Apr 14 2010  
**Awarded On:** May 12 2010

**Highway:** SR 99  
**Bids:** SR 99

**Low Bidder**
- **Title:** SR 99 ALASKAN WAY VIADUCT - REPLACEMENT
- **Description:** S HOLGATE ST TO S KING ST - STAGE 2
- **Contract No:** 007847  
- **Region No:** 1  
- **County(s):** King  
- **P&RS Job No:** 09A803 (Rev. 3/29/20)

**Contractors:**
- **Skanska USA Civil West Califo**
- **Balfour Beatty Infrastructure, Mowat Construction Company**
- **Project:** Riverside CA 925092405  
- **Fairfield CA 945336715  
- **Woodinville WA 980721330**

**Contractor Numbers:**
- **100538**
- **100026**
- **551010**

**Low Bidder**

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit</th>
<th>Price Per Unit/Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/Total Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>54</td>
<td>SD Catch Basin Type 241</td>
<td>EACH</td>
<td>28.0000</td>
<td>6,799.5900</td>
<td>3,000.0000</td>
<td>-55.88%</td>
<td>3,400.0000</td>
<td>-50.00%</td>
<td>6,800.0000</td>
<td>0.01%</td>
</tr>
<tr>
<td>55</td>
<td>SD Catch Basin Type 277A</td>
<td>EACH</td>
<td>9.0000</td>
<td>6,670.5500</td>
<td>1,900.0000</td>
<td>-71.52%</td>
<td>3,600.0000</td>
<td>-46.03%</td>
<td>2,600.0000</td>
<td>-61.02%</td>
</tr>
<tr>
<td>56</td>
<td>SD Inlet Type 250</td>
<td>EACH</td>
<td>17.0000</td>
<td>4,778.9600</td>
<td>3,850.0000</td>
<td>-19.44%</td>
<td>3,500.0000</td>
<td>-26.76%</td>
<td>1,250.0000</td>
<td>-73.84%</td>
</tr>
<tr>
<td>57</td>
<td>Flow Splitter Vault</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>83.17%</td>
<td></td>
<td>48.51%</td>
<td></td>
<td>197.03%</td>
<td></td>
</tr>
<tr>
<td>58</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>59</td>
<td>Shutoff Valve Manhole</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>14.04%</td>
<td></td>
<td>-12.28%</td>
<td></td>
<td>-16.67%</td>
<td></td>
</tr>
<tr>
<td>60</td>
<td>PSD Pump Station for Water Quality Vault</td>
<td>L.S.</td>
<td></td>
<td>11,400.00</td>
<td>13,000.00</td>
<td>1,600.00</td>
<td>10,000.00</td>
<td>-14,000.00</td>
<td>9,500.00</td>
<td>-1,900.00</td>
</tr>
<tr>
<td>61</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
</tbody>
</table>

**Sanitary Sewer**

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Price Per Unit/Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/Total Amount</th>
<th>% Diff.</th>
<th>Price Per Unit/Total Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>62</td>
<td>Combined Sewer System in Place</td>
<td>L.S.</td>
<td>626,800.00</td>
<td>390,000.00</td>
<td>-236,800.00</td>
<td>-37.78%</td>
<td>390,000.00</td>
<td>-37.78%</td>
</tr>
</tbody>
</table>

**Date:** 04/13/2010  
**Time:** 15:58
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * * BID CHECK REPORT * * *

**WS&D JOB NO:** 09A803  
**REGION NO:** 1  
**VERSION NO:** 17  
**WORK ORDER#** XL3237  

**HWY:** SR 99  
**TITLE:** ALASKAN WAY VIADUCT - REPLACEMENT  
**COUNTY(S):** KING  
**PROJECT:** PNRS-0099(096), PNRS-0099(097)

**BIDS OPENED ON:** Apr 14 2010  
**AWARDED ON:** May 12 2010

---

### WATER LINES

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>63</td>
<td>WATER SYSTEM IN PLACE</td>
<td>L.S.</td>
<td>25.00 %</td>
<td>37.87 %</td>
<td>544,000.00</td>
<td>750,000.00</td>
</tr>
</tbody>
</table>

### STRUCTURE

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>64</td>
<td>STRUCTURE EXCAVATION CLASS A INCL. HAUL</td>
<td>C.Y.</td>
<td>25.0000</td>
<td>-52.00 %</td>
<td>680,000.00</td>
<td>375,000.00</td>
</tr>
<tr>
<td>65</td>
<td>SOIL EXCAVATION FOR SHAFT INCLUDING HAUL</td>
<td>C.Y.</td>
<td>128,200.00</td>
<td>-66.64 %</td>
<td>800,000.00</td>
<td>71,792.00</td>
</tr>
<tr>
<td>66</td>
<td>SHORING OR EXTRA EXCAVATION CL. A</td>
<td>L.S.</td>
<td>-81.76 %</td>
<td>65.84 %</td>
<td>500,000.00</td>
<td>198,500.00</td>
</tr>
</tbody>
</table>

### DELETED ITEM

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>67</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.00 %</td>
<td>0.00</td>
<td>0.00</td>
</tr>
<tr>
<td>68</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.00 %</td>
<td>0.00</td>
<td>0.00</td>
</tr>
</tbody>
</table>

### FURNISHING & PLACING TEMP. CASING FOR 6'-6" DIA. SHAFT

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>69</td>
<td>FURNISHING &amp; PLACING TEMP. CASING FOR 6'-6&quot; DIA. SHAFT</td>
<td>L.F.</td>
<td>300,000.00</td>
<td>-88.67 %</td>
<td>800,000.00</td>
<td>166.67 %</td>
</tr>
<tr>
<td>70</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.00 %</td>
<td>0.00</td>
<td>0.00</td>
</tr>
<tr>
<td>71</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.00 %</td>
<td>0.00</td>
<td>0.00</td>
</tr>
</tbody>
</table>

### FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>72</td>
<td>FURNISHING &amp; PLACING TEMP. CASING FOR 10'-0&quot; DIA. SHAFT</td>
<td>L.F.</td>
<td>600,000.00</td>
<td>-98.83 %</td>
<td>800,000.00</td>
<td>33.33 %</td>
</tr>
</tbody>
</table>

---

**DATE:** 04/13/2010  
**TIME:** 15:58

---

**LOW BIDDER**  
**2ND BIDDER**  
**3RD BIDDER**  
**SKANSKA USA CIVIL WEST CALIFORNIA INC.**  
**BALFOUR BEATTY INFRASTRUCTURE, INC.**  
**MOWAT CONSTRUCTION COMPANY**  
**1995 AGUA MANSIA RD**  
**2333 COURAGE DRIVE SUITE C**  
**20210 142ND AVE NE**  
**98072-4477**  
**RIVERSIDE CA 925092405**  
**FAIRFIELD CA 945336715**  
**WOODINVILLE WA 980721330**  
**CONTRACTOR NUMBER : 100026**  
**CONTRACTOR NUMBER : 551010**  
**ENGR'S. EST. QUANTITY**  
**PRICE PER UNIT**  
**% DIFF.**  
**TOTAL AMOUNT**  
**AMT.DIFF.**  
**PROJECT:** RIVERSIDE   CA  925092405  
**FAIRFIELD   CA  945336715  
**WOODINVILLE    WA  980721330**  
**COUNTY(S):** KING  
**CONTRACTOR NUMBER : 100538**  
**called the attention of the Contractors to the following three items, which are noted in the bid documents as being subject to change:**  
**THE CONTRACTOR IS URGED TO AVOID BIDDING ON THESE ITEMS.**  
**[Bid documents reference]**
### Bid Check Report

**Washington State Department of Transportation**

**BID CHECK REPORT**

- **PS&E JOB NO:** 09A803
- **REGION NO:** 1
- **WORK ORDER #:** XL3237
- **CONTRACT NO:** 007847
- **REGION NO:** 1
- **CONTRACTOR NUMBER:** 100538
- **CONTRACTOR NUMBER:** 100026
- **CONTRACTOR NUMBER:** 551010

**Title:** SR 99

**Alaskan Way Viaduct - Replacement**

S Holgate St to S King St - Stage 2

**Project:** PMRS-0099(096), PMRS-0099(097)

**County(s):** King

---

**Bid Check Details**

- **Low Bidder:**
- **2nd Bidder:**
- **3rd Bidder:**

#### Item Details

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Unit Meas</th>
<th>Price Per Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>L.F.</td>
<td>1,000.0000</td>
<td>400.0000</td>
<td>-60.00%</td>
<td>2,500.0000</td>
<td>150.00%</td>
<td>410.0000</td>
<td>-59.00%</td>
<td>2,500.0000</td>
<td>150.00%</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>L.F.</td>
<td>11,000.00</td>
<td>4,400.00</td>
<td>-6,600.00</td>
<td>27,500.00</td>
<td>16,500.00</td>
<td>4,510.00</td>
<td>-6,490.00</td>
<td>27,500.00</td>
<td>16,500.00</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>L.F.</td>
<td>456.0000</td>
<td>430.0000</td>
<td>-64.17%</td>
<td>1,000.0000</td>
<td>-16.67%</td>
<td>570.0000</td>
<td>-52.50%</td>
<td>1,000.0000</td>
<td>-16.67%</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>L.F.</td>
<td>547,200.00</td>
<td>196,080.00</td>
<td>-351,120.00</td>
<td>456,000.00</td>
<td>-91,200.00</td>
<td>259,920.00</td>
<td>-287,280.00</td>
<td>456,000.00</td>
<td>-91,200.00</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>L.F.</td>
<td>7,000.0000</td>
<td>6,000.0000</td>
<td>20.00%</td>
<td>10,000.0000</td>
<td>100.00%</td>
<td>500.0000</td>
<td>-90.00%</td>
<td>10,000.0000</td>
<td>100.00%</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>L.F.</td>
<td>35,000.00</td>
<td>42,000.00</td>
<td>7,000.00</td>
<td>70,000.00</td>
<td>35,000.00</td>
<td>3,500.00</td>
<td>-31,500.00</td>
<td>70,000.00</td>
<td>35,000.00</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>L.F.</td>
<td>8,000.0000</td>
<td>10,000.0000</td>
<td>25.00%</td>
<td>1,500.0000</td>
<td>-81.25%</td>
<td>950.0000</td>
<td>-88.13%</td>
<td>1,500.0000</td>
<td>-81.25%</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>L.F.</td>
<td>272,000.00</td>
<td>340,000.00</td>
<td>68,000.00</td>
<td>51,000.00</td>
<td>-221,000.00</td>
<td>32,300.00</td>
<td>-239,700.00</td>
<td>51,000.00</td>
<td>-221,000.00</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>L.F.</td>
<td>154.0000</td>
<td>500.0000</td>
<td>-94.00%</td>
<td>230.0000</td>
<td>-54.00%</td>
<td>800.0000</td>
<td>60.00%</td>
<td>230.0000</td>
<td>-54.00%</td>
</tr>
</tbody>
</table>

---

**Low Bidder:**

**2nd Bidder:**

**3rd Bidder:**

---

**Date:** 04/13/2010

**Time:** 15:58
## Bid Check Report

### General Information

- **Contract No:** 007847
- **Revision No:** 
- **Version No:** 17
- **PS&E Job No:** 09A803
- **Work Order No:** XL3237
- **Region No:** 1
- **Awarded On:** May 12, 2010
- **Contracts:**
  - **Low Bidder:**
  - **2nd Bidder:**
  - **3rd Bidder:**

### Project Information

- **Title:** SR 99 ALASKAN WAY VIADUCT - REPLACEMENT  
  S HOLGATE ST TO S KING ST - STAGE 2

### Contractor Details

- **Skanska USA Civil West California**  
  1995 Agua Mansa Rd  
  2333 Courage Drive Suite C

### Work Order Information

- **142nd Ave NE  
  98072-4477**

### County Information

- **KING**

### Item Details

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit Measure</th>
<th>Est. Quantity</th>
<th>Price Per Unit/</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Total Amount</td>
<td></td>
<td>Total Amount</td>
<td></td>
<td>Total Amount</td>
<td></td>
</tr>
<tr>
<td>84</td>
<td>Furnishing and Driving Concrete Test Pile</td>
<td>11.0000 EACH</td>
<td>15,000.0000</td>
<td>125,000.0000</td>
<td>733.33%</td>
<td>187,000.0000</td>
<td>1,146.67%</td>
<td>75,000.0000</td>
<td>400.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>165,000.00</td>
<td>1,375,000.00</td>
<td>121,000.00</td>
<td>2,057,000.00</td>
<td>1,892,000.00</td>
<td>825,000.00</td>
<td>660,000.00</td>
</tr>
<tr>
<td>85</td>
<td>Furnishing Conc. Piling 60 in. diam.</td>
<td>9993.0000 L.F.</td>
<td>250.0000</td>
<td>591.0000</td>
<td>136.40%</td>
<td>550.0000</td>
<td>120.00%</td>
<td>510.0000</td>
<td>104.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,498,250.00</td>
<td>5,905,863.00</td>
<td>3,407,613.00</td>
<td>5,496,150.00</td>
<td>2,997,900.00</td>
<td>5,096,430.00</td>
<td>2,598,180.00</td>
</tr>
<tr>
<td>86</td>
<td>Deleted Item</td>
<td>0.0100 EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.0%</td>
<td>0.0000</td>
<td>0.0%</td>
<td>0.0000</td>
<td>0.0%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td>0.00</td>
<td>0.0%</td>
<td>0.00</td>
<td>0.0%</td>
<td>0.00</td>
<td>0.0%</td>
</tr>
<tr>
<td>87</td>
<td>Driving Conc. Pile 60 in. diam.</td>
<td>48.0000 EACH</td>
<td>10,000.0000</td>
<td>22,500.0000</td>
<td>125.00%</td>
<td>22,000.0000</td>
<td>120.00%</td>
<td>15,000.0000</td>
<td>50.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>480,000.00</td>
<td>1,080,000.00</td>
<td>600,000.00</td>
<td>1,056,000.00</td>
<td>576,000.00</td>
<td>720,000.00</td>
<td>240,000.00</td>
</tr>
<tr>
<td>88</td>
<td>Driving Conc. Pile 16 in. diam.</td>
<td>8.0000 EACH</td>
<td>3,000.0000</td>
<td>2,250.0000</td>
<td>-25.00%</td>
<td>1,600.0000</td>
<td>-46.67%</td>
<td>3,000.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>24,000.00</td>
<td>18,000.00</td>
<td>-6,000.00</td>
<td>12,800.00</td>
<td>-11,200.00</td>
<td>24,000.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>89</td>
<td>Furnishing and Driving Steel Test Pile</td>
<td>8.0000 EACH</td>
<td>10,000.0000</td>
<td>25,500.0000</td>
<td>155.00%</td>
<td>63,000.0000</td>
<td>530.00%</td>
<td>20,000.0000</td>
<td>100.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>80,000.00</td>
<td>204,000.00</td>
<td>124,000.00</td>
<td>504,000.00</td>
<td>424,000.00</td>
<td>160,000.00</td>
<td>80,000.00</td>
</tr>
<tr>
<td>90</td>
<td>Furnishing St. Piling</td>
<td>6549.0000 L.F.</td>
<td>150.0000</td>
<td>135.0000</td>
<td>-10.00%</td>
<td>155.0000</td>
<td>3.33%</td>
<td>110.0000</td>
<td>-26.67%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>982,350.00</td>
<td>884,115.00</td>
<td>-98,235.00</td>
<td>1,015,095.00</td>
<td>32,745.00</td>
<td>720,390.00</td>
<td>-261,960.00</td>
</tr>
<tr>
<td>91</td>
<td>Driving St. Pile</td>
<td>52.0000 EACH</td>
<td>4,000.0000</td>
<td>4,600.0000</td>
<td>15.00%</td>
<td>8,500.0000</td>
<td>112.50%</td>
<td>3,500.0000</td>
<td>-12.50%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>208,000.00</td>
<td>239,200.00</td>
<td>31,200.00</td>
<td>442,000.00</td>
<td>234,000.00</td>
<td>182,000.00</td>
<td>-26,000.00</td>
</tr>
<tr>
<td>92</td>
<td>Epoxy-Coated St. Reinforcement Bar for Bridge</td>
<td>1000.0000 LB.</td>
<td>1.5000</td>
<td>1.2500</td>
<td>-16.67%</td>
<td>3.0000</td>
<td>100.00%</td>
<td>1.1000</td>
<td>-26.67%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,500.00</td>
<td>1,250.00</td>
<td>-25.00%</td>
<td>3,000.00</td>
<td>1,500.00</td>
<td>1,100.00</td>
<td>-400.00</td>
</tr>
<tr>
<td>93</td>
<td>Deleted Item</td>
<td>0.0100 EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.0%</td>
<td>0.0000</td>
<td>0.0%</td>
<td>0.0000</td>
<td>0.0%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td>0.00</td>
<td>0.0%</td>
<td>0.00</td>
<td>0.0%</td>
<td>0.00</td>
<td>0.0%</td>
</tr>
<tr>
<td>94</td>
<td>St. Reinforcement Bar for Bridge</td>
<td>1713700.0000 LB.</td>
<td>1.0000</td>
<td>0.7500</td>
<td>-25.00%</td>
<td>0.7500</td>
<td>-25.00%</td>
<td>1.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,713,700.00</td>
<td>1,285,275.00</td>
<td>-428,425.00</td>
<td>1,285,275.00</td>
<td>-428,425.00</td>
<td>1,713,700.00</td>
<td>0.00%</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

--- LOW BIDDER
--- 2ND BIDDER
--- 3RD BIDDER

**Title:**
ALASKAN WAY VIADUCT - REPLACEMENT
S HOLGATE ST TO S KING ST - STAGE 2

**Contractor:**
SKANSKA USA CIVIL WEST CALIFORNIA
BALFOUR BEATTY INFRASTRUCTURE, MOWAT CONSTRUCTION COMPANY

**Address:**
1995 AGUA MANSA RD
2333 COURAGE DRIVE SUITE C
20210 142ND AVE NE
98072-4477

**Price Summary:**

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>MEAS</th>
<th>Price Per Unit/Est. Quantity</th>
<th>Price Per Unit/MEAS</th>
<th>% Diff./Est. Quantity</th>
<th>% Diff./MEAS</th>
<th>Price Per Unit</th>
<th>% Diff./Est. Quantity</th>
<th>% Diff./MEAS</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>95</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.0 %</td>
<td>0.0 %</td>
<td>0.0000</td>
<td>0.0 %</td>
<td>0.0 %</td>
</tr>
<tr>
<td>96</td>
<td>ST. REINF. BAR FOR SHAFT</td>
<td>LB.</td>
<td>0.8000</td>
<td></td>
<td>0.7000</td>
<td>0.7000</td>
<td>-12.50 %</td>
<td>-12.50 %</td>
<td>0.7500</td>
<td></td>
<td>-6.25 %</td>
</tr>
<tr>
<td>97</td>
<td>CSL ACCESS TUBE</td>
<td>L.F.</td>
<td>10.0000</td>
<td></td>
<td>7.6000</td>
<td>15.0000</td>
<td>50.0 %</td>
<td>8.000</td>
<td>346,400.00</td>
<td>-86,600.00</td>
<td></td>
</tr>
<tr>
<td>98</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.0 %</td>
<td>0.0 %</td>
<td>0.0000</td>
<td>0.0 %</td>
<td>0.0 %</td>
</tr>
<tr>
<td>99</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.0 %</td>
<td>0.0 %</td>
<td>0.0000</td>
<td>0.0 %</td>
<td>0.0 %</td>
</tr>
<tr>
<td>100</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.0 %</td>
<td>0.0 %</td>
<td>0.0000</td>
<td>0.0 %</td>
<td>0.0 %</td>
</tr>
<tr>
<td>101</td>
<td>CONC. CLASS 4000 FOR BRIDGE</td>
<td>C.Y.</td>
<td>550.0000</td>
<td></td>
<td>465.0000</td>
<td>400.0000</td>
<td>-15.45 %</td>
<td>-27.27 %</td>
<td>3,053,000.00</td>
<td>-9.09 %</td>
<td></td>
</tr>
<tr>
<td>102</td>
<td>CONC. CLASS 4000W FOR SEAL</td>
<td>C.Y.</td>
<td>200.0000</td>
<td></td>
<td>300.0000</td>
<td>200.0000</td>
<td>50.0 %</td>
<td>0.000</td>
<td>5.63</td>
<td>-112,594.37</td>
<td></td>
</tr>
<tr>
<td>103</td>
<td>CONC. CLASS 4000P FOR SHAFT</td>
<td>C.Y.</td>
<td>275.0000</td>
<td></td>
<td>185.0000</td>
<td>220.0000</td>
<td>32.73 %</td>
<td>-20.00 %</td>
<td>1,187,800.00</td>
<td>-36.36 %</td>
<td></td>
</tr>
<tr>
<td>104</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.0 %</td>
<td>0.0 %</td>
<td>0.0000</td>
<td>0.0 %</td>
<td>0.0 %</td>
</tr>
<tr>
<td>105</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.0 %</td>
<td>0.0 %</td>
<td>0.0000</td>
<td>0.0 %</td>
<td>0.0 %</td>
</tr>
</tbody>
</table>
## Bid Check Report

**Washington State Department of Transportation**  

**PS&E JOB NO:** 09A803  
**REGION NO:** 1  
**REVISION NO:**  
**BIDS OPENED ON:** Apr 14, 2010  
**AWARDED ON:** May 12, 2010  
**CONTRACT NO:** 007847  
**WORK ORDER #:** XL3237  

### Low Bidder

- **Title:** SR 99 Alaskan Way Viaduct - Replacement  
- **Location:** S Holgate St to S King St - Stage 2  
- **Contractor:** Skanska USA Civil West  
- **Address:** 1995 Agua Mansa Rd  
- **City:** Riverside, CA  
- **Zip Code:** 92509  
- **County:** King  
- **Contractor Number:** 100538  

### Second Bidder

- **Title:** SR 99 Alaskan Way Viaduct - Replacement  
- **Location:** S Holgate St to S King St - Stage 2  
- **Contractor:** Balfour Beatty Infrastructure  
- **Address:** 2333 Courage Drive Suite C  
- **City:** Fairfield, CA  
- **Zip Code:** 94533  
- **County:** Solano  
- **Contractor Number:** 100026  

### Third Bidder

- **Title:** SR 99 Alaskan Way Viaduct - Replacement  
- **Location:** S Holgate St to S King St - Stage 2  
- **Contractor:** MWAT Construction Company  
- **Address:** 20210 142nd Ave NE  
- **City:** Woodinville, WA  
- **Zip Code:** 98072  
- **County:** King  
- **Contractor Number:** 551010  

### Item Details

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>106</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
</tr>
<tr>
<td>107</td>
<td>Prestressed Conc. Girder (WF74G)</td>
<td>L.F.</td>
<td>22225.0000</td>
<td>275.0000</td>
<td>400.0000</td>
<td>45.45%</td>
<td>309.0000</td>
<td>400.0000</td>
<td>45.45%</td>
<td>6,111,875.00</td>
<td>8,890,000.00</td>
<td>22.50%</td>
</tr>
<tr>
<td>108</td>
<td>Prestressed Conc. Girder (WF74G-100G)</td>
<td>L.F.</td>
<td>4963.0000</td>
<td>400.0000</td>
<td>490.0000</td>
<td>22.50%</td>
<td>368.0000</td>
<td>475.0000</td>
<td>18.75%</td>
<td>1,985,200.00</td>
<td>2,431,870.00</td>
<td>22.50%</td>
</tr>
<tr>
<td>109</td>
<td>Prestressed Conc. Girder (WF100G)</td>
<td>L.F.</td>
<td>3484.0000</td>
<td>350.0000</td>
<td>660.0000</td>
<td>88.57%</td>
<td>424.0000</td>
<td>550.0000</td>
<td>57.14%</td>
<td>1,219,400.00</td>
<td>2,299,440.00</td>
<td>88.57%</td>
</tr>
<tr>
<td>110</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
</tr>
<tr>
<td>111</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
</tr>
<tr>
<td>112</td>
<td>Deficient Strength Conc. Price Adjustment Calc</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
<td>-3.00</td>
<td>-3.00</td>
<td>0.0%</td>
</tr>
<tr>
<td>113</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
<td>-3.00</td>
<td>-3.00</td>
<td>0.0%</td>
</tr>
<tr>
<td>114</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
</tr>
<tr>
<td>115</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
</tr>
<tr>
<td>116</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
<td>0.000</td>
<td>0.000</td>
<td>0.0%</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT MEAS</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>---------</td>
<td>------------------</td>
<td>-----------</td>
<td>-----------------</td>
<td>---------</td>
<td>-----------------</td>
<td>---------</td>
<td>-----------------</td>
<td>---------</td>
<td>-----------------</td>
<td>---------</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>ENGR'S. EST.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td></td>
</tr>
<tr>
<td>117</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>118</td>
<td>SUPERSTRUCTURE - BRIDGE 99/540 NB &amp; SB</td>
<td>L.S.</td>
<td>11,000,000.00</td>
<td>7,900,000.00</td>
<td>3,100,000.00</td>
<td>7,740,000.00</td>
<td>3,260,000.00</td>
<td>8,450,000.00</td>
<td>2,550,000.00</td>
<td>-23.18%</td>
<td>28.18%</td>
<td></td>
</tr>
<tr>
<td>119</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>120</td>
<td>SUPERSTRUCTURE - BRIDGE 7</td>
<td>L.S.</td>
<td>135,000.00</td>
<td>150,000.00</td>
<td>15,000.00</td>
<td>40,000.00</td>
<td>-95,000.00</td>
<td>250,000.00</td>
<td>115,000.00</td>
<td>85.19%</td>
<td>-70.37%</td>
<td></td>
</tr>
<tr>
<td>121</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>122</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>123</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>124</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>125</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>126</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>127</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

*** BID CHECK REPORT ***

**PS&E JOB NO:** 09A803

**REGION NO:** 1

**WORK ORDER:** XL3237

---

**LOW BIDDER**

**2ND BIDDER**

**3RD BIDDER**

---

**CONTRACT NO:** 007847

**REGION NO:** 1

**AWARDED ON:** May 12 2010

**CONTRACTOR NUMBER:** 100538

**CONTRACTOR NUMBER:** 100026

**CONTRACTOR NUMBER:** 551010

**PROJECT:** RIVERSIDE   CA  92509

**COUNTY(S):** KING

**Hwy:** SR 99

**Title:** ALASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2 09A803 (REV. 3/29/20)

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>128</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>129</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>130</td>
<td>BRIDGE APPROACH SLAB</td>
<td>S.Y.</td>
<td>225.0000</td>
<td>225.0000</td>
<td>0.00%</td>
<td>110.0000</td>
<td>-51.11%</td>
<td>240.0000</td>
<td>6.67%</td>
</tr>
<tr>
<td>131</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>132</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>133</td>
<td>RETAINED FILL APPROACH WALLETS</td>
<td>L.S.</td>
<td>3,845,500.00</td>
<td>2,000,000.00 1,845,500.00</td>
<td>-47.99%</td>
<td>2,200,000.00 1,645,500.00</td>
<td>-21.99%</td>
<td>3,000,000.00  845,500.00</td>
<td>-21.99%</td>
</tr>
<tr>
<td>134</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>135</td>
<td>TEMPORARY COLUMN SUPPORT BENT NO. 166</td>
<td>L.S.</td>
<td>225,000.00</td>
<td>88,000.00</td>
<td>-60.89%</td>
<td>100,000.00</td>
<td>-125,000.00</td>
<td>110,000.00</td>
<td>-115,000.00</td>
</tr>
<tr>
<td>136</td>
<td>TEMPORARY COLUMN SUPPORT BENT NO. 178</td>
<td>L.S.</td>
<td>225,000.00</td>
<td>93,000.00</td>
<td>-58.67%</td>
<td>50,000.00</td>
<td>-175,000.00</td>
<td>55,000.00</td>
<td>-170,000.00</td>
</tr>
<tr>
<td>137</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**  

**BID CHECK REPORT**  

**PS&E JOB NO:** 09A803  
**REVISION NO:**  
**BIDS OPENED ON:** Apr 14 2010  
**AWARDED ON:** May 12 2010  

**CONTRACT NO:** 007847  
**REGION NO:** 1  
**WORK ORDER#:** XL3237  
**HWY:** SR 99  
**TITLE:** ALASKAN WAY VIADUCT - REPLACEMENT  
**PROJECT:** , PMRS-0099(096), PMRS-0099(097)  
**COUNTY(S):** KING  

**DATE:** 04/13/2010  
**TIME:** 15:58

### Structure

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/MEAS.</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>138</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
</tbody>
</table>

### Surfacing

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/MEAS.</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>139</td>
<td>CRUSHED SURFACING BASE COURSE</td>
<td>TON</td>
<td>23774.0000</td>
<td>19.8000</td>
<td>25.5000</td>
<td>28.79%</td>
<td>26.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>618,124.00</td>
<td>147,398.80</td>
<td>594,350.00</td>
<td>123,624.80</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/MEAS.</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>140</td>
<td>RAILROAD SUBBALLAST</td>
<td>TON</td>
<td>4280.0000</td>
<td>48.8400</td>
<td>24.0000</td>
<td>-50.86%</td>
<td>28.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>102,720.00</td>
<td>-106,315.20</td>
<td>119,840.00</td>
<td>-89,195.20</td>
</tr>
</tbody>
</table>

### Liquid Asphalt

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/MEAS.</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>141</td>
<td>ANTI-STRIPPING ADDITIVE</td>
<td>EST.</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>17,200.00</td>
<td>17,200.00</td>
</tr>
</tbody>
</table>

### Cement Concrete Pavement

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/MEAS.</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>142</td>
<td>CEMENT CONC. PAVEMENT</td>
<td>C.Y.</td>
<td>4952.0000</td>
<td>204.9300</td>
<td>195.0000</td>
<td>-4.85%</td>
<td>220.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,014,813.36</td>
<td>965,640.00</td>
<td>-49,173.36</td>
<td>1,089,440.00</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/MEAS.</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>143</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/MEAS.</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>144</td>
<td>COS CEMENT CONC. PAVEMENT - INCLUDING DOWELS</td>
<td>C.Y.</td>
<td>5126.0000</td>
<td>396.0000</td>
<td>225.0000</td>
<td>-43.18%</td>
<td>260.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>2,029,896.00</td>
<td>1,153,350.00</td>
<td>-876,546.00</td>
<td>1,332,760.00</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT MEAS</td>
<td>PRICE PER UNIT</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT</td>
</tr>
<tr>
<td>---------</td>
<td>------------------</td>
<td>-----------</td>
<td>----------------</td>
<td>---------</td>
<td>----------------</td>
<td>---------</td>
<td>----------------</td>
</tr>
<tr>
<td></td>
<td>HOT MIX ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>145</td>
<td>HMA CL. 1/2 IN. PG 64-22</td>
<td>TON</td>
<td>78.7500</td>
<td>77.0000</td>
<td>-2.22%</td>
<td>100.0000</td>
<td>26.98%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,253,778.75</td>
<td>1,225,917.00</td>
<td>-27,861.75</td>
<td>1,592,100.00</td>
<td>338,321.25</td>
</tr>
<tr>
<td>146</td>
<td>JOB MIX COMPLIANCE PRICE ADJUSTMENT</td>
<td>CALC</td>
<td>0.00%</td>
<td>0.00%</td>
<td>37,600.00</td>
<td>37,600.00</td>
<td>37,600.00</td>
</tr>
<tr>
<td>147</td>
<td>COMPACTION PRICE ADJUSTMENT</td>
<td>CALC</td>
<td>25,100.00</td>
<td>25,100.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td>25,100.00</td>
</tr>
<tr>
<td>148</td>
<td>ASPHALT COST PRICE ADJUSTMENT</td>
<td>CALC</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td>149</td>
<td>COMMERCIAL HMA</td>
<td>TON</td>
<td>111.8900</td>
<td>131.0000</td>
<td>17.08%</td>
<td>128.0000</td>
<td>14.40%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>156,534.11</td>
<td>183,269.00</td>
<td>26,734.89</td>
<td>179,072.00</td>
<td>22,537.89</td>
</tr>
<tr>
<td></td>
<td>IRRIGATION AND WATER DISTRIBUTION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>150</td>
<td>SCHEDULE 80 PVC IRRIGATION CASING PIPE 6-IN. DIAM.</td>
<td>L.F.</td>
<td>48.5100</td>
<td>27.0000</td>
<td>-44.34%</td>
<td>55.0000</td>
<td>13.38%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>12,952.17</td>
<td>7,209.00</td>
<td>-5,743.17</td>
<td>14,685.00</td>
<td>1,732.83</td>
</tr>
<tr>
<td></td>
<td>EROSION CONTROL AND PLANTING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>151</td>
<td>ESC LEAD</td>
<td>DAY</td>
<td>447.0400</td>
<td>116.0000</td>
<td>-74.05%</td>
<td>19.0000</td>
<td>-95.75%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>582,493.12</td>
<td>151,148.00</td>
<td>-431,345.12</td>
<td>24,757.00</td>
<td>-557,736.12</td>
</tr>
<tr>
<td>152</td>
<td>TIRE WASH</td>
<td>EACH</td>
<td>521,593.6000</td>
<td>89,000.0000</td>
<td>-82.94%</td>
<td>89,000.0000</td>
<td>-82.94%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,086,374.40</td>
<td>356,000.00</td>
<td>1,730,374.40</td>
<td>356,000.00</td>
<td>1,730,374.40</td>
</tr>
<tr>
<td>153</td>
<td>STREET CLEANING</td>
<td>HR</td>
<td>133.1000</td>
<td>50.0000</td>
<td>-62.43%</td>
<td>77.0000</td>
<td>-42.15%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,387,434.40</td>
<td>521,200.00</td>
<td>-866,234.40</td>
<td>802,648.00</td>
<td>-584,786.40</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * *  BID CHECK REPORT  * * *

<table>
<thead>
<tr>
<th>PS&amp;E JOB NO</th>
<th>09A803</th>
<th>REGION NO</th>
<th>1</th>
</tr>
</thead>
<tbody>
<tr>
<td>CONTRACT NO</td>
<td>007847</td>
<td>WORK ORDER#</td>
<td>XL3237</td>
</tr>
<tr>
<td>VERSION NO</td>
<td>17</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Contract No:** 007847  **Region No:** 1  
**Bid OPENED On:** Apr 14 2010  **Awarded On:** May 12 2010

**Title:** SR 99 ALASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2

**Project:** 09A803 (REV. 3/29/20)  **County(s):** KING

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>EROSION CONTROL AND PLANTING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>154</td>
<td>EROSION/WATER POLLUTION CONTROL</td>
<td>EST.</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>1,113,300.00</td>
<td>1,113,300.00</td>
</tr>
<tr>
<td>155</td>
<td>EROSION CONTROL ELEMENTS</td>
<td>L.S.</td>
<td>-34.78 %</td>
<td>226.09 %</td>
<td>8.70 %</td>
<td>1,113,300.00</td>
<td>1,113,300.00</td>
<td></td>
</tr>
<tr>
<td>156</td>
<td>PORTABLE STORMWATER TREATMENT FACILITY</td>
<td>L.S.</td>
<td>-90.76 %</td>
<td>-84.70 %</td>
<td>-38.82 %</td>
<td>1,113,300.00</td>
<td>1,113,300.00</td>
<td></td>
</tr>
<tr>
<td>157</td>
<td>PORTABLE PROCESS WATER TREATMENT FACILITY</td>
<td>L.S.</td>
<td>-91.56 %</td>
<td>-63.53 %</td>
<td>-100.00 %</td>
<td>1,113,300.00</td>
<td>1,113,300.00</td>
<td></td>
</tr>
<tr>
<td>158</td>
<td>TEMPORARY DRAINAGE</td>
<td>L.S.</td>
<td>-83.75 %</td>
<td>-67.49 %</td>
<td>-79.68 %</td>
<td>1,113,300.00</td>
<td>1,113,300.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>159</td>
<td>BARRIER AND ATTENUATOR</td>
<td>L.S.</td>
<td>-5.45 %</td>
<td>38.68 %</td>
<td>-5.45 %</td>
<td>1,113,300.00</td>
<td>1,113,300.00</td>
<td></td>
</tr>
<tr>
<td>160</td>
<td>TEMPORARY CONC. BARRIER</td>
<td>L.F.</td>
<td>16.5000</td>
<td>8.0000</td>
<td>-51.52 %</td>
<td>7.0000</td>
<td>-57.58 %</td>
<td>4.5000</td>
</tr>
<tr>
<td>161</td>
<td>TEMPORARY IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>5,302.0000</td>
<td>4,700.0000</td>
<td>-11.35 %</td>
<td>2,400.0000</td>
<td>-54.73 %</td>
<td>1,0000</td>
</tr>
<tr>
<td>162</td>
<td>TEMPORARY PAVEMENT MARKING</td>
<td>L.S.</td>
<td>-13.84 %</td>
<td>-13.84 %</td>
<td>-54.38 %</td>
<td>1,113,300.00</td>
<td>1,113,300.00</td>
<td></td>
</tr>
<tr>
<td>163</td>
<td>TRUCK-MOUNTED IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>8,800.0000</td>
<td>14,000.0000</td>
<td>59.09 %</td>
<td>84,000.0000</td>
<td>-95.00 %</td>
<td>0.0000</td>
</tr>
</tbody>
</table>

**Contractor Numbers:**
- 100538
- 100026
- 551010

**Project Addresses:**
- RIVERSIDE CA 92509-2405
- FAIRFIELD CA 94533-6715
- WOODINVILLE WA 98072-1330

**Contractor Info:**
- SKANSSA USA CIVIL WEST CALIFORNIA
- BALFOUR BEATTY INFRASTRUCTURE, MOWAT CONSTRUCTION COMPANY
- 1995 AGUA MANSA RD
- 2333 COURAGE DRIVE SUITE C
- 20210 142ND AVE NE
- 98072-4477

**Date:** 04/13/2010  **Time:** 15:58
## Bid Check Report

**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**  

### Bid Check Report

- **PS&E Job No:** 09A803  
- **Contract No:** 007847  
- **Work Order No:** XL3237  
- **Version No:** 17

---

**Bids Opened On:** April 14, 2010  
**Awarded On:** May 12, 2010

---

### Traffic

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Price Per Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Est. Quantity</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>164</td>
<td>Operation of Truck-Mounted Impact Attenuator</td>
<td>HR</td>
<td>27,500.00</td>
<td>46,000.00</td>
<td>67.27%</td>
<td>110,000.00</td>
<td>300.00%</td>
<td>0.0100</td>
<td>-99.96%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>165</td>
<td>Repair Truck-Mounted Impact Attenuator</td>
<td>Est.</td>
<td>20,000.00</td>
<td>20,000.00</td>
<td>0.00%</td>
<td>20,000.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>166</td>
<td>Permanent Signing</td>
<td>L.S.</td>
<td>311,500.00</td>
<td>375,000.00</td>
<td>19.85%</td>
<td>420,000.00</td>
<td>275,660.00</td>
<td>0.00%</td>
<td>-68,889.94</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>167</td>
<td>Cos Permanent Signing</td>
<td>L.S.</td>
<td>302,500.00</td>
<td>305,000.00</td>
<td>0.00%</td>
<td>220,000.00</td>
<td>306,745.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>168</td>
<td>Sign Bridge No. 1</td>
<td>L.S.</td>
<td>135,000.00</td>
<td>185,000.00</td>
<td>37.04%</td>
<td>185,000.00</td>
<td>185,000.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>169</td>
<td>Sign Bridge No. 2</td>
<td>L.S.</td>
<td>100,000.00</td>
<td>156,000.00</td>
<td>56.00%</td>
<td>155,000.00</td>
<td>155,000.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>170</td>
<td>Sign Bridge No. 3</td>
<td>L.S.</td>
<td>100,000.00</td>
<td>83,000.00</td>
<td>-17.00%</td>
<td>83,000.00</td>
<td>85,000.00</td>
<td>-14.81%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>171</td>
<td>Illumination System - SR99 &amp; Ramps</td>
<td>L.S.</td>
<td>1,419,900.00</td>
<td>1,869,900.00</td>
<td>-29.82%</td>
<td>1,419,900.00</td>
<td>1,169,900.00</td>
<td>-20.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>172</td>
<td>Illumination System - Surface Streets</td>
<td>L.S.</td>
<td>1,953,600.00</td>
<td>1,383,600.00</td>
<td>25.00%</td>
<td>1,953,600.00</td>
<td>550,000.00</td>
<td>-71.85%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>173</td>
<td>Deleted Item</td>
<td>Each</td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>174</td>
<td>Temporary Illumination System</td>
<td>L.S.</td>
<td>60,400.00</td>
<td>20,000.00</td>
<td>-66.89%</td>
<td>20,000.00</td>
<td>20,000.00</td>
<td>-66.89%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

---

**Hwy:** SR 99  
**Title:** Alaskan Way Viaduct - Replacement  
**Location:** S Holden ST to S King ST - Stage 2  
**Contract No:** 007847  
**Region No:** 1  
**Awarded On:** May 12, 2010  
**Version No:** 17  
**Contractor:** Skanska USA Civil West California  
**Balfour Beatty Infrastructure, Mowat Construction Company**  
**Project:** SR 99 Alaskan Way Viaduct - Replacement  
**County:** King  
**Low Bidder:**  
**2nd Bidder:**  
**3rd Bidder:**
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * * BID CHECK REPORT * * *

**PS&E JOB NO:** 09A803  **REGION NO:** 1  **WORK ORDER #:** XL3237

**CONTRACT NO:** 007847  **REVISION NO.:** 17

**BIDS OPENED ON:** Apr 14, 2010  **AWARDED ON:** May 12, 2010

**CONTRACTOR NUMBER:** 100538  **PROJECT:** RIVERSIDE, CA  92509  2405

**COUNTY(S):** KING  **CONTRACTOR NUMBER:** 100026  **PROJECT:** FAIRFIELD, CA  94533  6715

**COUNTY(S):** WOODINVILLE, WA  98072  1330  **CONTRACTOR NUMBER:** 551010

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td>EST. QUANTITY</td>
<td>TOTAL AMOUNT</td>
<td>EST. QUANTITY</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>EST. QUANTITY</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>EST. QUANTITY</td>
</tr>
<tr>
<td>175</td>
<td>TRAFF SIGNAL SYS S ATLANTIC ST &amp; E FRONTAGE &amp; COL AVE</td>
<td>L.S.</td>
<td>533,300.00</td>
<td>335,000.00</td>
<td>-37.18 %</td>
<td>335,000.00</td>
<td>-37.18 %</td>
<td>400,000.00</td>
<td>-25.00 %</td>
<td></td>
</tr>
<tr>
<td>176</td>
<td>TRAFF SIGNAL SYSTEM S ATLANTIC ST &amp; ALASKAN WAY S</td>
<td>L.S.</td>
<td>269,200.00</td>
<td>200,000.00</td>
<td>-25.71 %</td>
<td>200,000.00</td>
<td>-25.71 %</td>
<td>150,000.00</td>
<td>-44.28 %</td>
<td></td>
</tr>
<tr>
<td>177</td>
<td>TRAFF SIGNAL SYSTEM ALASKAN WAY S, S KING ST &amp; RR WAY</td>
<td>L.S.</td>
<td>328,600.00</td>
<td>210,000.00</td>
<td>-36.09 %</td>
<td>210,000.00</td>
<td>-36.09 %</td>
<td>250,000.00</td>
<td>-78,600.00</td>
<td></td>
</tr>
<tr>
<td>178</td>
<td>TRAFF SIGNAL SYS S ROYAL BROUGHAM WY &amp; E FRONTAGE RD</td>
<td>L.S.</td>
<td>139,100.00</td>
<td>100,000.00</td>
<td>-28.11 %</td>
<td>100,000.00</td>
<td>-28.11 %</td>
<td>150,000.00</td>
<td>7.84 %</td>
<td></td>
</tr>
<tr>
<td>179</td>
<td>TRAF SIG SYS TEMP S ATLANTIC &amp; E FRONTAGE &amp; COL AVE</td>
<td>L.S.</td>
<td>232,600.00</td>
<td>135,000.00</td>
<td>-41.96 %</td>
<td>135,000.00</td>
<td>-41.96 %</td>
<td>125,000.00</td>
<td>-46.26 %</td>
<td></td>
</tr>
<tr>
<td>180</td>
<td>TRAF SIGNAL SYS MOD ALASKAN WY S &amp; FERRY HOLD</td>
<td>L.S.</td>
<td>21,300.00</td>
<td>7,000.00</td>
<td>-67.14 %</td>
<td>7,000.00</td>
<td>-67.14 %</td>
<td>25,000.00</td>
<td>17.37 %</td>
<td></td>
</tr>
<tr>
<td>181</td>
<td>TRAF SIGNAL SYS MOD ALASKAN WY S &amp; R. BROUGHAM WY</td>
<td>L.S.</td>
<td>26,000.00</td>
<td>10,000.00</td>
<td>-61.54 %</td>
<td>10,000.00</td>
<td>-61.54 %</td>
<td>15,000.00</td>
<td>-42.31 %</td>
<td></td>
</tr>
<tr>
<td>182</td>
<td>FLASHING BEACON SYSTEM</td>
<td>L.S.</td>
<td>88,600.00</td>
<td>64,000.00</td>
<td>-27.77 %</td>
<td>64,000.00</td>
<td>-27.77 %</td>
<td>75,000.00</td>
<td>-15.35 %</td>
<td></td>
</tr>
<tr>
<td>183</td>
<td>STEEL CASING FOR CONDUITS, 18 IN. DIAM.</td>
<td>L.F.</td>
<td>242,0000.00</td>
<td>840,000.00</td>
<td>247.11 %</td>
<td>840,000.00</td>
<td>247.11 %</td>
<td>500,000.00</td>
<td>106.61 %</td>
<td></td>
</tr>
<tr>
<td>184</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td>185</td>
<td>COMMUNICATION CONDUIT SYSTEM</td>
<td>L.S.</td>
<td>1,212,700.00</td>
<td>355,000.00</td>
<td>-70.73 %</td>
<td>355,000.00</td>
<td>-70.73 %</td>
<td>600,000.00</td>
<td>-50.52 %</td>
<td></td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT MEAS</td>
<td>PRICE PER UNIT/ EST. QUANTITY</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/ ENGR'S. EST. TOTAL AMOUNT</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/ AMT.DIFF. TOTAL AMOUNT</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/ AMT.DIFF. TOTAL AMOUNT</td>
<td>% DIFF.</td>
</tr>
<tr>
<td>---------</td>
<td>------------------</td>
<td>-----------</td>
<td>-------------------------------</td>
<td>--------</td>
<td>-------------------------------------------</td>
<td>--------</td>
<td>----------------------------------------</td>
<td>--------</td>
<td>----------------------------------------</td>
<td>--------</td>
</tr>
<tr>
<td>186</td>
<td>COMMUNICATION CABLES AND INTERFACES</td>
<td>L.S.</td>
<td>16,600.00 25,000.00 8,400.00 25,000.00 8,400.00</td>
<td>50.60%</td>
<td>175,000.00 158,400.00</td>
<td>50.60%</td>
<td>954.22%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>187</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001 0.0000 0.00% 0.0000 0.00%</td>
<td>0.00%</td>
<td>0.0000 0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>188</td>
<td>VARIABLE MESSAGE SIGN SYSTEM</td>
<td>L.S.</td>
<td>178,000.00 80,000.00 -98,000.00 80,000.00 -98,000.00</td>
<td>-55.06%</td>
<td>100,000.00 -78,000.00</td>
<td>-43.82%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>189</td>
<td>PERMANENT PAVEMENT MARKINGS</td>
<td>L.S.</td>
<td>319,810.00 206,000.00 -113,810.00 205,000.00 -114,810.00</td>
<td>-35.59%</td>
<td>375,000.00 55,190.00</td>
<td>17.26%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>190</td>
<td>SEQUENTIAL ARROW SIGN</td>
<td>HR</td>
<td>6.6000 0.8500 -87.12% 0.6000 -90.91% 0.1000 -98.48%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>191</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>HR</td>
<td>713,592.00 91,902.00 -621,690.00 64,872.00 -648,720.00</td>
<td>10,812.00 -702,780.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>192</td>
<td>OTHER TEMPORARY TRAFFIC CONTROL</td>
<td>L.S.</td>
<td>338,250.00 96,093.75 -242,156.25 123,000.00 -215,250.00</td>
<td>-35.59%</td>
<td>192,187.50 -146,062.50</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>193</td>
<td>FLAGGERS AND SPOTTERS</td>
<td>HR</td>
<td>823,800.00 50,000.00 -773,800.00 105,000.00 -718,800.00</td>
<td>-91.95%</td>
<td>200,000.00 -623,800.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>194</td>
<td>OTHER TRAFFIC CONTROL LABOR</td>
<td>HR</td>
<td>1,002,848.00 911,680.00 -91,168.00 1,116,808.00 113,960.00</td>
<td>-91.95%</td>
<td>911,680.00 -91,168.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>195</td>
<td>TRAFFIC CONTROL SUPERVISOR</td>
<td>L.S.</td>
<td>1,031,360.00 937,600.00 -93,760.00 1,312,640.00 281,280.00</td>
<td>-35.99%</td>
<td>937,600.00 -93,760.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>196</td>
<td>CONSTRUCTION SIGNS CLASS A</td>
<td>S.F.</td>
<td>5196.0000 22.0000 25.0000 13.64% 55,000.00 150.00% 25,000.00 13.64%</td>
<td>114,312.00 129,900.00 15,588.00 285,780.00 171,468.00 129,900.00 15,588.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

DOT_RGGB01  WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  BID CHECK REPORT  DATE: 04/13/2010

PS&E JOB NO: 09A803  REGION NO: 1
CONTRACT NO: 007847  WORK ORDER#: XL3237

REVISION NO:  BIDS OPENED ON: Apr 14 2010
VERSION NO:  AWARDED ON: May 12 2010

WORK ORDER#:  LOW BIDDER  2ND BIDDER  3RD BIDDER

Hwy: SR 99
Title: ALASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2

PROJECT:  PMRS-0099(096), PMRS-0099(097)
COUNTY(S): KING

Contractor Number: 100538
Contractor Number: 100026
Contractor Number: 551010

Traffic:

186 Communication Cables and Interfaces: L.S.
- 16,600.00 25,000.00 8,400.00 25,000.00 8,400.00 175,000.00 158,400.00

187 Deleted Item: Each
- 0.0100 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%

188 Variable Message Sign System: L.S.
- 178,000.00 80,000.00 -98,000.00 80,000.00 -98,000.00 100,000.00 -78,000.00

189 Permanent Pavement Markings: L.S.
- 319,810.00 206,000.00 -113,810.00 205,000.00 -114,810.00 375,000.00 55,190.00

190 Sequential Arrow Sign: HR
- 6.6000 0.8500 -87.12% 0.6000 -90.91% 0.1000 -98.48%

191 Portable Changeable Message Sign: HR
- 713,592.00 91,902.00 -621,690.00 64,872.00 -648,720.00 10,812.00 -702,780.00

192 Other Temporary Traffic Control: L.S.
- 338,250.00 96,093.75 -242,156.25 123,000.00 -215,250.00 192,187.50 -146,062.50

193 Flaggers and Spotters: HR
- 823,800.00 50,000.00 -773,800.00 105,000.00 -718,800.00 200,000.00 -623,800.00

194 Other Traffic Control Labor: HR
- 1,002,848.00 911,680.00 -91,168.00 1,116,808.00 113,960.00 911,680.00 -91,168.00

195 Traffic Control Supervisor: L.S.
- 1,031,360.00 937,600.00 -93,760.00 1,312,640.00 281,280.00 937,600.00 -93,760.00

196 Construction Signs Class A: S.F.
- 5196.0000 22.0000 25.0000 13.64% 55,000.00 150.00% 25,000.00 13.64% 114,312.00 129,900.00 15,588.00 285,780.00 171,468.00 129,900.00 15,588.00
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

---

### Bid Check Report

- **PS&E Job No:** 09A803
- **Revision No:**
- **Bids Opened On:** Apr 14, 2010
- **Contract No:** 007847
- **Region No:** 1
- **Work Order #:** XL3237
- **Version No:**
- **Awarded On:** May 12, 2010
- **Contract No:**
- **Contractor Number:**
- **Contractor:**
- **Title:** SR 99 Alaskan Way Viaduct - Replacement
- **Location:** SR 99

#### Bid Information

- **Low Bidder:**
- **2nd Bidder:**
- **3rd Bidder:**

#### Item Details

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>EST. Quantity</th>
<th>MEAS</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
</tr>
<tr>
<td>197</td>
<td>Traffic Control Manager</td>
<td>L.S.</td>
<td>1,371,720.00</td>
<td>-88.99 %</td>
<td>151,000.00</td>
<td>1,220,720.00</td>
<td>50,000.00</td>
<td>1,321,720.00</td>
<td>0.00</td>
<td>1,371,720.00</td>
<td>0.00</td>
<td></td>
</tr>
<tr>
<td>198</td>
<td>Type C Progress Schedule</td>
<td>L.S.</td>
<td>100,000.00</td>
<td>0.00 %</td>
<td>100,000.00</td>
<td>0.00</td>
<td>100,000.00</td>
<td>0.00</td>
<td>100,000.00</td>
<td>0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>199</td>
<td>Schedule Update</td>
<td>42.0000</td>
<td>5,500.0000</td>
<td>-99.98 %</td>
<td>100,000.00</td>
<td>160,000.00</td>
<td>70,000.00</td>
<td>160,000.00</td>
<td>200,000.00</td>
<td>-20,000.00</td>
<td>12.50 %</td>
<td></td>
</tr>
<tr>
<td>200</td>
<td>Unstable Base Material Excavation INCL. HAUL</td>
<td>6841.0000</td>
<td>163,363.08</td>
<td>-25.02 %</td>
<td>297,100.00</td>
<td>268,000.00</td>
<td>29,100.00</td>
<td>171,499.31</td>
<td>171,499.31</td>
<td>8.88 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>201</td>
<td>Shoring Class B</td>
<td>L.S.</td>
<td>160,000.00</td>
<td>-77.79 %</td>
<td>260,000.00</td>
<td>150,000.00</td>
<td>110,000.00</td>
<td>100,000.00</td>
<td>225,000.00</td>
<td>25,000.00</td>
<td>14,502.92</td>
<td></td>
</tr>
<tr>
<td>202</td>
<td>Deleted Item</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>203</td>
<td>Shoring For Pretrenching</td>
<td>L.S.</td>
<td>538,300.00</td>
<td>-89.78 %</td>
<td>55,000.00</td>
<td>160,000.00</td>
<td>105,000.00</td>
<td>200,000.00</td>
<td>-38,100.00</td>
<td>62.85 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>204</td>
<td>Cure Box</td>
<td>L.S.</td>
<td>7,700.00</td>
<td>10.39 %</td>
<td>8,500.00</td>
<td>800.00</td>
<td>7,200.00</td>
<td>15,000.00</td>
<td>7,300.00</td>
<td>94.81 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>205</td>
<td>Structure Surveying</td>
<td>L.S.</td>
<td>150,000.00</td>
<td>166.67 %</td>
<td>100,000.00</td>
<td>250,000.00</td>
<td>50,000.00</td>
<td>225,000.00</td>
<td>75,000.00</td>
<td>50.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>206</td>
<td>Roadway and Utilities Surveying</td>
<td>L.S.</td>
<td>200,060.00</td>
<td>29.96 %</td>
<td>260,000.00</td>
<td>59,940.00</td>
<td>150,000.00</td>
<td>-50,060.00</td>
<td>450,000.00</td>
<td>249,940.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * *  BID CHECK REPORT  * * *

**PS&E JOB NO:** 09A803  
**CONTRACT NO:** 007847  
**REVISION NO:**  
**REGION NO:** 1  
**WORK ORDER #:** XL3237

**HWY:** SR 99  
**TITLE:** ALASKAN WAY VIADUCT - REPLACEMENT  
**PROJECT:** SR 99 ALCAN WAY VIADUCT - REPLACEMENT  
**COUNTY(S):** KING  
**PROJECT:** SR 99 ALCAN WAY VIADUCT - REPLACEMENT  
**REGION NO:** 1  
**AWARDED ON:** May 12 2010

**REVISION NO:**  
**DATE:** 04/13/2010  
**TIME:** 15:58

**LOW BIDDER**  
**2ND BIDDER**  
**3RD BIDDER**  

<table>
<thead>
<tr>
<th>NO.</th>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>207</td>
<td>ADJUST MONUMENT CASE AND COVER</td>
<td>2.0000 EACH</td>
<td>697.6200</td>
<td>1,000.0000</td>
<td>43.34%</td>
<td>680.0000</td>
<td>-2.53%</td>
<td>500.0000</td>
<td>-28.33%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>208</td>
<td>TEMPORARY CHAIN LINK FENCE</td>
<td>100,000.00</td>
<td>0.00%</td>
<td>100,000.00</td>
<td>0.00%</td>
<td>100,000.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>209</td>
<td>TEMPORARY CHAIN LINK SECURITY FENCE</td>
<td>1290.0000 L.F.</td>
<td>26.4000</td>
<td>20.0000</td>
<td>-24.24%</td>
<td>17.0000</td>
<td>-35.61%</td>
<td>20.0000</td>
<td>-24.24%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>210</td>
<td>FENCES AND GATES</td>
<td>34,056.00</td>
<td>-51.77%</td>
<td>21,930.00</td>
<td>-12,126.00</td>
<td>25,800.00</td>
<td>-8,256.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>211</td>
<td>CLEANING EXISTING DRAINAGE STRUCTURE</td>
<td>622,000.00</td>
<td>-51.77%</td>
<td>21,930.00</td>
<td>-12,126.00</td>
<td>25,800.00</td>
<td>-8,256.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>212</td>
<td>TRAINING</td>
<td>7500.0000 HR</td>
<td>7.7000</td>
<td>1.0000</td>
<td>-87.01%</td>
<td>1.0000</td>
<td>-87.01%</td>
<td>5.0000</td>
<td>-35.06%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>213</td>
<td>ROADSIDE CLEANUP</td>
<td>57,750.00</td>
<td>1.0000</td>
<td>7,500.00</td>
<td>-87.01%</td>
<td>1.0000</td>
<td>-87.01%</td>
<td>37,500.00</td>
<td>-20,250.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>214</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>50,000.00</td>
<td>0.00%</td>
<td>50,000.00</td>
<td>0.00%</td>
<td>50,000.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>215</td>
<td>MINOR CHANGE</td>
<td>5.00</td>
<td>0.00%</td>
<td>5.00</td>
<td>0.00%</td>
<td>5.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>216</td>
<td>FUEL COST ADJUSTMENT</td>
<td>447,700.00</td>
<td>0.00%</td>
<td>447,700.00</td>
<td>0.00%</td>
<td>447,700.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>217</td>
<td>STEEL COST ADJUSTMENT</td>
<td>15,000.00</td>
<td>0.00%</td>
<td>15,000.00</td>
<td>0.00%</td>
<td>15,000.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 09A803  
**REGION NO:** 1  
**WORK ORDER#:** XL3237

**CONTRACT NO:** 007847  
**REVISION NO:** B  
**AWARDED ON:** May 12 2010

**HWY:** SR 99  
**PROJECT:** 1995 AGUA MANSA RD  
**COUNTY(S):** KING  
**CONTRACTOR NUMBER :**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>ENGR'S. EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
</tr>
<tr>
<td>218</td>
<td>SFCC PLAN</td>
<td>L.S.</td>
<td>10,000.00</td>
<td>5,500.00</td>
<td>-45.00%</td>
<td>1,350.00%</td>
<td>145,500.00</td>
<td>135,500.00</td>
<td>10,000.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>219</td>
<td>NO TRESPASSING SIGN</td>
<td>200.0000</td>
<td>EACH 5.5000</td>
<td>200.0000</td>
<td>3,536.36%</td>
<td>100.0000</td>
<td>1,718.18%</td>
<td>75.0000</td>
<td>1,263.64%</td>
<td></td>
</tr>
<tr>
<td>220</td>
<td>HEALTH AND SAFETY PLAN</td>
<td>L.S.</td>
<td>1,100.00</td>
<td>40,000.00</td>
<td>38,900.00</td>
<td>20,000.00</td>
<td>18,900.00</td>
<td>15,000.00</td>
<td>13,900.00</td>
<td></td>
</tr>
<tr>
<td>221</td>
<td>DELETED ITEM</td>
<td>EACH 0.001</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>222</td>
<td>FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS</td>
<td>EST.</td>
<td>75,050.00</td>
<td>75,050.00</td>
<td>0.00%</td>
<td>75,050.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>223</td>
<td>SUBSURFACE UTILITY EXPLORATION</td>
<td>EST.</td>
<td>200,070.00</td>
<td>200,070.00</td>
<td>0.00%</td>
<td>200,070.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>224</td>
<td>UTILITY COORDINATOR</td>
<td>L.S.</td>
<td>200,000.00</td>
<td>49,500.00</td>
<td>-150,500.00</td>
<td>5,000.00</td>
<td>-195,000.00</td>
<td>250,000.00</td>
<td>50,000.00</td>
<td></td>
</tr>
<tr>
<td>225</td>
<td>FA-MODIFY AND PROTECT EXISTING UTILITIES</td>
<td>EST.</td>
<td>500,040.00</td>
<td>500,040.00</td>
<td>0.00%</td>
<td>500,040.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>226</td>
<td>ADJUST UTILITY OBJECTS</td>
<td>L.S.</td>
<td>43,600.00</td>
<td>228,000.00</td>
<td>184,400.00</td>
<td>50,000.00</td>
<td>6,400.00</td>
<td>50,000.00</td>
<td>6,400.00</td>
<td></td>
</tr>
<tr>
<td>227</td>
<td>OCR AND KIOSK SYSTEM FOR AGREEMENT RR-00440</td>
<td>L.S.</td>
<td>324,700.00</td>
<td>28,000.00</td>
<td>-296,700.00</td>
<td>39,000.00</td>
<td>-285,700.00</td>
<td>150,000.00</td>
<td>-174,000.00</td>
<td></td>
</tr>
<tr>
<td>228</td>
<td>FORCE ACCOUNT TEMPORARY RAILROAD GRADE CROSSING</td>
<td>EST.</td>
<td>250,000.00</td>
<td>250,000.00</td>
<td>0.00%</td>
<td>250,000.00</td>
<td>0.00%</td>
<td>250,000.00</td>
<td>0.00%</td>
<td></td>
</tr>
</tbody>
</table>

**LOW BIDDER**

**2ND BIDDER**

**3RD BIDDER**

**Title:** SR 99 ALASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2

**Skanska USA Civil West California, Balfour Beatty Infrastructure**

**1995 Agua Mansa Rd**

**Fairfield CA 94533-6715**

**Woodinville WA 98072-1330**

**Contractor Number:** 100538

---

**Version No:** 17

---

**Date:** 04/13/2010 15:58

---

**Title:** SR 99 ALCAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2

**Skanska USA Civil West California, Balfour Beatty Infrastructure**

**1995 Agua Mansa Rd**

**Fairfield CA 94533-6715**

**Woodinville WA 98072-1330**

**Contractor Number:** 100538
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>229</td>
<td>URBAN DESIGN ELEMENTS</td>
<td>L.S.</td>
<td>1,271,900.00</td>
<td>-33.17%</td>
<td>850,000.00</td>
<td>-41.90%</td>
<td>1,000,000.00</td>
<td>-21.38%</td>
<td>1,250,000.00</td>
<td>-1.72%</td>
</tr>
<tr>
<td>230</td>
<td>TERMINAL 46 ELECTRICAL</td>
<td>L.S.</td>
<td>303,000.00</td>
<td>-29.04%</td>
<td>215,000.00</td>
<td>-28.04%</td>
<td>215,000.00</td>
<td>-17.49%</td>
<td>250,000.00</td>
<td>-53.00%</td>
</tr>
<tr>
<td>231</td>
<td>DELETED ITEM</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
</tr>
<tr>
<td>232</td>
<td>UTILITY CROSSING CATHODIC PROTECTION</td>
<td>L.S.</td>
<td>130,200.00</td>
<td>-15.51%</td>
<td>110,000.00</td>
<td>-20.20%</td>
<td>110,000.00</td>
<td>-15.51%</td>
<td>100,000.00</td>
<td>-23.20%</td>
</tr>
<tr>
<td>233</td>
<td>DELETED ITEM</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
</tr>
<tr>
<td>234</td>
<td>DELETED ITEM</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
</tr>
<tr>
<td>235</td>
<td>DELETED ITEM</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
</tr>
<tr>
<td>236</td>
<td>DEWATERING SYSTEM</td>
<td>L.S.</td>
<td>716,400.00</td>
<td>-23.23%</td>
<td>550,000.00</td>
<td>-166.40%</td>
<td>350,000.00</td>
<td>-366.40%</td>
<td>1,000,000.00</td>
<td>283.600%</td>
</tr>
<tr>
<td>237</td>
<td>26KV UNDERGROUND SYSTEM IN PLACE</td>
<td>L.S.</td>
<td>879,800.00</td>
<td>4.57%</td>
<td>920,000.00</td>
<td>40.200%</td>
<td>727,000.00</td>
<td>-152.800%</td>
<td>740,000.00</td>
<td>-139.800%</td>
</tr>
<tr>
<td>238</td>
<td>26KV OVERHEAD SYSTEM IN PLACE</td>
<td>L.S.</td>
<td>696,300.00</td>
<td>-31.06%</td>
<td>480,000.00</td>
<td>-216.300%</td>
<td>480,000.00</td>
<td>-216.300%</td>
<td>480,000.00</td>
<td>-216.300%</td>
</tr>
<tr>
<td>239</td>
<td>FIRE PROTECTION SYSTEM</td>
<td>L.S.</td>
<td>837,900.00</td>
<td>10.40%</td>
<td>925,000.00</td>
<td>87.100%</td>
<td>750,000.00</td>
<td>87.000%</td>
<td>1,250,000.00</td>
<td>412.100%</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT MEAS</td>
<td>PRICE PER UNIT/</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>----------</td>
<td>-------------------------------------------</td>
<td>-----------</td>
<td>----------------</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>ENGR’S. EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>AMT. DIFF.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>240</td>
<td>CONTRACTOR / STATE FIELD OFFICE L.S.</td>
<td></td>
<td>600,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>950,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>350,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>455,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-145,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>750,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>150,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>241</td>
<td>PRETRENCHING</td>
<td>C.Y.</td>
<td>39.6000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>11.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-72.22%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>24.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-39.39%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>16.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-59.60%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>242</td>
<td>CDMS PANEL</td>
<td>C.Y.</td>
<td>178.2000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>170.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-4.60%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>180.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1.01%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>180.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1.01%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>243</td>
<td>JET GROUTING</td>
<td>C.Y.</td>
<td>356.4000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>230.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-35.47%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>250.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-29.85%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>190.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-46.69%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>244</td>
<td>DELETED ITEM D.</td>
<td>EACH</td>
<td>0.0100</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>245</td>
<td>DELETED ITEM E.</td>
<td>EACH</td>
<td>0.0100</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>246</td>
<td>DELETED ITEM F.</td>
<td>EACH</td>
<td>0.0200</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>247</td>
<td>DELETED ITEM G.</td>
<td>EACH</td>
<td>0.0200</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>248</td>
<td>SUPERSTRUCTURE - BRIDGE 99/540 N-N L.S.</td>
<td></td>
<td>1,100,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,400,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>300,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>600,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>400,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>249</td>
<td>EXCAVATION WITHIN CONC. PILE 60 IN. DIAM.</td>
<td>C.Y.</td>
<td>225.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>109.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-51.56%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>79.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-64.89%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>120.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-46.67%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>250</td>
<td>DYNAMIC PILE TESTING FOR TEST PILE</td>
<td>EACH</td>
<td>2.0000000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>4.8000000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>140.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>260.0000000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>12,900.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>4,000.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>100.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>32.0000000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>76,800.000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>44,800.000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>4,160.0000000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>4,128.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>64,000.000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>32,000.000</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

**PS&E JOB NO:** 09A803  **REGION NO:** 1  **WORK ORDER #:** XL3237

<table>
<thead>
<tr>
<th>HWY</th>
<th>SHORT DESCRIPTION</th>
</tr>
</thead>
<tbody>
<tr>
<td>SR 99</td>
<td>ALASKAN WAY VIADUCT - RELOCATION S HOLGATE ST TO S KING ST - STAGE 2</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>PROJECT</th>
<th>CONTRACTOR NUMBER</th>
</tr>
</thead>
<tbody>
<tr>
<td>09A803</td>
<td>100538</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>DATE:</th>
<th>TIME:</th>
</tr>
</thead>
<tbody>
<tr>
<td>04/13/2010</td>
<td>15:58</td>
</tr>
</tbody>
</table>

**DOT_RGGB01**

**PROJECT:** RIVERSIDE, CA  92509

**COUNTY(S):** KING

**CONTRACTOR NUMBER:** 100538

**TITLE:** SR 99 ALASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2

**CONTRACTOR:** SKANSKA USA CIVIL WEST CALIFORNIA, Balfour Beatty Infrastructure, MWAT Construction Company

**ADDRESS:** 1995 AGUANA MANSA RD  2333 COURAGE DRIVE SUITE C  20210 142ND AVE NE  98072-4477

**ADDRESS:** RIVERSIDE, CA  925092405  FAIRFIELD, CA  945337615  WOODINVILLE, WA  980721330

**PROJECT #:** 007847  **REGION NO.:** 1

**CONTRACT #:** 007847  **AWARDED ON:** May 12 2010

**REVISION NO.:** 2  **WORK ORDER #:** XL3237  **BIDS OPENED ON:** Apr 14 2010

**VER. NO.:** 17  **DESCRIPTION:** (REV. 3/29/20)

**REV:** 3/29/20  **DATE:** 04/13/2010

**TIME:** 15:58

**LOW BIDDER**

**2ND BIDDER**

**3RD BIDDER**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>EST. QUANTITY</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td>251</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>253</td>
<td>COS CEMENT CONC. PAVEMENT INCLUDING DOWELS, 12-HR</td>
<td>C.Y.</td>
<td>462.0000</td>
<td>310.0000</td>
<td>-32.90%</td>
<td>325.0000</td>
<td>-29.65%</td>
<td>330.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td>C.Y.</td>
<td>905,982.00</td>
<td>607,910.00</td>
<td>-32.90%</td>
<td>637,325.00</td>
<td>-29.65%</td>
<td>647,130.00</td>
</tr>
<tr>
<td>254</td>
<td>LONGITUDINAL JOINT SEAL</td>
<td>L.F.</td>
<td>5.5000</td>
<td>10.0000</td>
<td>81.82%</td>
<td>15.0000</td>
<td>172.73%</td>
<td>10.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td>L.F.</td>
<td>1,793.00</td>
<td>3,260.00</td>
<td>1,467.00</td>
<td>4,890.00</td>
<td>3,097.00</td>
<td>3,260.00</td>
</tr>
<tr>
<td>255</td>
<td>SIGN BRIDGE NO. 4</td>
<td>L.S.</td>
<td>52.50</td>
<td>40.0000</td>
<td>-24.50%</td>
<td>48.0000</td>
<td>-24.50%</td>
<td>48.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td>L.S.</td>
<td>200,000.00</td>
<td>305,000.00</td>
<td>105,000.00</td>
<td>320,000.00</td>
<td>120,000.00</td>
<td>210,000.00</td>
</tr>
<tr>
<td>256</td>
<td>TRAFFIC SIGNAL SYSTEM 1ST AVE S &amp; RR WAY S</td>
<td>L.S.</td>
<td>105,900.00</td>
<td>72,000.00</td>
<td>-33,900.00</td>
<td>75,000.00</td>
<td>-30,900.00</td>
<td>100,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>L.S.</td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>258</td>
<td>ADJUST QWEST COMMUNICATIONS UTILITIES</td>
<td>L.S.</td>
<td>3,890.00</td>
<td>75,000.00</td>
<td>71,110.00</td>
<td>8,200.00</td>
<td>4,310.00</td>
<td>4,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>L.S.</td>
<td>2,200.00</td>
<td>75,000.00</td>
<td>72,800.00</td>
<td>6,200.00</td>
<td>4,000.00</td>
<td>2,000.00</td>
</tr>
<tr>
<td>260</td>
<td>ADJUST PSE GAS UTILITIES</td>
<td>L.S.</td>
<td>7,690.00</td>
<td>100,000.00</td>
<td>92,310.00</td>
<td>23,000.00</td>
<td>15,310.00</td>
<td>4,500.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>L.S.</td>
<td>18.4800</td>
<td>45.0000</td>
<td>28.0000</td>
<td>143.51%</td>
<td>51.52%</td>
<td>21.0000</td>
</tr>
<tr>
<td>261</td>
<td>SD RAILROAD UNDERDRAIN PIPE, 8 IN. DIAM.</td>
<td>L.F.</td>
<td>43,982.40</td>
<td>107,100.00</td>
<td>63,117.60</td>
<td>66,640.00</td>
<td>22,657.60</td>
<td>49,980.00</td>
</tr>
</tbody>
</table>

**ITEM DESCRIPTION:**

- OTHER ITEMS
- 251  DELETED ITEM
- 252  DELETED ITEM
- 253  COS CEMENT CONC. PAVEMENT INCLUDING DOWELS, 12-HR
- 254  LONGITUDINAL JOINT SEAL
- 255  SIGN BRIDGE NO. 4
- 256  TRAFFIC SIGNAL SYSTEM 1ST AVE S & RR WAY S
- 257  DELETED ITEM
- 258  ADJUST QWEST COMMUNICATIONS UTILITIES
- 259  ADJUST ELI COMMUNICATIONS UTILITIES
- 260  ADJUST PSE GAS UTILITIES
- 261  SD RAILROAD UNDERDRAIN PIPE, 8 IN. DIAM.
### Bid Check Report

**PS&E Job No:** 09A803  
**Contract No:** 007847  
**Version No:** 17  
**Region No:** 1  
**Work Order #:** XL3237

**Low Bidder**

- Skanska USA Civil West California
- BalFOur BEatty Infrastructure

**2nd Bidder**

- MWat Construction Company

**3rd Bidder**

- Kanska USA Civil West California

---

### Itemized Bids

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Est. Price</th>
<th>Unit Price</th>
<th>Percent Difference</th>
<th>Total Amount</th>
<th>AMT. Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>262</td>
<td>Removing Portion of Existing Bridge No. 99/540N-N</td>
<td>L.S.</td>
<td>75,000.00</td>
<td>150.67 %</td>
<td>75,000.00</td>
<td>100.00 %</td>
<td>100.00 %</td>
<td>150.000.00</td>
</tr>
<tr>
<td>263</td>
<td>Removing Pile Obstructions</td>
<td>EST.</td>
<td>250,000.00</td>
<td>0.00 %</td>
<td>250,000.00</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>250,000.00</td>
</tr>
<tr>
<td>264</td>
<td>Furnishing Conc. Piling 16 in. Diam.</td>
<td>L.F.</td>
<td>100,000.00</td>
<td>-30.00 %</td>
<td>80,000.00</td>
<td>-20.00 %</td>
<td>48,000.00</td>
<td>-52.00 %</td>
</tr>
<tr>
<td>265</td>
<td>Corrosion Resistant Dowel Bar</td>
<td>EACH</td>
<td>15,580.00</td>
<td>21.95 %</td>
<td>15,000.00</td>
<td>-3.72 %</td>
<td>19,000.00</td>
<td>21.95 %</td>
</tr>
<tr>
<td>266</td>
<td>Shoring Incl. Control of Groundwater</td>
<td>L.S.</td>
<td>167,298.04</td>
<td>36,723.96</td>
<td>161,070.00</td>
<td>-22,050.00</td>
<td>35,280.00</td>
<td>-38,220.00</td>
</tr>
<tr>
<td>267</td>
<td>Directional Boring</td>
<td>L.F.</td>
<td>349,200.00</td>
<td>40,800.00</td>
<td>309,200.00</td>
<td>-39,000.00</td>
<td>10,000.00</td>
<td>-100.00 %</td>
</tr>
<tr>
<td>268</td>
<td>Force Account Field Office Repairs</td>
<td>EST.</td>
<td>57,750.00</td>
<td>-5,250.00</td>
<td>89,250.00</td>
<td>31,500.00</td>
<td>54,600.00</td>
<td>-3,150.00</td>
</tr>
<tr>
<td>269</td>
<td>Furnishing Steel Pile Tip or Shoe</td>
<td>EACH</td>
<td>2,000,000.00</td>
<td>-38.75 %</td>
<td>1,000,000.00</td>
<td>-50.00 %</td>
<td>1,000,000.00</td>
<td>-50.00 %</td>
</tr>
<tr>
<td>270</td>
<td>Roadway Excavation Below Subgrade</td>
<td>L.S.</td>
<td>183,900.00</td>
<td>-71.34 %</td>
<td>54,000.00</td>
<td>-117,000.00</td>
<td>50,000.00</td>
<td>-69.51 %</td>
</tr>
<tr>
<td>271</td>
<td>Closed Circuit Television System - WSDOT</td>
<td>L.S.</td>
<td>164,000.00</td>
<td>-61.04 %</td>
<td>30,000.00</td>
<td>-47,000.00</td>
<td>30,000.00</td>
<td>-47,000.00</td>
</tr>
<tr>
<td>272</td>
<td>Closed Circuit Television System - SDOT</td>
<td>L.S.</td>
<td>77,000.00</td>
<td>-61.04 %</td>
<td>30,000.00</td>
<td>-47,000.00</td>
<td>30,000.00</td>
<td>-47,000.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 09A803  
**CONTRACT NO:** 007847  
**REGION NO:** 1  
**WORK ORDER #:** XL3237

**PS&E JOB NO:** 09A803  
**LOCATION:** S HOGATE ST TO S KING ST - STAGE 2  
**REV.:** 3/29/20  
**PROJECT #:** PMRS-0099(096), PMRS-0099(097)

---

**LOW BIDDER**

**2ND BIDDER**

**3RD BIDDER**

**ITEM NO.** | **ITEM DESCRIPTION** | **UNIT MEAS** | **EST. QUANTITY** | **PRICE PER UNIT/** | **% DIFF.** | **PRICE PER UNIT/** | **% DIFF.** | **PRICE PER UNIT/** | **% DIFF.** |
<table>
<thead>
<tr>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>DOT_RGGB01</td>
<td>VIDEO, VOICE &amp; DATA DISTRIBUTION &amp; TRANS SYSTEM - WSDOT</td>
<td>L.S.</td>
<td>9,100.00</td>
<td>42.86%</td>
<td>42.86%</td>
<td>64.84%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>274</td>
<td>VIDEO, VOICE &amp; DATA DISTRIBUTION &amp; TRANS SYSTEM - SDOT</td>
<td>L.S.</td>
<td>75,200.00</td>
<td>-65.43%</td>
<td>-65.43%</td>
<td>-60.11%</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
| 275 | DELETED ITEM | EACH | 0.0200 | 0.0000 | 0.00% | 0.00%
| 276 | SD CATCH BASIN TYPE 242 | EACH | 1.0000 | 8,019.2200 | -53.86% | 5,400.0000 | -32.66% | 7,500.0000 | -6.47% |
| 277 | FORCE ACCOUNT SPU DIRECTED CHANGES | EST. | 10,000.00 | 10,000.00 | 0.00% | 10,000.00 |
| 278 | FORCE ACCOUNT SCL DIRECTED CHANGES | EST. | 0.0000 | 50,000.00 | 0.00% | 50,000.00 |
| 279 | MICROPILE VERIFICATION LOAD TESTING | EACH | 2.0000 | 5,000.0000 | -60.00% | 2,000.0000 | -60.00% | 25,000.0000 | 400.00% |
| 280 | MICROPILE PROOF LOAD TESTING | EACH | 4.0000 | 5,000.0000 | -60.00% | 2,000.0000 | -60.00% | 20,000.0000 | -60.00% |
| 281 | INCENTIVE EARLY COMPL. | EST. | 0.0000 | 280,000.00 | 0.00% | 280,000.00 |
| 282 | PAVEMENT GRINDING | S.Y. | 655.0000 | 11.0000 | 31.0000 | 181.82% | 57.0000 | 418.18% | 30.0000 | 172.73% |
| 283 | PLANING BITUMINOUS PAVEMENT | S.Y. | 995.0000 | 2.5300 | 5.0000 | 97.63% | 18.0000 | 611.46% | 16.0000 | 532.41% |

**DATE:** 04/13/2010  
**TIME:** 15:58

---

**SKANSA USA CIVIL WEST CALIFORNIA**  
**BALFOUR BEATTY INFRASTRUCTURE, MOWAT CONSTRUCTION COMPANY**

**RIVERSIDE CA 925092409**  
**FAIRFIELD CA 945336715**  
**WOODINVILLE WA 980721330**

---

**CONTRACTOR NUMBER:** 100538  
**CONTRACTOR NUMBER:** 100026  
**CONTRACTOR NUMBER:** 551010
## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

### BID CHECK REPORT

**PS&E JOB NO:** 09A803  |  **REV.** 17  |  **REGION NO:** 1  |  **WORK ORDER #:** XL3237

**CONTRACT NO:** 007847  |  **VERSION NO:** 17  |  **REGION NO:** 1  |  **WORK ORDER #:** XL3237

**CONTRACTOR NUMBER:** 100538  |  **PROJECT:** 142ND AVE NE

**COUNTY(S):** KING  |  **PROJECT:** KANSKA USA CIVIL WEST CALIFORNIA

---

### LOW BIDDER

**TITLE:** SR 99 A/LASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2

**CONTRACTOR:** SKANSA USA CIVIL WEST CALIFORNIA

**ADDRESS:** 1995 AGUA MANSA RD

**CITY:** RIVERSIDE  |  **STATE:** CA  |  **ZIP:** 925092405

**COUNTY:** KING  |  **CITY:** FAIRFIELD  |  **STATE:** CA  |  **ZIP:** 945336715

**CONTRACTOR:** MOWAT CONSTRUCTION COMPANY

**ADDRESS:** 2333 COURAGE DRIVE SUITE C

**CITY:** FAIRFIELD  |  **STATE:** CA  |  **ZIP:** 945336715

**COUNTY:** KING  |  **CITY:** WOODINVILLE  |  **STATE:** WA  |  **ZIP:** 980721330

---

### 2ND BIDDER

**TITLE:** SR 99 A/LASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2

**CONTRACTOR:** BALFOUR BEATTY INFRASTRUCTURE, INC.

**ADDRESS:** 20210 142ND AVE NE

**CITY:** FAIRFIELD  |  **STATE:** WA  |  **ZIP:** 980724477

**COUNTY:** KING  |  **CITY:** WOODINVILLE  |  **STATE:** WA  |  **ZIP:** 980721330

---

### 3RD BIDDER

**TITLE:** SR 99 A/LASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2

**CONTRACTOR:** MOWAT CONSTRUCTION COMPANY

**ADDRESS:** 20210 142ND AVE NE

**CITY:** FAIRFIELD  |  **STATE:** CA  |  **ZIP:** 945336715

**COUNTY:** KING  |  **CITY:** WOODINVILLE  |  **STATE:** WA  |  **ZIP:** 980721330

---

### OTHER ITEMS

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>284</td>
<td>CONC. SLOPE PROTECTION</td>
<td>S.Y.</td>
<td>58.3000</td>
<td>20.0000</td>
<td>-65.69%</td>
<td>60.0000</td>
<td>2.92%</td>
<td>60.0000</td>
<td>2.92%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>43,258.60</td>
<td>14,840.00</td>
<td>-28,418.60%</td>
<td>44,520.00</td>
<td>1,261.40</td>
<td>44,520.00</td>
<td>1,261.40</td>
</tr>
<tr>
<td>285</td>
<td>FORCE ACCOUNT RELOCATE ON RAMP GATE</td>
<td>EACH</td>
<td>1,210.0000</td>
<td>2,100.0000</td>
<td>73.55%</td>
<td>3,900.0000</td>
<td>222.31%</td>
<td>3,300.0000</td>
<td>172.73%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>25,410.00</td>
<td>44,100.00</td>
<td>18,690.00</td>
<td>81,900.00</td>
<td>56,490.00</td>
<td>69,300.00</td>
<td>43,890.00</td>
</tr>
<tr>
<td>286</td>
<td>SD CATCH BASIN TYPE 1L</td>
<td>EACH</td>
<td>2,970.0000</td>
<td>2,550.0000</td>
<td>-14.14%</td>
<td>3,900.0000</td>
<td>31.31%</td>
<td>4,600.0000</td>
<td>54.88%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>29,700.00</td>
<td>25,500.00</td>
<td>-4,200.00</td>
<td>39,000.00</td>
<td>9,300.00</td>
<td>46,000.00</td>
<td>16,300.00</td>
</tr>
<tr>
<td>287</td>
<td>SD CATCH BASIN TYPE 2 48 IN. DIAM.</td>
<td>EACH</td>
<td>3,300.0000</td>
<td>3,300.0000</td>
<td>0.00%</td>
<td>4,200.0000</td>
<td>27.27%</td>
<td>6,200.0000</td>
<td>87.88%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>6,600.00</td>
<td>6,600.00</td>
<td>0.00%</td>
<td>8,400.00</td>
<td>1,800.00</td>
<td>12,400.00</td>
<td>5,800.00</td>
</tr>
<tr>
<td>288</td>
<td>SD CATCH BASIN TYPE 2 60 IN. DIAM.</td>
<td>EACH</td>
<td>6,600.0000</td>
<td>9,250.0000</td>
<td>40.15%</td>
<td>7,900.0000</td>
<td>19.70%</td>
<td>15,500.0000</td>
<td>134.85%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>6,600.00</td>
<td>9,250.00</td>
<td>2,650.00</td>
<td>7,900.00</td>
<td>1,300.00</td>
<td>15,500.00</td>
<td>8,900.00</td>
</tr>
<tr>
<td>290</td>
<td>SD GRATE INLET TYPE 2</td>
<td>EACH</td>
<td>2,200.0000</td>
<td>5,400.0000</td>
<td>145.45%</td>
<td>3,800.0000</td>
<td>72.73%</td>
<td>4,500.0000</td>
<td>104.55%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>17,600.00</td>
<td>43,200.00</td>
<td>25,600.00</td>
<td>30,400.00</td>
<td>12,800.00</td>
<td>36,000.00</td>
<td>18,400.00</td>
</tr>
<tr>
<td>291</td>
<td>SD MANHOLE 48 IN. DIAM. TYPE 1</td>
<td>EACH</td>
<td>3,300.0000</td>
<td>2,850.0000</td>
<td>-13.64%</td>
<td>5,100.0000</td>
<td>54.55%</td>
<td>7,800.0000</td>
<td>136.36%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>16,500.00</td>
<td>14,250.00</td>
<td>-2,250.00</td>
<td>25,500.00</td>
<td>9,000.00</td>
<td>39,000.00</td>
<td>22,500.00</td>
</tr>
<tr>
<td>292</td>
<td>26KV SYSTEM B DUCT BANK IN PLACE</td>
<td>L.S.</td>
<td>3,306,200.00</td>
<td>2,100,000.00</td>
<td>1,206,200.00</td>
<td>1,500,000.00</td>
<td>1,860,200.00</td>
<td>1,675,000.00</td>
<td>1,631,200.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3,564,500.00</td>
<td>1,500,000.00</td>
<td>2,064,500.00</td>
<td>1,500,000.00</td>
<td>2,064,500.00</td>
<td>1,516,000.00</td>
<td>2,048,500.00</td>
</tr>
<tr>
<td>293</td>
<td>26KV SYSTEM B CABLE IN PLACE</td>
<td>L.S.</td>
<td>108.83%</td>
<td>92,900.00</td>
<td>-83,000.00</td>
<td>194,000.00</td>
<td>101,000.00</td>
<td>200,000.00</td>
<td>107,100.00</td>
</tr>
</tbody>
</table>

---

**DATE:** 04/13/2010  |  **TIME:** 15:58  |  **BIDS OPENED ON:** Apr 14 2010  |  **AWARDED ON:** May 12 2010
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

--- LOW BIDDER ---

**PROJECT**: SR 99 ALASKAN WAY VIADUCT - REPLACEMENT  S HOLGATE ST TO S KING ST - STAGE 2 09A803 (REV. 3/29/20)

**CONTRACTOR**: SKANSKA USA CIVIL WEST CALIFORNIA BALFOUR BEATTY INFRASTRUCTURE, MOWAT CONSTRUCTION COMPANY

**LOCATION**: RIVERSIDE CA 925092405 FAIRFIELD CA 945336715 WOODINVILLE WA 980721330

**CONTRACTOR NUMBER**: 100538 100026 551010

--- 2ND BIDDER ---

--- 3RD BIDDER ---

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>295</td>
<td>26KV SYS B SHORING INCL CONTROL OF GROUNDWATER</td>
<td>L.S.</td>
<td>205,800.00</td>
<td>-95.19%</td>
<td>9,900.00</td>
<td>-31.49%</td>
<td>141,000.00</td>
<td>-31.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-195,900.00</td>
<td></td>
<td>-64,800.00</td>
<td></td>
<td>142,000.00</td>
<td></td>
</tr>
<tr>
<td>296</td>
<td>COMMUNICATIONS DUCT BANK IN PLACE</td>
<td>L.S.</td>
<td>466,600.00</td>
<td>60.74%</td>
<td>750,000.00</td>
<td>50.02%</td>
<td>283,400.00</td>
<td>51.73%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>283,400.00</td>
<td></td>
<td>700,000.00</td>
<td></td>
<td>233,400.00</td>
<td></td>
</tr>
<tr>
<td>297</td>
<td>COMMUNICATIONS DUCT BANK SHORING CLASS B</td>
<td>L.S.</td>
<td>42,400.00</td>
<td>-93.40%</td>
<td>2,800.00</td>
<td>-45.75%</td>
<td>23,000.00</td>
<td>-41.04%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-39,600.00</td>
<td></td>
<td>-19,400.00</td>
<td></td>
<td>25,000.00</td>
<td></td>
</tr>
<tr>
<td>298</td>
<td>BEAM GUARDRAIL TYPE THRIE BEAM - RETROFIT</td>
<td>L.F.</td>
<td>65.000000</td>
<td>15.38%</td>
<td>75.000000</td>
<td>92.31%</td>
<td>125.000000</td>
<td>92.31%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>125.000000</td>
<td></td>
<td>125.000000</td>
<td></td>
<td>25,640.00</td>
<td></td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>115</td>
<td>26KV SYSTEMS B SHORING</td>
<td>L.S.</td>
<td>205,800.00</td>
<td>-95.19%</td>
<td>9,900.00</td>
<td>-31.49%</td>
<td>141,000.00</td>
<td>-31.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-195,900.00</td>
<td></td>
<td>-64,800.00</td>
<td></td>
<td>142,000.00</td>
<td></td>
</tr>
<tr>
<td>116</td>
<td>COMMUNICATIONS DUCT BANK IN PLACE</td>
<td>L.S.</td>
<td>466,600.00</td>
<td>60.74%</td>
<td>750,000.00</td>
<td>50.02%</td>
<td>283,400.00</td>
<td>51.74%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>283,400.00</td>
<td></td>
<td>700,000.00</td>
<td></td>
<td>233,400.00</td>
<td></td>
</tr>
<tr>
<td>117</td>
<td>COMMUNICATIONS DUCT BANK SHORING CLASS B</td>
<td>L.S.</td>
<td>42,400.00</td>
<td>-93.40%</td>
<td>2,800.00</td>
<td>-45.75%</td>
<td>23,000.00</td>
<td>-41.04%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-39,600.00</td>
<td></td>
<td>-19,400.00</td>
<td></td>
<td>25,000.00</td>
<td></td>
</tr>
<tr>
<td>118</td>
<td>BEAM GUARDRAIL TYPE THRIE BEAM - RETROFIT</td>
<td>L.F.</td>
<td>65.000000</td>
<td>15.38%</td>
<td>75.000000</td>
<td>92.31%</td>
<td>125.000000</td>
<td>92.31%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>125.000000</td>
<td></td>
<td>125.000000</td>
<td></td>
<td>25,640.00</td>
<td></td>
</tr>
</tbody>
</table>

**CONTRACT TOTAL**

$152,620,104.46  $114,569,194.25  -24.93%  $127,648,549.00  -16.36%  $127,710,463.50  -16.32%

**BASE TOTAL**

$152,620,104.46  $114,569,194.25  -24.93%  $127,648,549.00  -16.36%  $127,710,463.50  -16.32%
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * *  BID CHECK REPORT  * * *

**PS&E JOB NO**: 09A803  
**REVISION NO**:  
**CONTRACT NO**: 007847  
**REGION NO**: 1  
**REVISION NO**:  
**WORK ORDER**: XL3237  
**PS&E JOB NO**: 09A803  
**REVISION NO**:  
**CONTRACT NO**: 007847  
**REGION NO**: 1  
**Awards on**: May 12 2010  
**DATE**: 04/13/2010  
**TIME**: 15:58

**Hwy**: SR 99  
**Title**: ALASKAN WAY VIADUCT - REPLACEMENT  
**Project**: SR 99 ALASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2 09A803 (REV. 3/29/20)  
**COUNTY(S)**: KING  
**CONTRACTOR NUMBER**: 100486  
**CONTRACTOR NUMBER**: 046000  
**CONTRACTOR NUMBER**: 446001  
**DATE**: 04/13/2010  
**TIME**: 15:58  
**PREPARATION**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td>31.10 %</td>
<td></td>
<td>16.38 %</td>
<td></td>
<td>34.41 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>10,526,100.00</td>
<td>13,800,000.00 3,273,900.00 12,250,000.00 1,723,900.00 14,148,000.00 3,621,900.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>CLEARING AND GRUBBING</td>
<td>L.S.</td>
<td>2.226.73 %</td>
<td>444.55 %</td>
<td>494.06 %</td>
<td>994.06 %</td>
<td>994.06 %</td>
<td>994.06 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>20,200.00 470,000.00 449,800.00 110,000.00 89,800.00 120,000.00 99,800.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>ARCHAEOLOGICAL AND HISTORICAL SALVAGE</td>
<td>EST.</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>REMOVAL OF STRUCTURE AND OBSTRUCTION</td>
<td>L.S.</td>
<td>15.21 %</td>
<td>-45.78 %</td>
<td>-32.23 %</td>
<td>-32.23 %</td>
<td>-32.23 %</td>
<td>-32.23 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>737,800.00 850,000.00 112,200.00 400,000.00 -337,800.00 500,000.00 -237,800.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>REMOVING SHAFT OBSTRUCTIONS</td>
<td>EST.</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>600,000.00 600,000.00 600,000.00 600,000.00 600,000.00 600,000.00 600,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS</td>
<td>EST.</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>26,000.00 26,000.00 26,000.00 26,000.00 26,000.00 26,000.00 26,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>REMOVING EXISTING STRUCTURE PRECAST SLAB BEAMS AND CAPS</td>
<td>L.S.</td>
<td>84.05 %</td>
<td>222.09 %</td>
<td>84.05 %</td>
<td>222.09 %</td>
<td>84.05 %</td>
<td>222.09 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>16,300.00 30,000.00 13,700.00 52,500.00 36,200.00 30,000.00 13,700.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>REMOVING EXISTING STRUCTURE ROADWAY</td>
<td>L.S.</td>
<td>-40.12 %</td>
<td>-53.82 %</td>
<td>44.30 %</td>
<td>44.30 %</td>
<td>44.30 %</td>
<td>44.30 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>693,000.00 415,000.00 -278,000.00 320,000.00 -373,000.00 1,000,000.00 307,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>REMOVING EXISTING BRIDGE NO. 99/540 NB&amp;SB</td>
<td>L.S.</td>
<td>-53.85 %</td>
<td>-90.53 %</td>
<td>89.39 %</td>
<td>89.39 %</td>
<td>89.39 %</td>
<td>89.39 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>6,500,000.00 3,000,000.00 3,500,000.00 3,100,000.00 3,400,000.00 4,000,000.00 2,500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>UNANTICIPATED DISCOVERY</td>
<td>EST.</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>100,000.00 100,000.00 100,000.00 100,000.00 100,000.00 100,000.00 100,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>REMOVING TIMBER PILING</td>
<td>EACH</td>
<td>264.0000 205.0000 -22.35 %</td>
<td>25.0000 -90.53 %</td>
<td>500.0000 89.39 %</td>
<td>500.0000 89.39 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>132,000.00 102,500.00 -29,500.00 12,500.00 -119,500.00 250,000.00 118,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**PS&E JOB NO:** 09A803  
**REVISION NO:**  
**CONTRACT NO:** 007847  
**REGION NO:** 1  
**REVISION NO:** BIDS OPENED ON: Apr 14.2010  
**VERSION NO:** 17  
**NUMBER:** XL3237  
**PR. CL:**  
**WORK ORDER:**  

--- 4TH BIDDER ------- 5TH BIDDER ------- 6TH BIDDER -------

**PROJECT:** , PMRS-0099(096), PMRS-0099(097)  
**COUNTY(S):** KING  
**TITLE:** SR 99 ALASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2  
**PROJECT:** 09A803 (REV. 3/29/20  
**CONTRACTOR NUMBER:** 100486  
**CONTRACTOR NUMBER:** 046000  
**CONTRACTOR NUMBER:** 446001  

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT EST. QUANTITY</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
<th>PRICE PER UNIT/ST.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
<th>PRICE PER UNIT/ST.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>12</td>
<td>REMOVING OBSTRUCTIONS</td>
<td></td>
<td></td>
<td>750,000.00</td>
<td>750,000.00</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>750,000.00</td>
<td>0.00 %</td>
<td>750,000.00</td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
<tr>
<td>13</td>
<td>FORCE ACCOUNT CDMS OBSTRUCTION REMOVAL</td>
<td></td>
<td></td>
<td>100,000.00</td>
<td>100,000.00</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>100,000.00</td>
<td>0.00 %</td>
<td>100,000.00</td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
<tr>
<td>14</td>
<td>ROADWAY EXCAVATION INCL. HAUL</td>
<td></td>
<td></td>
<td>58420.0000</td>
<td>23.0000 C.Y.</td>
<td>39.39 %</td>
<td>10.0000 %</td>
<td>379,730.00</td>
<td>48.39 %</td>
<td>212,800.00</td>
<td>262.890.00</td>
<td>27.27 %</td>
</tr>
<tr>
<td>15</td>
<td>GRAVEL BORROW INCL. HAUL</td>
<td></td>
<td></td>
<td>43593.0000</td>
<td>113.05 % TON</td>
<td>113.05 %</td>
<td>20.0000 %</td>
<td>697,488.00</td>
<td>166.31 %</td>
<td>544,476.57</td>
<td>544,476.57</td>
<td>166.31 %</td>
</tr>
<tr>
<td>16</td>
<td>SAND DRAINAGE BLANKET</td>
<td></td>
<td></td>
<td>2556.0000</td>
<td>28.79 % TON</td>
<td>28.79 %</td>
<td>25.0000 %</td>
<td>81,792.00</td>
<td>89.39 %</td>
<td>63,900.00</td>
<td>30,160.80</td>
<td>30,160.80</td>
</tr>
<tr>
<td>17</td>
<td>UNSTABLE BASE MATERIAL BACKFILL, MIN AGG TYPE 17</td>
<td></td>
<td></td>
<td>3782.0000</td>
<td>19.0000 TON</td>
<td>-80.96 %</td>
<td>42.0000 %</td>
<td>189,100.00</td>
<td>-57.91 %</td>
<td>158,844.00</td>
<td>-218,561.78</td>
<td>-218,561.78</td>
</tr>
<tr>
<td>18</td>
<td>UNSTABLE BASE MATERIAL BACKFILL, MIN AGG TYPE 2</td>
<td></td>
<td></td>
<td>20.0000</td>
<td>288.12 % TON</td>
<td>51.52 %</td>
<td>200.0000</td>
<td>6,197,450.00</td>
<td>51.52 %</td>
<td>3,994,000.00</td>
<td>1,357,960.00</td>
<td>1,357,960.00</td>
</tr>
<tr>
<td>19</td>
<td>TYPE EPS22 GEOFOAM LIGHTWEIGHT FILL</td>
<td></td>
<td></td>
<td>19970.0000</td>
<td>72.0000 C.Y.</td>
<td>-45.45 %</td>
<td>200.0000</td>
<td>1,437,840.00</td>
<td>-35.15 %</td>
<td>854,000.00</td>
<td>1,357,960.00</td>
<td>1,357,960.00</td>
</tr>
<tr>
<td>20</td>
<td>DISPOSING CONTAMINATED MATERIAL</td>
<td></td>
<td></td>
<td>194103.0000</td>
<td>1,198,200.00</td>
<td>1,697,450.00</td>
<td>3,994,000.00</td>
<td>3,994,000.00</td>
<td>1,357,960.00</td>
<td>3,994,000.00</td>
<td>1,357,960.00</td>
<td>1,357,960.00</td>
</tr>
<tr>
<td>21</td>
<td>HANDLING, HAULING AND DISPOSING DANGEROUS WASTE</td>
<td></td>
<td></td>
<td>9,864,314.46</td>
<td>6952,769.46</td>
<td>11,646,180.00</td>
<td>1,781,863.54</td>
<td>9,705,150.00</td>
<td>-159,164.46</td>
<td>9,705,150.00</td>
<td>-159,164.46</td>
<td>-159,164.46</td>
</tr>
</tbody>
</table>
### Item Description Details

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit/Est. Quantity</th>
<th>Total Amount</th>
<th>% Diff./Est. Quantity</th>
<th>Price Per Unit/Total Amount</th>
<th>Total Amount</th>
<th>% Diff./Total Amount</th>
<th>Price Per Unit/% Diff./Total Amount</th>
<th>Total Amount</th>
<th>% Diff./Total Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>22</td>
<td>Geotechnical Instrumentation</td>
<td>L.S.</td>
<td></td>
<td>878,800.00</td>
<td>-23.76%</td>
<td>127.58%</td>
<td>13.79%</td>
<td>2,000,000.00</td>
<td>1,121,200.00</td>
<td>100,000.00</td>
<td>1,000,000.00</td>
<td>121,200.00</td>
</tr>
<tr>
<td>23</td>
<td>Storm sewer</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>24</td>
<td>Pre-treatment vault - Royal Brougham South</td>
<td>L.S.</td>
<td></td>
<td>249,600.00</td>
<td>-25.48%</td>
<td>20.19%</td>
<td>0.16%</td>
<td>300,000.00</td>
<td>50,400.00</td>
<td>100,000.00</td>
<td>250,000.00</td>
<td>400.00</td>
</tr>
<tr>
<td>25</td>
<td>In-line Water Quality Vault, 2 Cartridge</td>
<td>1.0000</td>
<td>EACH</td>
<td>16,209.2400</td>
<td>-0.67%</td>
<td>23,000.0000</td>
<td>41.89%</td>
<td>30,000.0000</td>
<td>85.08%</td>
<td>100,000.00</td>
<td>50,000.0000</td>
<td>13,790.76</td>
</tr>
<tr>
<td>26</td>
<td>In-line Water Quality Vault, 8 Cartridge</td>
<td>6.0000</td>
<td>EACH</td>
<td>33,711.3700</td>
<td>-11.01%</td>
<td>43,000.0000</td>
<td>27.55%</td>
<td>50,000.0000</td>
<td>48.32%</td>
<td>100,000.00</td>
<td>35,000.0000</td>
<td>30,790.76</td>
</tr>
<tr>
<td>27</td>
<td>Storm sewer plugging, removing &amp; abandoning</td>
<td>L.S.</td>
<td></td>
<td>202,268.22</td>
<td>-22,268.22</td>
<td>258,000.00</td>
<td>55,731.78</td>
<td>300,000.00</td>
<td>97,731.78</td>
<td>100,000.00</td>
<td>100,000.00</td>
<td>97,731.78</td>
</tr>
<tr>
<td>28</td>
<td>SD cl. v. Reinf. Conc. Storm sewer pipe, 12 in. diam.</td>
<td>321.0000</td>
<td>L.F.</td>
<td>122.1500</td>
<td>-14.04%</td>
<td>105.0000</td>
<td>-69.15%</td>
<td>141.0000</td>
<td>-14.04%</td>
<td>100,000.00</td>
<td>85,000.00</td>
<td>-14.04%</td>
</tr>
<tr>
<td>29</td>
<td>SD cl. v. Reinf. Conc. Storm sewer pipe, 15 in. diam.</td>
<td>870.0000</td>
<td>L.F.</td>
<td>39,210.15</td>
<td>-5,505.15</td>
<td>33,705.00</td>
<td>-16,245.15</td>
<td>580,000.00</td>
<td>-46.79%</td>
<td>100,000.00</td>
<td>64,000.00</td>
<td>-46.79%</td>
</tr>
<tr>
<td>30</td>
<td>SD cl. v. Reinf. Conc. Storm sewer pipe, 18 in. diam.</td>
<td>5366.0000</td>
<td>L.F.</td>
<td>148.6200</td>
<td>-22.62%</td>
<td>100.0000</td>
<td>-44.81%</td>
<td>75,000.00</td>
<td>-49.54%</td>
<td>100,000.00</td>
<td>40,849.24</td>
<td>-49.54%</td>
</tr>
<tr>
<td>31</td>
<td>SD cl. v. Reinf. Conc. Storm sewer pipe, 24 in. diam.</td>
<td>982.0000</td>
<td>L.F.</td>
<td>324.4200</td>
<td>-34.34%</td>
<td>213.0000</td>
<td>-63.01%</td>
<td>98,200.00</td>
<td>-69.18%</td>
<td>100,000.00</td>
<td>32,800.00</td>
<td>-69.18%</td>
</tr>
</tbody>
</table>

**Note:** The above table represents the itemized details of various construction components. Each entry includes the item description, unit, estimated quantity, and prices per unit along with total amounts and percentage differences.
<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>32</td>
<td>SD CL. V REINF. CONC. STORM SEWER PIPE, 30 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>267.8100</td>
<td>196.0000</td>
<td>-26.81%</td>
<td>150.0000</td>
<td>105.0000</td>
<td>-60.79%</td>
<td>105.0000</td>
<td>61.215.00</td>
<td>-94,918.23</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>156,133.23</td>
<td>114,268.00</td>
<td>-41,865.23</td>
<td>87,450.00</td>
<td>68,683.23</td>
<td>-68,683.23</td>
<td>61,215.00</td>
<td>94,918.23</td>
<td></td>
</tr>
<tr>
<td>33</td>
<td>SD CL. V REINF. CONC. STORM SEWER PIPE, 36 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>312.9700</td>
<td>275.0000</td>
<td>-12.13%</td>
<td>180.0000</td>
<td>130.0000</td>
<td>-58.46%</td>
<td>130.0000</td>
<td>217,002.42</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>371,182.42</td>
<td>326,150.00</td>
<td>-45,032.42</td>
<td>213,480.00</td>
<td>157,702.42</td>
<td>-157,702.42</td>
<td>154,180.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>34</td>
<td>SD CPEP STORM SEWER PIPE, 18 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>43.1500</td>
<td>105.0000</td>
<td>143.34%</td>
<td>85.0000</td>
<td>75.0000</td>
<td>73.81%</td>
<td>75.0000</td>
<td>35,512.75</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>48,112.25</td>
<td>117,075.00</td>
<td>68,962.75</td>
<td>94,775.00</td>
<td>83,625.00</td>
<td>94,775.00</td>
<td>83,625.00</td>
<td>35,512.75</td>
<td></td>
</tr>
<tr>
<td>35</td>
<td>DELETED ITEM</td>
<td></td>
<td></td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>36</td>
<td>SD D.I. STORM SEWER PIPE, CL 52, 14 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>161.7400</td>
<td>101.0000</td>
<td>-37.55%</td>
<td>110.0000</td>
<td>85.0000</td>
<td>-47.45%</td>
<td>85.0000</td>
<td>117,565.68</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1532.0000</td>
<td>104,732.00</td>
<td>-93,535.68</td>
<td>168,520.00</td>
<td>130,220.00</td>
<td>-117,565.68</td>
<td>130,220.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>37</td>
<td>SD D.I. STORM SEWER PIPE, CL 52, 18 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>215.7300</td>
<td>110.0000</td>
<td>-49.01%</td>
<td>120.0000</td>
<td>105.0000</td>
<td>-51.33%</td>
<td>105.0000</td>
<td>99,767.73</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>215.7300</td>
<td>99,110.00</td>
<td>-95,262.73</td>
<td>108,120.00</td>
<td>94,605.00</td>
<td>-99,767.73</td>
<td>94,605.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>38</td>
<td>SD D.I. STORM SEWER PIPE, CL 52, 36 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>340.1900</td>
<td>450.0000</td>
<td>32.28%</td>
<td>135.0000</td>
<td>200.0000</td>
<td>-41.21%</td>
<td>200.0000</td>
<td>10,374.06</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>74.0000</td>
<td>33,300.00</td>
<td>8,125.94</td>
<td>9,990.00</td>
<td>14,800.00</td>
<td>-10,374.06</td>
<td>14,800.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>39</td>
<td>DELETED ITEM</td>
<td></td>
<td></td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>40</td>
<td>DELETED ITEM</td>
<td></td>
<td></td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>41</td>
<td>DELETED ITEM</td>
<td></td>
<td></td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>42</td>
<td>SD STEEL CASING FOR STORM SEWER PIPE, 30 IN. DIAM.</td>
<td>L.F.</td>
<td></td>
<td>499.2900</td>
<td>388.0000</td>
<td>-22.29%</td>
<td>270.0000</td>
<td>201.0000</td>
<td>20.17%</td>
<td>201.0000</td>
<td>600.0000</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>101,355.87</td>
<td>78,764.00</td>
<td>-22,591.87</td>
<td>54,810.00</td>
<td>46,545.87</td>
<td>-20,444.13</td>
<td>20,444.13</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**STORM SEWER**

**REVISION NO:** 17  **REGION NO:** 1  **WORK ORDER #:** XL3237  **BID CHECK REPORT**  **WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**  **DATE:** 04/13/2010  **TIME:** 15:58
<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>% DIFF./ AMT.DIFF.</th>
<th>% DIFF./ AMT.DIFF.</th>
<th>% DIFF./ AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>43</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001 0.0000 0.00% 0.0000</td>
<td>0.0000 0.00% 0.0000 0.00%</td>
<td>0.0000 0.00% 0.0000 0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>44</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001 0.0000 0.00% 0.0000</td>
<td>0.0000 0.00% 0.0000 0.00%</td>
<td>0.0000 0.00% 0.0000 0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>45</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001 0.0000 0.00% 0.0000</td>
<td>0.0000 0.00% 0.0000 0.00%</td>
<td>0.0000 0.00% 0.0000 0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>46</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001 0.0000 0.00% 0.0000</td>
<td>0.0000 0.00% 0.0000 0.00%</td>
<td>0.0000 0.00% 0.0000 0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>47</td>
<td>SD R.J. D.I. STORM SEWER PIPE, CL 52, 18 IN. DIAM.</td>
<td>L.F.</td>
<td>329.0000</td>
<td>286.1900 118.0000 -58.77% 150.0000</td>
<td>-47.59% 150.0000 -47.59%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>94,156.51 38,822.00 -55,334.51 49,350.00</td>
<td>-44,806.51 49,350.00 -44,806.51</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>48</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001 0.0000 0.00% 0.0000</td>
<td>0.0000 0.00% 0.0000 0.00%</td>
<td>0.0000 0.00% 0.0000 0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>49</td>
<td>SD R.J. D.I. STORM SEWER PIPE, CL 52, 36 IN. DIAM.</td>
<td>L.F.</td>
<td>154.0000</td>
<td>613.4600 275.0000 -55.17% 320.0000</td>
<td>-47.84% 300.0000 -51.10%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>94,472.84 42,350.00 -52,122.84 49,280.00</td>
<td>-45,192.84 46,200.00 -48,272.84</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>50</td>
<td>SD MANHOLE TYPE 200</td>
<td></td>
<td>57.0000</td>
<td>5,184.7200 2,500.0000 -51.78% 5,800.0000</td>
<td>11.87% 2,500.0000 -51.78%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>295,529.04</td>
<td>142,500.00 -153,029.04 330,600.00</td>
<td>35,070.96 142,500.00 -153,029.04</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>51</td>
<td>SD MANHOLE TYPE 202</td>
<td></td>
<td>23.0000</td>
<td>9,959.0400 4,300.0000 -56.82% 14,000.0000</td>
<td>40.58% 5,000.0000 -49.79%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>229,057.92</td>
<td>98,900.00 -130,157.92 322,000.00</td>
<td>92,942.08 115,000.00 -114,057.92</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>52</td>
<td>SD MANHOLE TYPE 203</td>
<td>7.0000</td>
<td>15,280.5600</td>
<td>7,200.0000 -52.88% 7,500.0000</td>
<td>-50.92% 10,000.0000 -34.56%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>106,963.92</td>
<td>50,400.00 -56,563.92 52,500.00</td>
<td>-54,463.92 70,000.00 -36,963.92</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>53</td>
<td>SD CATCH BASIN TYPE 240</td>
<td></td>
<td>121.0000</td>
<td>8,170.5200 4,900.0000 -40.03% 4,500.0000</td>
<td>-44.92% 4,000.0000 -51.04%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>988,632.92</td>
<td>592,900.00 -395,732.92 544,500.00</td>
<td>-444,132.92 484,000.00 -504,632.92</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### Storm Sewer

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>54</td>
<td>SD Catch Basin Type 241</td>
<td>28.0000</td>
<td>EACH</td>
<td>6,799.5900</td>
<td>-36.76</td>
<td>4,300.0000</td>
<td>-50.00</td>
<td>3,400.0000</td>
<td>-50.00</td>
<td>2,500.0000</td>
<td>-63.23</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>190,388.52</td>
<td></td>
<td>120,400.00</td>
<td>-69,988.52</td>
<td>95,200.00</td>
<td>-95,188.52</td>
<td>70,000.00</td>
<td>-120,388.52</td>
</tr>
<tr>
<td>55</td>
<td>SD Catch Basin Type 277A</td>
<td>9.0000</td>
<td>EACH</td>
<td>6,670.5500</td>
<td>-76.76</td>
<td>1,550.0000</td>
<td>-74.51</td>
<td>1,700.0000</td>
<td>-74.51</td>
<td>1,000.0000</td>
<td>-85.01</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>60,034.95</td>
<td></td>
<td>13,950.00</td>
<td>-46,084.95</td>
<td>15,300.00</td>
<td>-44,734.95</td>
<td>9,000.00</td>
<td>-51,034.95</td>
</tr>
<tr>
<td>56</td>
<td>SD Inlet Type 250</td>
<td>17.0000</td>
<td>EACH</td>
<td>4,778.9600</td>
<td>-10.02</td>
<td>4,300.0000</td>
<td>-24.67</td>
<td>3,600.0000</td>
<td>-24.67</td>
<td>1,000.0000</td>
<td>-79.07</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>81,242.32</td>
<td></td>
<td>73,100.00</td>
<td>-8,142.32</td>
<td>61,200.00</td>
<td>-20,042.32</td>
<td>17,000.00</td>
<td>-64,242.32</td>
</tr>
<tr>
<td>57</td>
<td>Flow Splitter Vault</td>
<td>L.S.</td>
<td></td>
<td>10,100.00</td>
<td></td>
<td>27,000.00</td>
<td>16,900.00</td>
<td>24,000.00</td>
<td>13,900.00</td>
<td>28,000.00</td>
<td>17,900.00</td>
</tr>
<tr>
<td>58</td>
<td>Deleted Item</td>
<td>0.0100</td>
<td>EACH</td>
<td>0.0001</td>
<td></td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
</tr>
<tr>
<td>59</td>
<td>Shutoff Valve Manhole</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
</tr>
<tr>
<td>60</td>
<td>PSD Pump Station for Water Quality Vault</td>
<td>L.S.</td>
<td></td>
<td>11,400.00</td>
<td></td>
<td>6,200.00</td>
<td>-5,200.00</td>
<td>12,000.00</td>
<td>600.00</td>
<td>10,000.00</td>
<td>-1,400.00</td>
</tr>
<tr>
<td>61</td>
<td>Deleted Item</td>
<td>0.0100</td>
<td>EACH</td>
<td>0.0001</td>
<td></td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
</tr>
</tbody>
</table>

### Sanitary Sewer

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>62</td>
<td>Combined Sewer System in Place</td>
<td>L.S.</td>
<td></td>
<td>626,800.00</td>
<td>-4.28</td>
<td>600,000.00</td>
<td>-57.72</td>
<td>361,800.00</td>
<td>-36.18</td>
<td>400,000.00</td>
<td>-226,800.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

<table>
<thead>
<tr>
<th>PS&amp;E JOB NO</th>
<th>REVISION NO</th>
<th>CONTRACT NO</th>
<th>REGION NO</th>
<th>VERSION NO</th>
</tr>
</thead>
<tbody>
<tr>
<td>09A803</td>
<td>BIDS OPENED ON: Apr 14 2010</td>
<td>007847</td>
<td>: 1</td>
<td>XL3237</td>
</tr>
<tr>
<td></td>
<td>AWARDED ON: May 12 2010</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**HWY:** SR 99  
**TITLE:** ALASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2  
**PROJECT:** WORK ORDER: XL3237  
**COUNTY(S):** KING  

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>63</td>
<td>WATER SYSTEM IN PLACE</td>
<td>L.S.</td>
<td>544,000.00</td>
<td>43.38%</td>
<td>310,000.00</td>
<td>-234,000.00</td>
<td>700,000.00</td>
<td>156,000.00</td>
</tr>
<tr>
<td>64</td>
<td>STRUCTURE EXCAVATION CLASS A INCL. HAUL</td>
<td>C.Y.</td>
<td>25,000.00</td>
<td>87,000.00</td>
<td>248.00%</td>
<td>128,200.00</td>
<td>446,136.00</td>
<td>317,936.00</td>
</tr>
<tr>
<td>65</td>
<td>SOIL EXCAVATION FOR SHAFT INCLUDING HAUL</td>
<td>C.Y.</td>
<td>12354.00</td>
<td>196,000.00</td>
<td>-51.00%</td>
<td>185,000.00</td>
<td>2,421,384.00</td>
<td>2,285,490.00</td>
</tr>
<tr>
<td>66</td>
<td>SHORING OR EXTRA EXCAVATION CL. A</td>
<td>L.S.</td>
<td>301,500.00</td>
<td>990,000.00</td>
<td>688,500.00</td>
<td>570,000.00</td>
<td>268,500.00</td>
<td>1,000,000.00</td>
</tr>
<tr>
<td>67</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>68</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>69</td>
<td>FURNISHING &amp; PLACING TEMP. CASING FOR 6'-6&quot; DIA. SHAFT</td>
<td>L.F.</td>
<td>304,000.00</td>
<td>35,000.00</td>
<td>-88.33%</td>
<td>40,000.00</td>
<td>17,640.00</td>
<td>133,560.00</td>
</tr>
<tr>
<td>70</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>71</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>72</td>
<td>FURNISHING &amp; PLACING TEMP. CASING FOR 10'-0&quot; DIA. SHAFT</td>
<td>L.F.</td>
<td>3596.0000</td>
<td>8.0000</td>
<td>-98.67%</td>
<td>10,000.00</td>
<td>2,157,600.00</td>
<td>28,768.00</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT MEAS</td>
<td>PRICE PER UNIT/EST. QUANTITY</td>
<td>PRICE PER UNIT/EST. QUANTITY</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/EST. QUANTITY</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/EST. QUANTITY</td>
</tr>
<tr>
<td>---------</td>
<td>-----------------</td>
<td>-----------</td>
<td>-----------------------------</td>
<td>-----------------------------</td>
<td>---------</td>
<td>-----------------------------</td>
<td>---------</td>
<td>-----------------------------</td>
</tr>
<tr>
<td>0.0100</td>
<td>EACH</td>
<td></td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>74</td>
<td>FURNISHING PERMANENT CASING FOR 6' - 6&quot; DIAM. SHAFT</td>
<td>L.F.</td>
<td>11,000.0000</td>
<td>1.0000</td>
<td>-99.90%</td>
<td>0.1100</td>
<td>-100.00%</td>
<td>1.0110</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>11,000.00</td>
<td>11.00</td>
<td>-10,989.00</td>
<td>0.11</td>
<td>-10,999.89</td>
<td>11,000.00</td>
</tr>
<tr>
<td>75</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>76</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>77</td>
<td>FURNISHING PERMANENT CASING FOR 10'-0&quot; DIAM. SHAFT</td>
<td>L.F.</td>
<td>456,000.0000</td>
<td>440.0000</td>
<td>-63.33%</td>
<td>600,000.00</td>
<td>-50.00%</td>
<td>500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>547,200.00</td>
<td>200,640.00</td>
<td>-346,560.00</td>
<td>273,600.00</td>
<td>-273,600.00</td>
<td>228,000.00</td>
</tr>
<tr>
<td>78</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>79</td>
<td>PLACING PERMANENT CASING FOR 6' - 6&quot; DIAM. SHAFT</td>
<td>EACH</td>
<td>7,000.0000</td>
<td>1.0000</td>
<td>-99.98%</td>
<td>0.1010</td>
<td>-100.00%</td>
<td>1.0110</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>35,000.00</td>
<td>7.00</td>
<td>-34,993.00</td>
<td>0.07</td>
<td>-34,999.93</td>
<td>7,000.00</td>
</tr>
<tr>
<td>80</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>81</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>82</td>
<td>PLACING PERMANENT CASING FOR 10'-0&quot; DIAM. SHAFT</td>
<td>EACH</td>
<td>34,000.0000</td>
<td>980.0000</td>
<td>-87.75%</td>
<td>1,050,000.00</td>
<td>-86.88%</td>
<td>1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>272,000.00</td>
<td>33,320.00</td>
<td>-238,680.00</td>
<td>35,700.00</td>
<td>-236,300.00</td>
<td>34,000.00</td>
</tr>
<tr>
<td>83</td>
<td>CASING SHORING</td>
<td>L.F.</td>
<td>154,000.00</td>
<td>760.0000</td>
<td>52.00%</td>
<td>800,000.00</td>
<td>60.00%</td>
<td>1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>77,000.00</td>
<td>117,040.00</td>
<td>40,040.00</td>
<td>123,200.00</td>
<td>46,200.00</td>
<td>154,000.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**  

* * *  BID CHECK REPORT  * * *

**PS&E JOB NO:** 09A803  
**REGION NO:** 1  
**WORK ORDER #:** XL3237  
**REVISION NO:** 17  

**CONTRACT NO:** 007847  
**CONTRACTOR NUMBER:** 100486, 046000, 446001  
**PROJECT:** BELLEVUE WA 98006  
**COUNTY(S):** KING  
**AWARDED ON:** May 12 2010  
**BIDS OPENED ON:** Apr 14 2010

---

### STRUCTURE

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/ENGR'S. EST.</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>84</td>
<td>FURNISHING AND DRIVING CONCRETE TEST PILE</td>
<td>EACH</td>
<td>11.0000</td>
<td>15,000.0000</td>
<td>93,000.0000</td>
<td>520.00%</td>
<td>130,000.0000</td>
<td>766.67%</td>
<td>200,000.0000</td>
<td>1,233.33%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>85</td>
<td>FURNISHING CONC. PILING 60 IN. DIAM.</td>
<td>L.F.</td>
<td>9993.0000</td>
<td>250.0000</td>
<td>592.0000</td>
<td>136.80%</td>
<td>650.0000</td>
<td>160.00%</td>
<td>450.0000</td>
<td>80.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>86</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>87</td>
<td>DRIVING CONC. PILE 60 IN. DIAM.</td>
<td>EACH</td>
<td>48.0000</td>
<td>10,000.0000</td>
<td>31,500.0000</td>
<td>215.00%</td>
<td>23,500.0000</td>
<td>135.00%</td>
<td>25,000.0000</td>
<td>150.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>88</td>
<td>DRIVING CONC. PILE 16 IN. DIAM.</td>
<td>EACH</td>
<td>8.0000</td>
<td>3,000.0000</td>
<td>4,350.0000</td>
<td>45.00%</td>
<td>2,700.0000</td>
<td>-10.00%</td>
<td>2,500.0000</td>
<td>-16.67%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>89</td>
<td>FURNISHING AND DRIVING STEEL TEST PILE</td>
<td>EACH</td>
<td>8.0000</td>
<td>10,000.0000</td>
<td>21,500.0000</td>
<td>115.00%</td>
<td>26,000.0000</td>
<td>160.00%</td>
<td>60,000.0000</td>
<td>500.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>90</td>
<td>FURNISHING ST. PILING</td>
<td>L.F.</td>
<td>6549.0000</td>
<td>150.0000</td>
<td>235.0000</td>
<td>56.67%</td>
<td>135.0000</td>
<td>-10.00%</td>
<td>140.0000</td>
<td>-6.67%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>91</td>
<td>DRIVING ST. PILE</td>
<td>EACH</td>
<td>52.0000</td>
<td>4,000.0000</td>
<td>5,600.0000</td>
<td>40.00%</td>
<td>4,700.0000</td>
<td>17.50%</td>
<td>12,000.0000</td>
<td>200.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>92</td>
<td>EPOXY-COATED ST. REINF. BAR FOR BRIDGE</td>
<td>LB.</td>
<td>1000.0000</td>
<td>1.5000</td>
<td>1.0000</td>
<td>-33.33%</td>
<td>1.0000</td>
<td>-33.33%</td>
<td>1.0000</td>
<td>-33.33%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>93</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>94</td>
<td>ST. REINF. BAR FOR BRIDGE</td>
<td>LB.</td>
<td>1713700.0000</td>
<td>1.0000</td>
<td>0.7400</td>
<td>-26.00%</td>
<td>0.8000</td>
<td>-20.00%</td>
<td>1.0000</td>
<td>0.00%</td>
<td>1,713,700.0000</td>
<td>1,268,138.0000</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT MEAS</td>
<td>ENGR'S. EST. QUANTITY</td>
<td>EST. QUANTITY</td>
<td>ENGR'S. EST. TOTAL AMOUNT</td>
<td>UNIT MEAS</td>
<td>PRICE PER UNIT</td>
<td>PRICE PER UNIT</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT</td>
</tr>
<tr>
<td>---------</td>
<td>------------------</td>
<td>-----------</td>
<td>----------------------</td>
<td>---------------</td>
<td>--------------------------</td>
<td>-----------</td>
<td>----------------</td>
<td>----------------</td>
<td>---------</td>
<td>----------------</td>
<td>---------</td>
<td>----------------</td>
</tr>
<tr>
<td>95</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.0000</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>96</td>
<td>ST. REINF. BAR FOR SHAFT</td>
<td>LB.</td>
<td>0.8000</td>
<td>0.7100</td>
<td>-11.25 %</td>
<td>LB.</td>
<td>0.9000</td>
<td>12.50 %</td>
<td>1.0000</td>
<td>2,039,000.00</td>
<td>1,809,612.50</td>
<td>2,293,875.00</td>
</tr>
<tr>
<td>97</td>
<td>CSL ACCESS TUBE</td>
<td>L.F.</td>
<td>10.0000</td>
<td>7.3000</td>
<td>-27.00 %</td>
<td>L.F.</td>
<td>6.0000</td>
<td>-40.00 %</td>
<td>8.0000</td>
<td>433,000.00</td>
<td>316,090.00</td>
<td>259,800.00</td>
</tr>
<tr>
<td>98</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>99</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>100</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>101</td>
<td>CONC. CLASS 4000 FOR BRIDGE</td>
<td>C.Y.</td>
<td>6106.0000</td>
<td>550.0000</td>
<td>34.00 %</td>
<td>C.Y.</td>
<td>600.0000</td>
<td>3,358,300.00</td>
<td>1,411,699.88</td>
<td>3,499,999.88</td>
<td>3,663,600.00</td>
<td>3,663,600.00</td>
</tr>
<tr>
<td>102</td>
<td>CONC. CLASS 4000W FOR SEAL</td>
<td>C.Y.</td>
<td>563.0000</td>
<td>200.0000</td>
<td>50.00 %</td>
<td>C.Y.</td>
<td>175.0000</td>
<td>112,600.00</td>
<td>56,300.00</td>
<td>168,900.00</td>
<td>98,525.00</td>
<td>-14,075.00</td>
</tr>
<tr>
<td>103</td>
<td>CONC. CLASS 4000P FOR SHAFT</td>
<td>C.Y.</td>
<td>11878.0000</td>
<td>275.0000</td>
<td>-45.45 %</td>
<td>C.Y.</td>
<td>210.0000</td>
<td>3,266,450.00</td>
<td>1,781,700.00</td>
<td>1,484,750.00</td>
<td>2,494,380.00</td>
<td>-772,070.00</td>
</tr>
<tr>
<td>104</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>105</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>EACH</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00 %</td>
<td>0.0000</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT MEAS</td>
<td>ENGR'S. EST. QUANTITY</td>
<td>PRICE PER UNIT/EST. QUANTITY</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/TOTAL AMOUNT</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/AMT.DIFF.</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/EST. QUANTITY</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/TOTAL AMOUNT</td>
</tr>
<tr>
<td>---------</td>
<td>------------------</td>
<td>-----------</td>
<td>------------------------</td>
<td>-------------------------------</td>
<td>---------</td>
<td>-----------------------------</td>
<td>---------</td>
<td>---------------------------</td>
<td>---------</td>
<td>-----------------------------</td>
<td>---------</td>
<td>-----------------------------</td>
</tr>
<tr>
<td>106</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>107</td>
<td>PRESTRESSED CONC. GIRDER (WF74G)</td>
<td>L.F.</td>
<td>22225.0000</td>
<td>275.0000</td>
<td>345.0000</td>
<td>25.45%</td>
<td>350.0000</td>
<td>27.27%</td>
<td>310.0000</td>
<td>12.73%</td>
<td>6,111,875.00</td>
<td>7,667,625.00</td>
</tr>
<tr>
<td>108</td>
<td>PRESTRESSED CONC. GIRDER (WF74G-100G)</td>
<td>L.F.</td>
<td>4963.0000</td>
<td>400.0000</td>
<td>425.0000</td>
<td>6.25%</td>
<td>490.0000</td>
<td>22.50%</td>
<td>350.0000</td>
<td>-12.50%</td>
<td>1,985,200.00</td>
<td>2,109,275.00</td>
</tr>
<tr>
<td>109</td>
<td>PRESTRESSED CONC. GIRDER (WF100G)</td>
<td>L.F.</td>
<td>3484.0000</td>
<td>350.0000</td>
<td>485.0000</td>
<td>38.57%</td>
<td>490.0000</td>
<td>40.00%</td>
<td>500.0000</td>
<td>42.86%</td>
<td>1,219,400.00</td>
<td>1,689,740.00</td>
</tr>
<tr>
<td>110</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>111</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>112</td>
<td>DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
# BID CHECK REPORT

**PS&E JOB NO:** 09A803  **REVISION NO:**  **CONTRACT NO:** 007847  **REGION NO:** 1  **REGION:**  

**WORK ORDER #:** XL3237  **BIDS OPENED ON:** Apr 14 2010  **AWARDED ON:** May 12 2010  **VERSION NO:** 17  **WORK ORDER #:**  

**HWY:** SR 99  **CONTRACT #:** 007847  **REGION NO:** 1  **LOCATION:** BELLEVUE WA 98061772  **PROJECT:** 09A803 (REV. 3/29/20)  **REGION:**  

**CONTRACTOR #:** 100486  **CONTRACTOR #:** 046000  **CONTRACTOR #:** 446001  **COUNTY(S):** KING  **COUNTY(S):**  

---

### 4TH BIDDER

- **Title:** SR 99 ALASKAN WAY VIADUCT - REPLACEMENT
- **Location:** S HOLGATE ST TO S KING ST - STAGE 2
- **Contractor:** PCL CONSTRUCTION SERVICES, IN
- **Address:** 15405 SE 37 STREET SUITE 200
- **City:** BELLEVUE
- **State:** WA  **Zip:** 980611772

**Contractor #:** 100486  **Address:** 707 SOUTH GRADY WAY SUITE 500
- **City:** RENTON  **State:** WA  **Zip:** 980573224

**Contractor #:** 046000  **Address:** 4904 LAKE WASHINGTON BLVD NE
- **City:** RENTON  **State:** WA  **Zip:** 980561057

**Contractor #:** 446001  **Address:**  

---

### 5TH BIDDER

- **Title:** SR 99 ALASKAN WAY VIADUCT - REPLACEMENT
- **Location:** S HOLGATE ST TO S KING ST - STAGE 2
- **Contractor:** GUY F. ATKINSON CONSTRUCTION, INC
- **Address:**  
- **City:**  **State:**  **Zip:**

**Contractor #:**  

---

### 6TH BIDDER

- **Title:** SR 99 ALASKAN WAY VIADUCT - REPLACEMENT
- **Location:** S HOLGATE ST TO S KING ST - STAGE 2
- **Contractor:** KIEWIT PACIFIC CO
- **Address:**  
- **City:**  **State:**  **Zip:**

**Contractor #:**  

---

### Table: Items and Pricing

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit Meas.</th>
<th>Est. Quantity</th>
<th>Est. Quantity</th>
<th>Unit Price/Total Amount</th>
<th>Unit Price/Total Amount</th>
<th>% Diff.</th>
<th>Unit Price/Total Amount</th>
<th>Unit Price/Total Amount</th>
<th>% Diff.</th>
<th>Unit Price/Total Amount</th>
<th>Unit Price/Total Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>117</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>118</td>
<td>Superstructure - Bridge 99/540 NB &amp; SB</td>
<td>L.S.</td>
<td>31.09%</td>
<td>11,000,000.00</td>
<td>14,420,000.00</td>
<td>3,420,000.00</td>
<td>10,000,000.00</td>
<td>1,000,000.00</td>
<td>10,220,000.00</td>
<td>-700,000.00</td>
<td>-700,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>119</td>
<td>Deleted Item</td>
<td>EACH</td>
<td>0.0100</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td>120</td>
<td>Superstructure - Bridge 7</td>
<td>L.S.</td>
<td>251.85%</td>
<td>135,000.00</td>
<td>475,000.00</td>
<td>340,000.00</td>
<td>290,000.00</td>
<td>155,000.00</td>
<td>450,000.00</td>
<td>315,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

---

### Notes:

- **Date:** 04/13/2010  **Time:** 15:58
<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>128</td>
<td>DELETED ITEM</td>
<td></td>
<td></td>
<td>0.0100 EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>129</td>
<td>DELETED ITEM</td>
<td></td>
<td></td>
<td>0.0100 EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>130</td>
<td>BRIDGE APPROACH SLAB</td>
<td></td>
<td>S.Y.</td>
<td>835.0000</td>
<td>225.0000</td>
<td>215.0000</td>
<td>-4.44%</td>
<td>180.0000</td>
<td>-20.00%</td>
<td>300.0000</td>
<td>33.33%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>187,875.00</td>
<td>179,525.00</td>
<td>-8,350.00</td>
<td>150,300.00</td>
<td>-37,575.00</td>
<td>250,500.00</td>
<td>62,625.00</td>
</tr>
<tr>
<td>131</td>
<td>DELETED ITEM</td>
<td></td>
<td></td>
<td>0.0100 EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>132</td>
<td>DELETED ITEM</td>
<td></td>
<td></td>
<td>0.0100 EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>133</td>
<td>RETAINED FILL APPROACH WALLS</td>
<td></td>
<td>L.S.</td>
<td>3,845,500.00</td>
<td>-21.99%</td>
<td>-24.59%</td>
<td>9.22%</td>
<td>3,000,000.00</td>
<td>-845,500.00</td>
<td>4,200,000.00</td>
<td>4,200,000.00</td>
</tr>
<tr>
<td>134</td>
<td>DELETED ITEM</td>
<td></td>
<td></td>
<td>0.0100 EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>135</td>
<td>TEMPORARY COLUMN SUPPORT BENT NO. 166</td>
<td>L.S.</td>
<td></td>
<td>225,000.00</td>
<td>-28.89%</td>
<td>-62.22%</td>
<td>11.11%</td>
<td>160,000.00</td>
<td>-65,000.00</td>
<td>85,000.00</td>
<td>-140,000.00</td>
</tr>
<tr>
<td>136</td>
<td>TEMPORARY COLUMN SUPPORT BENT NO. 178W</td>
<td>L.S.</td>
<td></td>
<td>225,000.00</td>
<td>-55.56%</td>
<td>-80.00%</td>
<td>-33.33%</td>
<td>100,000.00</td>
<td>-125,000.00</td>
<td>45,000.00</td>
<td>-180,000.00</td>
</tr>
<tr>
<td>137</td>
<td>DELETED ITEM</td>
<td></td>
<td></td>
<td>0.0100 EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
</tr>
</tbody>
</table>
## BID CHECK REPORT

- **PS&E JOB NO**: 09A803
- **REVISION NO**: B
- **BIDS OPENED ON**: Apr 14 2010
- **REGION NO**: 1
- **AWARDED ON**: May 12 2010
- **WORK ORDER#**: XL3237
- **CONTRACT NO**: 007847
- **CONTRACTOR NUMBER**: 100486, 046000, 446001

### Structure

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>MEAS</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>138</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td></td>
<td>0.0001</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
</tbody>
</table>

### Surfacing

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>MEAS</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>139</td>
<td>CRUSHED SURFACING BASE COURSE</td>
<td>TON</td>
<td>23774.0000</td>
<td></td>
<td>19.8000</td>
<td></td>
<td>21.0000</td>
<td>6.06%</td>
<td>24.0000</td>
<td>21.21%</td>
<td>25.0000</td>
<td>26.26%</td>
</tr>
</tbody>
</table>

### Liquid Asphalt

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>141</td>
<td>ANTI-STRIPPING ADDITIVE</td>
<td>EST.</td>
<td>17,200.00</td>
<td>0.00%</td>
<td>17,200.00</td>
<td>0.00%</td>
<td>17,200.00</td>
<td>0.00%</td>
<td></td>
</tr>
</tbody>
</table>

### Cement Concrete Pavement

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>MEAS</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>142</td>
<td>CEMENT CONC. PAVEMENT</td>
<td>C.Y.</td>
<td>4952.0000</td>
<td>204.9300</td>
<td>260.0000</td>
<td>26.87%</td>
<td>1,000.00</td>
<td>-99.51%</td>
<td>200.0000</td>
<td>-2.41%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>143</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>250.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### Cos Cement Conc. Pavement - Including Dowels

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>MEAS</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>144</td>
<td>COS CEMENT CONC. PAVEMENT</td>
<td>C.Y.</td>
<td>5126.0000</td>
<td>396.0000</td>
<td>230.0000</td>
<td>-41.92%</td>
<td>0.0000</td>
<td>-100.00%</td>
<td>225.0000</td>
<td>-43.18%</td>
<td>2,029,896.00</td>
<td>1,178,980.00</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT MEAS</td>
<td>EST. QUANTITY</td>
<td>PRICE PER UNIT/UNIT MEAS</td>
<td>ENGR'S. EST. TOTAL AMOUNT</td>
<td>% DIFF./ENGR'S. EST.</td>
<td>PRICE PER UNIT/UNIT MEAS</td>
<td>% DIFF./PRICE PER UNIT/UNIT MEAS</td>
<td>TOTAL AMOUNT</td>
<td>% DIFF./TOTAL AMOUNT</td>
<td></td>
<td></td>
</tr>
<tr>
<td>----------</td>
<td>------------------</td>
<td>-----------</td>
<td>---------------</td>
<td>--------------------------</td>
<td>---------------------------</td>
<td>----------------------</td>
<td>--------------------------</td>
<td>---------------------------------</td>
<td>--------------</td>
<td>---------------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td>145</td>
<td>HOT MIX ASPHALT</td>
<td>TON</td>
<td>15921.0000</td>
<td>78.7500</td>
<td>78.0000</td>
<td>-0.95%</td>
<td>1,253,778.75</td>
<td>-11,940.75</td>
<td>249.0000</td>
<td>-145.75%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>146</td>
<td>JOB MIX COMPLIANCE PRICE ADJUSTMENT</td>
<td>CALC</td>
<td></td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>147</td>
<td>COMPACITION PRICE ADJUSTMENT</td>
<td>CALC</td>
<td></td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>148</td>
<td>ASPHALT COST PRICE ADJUSTMENT</td>
<td>CALC</td>
<td></td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>149</td>
<td>COMMERCIAL HMA</td>
<td>TON</td>
<td>1399.0000</td>
<td>111.8900</td>
<td>76.0000</td>
<td>-32.08%</td>
<td>156,534.11</td>
<td>-50,210.11</td>
<td>118,915.00</td>
<td>-37,619.11%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>150</td>
<td>IRRIGATION AND WATER DISTRIBUTION</td>
<td>SCHEDULE 80 PVC IRRIGATION CASING PIPE 6-IN. DIAM.</td>
<td>L.F.</td>
<td>267.0000</td>
<td>48.5100</td>
<td>26.0000</td>
<td>-46.40%</td>
<td>1,000.00</td>
<td>-97.94%</td>
<td>75.0000</td>
<td>54.61%</td>
<td></td>
</tr>
<tr>
<td>151</td>
<td>EROSION CONTROL AND PLANTING</td>
<td>ESC LEAD</td>
<td>DAY</td>
<td>1303.0000</td>
<td>447.0400</td>
<td>220.0000</td>
<td>-50.79%</td>
<td>1,000.00</td>
<td>-99.78%</td>
<td>1,000.00</td>
<td>-99.78%</td>
<td></td>
</tr>
<tr>
<td>152</td>
<td>TIRE WASH</td>
<td>EACH</td>
<td>4.0000</td>
<td>521,593.6000</td>
<td>250,000.0000</td>
<td>-52.07%</td>
<td>2,086,374.40</td>
<td>-80.83%</td>
<td>200,000.0000</td>
<td>-90.41%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>153</td>
<td>STREET CLEANING</td>
<td>HR</td>
<td>10424.0000</td>
<td>133.1000</td>
<td>1.0000</td>
<td>-99.25%</td>
<td>1,387,434.40</td>
<td>-30.88%</td>
<td>959,008.000</td>
<td>-99.25%</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

DOT_RGGB01
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *
PS&E JOB NO: 09A803
CONTRACT NO: 007847
REGION NO: 1
VERSION NO: 17
WORK ORDER#: XL3237

REGION NUMBER: 1
AWARDED ON: May 12 2010

CONTRACT NUMBER: 100486
CONTRACTOR NUMBER: 046000
CONTRACTOR NUMBER: 446001

HOT MIX ASPHALT
145 HMA CL. 1/2 IN. PG 64-22
15921.0000 TON 78.7500 78.0000 -0.95% 295.0000 274.60% 100.0000 26.98%
1,253,778.75 1,241,838.00 -11,940.75 4,696,695.00 3,442,916.25 338,321.25

JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 37,600.00 37,600.00 37,600.00 37,600.00

COMPACITION PRICE ADJUSTMENT
CALC 25,100.00 25,100.00 25,100.00 25,100.00

ASPHALT COST PRICE ADJUSTMENT
CALC 235,700.00 235,700.00 235,700.00 235,700.00

COMMERCIAL HMA
1399.0000 TON 111.8900 76.0000 -32.08% 85.0000 -24.03% 125.0000 11.72%
156,534.11 106,324.00 -50,210.11 118,915.00 -37,619.11 174,875.00 18,340.89

IRRIGATION AND WATER DISTRIBUTION
150 SCHEDULE 80 PVC IRRIGATION CASING PIPE 6-IN. DIAM.
267.0000 L.F. 48.5100 26.0000 -46.40% 1.0000 -97.94% 75.0000 54.61%
12,952.17 6,942.00 -6,010.17 267.00 -12,685.17 20,025.00 7,072.83

EROSION CONTROL AND PLANTING
151 ESC LEAD
1303.0000 DAY 447.0400 220.0000 -50.79% 1.0000 -99.78% 1.0000 -99.78%
582,493.12 286,660.00 -295,833.12 1,303.00 -581,190.12 1,303.00 -581,190.12

TIRE WASH
4.0000 EACH 521,593.6000 250,000.0000 -52.07% 100,000.0000 -80.83% 50,000.0000 -90.41%
2,086,374.40 1,000,000.00 1,086,374.40 400,000.00 1,686,374.40 200,000.00 1,886,374.40

STREET CLEANING
10424.0000 HR 133.1000 1.0000 -99.25% 92.0000 -30.88% 1.0000 -99.25%
1,387,434.40 10,424.00 1,377,010.40 959,008.00 -428,426.40 10,424.00 1,377,010.40
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>ENGR'S. EST. QUANTITY</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>154</td>
<td>EROSION/WATER POLLUTION CONTROL</td>
<td>EST.</td>
<td>1,113,300.00</td>
<td>0.00 %</td>
<td>1,113,300.00</td>
<td>0.00 %</td>
<td>1,113,300.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>155</td>
<td>EROSION CONTROL ELEMENTS</td>
<td>L.S.</td>
<td>70.29 %</td>
<td>-38.41 %</td>
<td>85,000.00</td>
<td>-53,000.00</td>
<td>350,000.00</td>
<td>212,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>156</td>
<td>PORTABLE STORMWATER TREATMENT FACILITY</td>
<td>L.S.</td>
<td>-34.84 %</td>
<td>-61.46 %</td>
<td>1,044,500.00</td>
<td>-384,500.00</td>
<td>1,400,000.00</td>
<td>-235,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>157</td>
<td>PORTABLE PROCESS WATER TREATMENT FACILITY</td>
<td>L.S.</td>
<td>19.05 %</td>
<td>85.75 %</td>
<td>370,000.00</td>
<td>1,100,000.00</td>
<td>507,800.00</td>
<td>800,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>158</td>
<td>TEMPORARY DRAINAGE</td>
<td>L.S.</td>
<td>-47.17 %</td>
<td>-97.98 %</td>
<td>290,200.00</td>
<td>-295,200.00</td>
<td>250,000.00</td>
<td>-365,200.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>159</td>
<td>BARRIER AND ATTENUATOR</td>
<td>L.S.</td>
<td>-3.87 %</td>
<td>-11.75 %</td>
<td>1,586,400.00</td>
<td>-36,400.00</td>
<td>1,450,000.00</td>
<td>-186,400.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>160</td>
<td>TEMPORARY CONC. BARRIER</td>
<td>L.F.</td>
<td>-21.21 %</td>
<td>-12.21 %</td>
<td>1,550,000.00</td>
<td>-51,500.00</td>
<td>221,000.00</td>
<td>-235,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>161</td>
<td>TEMPORARY IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>-21.13 %</td>
<td>-5.70 %</td>
<td>5,000,000.00</td>
<td>-2,000,000.00</td>
<td>48,000.00</td>
<td>-79,200.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>162</td>
<td>TEMPORARY PAVEMENT MARKING</td>
<td>L.S.</td>
<td>-51.85 %</td>
<td>-82.26 %</td>
<td>394,600.00</td>
<td>-70,000.00</td>
<td>70,000.00</td>
<td>-324,600.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>163</td>
<td>TRUCK-MOUNTED IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>240.91 %</td>
<td>212.50 %</td>
<td>27,500,000.00</td>
<td>212.50 %</td>
<td>75,000,000.00</td>
<td>752.27 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**ITEMS:**
- **EROSION CONTROL AND PLANTING**
- **TRAFFIC**
- **EVC/Pe/PR/Water Pollution Control**
- **Temporary Drainage**
- **Barrier and Attenuator**

**CONTRACTORS:**
- **4TH BIDDER**
- **5TH BIDDER**
- **6TH BIDDER**
W A S H I N G T O N  S T A T E  D E P A R T M E N T  O F  T R A N S P O R T A T I O N  
* * *  B I D  C H E C K  R E P O R T  * * * 

**4TH BIDDER**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>164</td>
<td>OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR</td>
<td>HR</td>
<td>27.5000</td>
<td>45.0000</td>
<td>63.64%</td>
<td>55.0000</td>
<td>100.00%</td>
<td>1.0000</td>
<td>-96.36%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>68,915.00</td>
<td>112,770.00</td>
<td>43,855.00</td>
<td>137,830.00</td>
<td>68,915.00</td>
<td>2,506.00</td>
<td>-66,409.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>165</td>
<td>REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR</td>
<td>EST.</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td></td>
<td>-67.90%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>166</td>
<td>PERMANENT SIGNING</td>
<td>L.S.</td>
<td>23.60%</td>
<td>44.46%</td>
<td>20,000.00</td>
<td>2,000.00</td>
<td>-67.90%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>167</td>
<td>COS PERMANENT SIGNING</td>
<td>L.S.</td>
<td>-30.58%</td>
<td>-17.36%</td>
<td>311,500.00</td>
<td>385,000.00</td>
<td>450,000.00</td>
<td>138,500.00</td>
<td>-211,500.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>168</td>
<td>SIGN BRIDGE NO. 1</td>
<td>L.S.</td>
<td>45.93%</td>
<td>92.59%</td>
<td>302,500.00</td>
<td>210,000.00</td>
<td>-52,500.00</td>
<td>-66.94%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>169</td>
<td>SIGN BRIDGE NO. 2</td>
<td>L.S.</td>
<td>67.00%</td>
<td>120.00%</td>
<td>135,000.00</td>
<td>197,000.00</td>
<td>260,000.00</td>
<td>175,000.00</td>
<td>-67.90%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>170</td>
<td>SIGN BRIDGE NO. 3</td>
<td>L.S.</td>
<td>67.00%</td>
<td>120.00%</td>
<td>100,000.00</td>
<td>167,000.00</td>
<td>220,000.00</td>
<td>150,000.00</td>
<td>-67.90%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>171</td>
<td>ILLUMINATION SYSTEM - SR99 &amp; RAMPS</td>
<td>L.S.</td>
<td>-13.00%</td>
<td>-10.00%</td>
<td>100,000.00</td>
<td>87,000.00</td>
<td>-13,000.00</td>
<td>-10.00%</td>
<td>100,000.00</td>
<td>-100.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td>172</td>
<td>ILLUMINATION SYSTEM - SURFACE STREETS</td>
<td>L.S.</td>
<td>-13.00%</td>
<td>-10.00%</td>
<td>1,419,900.00</td>
<td>515,000.00</td>
<td>-904,900.00</td>
<td>-894,900.00</td>
<td>850,000.00</td>
<td>-569,900.00</td>
<td></td>
</tr>
<tr>
<td>173</td>
<td>DELETED ITEM</td>
<td>0.0100 EACH</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
<tr>
<td>174</td>
<td>TEMPORARY ILLUMINATION SYSTEM</td>
<td>L.S.</td>
<td>60,400.00</td>
<td>-65.23%</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 09A803  
**REGION NO:** 1  
**REVISION NO:**  
**WORK ORDER#:** XL3237  
**DATE:** 04/13/2010  
**TIME:** 15:58

**CONTRACT NO:** 007847  
**AWARDED ON:** May 12 2010

**PROJECT:** BELLEVUE WA 98006  
**COUNTY(S):** KING  
**CONTRACTOR NUMBER :** 100486  
**CONTRACTOR NUMBER :** 046000  
**CONTRACTOR NUMBER :** 446001

---

### TRAFFIC

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | PRICE PER UNIT/ ENGR'S. EST. AMOUNT | PRICE PER UNIT/ AMT.DIFF. % DIFF./ PRICE PER UNIT/ AMT.DIFF. % DIFF./ PRICE PER UNIT/ AMT.DIFF. % DIFF. |
|----------|------------------|-----------|-------------------------------------|-----------------------------------|-----------------------------------|-----------------------------------|-----------------------------------|-----------------------------------|
| 175      | TRAF SIGNAL SYS S ATLANTIC ST & E FRONTAGE & COL AVE | L.S.      | 533,300.00 350,000.00 -34.37 % -40.00 % -23.12 % |
| 176      | TRAFFIC SIGNAL SYSTEM S ATLANTIC ST & ALASKAN WAY S | L.S.      | 269,200.00 210,000.00 -21.99 % -29.42 % 85.74 % |
| 177      | TRAFFIC SIGNAL SYSTEM ALASKAN WAY S, S KING ST & RR WAY | L.S.      | 328,600.00 220,000.00 -33.05 % -33.05 % 52.16 % |
| 178      | TRAF SIGNAL SYS S ROYAL BROUGHAM WY & E FRONTAGE RD | L.S.      | 139,100.00 105,000.00 -24.51 % -38.89 % -20.92 % |
| 179      | TRAF SIG SYS TEMP S ATLANTIC & E FRONTAGE & COL AVE | L.S.      | 232,600.00 141,000.00 -39.38 % -46.26 % -31.21 % |
| 180      | TRAF SIGNAL SYS MOD ALASKAN WY S & FERRY HOLD | L.S.      | 21,300.00 7,300.00 -65.73 % -29.58 % -6.10 % |
| 181      | TRAF SIGNAL SYS MOD ALASKAN WY S & R. BROUGHAM WY | L.S.      | 26,000.00 11,000.00 -57.69 % -73.08 % -23.08 % |
| 182      | FLASHING BEACON SYSTEM | L.S.      | 88,600.00 67,000.00 -24.38 % -20.99 % 1.58 % |
| 183      | STEEL CASING FOR CONDUITS, 18 IN. DIAM. | L.F.      | 242.0000 44,000.0000 18,081.82 % 313.22 % 1,966.12 % |
| 184      | DELETED ITEM | EACH       | 0.0100 0.0000 0.00 % 0.00 % 0.00 % 0.00 % |
| 185      | COMMUNICATION CONDUIT SYSTEM | L.S.      | 1,212,700.00 370,000.00 -69.49 % -50.52 % -60.42 % |
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 09A803  
**CONTRACT NO:** 007847  
**REGION NO:** 1  
**VERSION NO:** 17  
**WORK ORDER #:** XL3237  
**HWY:** SR 99  
**TITLE:** ALASKAN WAY VIADUCT - REPLACEMENT  
**PROJECT:** PCL CONSTRUCTION SERVICES, IN  

---

**CONTRACTOR NUMBER:** 100486  
**COUNTY(S):** KING

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/ENGR'S. EST.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>186</td>
<td>COMMUNICATION CABLES AND INTERFACES</td>
<td>L.S.</td>
<td>16,600.00</td>
<td>56.63 %</td>
<td>201.20 %</td>
<td>50.60 %</td>
<td></td>
<td></td>
<td>26,000.00</td>
<td>9,400.00</td>
<td>50,000.00</td>
<td>33,400.00</td>
<td>25,000.00</td>
<td>8,400.00</td>
<td></td>
</tr>
<tr>
<td>187</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.00 %</td>
<td>0.0000</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td></td>
</tr>
<tr>
<td>188</td>
<td>VARIABLE MESSAGE SIGN SYSTEM</td>
<td>L.S.</td>
<td>178,000.00</td>
<td>-52.25 %</td>
<td>-55.06 %</td>
<td>-21.35 %</td>
<td></td>
<td></td>
<td>85,000.00</td>
<td>-93,000.00</td>
<td>80,000.00</td>
<td>-98,000.00</td>
<td>140,000.00</td>
<td>-38,000.00</td>
<td></td>
</tr>
<tr>
<td>189</td>
<td>PERMANENT PAVEMENT MARKINGS</td>
<td>L.S.</td>
<td>319,810.00</td>
<td>80.00 %</td>
<td>-90.91 %</td>
<td>-99.24 %</td>
<td></td>
<td></td>
<td>385,000.00</td>
<td>65,190.00</td>
<td>400,000.00</td>
<td>-648,720.00</td>
<td>250,000.00</td>
<td>-69,810.00</td>
<td></td>
</tr>
<tr>
<td>190</td>
<td>SEQUENTIAL ARROW SIGN</td>
<td>HR</td>
<td>6.6000</td>
<td>-96.97 %</td>
<td>-90.91 %</td>
<td>-99.24 %</td>
<td></td>
<td></td>
<td>0.2000</td>
<td>-961,968.00</td>
<td>0.6000</td>
<td>-90.91 %</td>
<td>0.0500</td>
<td>-99.24 %</td>
<td></td>
</tr>
<tr>
<td>191</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>HR</td>
<td>713,592.00</td>
<td>64,872.00</td>
<td>-648,720.00</td>
<td>-708,186.00</td>
<td></td>
<td></td>
<td>21,624.00</td>
<td>-310,000.00</td>
<td>64,872.00</td>
<td>-648,720.00</td>
<td>21,624.00</td>
<td>-310,000.00</td>
<td></td>
</tr>
<tr>
<td>192</td>
<td>OTHER TEMPORARY TRAFFIC CONTROL</td>
<td>L.S.</td>
<td>338,250.00</td>
<td>64,872.00</td>
<td>-648,720.00</td>
<td>-708,186.00</td>
<td></td>
<td></td>
<td>123,000.00</td>
<td>-215,250.00</td>
<td>172,968.75</td>
<td>-165,281.25</td>
<td>76,875.00</td>
<td>-261,375.00</td>
<td></td>
</tr>
<tr>
<td>193</td>
<td>FLAGGERS AND SPOTTERS</td>
<td>HR</td>
<td>823,800.00</td>
<td>503,800.00</td>
<td>-513,800.00</td>
<td>-513,800.00</td>
<td></td>
<td></td>
<td>310,000.00</td>
<td>-513,800.00</td>
<td>320,000.00</td>
<td>-503,800.00</td>
<td>150,000.00</td>
<td>-673,800.00</td>
<td></td>
</tr>
<tr>
<td>194</td>
<td>OTHER TRAFFIC CONTROL LABOR</td>
<td>HR</td>
<td>2,002,848.00</td>
<td>911,680.00</td>
<td>-91,168.00</td>
<td>-91,168.00</td>
<td></td>
<td></td>
<td>911,680.00</td>
<td>-91,168.00</td>
<td>1,549,856.00</td>
<td>-547,008.00</td>
<td>911,680.00</td>
<td>-91,168.00</td>
<td></td>
</tr>
<tr>
<td>195</td>
<td>TRAFFIC CONTROL SUPERVISOR</td>
<td>L.S.</td>
<td>1,031,360.00</td>
<td>937,600.00</td>
<td>-93,760.00</td>
<td>-93,760.00</td>
<td></td>
<td></td>
<td>937,600.00</td>
<td>-93,760.00</td>
<td>937,600.00</td>
<td>-93,760.00</td>
<td>937,600.00</td>
<td>-93,760.00</td>
<td></td>
</tr>
<tr>
<td>196</td>
<td>CONSTRUCTION SIGNS CLASS A</td>
<td>S.F.</td>
<td>5196.0000</td>
<td>36.36 %</td>
<td>22.0000</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td>30.0000</td>
<td>-357,440.00</td>
<td>41,568.00</td>
<td>114,312.00</td>
<td>155,880.00</td>
<td>-41,568.00</td>
<td></td>
</tr>
</tbody>
</table>
### Traffic

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Total Amount</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>197</td>
<td>Traffic Control Manager</td>
<td>L.S.</td>
<td>1,371,720.00</td>
<td>100,000.00</td>
<td>1,371,720.00</td>
<td>-92.71%</td>
<td>1,000.00</td>
<td>1,370,720.00</td>
<td>-99.93%</td>
<td>200,000.00</td>
<td>1,171,720.00</td>
<td>-85.42%</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### Other Items

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Total Amount</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>198</td>
<td>Type C Progress Schedule</td>
<td>L.S.</td>
<td>100,000.00</td>
<td>100,000.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td>250,000.00</td>
<td>150.00%</td>
<td>150.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>199</td>
<td>Schedule Update</td>
<td>L.S.</td>
<td>23.8800</td>
<td>63.0000</td>
<td>-93.82%</td>
<td>42.00%</td>
<td>273,640.00</td>
<td>110,276.92</td>
<td>-81.82%</td>
<td>171,025.00</td>
<td>7,661.92%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>200</td>
<td>Unstable Base Material Excavation Incl. Haul</td>
<td>C.Y.</td>
<td>23.8800</td>
<td>63.0000</td>
<td>-93.82%</td>
<td>42.00%</td>
<td>273,640.00</td>
<td>110,276.92</td>
<td>-81.82%</td>
<td>171,025.00</td>
<td>7,661.92%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>201</td>
<td>Shoring Class B</td>
<td>L.S.</td>
<td>297,100.00</td>
<td>26,000.00</td>
<td>-91.25%</td>
<td>-89.57%</td>
<td>171,025.00</td>
<td>5,500.00</td>
<td>-93.51%</td>
<td>42,000.00</td>
<td>0.000%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>202</td>
<td>Deleted Item</td>
<td>L.S.</td>
<td>0.0100</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>203</td>
<td>Shoring For Pretrenching</td>
<td>L.S.</td>
<td>538,300.00</td>
<td>1.00</td>
<td>-100.00%</td>
<td>-77.71%</td>
<td>50,000.00</td>
<td>488,300.00</td>
<td>-90.71%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>204</td>
<td>Cure Box</td>
<td>L.S.</td>
<td>7,700.00</td>
<td>500.00</td>
<td>-93.51%</td>
<td>-71.43%</td>
<td>2,000.00</td>
<td>-5,700.00</td>
<td>-74.03%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>205</td>
<td>Structure Surveying</td>
<td>L.S.</td>
<td>150,000.00</td>
<td>95,000.00</td>
<td>-36.67%</td>
<td>-26.67%</td>
<td>250,000.00</td>
<td>100,000.00</td>
<td>66.67%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>206</td>
<td>Roadway and Utilities Surveying</td>
<td>L.S.</td>
<td>200,060.00</td>
<td>375,000.00</td>
<td>87.44%</td>
<td>119.93%</td>
<td>250,000.00</td>
<td>49,940.00</td>
<td>24.96%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

BID CHECK REPORT

PS&E JOB NO: 09A803
REVISION NO:
CONTRACT NO: 007847
REGION NO: 1
VERSION NO: 17
WORK ORDER#: XL3237

BIDS OPENED ON: Apr 14 2010
AWARDED ON: May 12 2010

--- 4TH BIDDER ------ 5TH BIDDER ------ 6TH BIDDER ------

PCL CONSTRUCTION SERVICES, INC
GUÝ F. ATKINSON CONSTRUCTION, INC
KIEWIT PACIFIC CO.
15405 SE 37 STREET SUITE 200
707 SOUTH GRADY WAY SUITE 500
4904 LAKE WASHINGTON BLVD NE
BELLEVUE WA 980061772
RENTON WA 980573224
RENTON WA 980561057

CONTRACT NO: 007847
REGION NO: 1
PROJECT: SR 99
COUNTY(S): KING

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/ENGR'S. EST.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>207</td>
<td>ADJUST MONUMENT CASE AND COVER</td>
<td>EACH</td>
<td>2.0000</td>
<td>697.6200</td>
<td>515.0000</td>
<td>-26.18%</td>
<td>750.0000</td>
<td>7.51%</td>
<td>1,000.0000</td>
<td>43.34%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>208</td>
<td>TEMPORARY CHAIN LINK FENCE</td>
<td>EST.</td>
<td>100,000.00</td>
<td>0.00%</td>
<td>100,000.00</td>
<td>100,000.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>209</td>
<td>TEMPORARY CHAIN LINK SECURITY FENCE</td>
<td>L.F.</td>
<td>1290.0000</td>
<td>26.4000</td>
<td>20.0000</td>
<td>-24.24%</td>
<td>22.0000</td>
<td>-16.67%</td>
<td>20.0000</td>
<td>-24.24%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>210</td>
<td>FENCES AND GATES</td>
<td>L.S.</td>
<td>34,056.00</td>
<td>25,800.00</td>
<td>-8,256.00</td>
<td>28,380.00</td>
<td>-5,676.00</td>
<td>25,800.00</td>
<td>-8,256.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>211</td>
<td>CLEANING EXISTING DRAINAGE STRUCTURE</td>
<td>L.S.</td>
<td>622,000.00</td>
<td>470,000.00</td>
<td>-152,000.00</td>
<td>325,000.00</td>
<td>-297,000.00</td>
<td>500,000.00</td>
<td>-122,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>212</td>
<td>TRAINING</td>
<td>HR</td>
<td>7,700.00</td>
<td>24,000.00</td>
<td>16,300.00</td>
<td>51,000.00</td>
<td>43,300.00</td>
<td>50,000.00</td>
<td>42,300.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>213</td>
<td>ROADSIDE CLEANUP</td>
<td>EST.</td>
<td>5,750.00</td>
<td>7,500.00</td>
<td>-50,250.00</td>
<td>15,000.00</td>
<td>-42,750.00</td>
<td>7,500.00</td>
<td>-50,250.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>214</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td>50,000.00</td>
<td>50,000.00</td>
<td>50,000.00</td>
<td>50,000.00</td>
<td>50,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>215</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td>5.00</td>
<td>0.00%</td>
<td>5.00</td>
<td>0.00%</td>
<td>5.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>216</td>
<td>FUEL COST ADJUSTMENT</td>
<td>CALC</td>
<td>1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>0.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>217</td>
<td>STEEL COST ADJUSTMENT</td>
<td>CALC</td>
<td>447,700.00</td>
<td>447,700.00</td>
<td>447,700.00</td>
<td>447,700.00</td>
<td>447,700.00</td>
<td>447,700.00</td>
<td>447,700.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>217</td>
<td>STEEL COST ADJUSTMENT</td>
<td>CALC</td>
<td>15,000.00</td>
<td>15,000.00</td>
<td>15,000.00</td>
<td>15,000.00</td>
<td>15,000.00</td>
<td>15,000.00</td>
<td>15,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 09A803  
**REGION NO:** 1  
**WORK ORDER #:** XL3237  
**CONTRACT NO:** 007847  
**CONTRACTOR NUMBER:** 100486  
**CONTRACTOR NUMBER:** 046000  
**CONTRACTOR NUMBER:** 446001  
**PROJECT:** BELLEVUE WA 98006-1772  
**REGION:** Renton WA 98057-3224  
**COUNTY(S):** King  

---

### Itemized Bid Items

<table>
<thead>
<tr>
<th>NO.</th>
<th>Item Description</th>
<th>Unit</th>
<th>MEAS</th>
<th>Price Per Unit/</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>AMT. DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT. DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT. DIFF.</td>
</tr>
<tr>
<td>218</td>
<td>SFCC Plan</td>
<td>L.S.</td>
<td></td>
<td>10,000.00</td>
<td>7,250.00</td>
<td>-27.50%</td>
<td>0.99</td>
<td>-9,999.01</td>
<td>50,000.00</td>
<td>40,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>7,250.00</td>
<td>-2,750.00</td>
<td>-9.99%</td>
<td>9,999.01</td>
<td>50,000.00</td>
<td>40,000.00</td>
<td>0.00</td>
</tr>
<tr>
<td>219</td>
<td>No Trespassing Sign</td>
<td>EACH</td>
<td></td>
<td>5,5000</td>
<td>155,000</td>
<td>2,718.18%</td>
<td>56,000</td>
<td>918.18%</td>
<td>10,000</td>
<td>81.82%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,100.00</td>
<td>31,000.00</td>
<td>29,900.00</td>
<td>11,200.00</td>
<td>10,100.00</td>
<td>2,000.00</td>
<td>900.00</td>
</tr>
<tr>
<td>220</td>
<td>Health and Safety Plan</td>
<td>L.S.</td>
<td></td>
<td>40,000.00</td>
<td>15,000.00</td>
<td>-25,000.00</td>
<td>1,000.00</td>
<td>-39,000.00</td>
<td>50,000.00</td>
<td>10,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>40,000.00</td>
<td>15,000.00</td>
<td>-25,000.00</td>
<td>1,000.00</td>
<td>-39,000.00</td>
<td>50,000.00</td>
<td>10,000.00</td>
</tr>
<tr>
<td>221</td>
<td>Deleted Item</td>
<td>EACH</td>
<td></td>
<td>0.0010</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>222</td>
<td>FA-Site Cleanup of Bio. and Physical Hazards</td>
<td>EST.</td>
<td></td>
<td>75,050.00</td>
<td>75,050.00</td>
<td>0.00%</td>
<td>75,050.00</td>
<td>0.00%</td>
<td>75,050.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>223</td>
<td>Subsurface Utility Exploration</td>
<td>EST.</td>
<td></td>
<td>200,070.00</td>
<td>200,070.00</td>
<td>0.00%</td>
<td>200,070.00</td>
<td>0.00%</td>
<td>200,070.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>224</td>
<td>Utility Coordinator</td>
<td>L.S.</td>
<td></td>
<td>200,000.00</td>
<td>75,000.00</td>
<td>-125,000.00</td>
<td>10,000.00</td>
<td>-190,000.00</td>
<td>10,000.00</td>
<td>-190,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>200,000.00</td>
<td>75,000.00</td>
<td>-125,000.00</td>
<td>10,000.00</td>
<td>-190,000.00</td>
<td>10,000.00</td>
<td>-190,000.00</td>
</tr>
<tr>
<td>225</td>
<td>FA-Modify and Protect Existing Utilities</td>
<td>EST.</td>
<td></td>
<td>500,040.00</td>
<td>500,040.00</td>
<td>0.00%</td>
<td>500,040.00</td>
<td>0.00%</td>
<td>500,040.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>226</td>
<td>Adjust Utility Objects</td>
<td>L.S.</td>
<td></td>
<td>43,600.00</td>
<td>89,000.00</td>
<td>45,400.00</td>
<td>57,000.00</td>
<td>13,400.00</td>
<td>100,000.00</td>
<td>56,400.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>43,600.00</td>
<td>89,000.00</td>
<td>45,400.00</td>
<td>57,000.00</td>
<td>13,400.00</td>
<td>100,000.00</td>
<td>56,400.00</td>
</tr>
<tr>
<td>227</td>
<td>OCR and Kiosk System for Agreement RR-00440</td>
<td>L.S.</td>
<td></td>
<td>324,700.00</td>
<td>205,000.00</td>
<td>-119,700.00</td>
<td>60,000.00</td>
<td>-264,700.00</td>
<td>300,000.00</td>
<td>-24,700.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>324,700.00</td>
<td>205,000.00</td>
<td>-119,700.00</td>
<td>60,000.00</td>
<td>-264,700.00</td>
<td>300,000.00</td>
<td>-24,700.00</td>
</tr>
<tr>
<td>228</td>
<td>Force Account Temporary Railroad Grade Crossing</td>
<td>EST.</td>
<td></td>
<td>250,000.00</td>
<td>250,000.00</td>
<td>0.00%</td>
<td>250,000.00</td>
<td>0.00%</td>
<td>250,000.00</td>
<td>0.00%</td>
</tr>
</tbody>
</table>

---

**DATE:** 04/13/2010  
**TIME:** 15:58  
**DOT_RGGB01**  

**BID CHECK REPORT**

---

**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 09A803  
**REGION NO:** 1  
**WORK ORDER #:** XL3237  
**CONTRACT NO:** 007847  
**CONTRACTOR NUMBER:** 100486  
**CONTRACTOR NUMBER:** 046000  
**CONTRACTOR NUMBER:** 446001  
**PROJECT:** BELLEVUE WA 98006-1772  
**REGION:** Renton WA 98057-3224  
**COUNTY(S):** King  

---

**OTHER ITEMS**

<table>
<thead>
<tr>
<th>NO.</th>
<th>Item Description</th>
<th>Unit</th>
<th>MEAS</th>
<th>Price Per Unit/</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>AMT. DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT. DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT. DIFF.</td>
</tr>
<tr>
<td>228</td>
<td>Force Account Temporary Railroad Grade Crossing</td>
<td>EST.</td>
<td></td>
<td>250,000.00</td>
<td>250,000.00</td>
<td>0.00%</td>
<td>250,000.00</td>
<td>0.00%</td>
<td>250,000.00</td>
<td>0.00%</td>
</tr>
</tbody>
</table>
**Title:** SR 99 ALASKAN WAY VIADUCT - REPLACEMENT  
**Project:** SR 99 A - LASKAN WAY VIADUCT - REPLACEMENT  
**Stage:** 209A803  
**Revision:** 3/29/2010

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>229</td>
<td>URBAN DESIGN ELEMENTS</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>1,271,900.00</td>
<td>-4.47%</td>
<td>1,215,000.00</td>
<td>-9.58%</td>
<td>1,150,000.00</td>
<td>-29.24%</td>
<td>900,000.00</td>
<td>-371,900.00</td>
<td></td>
</tr>
<tr>
<td>230</td>
<td>TERMINAL 46 ELECTRICAL</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>303,000.00</td>
<td>-25.74%</td>
<td>225,000.00</td>
<td>-37.29%</td>
<td>190,000.00</td>
<td>-33.99%</td>
<td>200,000.00</td>
<td>-103,000.00</td>
<td></td>
</tr>
<tr>
<td>231</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00</td>
</tr>
<tr>
<td>232</td>
<td>UTILITY CROSSING CATHODIC PROTECTION</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>130,200.00</td>
<td>-11.67%</td>
<td>115,000.00</td>
<td>-69.28%</td>
<td>40,000.00</td>
<td>-113,000.00</td>
<td>50,000.00</td>
<td>-80,200.00</td>
<td></td>
</tr>
<tr>
<td>233</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00</td>
</tr>
<tr>
<td>234</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00</td>
</tr>
<tr>
<td>235</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0100</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.00</td>
</tr>
<tr>
<td>236</td>
<td>Dewatering System</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>716,400.00</td>
<td>10.27%</td>
<td>790,000.00</td>
<td>67.50%</td>
<td>73,600.00</td>
<td>67.50%</td>
<td>1,200,000.00</td>
<td>1,200,000.00</td>
<td></td>
</tr>
<tr>
<td>237</td>
<td>26KV UNDERGROUND SYSTEM IN PLACE</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>879,800.00</td>
<td>-10.09%</td>
<td>791,000.00</td>
<td>-9.07%</td>
<td>800,000.00</td>
<td>-14.75%</td>
<td>750,000.00</td>
<td>-129,800.00</td>
<td></td>
</tr>
<tr>
<td>238</td>
<td>26KV OVERHEAD SYSTEM IN PLACE</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>696,300.00</td>
<td>-28.91%</td>
<td>495,000.00</td>
<td>-26.76%</td>
<td>510,000.00</td>
<td>-28.19%</td>
<td>500,000.00</td>
<td>-196,300.00</td>
<td></td>
</tr>
<tr>
<td>239</td>
<td>Fire Protection System</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>837,900.00</td>
<td>18.75%</td>
<td>995,000.00</td>
<td>61.12%</td>
<td>157,100.00</td>
<td>43.22%</td>
<td>1,350,000.00</td>
<td>362,100.00</td>
<td></td>
</tr>
</tbody>
</table>

**Contractor Number:**

- PCL Construction Services, Inc.
- Guy F. Atkinson Construction
- Kiewit Pacific Co.

**Address:**

- Bellevue WA 98006
- Renton WA 98057
- Renton WA 98056

**Contractor Numbers:**

- 100486
- 046000
- 446001
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT</th>
<th>ENGR'S. EST. TOTAL AMOUNT</th>
<th>% DIFF. AMT. DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF. AMT. DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF. AMT. DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF. AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>240</td>
<td>CONTRACTOR / STATE FIELD OFFICE</td>
<td>L.S.</td>
<td>600,000.00</td>
<td>100.00%</td>
<td>1,200,000.00</td>
<td>75.00%</td>
<td>1,050,000.00</td>
<td>66.67%</td>
<td>450,000.00</td>
<td>1,000,000.00</td>
<td>400,000.00</td>
</tr>
<tr>
<td></td>
<td>PRETRENCHING</td>
<td>C.Y.</td>
<td>39.6000</td>
<td>16.0000</td>
<td>-59.60%</td>
<td>5.5000</td>
<td>-86.11%</td>
<td>20.0000</td>
<td>-49.49%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>166,320.00</td>
<td>67.2000</td>
<td>-99.12%</td>
<td>23,100.00</td>
<td>-143.220.00</td>
<td>84,000.00</td>
<td>-82,320.00</td>
<td>39.6000</td>
<td>166,320.00</td>
</tr>
<tr>
<td>242</td>
<td>CDSM PANEL</td>
<td>C.Y.</td>
<td>178.2000</td>
<td>215.0000</td>
<td>20.65%</td>
<td>190.0000</td>
<td>6.62%</td>
<td>200.0000</td>
<td>12.23%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>5,666,760.00</td>
<td>6,837,000.00</td>
<td>1,170,240.00</td>
<td>6,042,000.00</td>
<td>375,240.00</td>
<td>6,360,000.00</td>
<td>693,240.00</td>
<td>1,100,000.00</td>
<td></td>
</tr>
<tr>
<td>243</td>
<td>JET GROUTING</td>
<td>C.Y.</td>
<td>356.4000</td>
<td>450.0000</td>
<td>26.26%</td>
<td>250.0000</td>
<td>-29.85%</td>
<td>250.0000</td>
<td>-29.85%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,568,160.00</td>
<td>1,980,000.00</td>
<td>411,840.00</td>
<td>1,100,000.00</td>
<td>-486,160.00</td>
<td>1,100,000.00</td>
<td>-486,160.00</td>
<td>0.0001</td>
<td>0.00</td>
</tr>
<tr>
<td>245</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>246</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>247</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td>0.00</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>248</td>
<td>SUPERSTRUCTURE - BRIDGE 99/540 N-N</td>
<td>L.S.</td>
<td>1,100,000.00</td>
<td>52.73%</td>
<td>1,680,000.00</td>
<td>50.00%</td>
<td>1,650,000.00</td>
<td>0.00%</td>
<td>550,000.00</td>
<td>1,100,000.00</td>
<td>0.00</td>
</tr>
<tr>
<td>249</td>
<td>EXCAVATION WITHIN CONC. PILE 60 IN. DIAM.</td>
<td>C.Y.</td>
<td>225.0000</td>
<td>240.0000</td>
<td>6.67%</td>
<td>100.0000</td>
<td>-55.56%</td>
<td>50.0000</td>
<td>-77.78%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>675.0000</td>
<td>720.0000</td>
<td>5.56%</td>
<td>300.0000</td>
<td>-375.0000</td>
<td>150.0000</td>
<td>-525.0000</td>
<td></td>
<td></td>
</tr>
<tr>
<td>250</td>
<td>DYNAMIC PILE TESTING FOR TEST PILE</td>
<td>EACH</td>
<td>2,000.0000</td>
<td>1,950.0000</td>
<td>-2.50%</td>
<td>5,000.0000</td>
<td>150.00</td>
<td>4,000.0000</td>
<td>100.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>32.0000</td>
<td>31,200.00</td>
<td>-800.00</td>
<td>80,000.00</td>
<td>48,000.00</td>
<td>64,000.00</td>
<td>32,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>ITEM EST. QUANTITY</td>
<td>UNIT MEAS</td>
<td>PRICE PER UNIT/EST. QUANTITY</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/EST. QUANTITY</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/EST. QUANTITY</td>
<td>% DIFF.</td>
<td></td>
</tr>
<tr>
<td>---------</td>
<td>------------------</td>
<td>------</td>
<td>--------------------</td>
<td>----------</td>
<td>------------------------------</td>
<td>---------</td>
<td>------------------------------</td>
<td>---------</td>
<td>------------------------------</td>
<td>---------</td>
<td></td>
</tr>
<tr>
<td>253</td>
<td>COS CEMENT CONC. PAVEMENT INCLUDING DOWELS, 12-HR</td>
<td>C.Y.</td>
<td>1961.0000</td>
<td>462.0000</td>
<td>285.0000</td>
<td>-38.31%</td>
<td>350.0000</td>
<td>-24.24%</td>
<td>325.0000</td>
<td>-29.65%</td>
<td></td>
</tr>
<tr>
<td>254</td>
<td>LONGITUDINAL JOINT SEAL</td>
<td>L.F.</td>
<td>326.0000</td>
<td>5.5000</td>
<td>15.0000</td>
<td>172.73%</td>
<td>3.2500</td>
<td>-40.91%</td>
<td>5.0000</td>
<td>-9.09%</td>
<td></td>
</tr>
<tr>
<td>255</td>
<td>SIGN BRIDGE NO. 4</td>
<td>L.S.</td>
<td>1,793.00</td>
<td>4,890.00</td>
<td>3,097.00</td>
<td>-347.30%</td>
<td>1,059.50</td>
<td>-733.50%</td>
<td>1,630.00</td>
<td>-163.00%</td>
<td></td>
</tr>
<tr>
<td>256</td>
<td>TRAFFIC SIGNAL SYSTEM 1ST AVE S &amp; RR WAY S</td>
<td>L.S.</td>
<td>200,000.00</td>
<td>330,000.00</td>
<td>130,000.00</td>
<td>-30.90%</td>
<td>410,000.00</td>
<td>210,000.00</td>
<td>250,000.00</td>
<td>50,000.00</td>
<td></td>
</tr>
<tr>
<td>257</td>
<td>DELETED ITEM</td>
<td>L.S.</td>
<td>0.0100</td>
<td>EACH</td>
<td>0.0001</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

**251** DELETED ITEM

**252** DELETED ITEM

**258** ADJUST QWEST COMMUNICATIONS UTILITIES

**259** ADJUST ELI COMMUNICATIONS UTILITIES

**260** ADJUST PSE GAS UTILITIES

**261** SD RAILROAD UNDERDRAIN PIPE, 8 IN. DIAM.
**WASHINGrTON STATE DEPARTMENT OF TRANSPORTATION**

**PS&E JOB NO:** 09A803  
**REGION NO:** 1  
**WORK ORDER #:** XL3237

---

**BID CHECK REPORT**

**PS&E JOB NO:** 09A803  
**REGION NO:** 1  
**WORK ORDER #:** XL3237

---

**BIDS OPENED ON:** Apr 14 2010  
**AWARDED ON:** May 12 2010

---

**HWY:** SR 99  
**TITLE:** ALASKAN WAY VIADUCT - REPLACEMENT S HOLGATE ST TO S KING ST - STAGE 2  
**PROJECT #:** PSRS-0099(096), PSRS-0099(097)  
**COUNTY(S):** KING

**PROJECT #:** 09A803 (REV. 3/29/20)

**CONTRACT #:** 007847  
**CONTRACTOR NUMBER:** 100486, 046000, 446001

**CONTRACT #:** 007847  
**CONTRACTOR NUMBER:** 100486, 046000, 446001

**WORK ORDER #:** XL3237  
**HWY:** SR 99

---

**4TH BIDDER**  
**5TH BIDDER**  
**6TH BIDDER**

---

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td><strong>EST. QUANTITY</strong></td>
<td><strong>TOTAL AMOUNT</strong></td>
<td><strong>% DIFF.</strong></td>
<td><strong>EST. QUANTITY</strong></td>
<td><strong>TOTAL AMOUNT</strong></td>
<td><strong>% DIFF.</strong></td>
<td><strong>EST. QUANTITY</strong></td>
</tr>
<tr>
<td>262</td>
<td></td>
<td>REMOVING PORTION OF EXISTING BRIDGE NO. 99/540N-N</td>
<td>L.S.</td>
<td>75,000.00</td>
<td>161,000.00</td>
<td>86,000.00</td>
<td>37,000.00</td>
<td>-38,000.00</td>
<td>40,000.00</td>
<td>-35,000.00</td>
</tr>
<tr>
<td>263</td>
<td></td>
<td>REMOVING PILE OBSTRUCTIONS</td>
<td>EST.</td>
<td>250,000.00</td>
<td>250,000.00</td>
<td>250,000.00</td>
<td>250,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>264</td>
<td></td>
<td>FURNISHING CONC. PILING 16 IN. DIAM.</td>
<td>L.F.</td>
<td>100,000.00</td>
<td>84,000.00</td>
<td>-16.00</td>
<td>65,000.00</td>
<td>-35.00</td>
<td>75,000.00</td>
<td>-25.00</td>
</tr>
<tr>
<td>265</td>
<td></td>
<td>CORROSION RESISTANT DOWEL BAR</td>
<td>EACH</td>
<td>15,5800</td>
<td>20,000.00</td>
<td>28.37</td>
<td>17,000.00</td>
<td>9.11</td>
<td>20,000.00</td>
<td>28.37</td>
</tr>
<tr>
<td>266</td>
<td></td>
<td>SHORING INCL. CONTROL OF GROUNDWATER</td>
<td>L.S.</td>
<td>167,298.04</td>
<td>214,760.00</td>
<td>47,461.96</td>
<td>182,546.00</td>
<td>15,247.96</td>
<td>214,760.00</td>
<td>47,461.96</td>
</tr>
<tr>
<td>267</td>
<td></td>
<td>DIRECTIONAL BORING</td>
<td>L.F.</td>
<td>1050.0000</td>
<td>55,000.00</td>
<td>-5.45</td>
<td>55,000.00</td>
<td>0.00</td>
<td>100,000.00</td>
<td>81.82</td>
</tr>
<tr>
<td>268</td>
<td></td>
<td>FORCE ACCOUNT FIELD OFFICE REPAIRS</td>
<td>EST.</td>
<td>57,750.00</td>
<td>54,600.00</td>
<td>-3,150.00</td>
<td>57,750.00</td>
<td>0.00</td>
<td>105,000.00</td>
<td>47,250.00</td>
</tr>
<tr>
<td>269</td>
<td></td>
<td>FURNISHING STEEL PILE TIP OR SHOE</td>
<td>EACH</td>
<td>2,000.0000</td>
<td>1,650.0000</td>
<td>-17.50</td>
<td>1,250.0000</td>
<td>-37.50</td>
<td>1,200.0000</td>
<td>-40.00</td>
</tr>
<tr>
<td>270</td>
<td></td>
<td>ROADWAY EXCAVATION BELOW SUBGRADE</td>
<td>EST.</td>
<td>183,900.00</td>
<td>183,900.00</td>
<td>183,900.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>271</td>
<td></td>
<td>CLOSED CIRCUIT TELEVISION SYSTEM - WSDOT</td>
<td>L.S.</td>
<td>164,000.00</td>
<td>49,000.00</td>
<td>-115,000.00</td>
<td>56,000.00</td>
<td>-108,000.00</td>
<td>50,000.00</td>
<td>-114,000.00</td>
</tr>
<tr>
<td>272</td>
<td></td>
<td>CLOSED CIRCUIT TELEVISION SYSTEM - SDOT</td>
<td>L.S.</td>
<td>77,000.00</td>
<td>32,000.00</td>
<td>-45,000.00</td>
<td>36,000.00</td>
<td>-41,000.00</td>
<td>50,000.00</td>
<td>-27,000.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 09A803  
**REGION NO:** 1  
**REVISION NO:**  
**VERSION NO:** 17  
**WORK ORDER:** XL3237  
**CONTRACT NO:** 007847  
**CONTRACTOR NUMBER:** 100486  
**CONTRACTOR NUMBER:** 046000  
**CONTRACTOR NUMBER:** 446001  
**COUNTY(S):** KING  
**PROJECT:**  
**DATE:** 04/13/2010  
**TIME:** 15:58

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/AMT.DIFF.</th>
<th>% DIFF./AMT.DIFF.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./TOTAL AMOUNT</th>
<th>PRICE PER UNIT/AMT.DIFF.</th>
<th>% DIFF./AMT.DIFF.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>273</td>
<td>VIDEO, VOICE &amp; DATA DISTRIBUTION &amp; TRANS SYSTEM - WSDOT</td>
<td>L.S.</td>
<td>9,100.00</td>
<td>49.45%</td>
<td>75.82%</td>
<td>16,000.00</td>
<td>6,900.00</td>
<td>20,000.00</td>
<td>10,900.00</td>
<td>119.78%</td>
<td>10,900.00</td>
</tr>
<tr>
<td>274</td>
<td>VIDEO, VOICE &amp; DATA DISTRIBUTION &amp; TRANS SYSTEM - SDOT</td>
<td>L.S.</td>
<td>75,200.00</td>
<td>-63.96%</td>
<td>-73.40%</td>
<td>31,000.00</td>
<td>-44,200.00</td>
<td>20,000.00</td>
<td>-55,200.00</td>
<td>-38.88%</td>
<td>-55,200.00</td>
</tr>
<tr>
<td>275</td>
<td>DELETED ITEM</td>
<td>EACH</td>
<td>0.0200</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.0000</td>
</tr>
<tr>
<td>276</td>
<td>SD CATCH BASIN TYPE 242</td>
<td>EACH</td>
<td>8,019.2200</td>
<td>-43.88%</td>
<td>-72.57%</td>
<td>2,200.0000</td>
<td>-5,819.22</td>
<td>10,000.00</td>
<td>1,980.78</td>
<td>24.70%</td>
<td>1,980.78</td>
</tr>
<tr>
<td>277</td>
<td>FORCE ACCOUNT SPU DIRECTED CHANGES</td>
<td>EST.</td>
<td>10,000.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td>10,000.00</td>
<td>0.00%</td>
<td>10,000.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td>278</td>
<td>FORCE ACCOUNT SCL DIRECTED CHANGES</td>
<td>EST.</td>
<td>50,000.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td>50,000.00</td>
<td>0.00%</td>
<td>50,000.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td>279</td>
<td>MICROPILE VERIFICATION LOAD TESTING</td>
<td>EACH</td>
<td>5,000.0000</td>
<td>380.00%</td>
<td>400.00%</td>
<td>25,000.0000</td>
<td>400.00%</td>
<td>15,000.0000</td>
<td>200.00%</td>
<td>200.00%</td>
<td>200.00%</td>
</tr>
<tr>
<td>280</td>
<td>MICROPILE PROOF LOAD TESTING</td>
<td>EACH</td>
<td>5,000.0000</td>
<td>-67.80%</td>
<td>-66.00%</td>
<td>1,700.0000</td>
<td>-66.00%</td>
<td>15,000.0000</td>
<td>200.00%</td>
<td>200.00%</td>
<td>200.00%</td>
</tr>
<tr>
<td>281</td>
<td>INCENTIVE EARLY COMPL.</td>
<td>EST.</td>
<td>280,000.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td>280,000.00</td>
<td>0.00%</td>
<td>280,000.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td>282</td>
<td>PAVEMENT GRINDING</td>
<td>S.Y.</td>
<td>11.0000</td>
<td>63.64%</td>
<td>81.82%</td>
<td>20.0000</td>
<td>25.0000</td>
<td>127.27%</td>
<td>127.27%</td>
<td>127.27%</td>
<td>127.27%</td>
</tr>
<tr>
<td>283</td>
<td>PLANING BITUMINOUS PAVEMENT</td>
<td>S.Y.</td>
<td>2.5300</td>
<td>690.51%</td>
<td>492.89%</td>
<td>15.0000</td>
<td>10.0000</td>
<td>295.26%</td>
<td>295.26%</td>
<td>295.26%</td>
<td>295.26%</td>
</tr>
</tbody>
</table>
## Bid Check Report

### General Information
- **PS&E Job No**: 09A803
- **Revision No**: B
- **Bids Opened On**: Apr 14, 2010
- **Awarded On**: May 12, 2010
- **Contract No**: 007847
- **Version No**: 1
- **Work Order #:** XL3237
- **HWY**: SR 99
- **Region No**: 1
- **County(S)**: King
- **Project**: SR 99 Alaskan Way Viaduct - Replacement
- **Contractor Number**: 100486, 046000, 446001

### Project Details
- **Title**: SR 99 Alaskan Way Viaduct - Replacement S Holgate St To S King St - Stage 2
- **Contractor/Address**: PCL Construction Services, Inc
  15405 SE 37 Street Suite 200
  Bellevue WA 98006-1772
- **Contractor/Address**: Guy F. Atkinson Construction
  707 South Grady Way Suite 500
  Renton WA 98057-3224
- **Contractor/Address**: Kiewit Pacific Co.
  4904 Lake Washington Blvd NE
  Renton WA 98056-1057

### Item Details

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>EST. Quantity</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>284</td>
<td>Conc. Slope Protection 742.0000</td>
<td>S.Y.</td>
<td>58.3000</td>
<td>105.0000</td>
<td>80.10%</td>
<td>60.0000</td>
<td>2.92%</td>
<td>125.0000</td>
<td>114.41%</td>
<td>60.0000</td>
<td>2.92%</td>
<td>125.0000</td>
<td>114.41%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>285</td>
<td>Force Account Relocate on Ramp Gate 15.0000</td>
<td>EACH</td>
<td>1,210.0000</td>
<td>1,800.0000</td>
<td>48.76%</td>
<td>1,800.0000</td>
<td>48.76%</td>
<td>1,500.0000</td>
<td>23.97%</td>
<td>1,500.0000</td>
<td>23.97%</td>
<td>1,500.0000</td>
<td>23.97%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>286</td>
<td>SD Catch Basin Type 1L 21.0000</td>
<td>EACH</td>
<td>25,410.00</td>
<td>37,800.00</td>
<td>12,390.00</td>
<td>37,800.00</td>
<td>12,390.00</td>
<td>31,500.00</td>
<td>6,090.00</td>
<td>31,500.00</td>
<td>6,090.00</td>
<td>31,500.00</td>
<td>6,090.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>287</td>
<td>SD Catch Basin Type 2 48 in. Diam. 10.0000</td>
<td>EACH</td>
<td>2,970.0000</td>
<td>3,800.0000</td>
<td>-22.56%</td>
<td>3,800.0000</td>
<td>27.95%</td>
<td>3,000.0000</td>
<td>1.01%</td>
<td>3,000.0000</td>
<td>1.01%</td>
<td>3,000.0000</td>
<td>1.01%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>288</td>
<td>SD Catch Basin Type 2 60 in. Diam. 2.0000</td>
<td>EACH</td>
<td>3,300.0000</td>
<td>4,700.0000</td>
<td>27.95%</td>
<td>4,700.0000</td>
<td>27.95%</td>
<td>3,000.0000</td>
<td>1.01%</td>
<td>3,000.0000</td>
<td>1.01%</td>
<td>3,000.0000</td>
<td>1.01%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>289</td>
<td>SD Catch Basin Type 2 96 in. Diam. 1.0000</td>
<td>EACH</td>
<td>6,600.0000</td>
<td>12,500.0000</td>
<td>89.39%</td>
<td>12,500.0000</td>
<td>89.39%</td>
<td>12,000.0000</td>
<td>51.52%</td>
<td>12,000.0000</td>
<td>51.52%</td>
<td>12,000.0000</td>
<td>51.52%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>290</td>
<td>SD Grate Inlet Type 2 8.0000</td>
<td>EACH</td>
<td>2,200.0000</td>
<td>3,800.0000</td>
<td>106.82%</td>
<td>3,800.0000</td>
<td>72.73%</td>
<td>2,500.0000</td>
<td>13.64%</td>
<td>2,500.0000</td>
<td>13.64%</td>
<td>2,500.0000</td>
<td>13.64%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>291</td>
<td>SD Manhole 48 in. Diam. Type 1 5.0000</td>
<td>EACH</td>
<td>3,300.0000</td>
<td>3,100.0000</td>
<td>-6.06%</td>
<td>3,100.0000</td>
<td>-6.06%</td>
<td>2,500.0000</td>
<td>-24.24%</td>
<td>2,500.0000</td>
<td>-24.24%</td>
<td>2,500.0000</td>
<td>-24.24%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>292</td>
<td>26KV System B Duct Bank In Place 120.67%</td>
<td>L.S.</td>
<td>6,600.0000</td>
<td>8,200.0000</td>
<td>24.24%</td>
<td>12,500.0000</td>
<td>89.39%</td>
<td>12,000.0000</td>
<td>51.52%</td>
<td>12,000.0000</td>
<td>51.52%</td>
<td>12,000.0000</td>
<td>51.52%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>293</td>
<td>26KV System B Cable In Place 120.67%</td>
<td>L.S.</td>
<td>3,306,200.00</td>
<td>1,625,000.00</td>
<td>1,681,200.00</td>
<td>1,700,000.00</td>
<td>1,606,200.00</td>
<td>2,500,000.00</td>
<td>-806,200.00</td>
<td>2,500,000.00</td>
<td>-806,200.00</td>
<td>2,500,000.00</td>
<td>-806,200.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>294</td>
<td>26KV System B Shoring Class B 120.67%</td>
<td>L.S.</td>
<td>3,564,500.00</td>
<td>1,425,000.00</td>
<td>2,139,500.00</td>
<td>1,700,000.00</td>
<td>1,864,500.00</td>
<td>1,700,000.00</td>
<td>1,864,500.00</td>
<td>1,700,000.00</td>
<td>1,864,500.00</td>
<td>1,700,000.00</td>
<td>1,864,500.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### Bid Check Report

**Washington State Department of Transportation**

**Job No:** 09A803  
**Region No:** 1  
**Version No:** 17  
**Work Order:** XL3237

**Contract No:** 007847

**Notices:**

**Bids Opened On:** Apr 14 2010  
**Awarded On:** May 12 2010

**Highway:** SR 99  
**Title:** Alaskan Way Viaduct - Replacement  
**Project:** SR 99 from Holgate St to S King St - Stage 2

**Contractor Numbers:**
- PCL Construction Services, Inc: 100486
- Guy F. Atkinson Construction: 046000
- Kiewit Pacific Co: 446001

---

**Table of Bid Items:**

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
</tr>
</thead>
<tbody>
<tr>
<td>295</td>
<td>26KV Sys B Shoring Incl Control of Groundwater</td>
<td>L.S.</td>
<td>205,800.00</td>
<td>152,000.00</td>
<td>-53,800.00</td>
<td>150,000.00</td>
<td>-55,800.00</td>
<td>1,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>-26.14%</td>
<td>-27.11%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>296</td>
<td>Communications Duct Bank In Place</td>
<td>L.S.</td>
<td>466,600.00</td>
<td>730,000.00</td>
<td>233,400.00</td>
<td>850,000.00</td>
<td>383,400.00</td>
<td>450,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>56.45%</td>
<td>82.17%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>297</td>
<td>Communications Duct Bank Shoring Class B</td>
<td>L.S.</td>
<td>42,400.00</td>
<td>24,000.00</td>
<td>-12,400.00</td>
<td>28,000.00</td>
<td>-14,400.00</td>
<td>5,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>-43.40%</td>
<td>-33.96%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>298</td>
<td>Beam Guardrail Type Thrie Beam - Retrofit</td>
<td>L.F.</td>
<td>65.0000</td>
<td>130.0000</td>
<td>0.00%</td>
<td>150.0000</td>
<td>130.77%</td>
<td>186.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Contract Total:**

- $152,620,104.46
- $137,978,485.38
- $138,649,976.34
- $142,013,503.00

**Base Total:**

- $152,620,104.46
- $137,978,485.38
- $138,649,976.34
- $142,013,503.00