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RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * * B D CHECK REPORT * * * TIME: 06: 03 PM
PS&E JOB NO : 26B011 REVI SION NO : 1 BI DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO :NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY SSR 002 LOWBIDDER ------- ------- 2ND BIDDER -------  ------- 3RD BIDDER -------
TI TLE TUS 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COMPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE VEST I NC. 80 Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951-9014
26B011
PRQJECT : B00208W
COUNTY( S) ! CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -4, 44% 28.03% 31. 74%
$538, 923. 58 $515, 000. 00 - $23,923. 58 $690, 000. 00  $151, 076. 42 $710,000. 00 $171, 076. 42
2 REMOVI NG ASPHALT CONC. PAVEMENT
83. 3000 S. Y. $160. 00 $26. 00 -83.75% $150. 00 -6.25% $245. 00 53.12%
$13, 328. 00 $2,165.80 -$11, 162. 20 $12, 495. 00 -$833. 00 $20, 408. 50 $7, 080. 50
3 REMOVING CONC. BARRI ER
250. 0000 L. F. $40. 00 $17. 00 -57.50% $16. 00 - 60. 00% $20. 00 -50. 00%
$10, 000. 00 $4, 250. 00 - $5, 750. 00 $4,000.00  -$6, 000. 00 $5,000.00 - $5, 000. 00
4 REMOVI NG GUARDRAI L
720. 0000 L. F. $8. 00 $5. 25 -34.38% $5. 00 -37.50% $6. 00 -25. 00%
$5, 760. 00 $3, 780. 00 -$1, 980. 00 $3,600.00  -$2,160.00 $4,320.00  -$1, 440.00
5 REMOVI NG GUARDRAI L ANCHOR
4. 0000 EACH $400. 00 $275. 00 -31. 25% $250. 00 -37.50% $265. 00 -33.75%
$1, 600. 00 $1, 100. 00 - $500. 00 $1, 000. 00 - $600. 00 $1, 060. 00 - $540. 00
6 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S. -13.76% -2.16% 32.67%
$30, 150. 00 $26, 000. 00 - $4, 150. 00 $29, 500. 00 - $650. 00 $40, 000. 00 $9, 850. 00
GRADI NG
7  ROADWAY EXCAVATI ON I NCL. HAUL
30. 5000 C.Y. $150. 00 $175. 00 16. 67% $460. 00 206. 67% $600. 00 300. 00%
$4, 575. 00 $5, 337. 50 $762. 50 $14, 030. 00 $9, 455. 00 $18,300.00  $13, 725. 00
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RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * % B D CHECK REPORT * * * TIME: 06:03 PM

PS&E JOB NO @ 26B011 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO : NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY SR 002 LONBIDDER -------  -=----- 2ND BIDDER -------  ----=-- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT

CASHVERE VEST I NC. 80 Pond Rd COVPANY

PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD

MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014

26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
8 SHOULDER FI NI SHI NG
6. 1000 M. $6, 500. 00 $6, 500. 00 0. 00% $6, 500. 00 0.00% $8, 400. 00 29.23%
$39, 650. 00 $39, 650. 00 $0. 00 $39, 650. 00 $0. 00 $51, 240. 00 $11, 590. 00

9 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL

35, 050. 0000 S. Y. $7.00 $3.50 -50. 00% $3.75 -46. 43% $4. 00 -42.86%
$245, 350. 00 $122,675.00 -$122,675.00 $131, 437.50 -$113,912.50 $140, 200. 00 -$105, 150. 00
STRUCTURE
10 EXPANSI ON JO NT MODI FI CATI ON- COVP. SEAL AND HEADER
302. 0000 L. F. $550. 00 $450. 00 -18.18% $230. 00 -58. 18% $245. 00 -55. 45%
$166, 100. 00 $135,900. 00 -$30, 200. 00 $69, 460. 00 -$96, 640. 00 $73,990.00 -$92,110.00

11 BRI DGE DECK REPAIR BR NO 2/226S
55. 0000 S. F. $250. 00 $125. 00 -50. 00% $137. 00 -45.20% $145. 00 -42.00%
$13, 750. 00 $6, 875. 00 -$6, 875. 00 $7, 535. 00 -$6, 215. 00 $7,975. 00 -$5,775. 00

12 BRI DGE DECK REPAIR BR NO 2/227N
50. 0000 S. F. $250. 00 $125. 00 -50. 00% $137. 00 -45. 20% $145. 00 -42.00%
$12, 500. 00 $6, 250. 00 - $6, 250. 00 $6, 850. 00 - $5, 650. 00 $7, 250. 00 - $5, 250. 00

13 BRI DGE DECK REPAIR BR NO 2/227S
53. 0000 S. F. $250. 00 $125. 00 -50. 00% $137. 00 -45. 20% $145. 00 -42.00%
$13, 250. 00 $6, 625. 00 - $6, 625. 00 $7,261. 00 -$5, 989. 00 $7, 685. 00 - $5, 565. 00

14 BRI DGE DECK REPAIR BR NO 2/228N
70. 0000 S. F. $250. 00 $125. 00 -50. 00% $137. 00 -45. 20% $145. 00 -42.00%
$17, 500. 00 $8, 750. 00 - $8, 750. 00 $9, 590. 00 -$7,910. 00 $10, 150. 00 -$7, 350. 00
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RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * % B D CHECK REPORT * * * TIME: 06:03 PM
PS&E JOB NO @ 26B011 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO : NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY SR 002 LONBIDDER -------  ---- 2ND BIDDER -------  --=-- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE VEST I NC. 80 Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014
26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
15 BRI DGE DECK REPAIR BR NO. 2/228S
70. 0000 S.F. $250. 00 $125. 00 -50. 00% $137. 00 -45.20% $145. 00 -42.00%
$17, 500. 00 $8, 750. 00 - $8, 750. 00 $9, 590. 00 -$7,910. 00 $10, 150. 00 -$7, 350. 00
16 WATERPROOF MEMBRANE BR. 2/ 226S
1, 223. 0000 S. Y. $50. 00 $30. 00 - 40. 00% $19. 00 -62.00% $20. 00 -60. 00%
$61, 150. 00 $36,690. 00 - $24, 460. 00 $23,237.00 -%$37,913.00 $24, 460.00 -$36, 690. 00
17 WATERPROOF MEMBRANE BR. 2/ 227N
1, 108. 0000 S.Y. $50. 00 $30. 00 - 40. 00% $19. 00 -62.00% $20. 00 -60. 00%
$55, 400. 00 $33,240.00 -$22,160. 00 $21,052.00 -$34, 348.00 $22,160.00 -$33, 240. 00
18 WATERPROOF MEMBRANE BR. 2/ 227S
1, 187. 0000 S.Y. $50. 00 $30. 00 -40. 00% $19. 00 -62.00% $20. 00 -60. 00%
$59, 350. 00 $35,610. 00 -$23, 740. 00 $22,553.00 -$36, 797.00 $23, 740.00 -$35,610. 00
19 WATERPROOF MEMBRANE BR. 2/ 228N
1, 558. 0000 S.Y. $50. 00 $30. 00 -40. 00% $19. 00 -62.00% $20. 00 -60. 00%
$77, 900. 00 $46, 740.00 -$31, 160. 00 $29,602.00 -$48, 298. 00 $31, 160. 00 - $46, 740. 00
20 WATERPROOF MEMBRANE BR. 2/ 228S
1, 558. 0000 S.Y. $50. 00 $30. 00 - 40. 00% $19. 00 -62.00% $20. 00 -60. 00%
$77, 900. 00 $46, 740.00 -$31, 160. 00 $29,602.00 -$48, 298. 00 $31, 160. 00 - $46, 740. 00
SURFACI NG
21 CRUSHED SURFACI NG BASE COURSE
87. 8000 TON $140. 00 $48. 00 -65.71% $75. 00 -46. 43% $200. 00 42.86%
$12, 292. 00 $4, 214. 40 -$8, 077. 60 $6, 585. 00 -$5, 707. 00 $17, 560. 00 $5, 268. 00
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RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * % B D CHECK REPORT * * * TIME: 06:03 PM
PS&E JOB NO @ 26B011 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO : NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY SR 002 LONBIDDER -------  -=----- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE VEST I NC. 80 Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014
26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
LI QUI D ASPHALT
22 ASPHALT FOR FOG SEAL
25. 3000 TON $1, 000. 00 $900. 00 -10. 00% $1, 300. 00 30. 00% $1, 400. 00 40. 00%
$25, 300. 00 $22, 770. 00 -$2, 530. 00 $32, 890. 00 $7, 590. 00 $35, 420. 00 $10, 120. 00
HOT M X ASPHALT
23 CRACK SEALING BIT PVMI - CM
10. 3000 M $7, 500. 00 $4, 250. 00 -43.33% $6, 500. 00 -13.33% $6, 400. 00 -14.67%
$77, 250. 00 $43,775.00 -$33,475.00 $66, 950. 00 -$10, 300. 00 $65, 920.00 -$11, 330. 00
24 HVA JO NT SEAL AT BRI DGE END
366. 0000 L. F. $50. 00 $20. 00 -60. 00% $31. 00 -38.00% $33. 00 -34.00%
$18, 300. 00 $7,320.00 -$10, 980. 00 $11, 346. 00 - $6, 954. 00 $12, 078. 00 -$6, 222. 00
25 HVA JO NT SEAL AT BRI DGE DECK PANEL JO NT
128. 0000 L. F. $55. 00 $20. 00 -63.64% $31. 00 -43.64% $33. 00 - 40. 00%
$7, 040. 00 $2, 560. 00 -$4, 480. 00 $3, 968. 00 -$3,072.00 $4,224. 00 -$2, 816. 00
26  PLANI NG Bl TUM NOUS PAVENMENT
170, 000. 0000 S.Y. $2. 50 $2. 25 -10. 00% $2. 10 -16. 00% $3. 00 20. 00%
$425, 000. 00 $382,500. 00 -$42,500. 00 $357, 000. 00 - $68, 000. 00 $510, 000. 00 $85, 000. 00
27 REMOVI NG EXI STI NG OVERLAY FROM BRI DGE DECK BRI DGE 2/ 226S
1, 223. 0000 S.Y. $60. 00 $18. 00 -70. 00% $25. 00 -58.33% $40. 00 -33.33%
$73, 380. 00 $22,014.00 -$51, 366. 00 $30,575.00 -$42, 805. 00 $48, 920. 00 -$24, 460. 00
28 REMOVI NG EXI STI NG OVERLAY FROM BRI DGE DECK BRI DGE 2/ 227N
1, 108. 0000 S.Y. $60. 00 $18. 00 -70. 00% $25. 00 -58.33% $40. 00 -33.33%
$66, 480. 00 $19, 944.00 - $46, 536. 00 $27,700.00 -$38, 780.00 $44,320.00 -$22,160.00
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RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * % B D CHECK REPORT * * * TIME: 06:03 PM
PS&E JOB NO @ 26B011 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO : NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY SR 002 LONBIDDER -------  -=----- 2ND BIDDER -------  ----=-- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE VEST I NC. 80 Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014
26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
HOT M X ASPHALT
29 REMOVI NG EXI STI NG OVERLAY FROM BRI DGE DECK BRI DGE 2/ 227S
1, 187. 0000 S. Y. $60. 00 $18. 00 -70. 00% $25. 00 -58.33% $40. 00 -33.33%
$71, 220. 00 $21, 366. 00 - $49, 854. 00 $29,675.00 -$41,545.00 $47, 480.00 -$23,740.00
30 REMOVI NG EXI STI NG OVERLAY FROM BRI DGE DECK BRI DGE 2/ 228N
1, 558. 0000 S. Y. $60. 00 $18. 00 -70. 00% $25. 00 -58.33% $40. 00 -33.33%
$93, 480. 00 $28,044.00 -$65, 436. 00 $38, 950. 00 - $54, 530. 00 $62,320.00 -$31, 160. 00
31 REMOVI NG EXI STI NG OVERLAY FROM BRI DGE DECK BRI DGE 2/ 228S
1, 558. 0000 S.Y. $60. 00 $18. 00 -70. 00% $25. 00 -58.33% $40. 00 -33.33%
$93, 480. 00 $28,044.00 -$65, 436. 00 $38, 950. 00 - $54, 530. 00 $62,320.00 -$31, 160. 00
32 HVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG CL. 1/2 IN. PG 64V-28
3, 520. 0000 TON $160. 00 $125. 00 -21.88% $160. 00 0.00% $120. 00 -25. 00%
$563, 200. 00 $440, 000. 00 -$123, 200. 00 $563, 200. 00 $0. 00 $422, 400. 00 -$140, 800. 00
33 HVA CL. 1/2 IN. PG 64V-28
18, 710. 0000 TON $120. 00 $115. 00 -4.17% $125. 00 4.17% $115. 00 -4.17%
$2, 245, 200. 00 $2, 151, 650. 00 - $93, 550. 00 $2, 338, 750. 00 $93, 550. 00 $2, 151, 650. 00 - $93, 550. 00
34 JO NT ADHESI VE FOR BI TUM NOUS PAVEMENT
171, 850. 0000 L. F. $0. 65 $0. 50 -23.08% $0. 50 -23.08% $0. 50 -23.08%
$111, 702. 50 $85,925.00 -$25,777.50 $85,925.00 -$25,777.50 $85,925.00 -$25,777.50
35 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0.00%
$67, 356. 00 $67, 356. 00 $0. 00 $67, 356. 00 $0. 00 $67, 356. 00 $0. 00
36 COVPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0. 00%
$109, 090. 00 $109, 090. 00 $0. 00 $109, 090. 00 $0. 00 $109, 090. 00 $0. 00
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RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * % B D CHECK REPORT * * * TIME: 06:03 PM
PS&E JOB NO @ 26B011 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO : NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY SR 002 LONBIDDER -------  -=----- 2ND BIDDER -------  ----=-- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE VEST I NC. 80 Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014
26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
HOT M X ASPHALT
37 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0. 00%
$20, 821. 15 $20, 821. 15 $0. 00 $20, 821. 15 $0. 00 $20, 821. 15 $0. 00
38 HWVA FOR APPROACH CL. 1/2 IN. PG 64V-28
9. 0000 EACH $3, 000. 00 $4, 000. 00 33.33% $8, 000. 00 166. 67% $7, 140. 00 138. 00%
$27, 000. 00 $36, 000. 00 $9, 000. 00 $72, 000. 00 $45, 000. 00 $64, 260. 00 $37, 260. 00
39 COWERCI AL HVA
21. 6000 TON $400. 00 $200. 00 -50. 00% $400. 00 0. 00% $994. 00 148. 50%
$8, 640. 00 $4, 320. 00 -$4, 320. 00 $8, 640. 00 $0. 00 $21, 470. 40 $12, 830. 40
40 CYCLI C DENSI TY PRI CE ADJUSTMENT
CALC 0. 00%
($10. 00) -$10. 00 $0. 00 -$10. 00 -$10. 00
41 SMOOTHNESS COMPLI ANCE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$104, 209. 08 $104, 209. 08 $0. 00 $104, 209. 08 $0. 00 $104, 209. 08 $0. 00
42 PLANI NG SHOULDER DRAI NAGE CUTOUT
20. 0000 EACH $700. 00 $450. 00 -35.71% $100. 00 -85.71% $26. 50 -96.21%
$14, 000. 00 $9, 000. 00 - $5, 000. 00 $2,000.00 -$12,000.00 $530. 00 -$13, 470. 00
ERCSI ON CONTROL AND ROADSI DE PLANTI NG
43 ESC LEAD
16. 0000 DAY $150. 00 $175. 00 16.67% $50. 00 -66.67% $225. 00 50. 00%
$2, 400. 00 $2, 800. 00 $400. 00 $800. 00 -$1, 600. 00 $3, 600. 00 $1, 200. 00
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RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * % B D CHECK REPORT * * * TIME: 06:03 PM
PS&E JOB NO @ 26B011 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO : NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY SR 002 LONBIDDER -------  ---- 2ND BIDDER -------  --=-- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE VEST I NC. 80 Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014
26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND ROADSI DE PLANTI NG
44 BLOCKI NG EXI STI NG BRI DGE DRAI N
54. 0000 EACH $150. 00 $325. 00 116. 67% $325. 00 116. 67% $345. 00 130. 00%
$8, 100. 00 $17, 550. 00 $9, 450. 00 $17, 550. 00 $9, 450. 00 $18, 630. 00 $10, 530. 00
45 | NLET PROTECTI ON
56. 0000 EACH $150. 00 $120. 00 -20. 00% $100. 00 -33.33% $160. 00 6.67%
$8, 400. 00 $6, 720. 00 -$1, 680. 00 $5, 600. 00 -$2, 800. 00 $8, 960. 00 $560. 00
46 EROSI ON/ WATER POLLUTI ON CONTROL
EST. 0. 00% 0. 00% 0. 00%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00
TRAFFI C
47 CEMENT CONC. TRAFFI C CURB AND GUTTER
86. 0000 L. F. $75. 00 $120. 00 60. 00% $80. 00 6.67% $85. 00 13. 33%
$6, 450. 00 $10, 320. 00 $3, 870. 00 $6, 880. 00 $430. 00 $7, 310. 00 $860. 00
48 CEMENT CONC. PEDESTRI AN CURB
59. 0000 L. F. $30. 00 $110. 00 266. 67% $80. 00 166. 67% $85. 00 183. 33%
$1, 770. 00 $6, 490. 00 $4, 720. 00 $4, 720. 00 $2, 950. 00 $5, 015. 00 $3, 245. 00
49 EXTRUDED CURB
275. 0000 L. F. $35. 00 $30. 00 -14.29% $30. 00 -14.29% $30. 00 -14.29%
$9, 625. 00 $8, 250. 00 -$1, 375.00 $8, 250. 00 -$1, 375. 00 $8, 250. 00 -$1, 375.00
50 BEAM GUARDRAI L TYPE 31
413. 0000 L. F. $40. 00 $41. 00 2.50% $45. 00 12.50% $45. 00 12.50%
$16, 520. 00 $16, 933. 00 $413. 00 $18, 585. 00 $2, 065. 00 $18, 585. 00 $2, 065. 00
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RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * % B D CHECK REPORT * * * TIME: 06:03 PM
PS&E JOB NO @ 26B011 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO : NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY SR 002 LONBIDDER -------  ---- 2ND BIDDER -------  --=-- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE VEST I NC. 80 Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014
26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
51 BEAM GUARDRAI L TYPE 31 NON- FLARED TERM NAL
1. 0000 EACH $5, 500. 00 $4, 500. 00 -18.18% $5, 000. 00 -9.09% $4, 500. 00 -18.18%
$5, 500. 00 $4, 500. 00 -$1, 000. 00 $5, 000. 00 - $500. 00 $4, 500. 00 -$1, 000. 00
52 BEAM GUARDRAI L TYPE 31 BURI ED TERM NAL TYPE 2
450. 0000 L. F. $75. 00 $89. 00 18. 67% $90. 00 20. 00% $95. 00 26.67%
$33, 750. 00 $40, 050. 00 $6, 300. 00 $40, 500. 00 $6, 750. 00 $42, 750. 00 $9, 000. 00
53 PRECAST CONC. BARRI ER TYPE F TRANSI TI ON TO TYPE 2
25. 0000 L. F. $205. 00 $150. 00 -26.83% $150. 00 -26.83% $150. 00 -26.83%
$5, 125. 00 $3, 750. 00 -$1, 375. 00 $3, 750. 00 -$1, 375. 00 $3, 750. 00 -$1, 375. 00
54 PRECAST CONC. BARRI ER TYPE F UNANCHORED
150. 0000 L. F. $170. 00 $130. 00 -23.53% $130. 00 -23.53% $135. 00 -20.59%
$25, 500. 00 $19, 500. 00 - $6, 000. 00 $19, 500. 00 - $6, 000. 00 $20, 250. 00 - $5, 250. 00
55 PRECAST CONC. BARRI ER TYPE F ANCHORED
75. 0000 L. F. $220. 00 $185. 00 -15.91% $190. 00 -13.64% $190. 00 -13.64%
$16, 500. 00 $13, 875. 00 -$2, 625.00 $14, 250. 00 -$2, 250. 00 $14, 250. 00 -$2, 250. 00
56 TEMPORARY BARRI ER
25. 0000 L. F. $220. 00 $80. 00 -63.64% $80. 00 -63.64% $80. 00 -63.64%
$5, 500. 00 $2, 000. 00 -$3, 500. 00 $2, 000. 00 - $3, 500. 00 $2, 000. 00 -$3, 500. 00
57 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
750. 0000 L. F. $35. 00 $17. 00 -51.43% $20. 00 -42.86% $20. 00 -42.86%
$26, 250. 00 $12, 750.00 -$13, 500. 00 $15,000. 00 -$11, 250. 00 $15,000. 00 -$11, 250. 00
58 TEMPORARY | MPACT ATTENUATOR
7.0000 EACH $6, 000. 00 $4, 000. 00 -33.33% $5, 000. 00 -16.67% $4, 000. 00 -33.33%
$42, 000. 00 $28,000.00 -$14, 000. 00 $35, 000. 00 -$7, 000. 00 $28,000. 00 -$14, 000. 00



PAGE: 9 of 16

RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * % B D CHECK REPORT * * * TIME: 06:03 PM
PS&E JOB NO @ 26B011 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO : NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY SR 002 LONBIDDER -------  ---- 2ND BIDDER -------  ---- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE VEST I NC. 80 Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014
26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
59 RESETTI NG | MPACT ATTENUATOR
7.0000 EACH $2, 500. 00 $1, 050. 00 -58. 00% $1, 500. 00 - 40. 00% $1, 100. 00 -56. 00%
$17, 500. 00 $7,350.00 -$10, 150. 00 $10, 500. 00 -$7, 000. 00 $7, 700. 00 - $9, 800. 00
60 REPAI R TRANSPORTABLE ATTENUATOR
EST. 0. 00% 0.00% 0. 00%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00
61 FLEXI BLE GUI DE POST
338. 0000 EACH $60. 00 $56. 00 -6.67% $60. 00 0. 00% $22.00 -63.33%
$20, 280. 00 $18, 928. 00 -$1, 352. 00 $20, 280. 00 $0. 00 $7,436.00 -$12,844.00
62 TUBULAR MARKER
11. 0000 EACH $100. 00 $320. 00 220. 00% $200. 00 100. 00% $200. 00 100. 00%
$1, 100. 00 $3, 520. 00 $2, 420. 00 $2, 200. 00 $1, 100. 00 $2, 200. 00 $1, 100. 00
63 BARRI ER DELI NEATOR
599. 0000 EACH $25. 00 $8. 50 -66. 00% $20. 00 -20. 00% $9. 00 -64.00%
$14, 975. 00 $5, 091. 50 -$9, 883. 50 $11, 980. 00 -$2, 995. 00 $5, 391. 00 -$9, 584. 00
64 PAINT LINE
163, 140. 0000 L. F. $0. 30 $0. 35 16.67% $0. 40 33.33% $0. 45 50. 00%
$48, 942. 00 $57, 099. 00 $8, 157. 00 $65, 256. 00 $16, 314. 00 $73, 413. 00 $24, 471. 00
65 PLASTI C CROSSWALK LI NE
928. 0000 S. F $10. 00 $13. 00 30. 00% $11. 00 10. 00% $11. 00 10. 00%
$9, 280. 00 $12, 064. 00 $2, 784. 00 $10, 208. 00 $928. 00 $10, 208. 00 $928. 00
66 PLASTIC STOP LI NE
410. 0000 L.F. $15. 00 $425. 00 2733.33% $16. 00 6.67% $16. 00 6.67%
$6, 150. 00 $174,250.00 $168, 100. 00 $6, 560. 00 $410. 00 $6, 560. 00 $410. 00



RECORD NO . BI DEVL- 0000047

PS&E JOB NO : 26B011
CONTRACT NO ‘@ XE3715
VERSION NO 1

REVI SION NO : 1
REG ON NO :NCR
WORK ORDER# : XL6895

* * * BID CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PAGE: 10 of 16
DATE: 05/ 05/ 2026
TIME: 06: 03 PM

BI DS OPENED ON : APR 22 2026

AWARDED ON : MAY 05 2026

HWY SR 002 LONBIDDER -------  -=----- 2ND BIDDER -------  --=-- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE VEST I NC. 80 Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014
26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
67 PLASTI C TRAFFI C ARROW
17. 0000 EACH $400. 00 $350. 00 -12.50% $425. 00 6. 25% $425. 00 6. 25%
$6, 800. 00 $5, 950. 00 - $850. 00 $7, 225. 00 $425. 00 $7, 225. 00 $425. 00
68 PLASTI C TRAFFI C LETTER
44. 0000 EACH $300. 00 $130. 00 -56.67% $80. 00 -73.33% $80. 00 -73.33%
$13, 200. 00 $5, 720. 00 -$7, 480. 00 $3, 520. 00 - $9, 680. 00 $3, 520. 00 - $9, 680. 00
69 PLASTI C Bl CYCLE LANE SYMBOL
1. 0000 EACH $300. 00 $425. 00 41.67% $375. 00 25. 00% $370. 00 23.33%
$300. 00 $425. 00 $125. 00 $375. 00 $75. 00 $370. 00 $70. 00
70 PAI NTED DRAI NAGE MARKI NG
68. 0000 EACH $50. 00 $52. 00 4.00% $55. 00 10. 00% $53. 00 6. 00%
$3, 400. 00 $3, 536. 00 $136. 00 $3, 740. 00 $340. 00 $3, 604. 00 $204. 00
71 PAI NTED JUNCTI ON BOX MARKI NG
47.0000 EACH $30. 00 $52. 00 73.33% $55. 00 83.33% $53. 00 76.67%
$1, 410. 00 $2, 444. 00 $1, 034. 00 $2, 585. 00 $1, 175. 00 $2, 491. 00 $1, 081. 00
72 PLASTI C AERI AL SURVEI LLANCE FULL MARKER
6. 0000 EACH $250. 00 $475. 00 90. 00% $250. 00 0. 00% $240. 00 -4.00%
$1, 500. 00 $2, 850. 00 $1, 350. 00 $1, 500. 00 $0. 00 $1, 440. 00 -$60. 00
73 PLASTI C AERI AL SURVEI LLANCE 1/ 2 MARKER
6. 0000 EACH $350. 00 $475. 00 35.71% $325. 00 -7.14% $320. 00 -8.57%
$2, 100. 00 $2, 850. 00 $750. 00 $1, 950. 00 -$150. 00 $1, 920. 00 -$180. 00
74 CENTERLI NE RUMBLE STRI P
0. 6000 M. $15, 000. 00 $1, 550. 00 -89.67% $2, 000. 00 -86.67% $1, 600. 00 -89.33%
$9, 000. 00 $930. 00 -$8, 070. 00 $1, 200. 00 -$7, 800. 00 $960. 00 - $8, 040. 00



PAGE: 11 of 16

RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * % B D CHECK REPORT * * * TIME: 06:03 PM
PS&E JOB NO @ 26B011 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO : NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY SR 002 LONBIDDER -------  -=----- 2ND BIDDER -------  ----=-- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE VEST I NC. 80 Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014
26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
75 SINUSO DAL SHOULDER RUMBLE STRI P TYPE 1
10. 0000 M. $1, 200. 00 $1, 550. 00 29.17% $2, 000. 00 66.67% $1, 600. 00 33.33%
$12, 000. 00 $15, 500. 00 $3, 500. 00 $20, 000. 00 $8, 000. 00 $16, 000. 00 $4, 000. 00
76 RECESSED PAVEMENT MARKER
14. 8000 HUND $1, 800. 00 $1, 500. 00 -16.67% $1, 500. 00 -16.67% $1, 600. 00 -11.11%
$26, 640. 00 $22, 200. 00 -$4, 440. 00 $22, 200. 00 -$4, 440. 00 $23, 680. 00 -$2, 960. 00
77 PERMANENT SI GNI NG
L.S. 114. 29% 167. 86% 96. 43%
$5, 600. 00 $12, 000. 00 $6, 400. 00 $15, 000. 00 $9, 400. 00 $11, 000. 00 $5, 400. 00
78 TEMPORARY PAVEMENT MARKI NG SHORT DURATI ON
120, 770. 0000 L. F. $0. 40 $0. 50 25. 00% $0. 65 62.50% $0. 55 37.50%
$48, 308. 00 $60, 385. 00 $12,077. 00 $78, 500. 50 $30, 192. 50 $66, 423. 50 $18, 115. 50
79 TEMPORARY M SC. PAVEMENT MARKI NGS - SHORT DURATI ON
100. 0000 EACH $30. 00 $45. 00 50. 00% $45. 00 50. 00% $45. 00 50. 00%
$3, 000. 00 $4, 500. 00 $1, 500. 00 $4, 500. 00 $1, 500. 00 $4, 500. 00 $1, 500. 00
80 TEMPORARY STOP LI NE - SHORT DURATI ON
820. 0000 L. F. $7. 00 $6. 00 -14.29% $6. 00 -14.29% $6. 00 -14.29%
$5, 740. 00 $4, 920. 00 -$820. 00 $4, 920. 00 -$820. 00 $4, 920. 00 -$820. 00
81 TEMPORARY CROSSWALK LI NE - SHORT DURATI ON
1, 870. 0000 S.F. $7. 00 $3.50 -50. 00% $4. 00 -42.86% $4. 00 -42.86%
$13, 090. 00 $6, 545. 00 -$6, 545. 00 $7, 480. 00 -$5, 610. 00 $7, 480. 00 -$5, 610. 00
82 TRAFFI C SI GNAL SYSTEM #1 - US 2/ DRYDEN
L.S. 88. 15% 111. 67% 97.55%
$106, 300. 00 $200, 000. 00 $93, 700. 00 $225, 000. 00 $118, 700. 00 $210, 000. 00 $103, 700. 00
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RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * % B D CHECK REPORT * * * TIME: 06:03 PM
PS&E JOB NO @ 26B011 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO : NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY SR 002 LONBIDDER -------  -=----- 2ND BIDDER -------  ----=-- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE VEST I NC. 80 Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014
26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
83 PORTABLE CHANGEABLE MESSAGE SI GN
2, 603. 0000 HR $12.00 $12.00 0. 00% $11.00 -8.33% $12.00 0. 00%
$31, 236. 00 $31, 236. 00 $0. 00 $28, 633. 00 -$2, 603. 00 $31, 236. 00 $0. 00
84 PROJECT TEMPORARY TRAFFI C CONTROL
L.S. -15. 98% 13. 26% 52. 14%
$591, 551. 00 $497,043.57 -3$94, 507. 43 $670, 000. 00 $78, 449. 00 $900, 000. 00  $308, 449. 00
85 WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00% 0. 00% 0. 00%
$50, 000. 00 $50, 000. 00 $0. 00 $50, 000. 00 $0. 00 $50, 000. 00 $0. 00
86 CONSTRUCTI ON SI GNS CLASS A
439. 0000 S. F $35. 00 $27.00 -22.86% $30. 00 -14.29% $27.00 -22.86%
$15, 365. 00 $11, 853. 00 -$3,512.00 $13, 170. 00 -$2,195. 00 $11, 853. 00 -$3,512.00
87 WSP REI MBURSEMENT
CALC 0. 00%
($1.00) -$1.00 $0. 00 -$1. 00 -$1.00
88 PEDESTRI AN TRAFFI C CONTROL
L.S. -69. 44% -72.22% -70. 00%
$9, 000. 00 $2, 750. 00 - $6, 250. 00 $2, 500. 00 - $6, 500. 00 $2, 700. 00 - $6, 300. 00
89 PLASTI C CROSSHATCH MARKI NG
400. 0000 L. F. $6. 00 $8. 00 33.33% $11. 00 83.33% $11. 00 83.33%
$2, 400. 00 $3, 200. 00 $800. 00 $4, 400. 00 $2, 000. 00 $4, 400. 00 $2, 000. 00
90 PLASTIC WDE LINE
4,130. 0000 L.F. $10. 00 $6. 00 -40. 00% $6. 00 - 40. 00% $6. 00 - 40. 00%
$41, 300. 00 $24,780.00 -$16, 520. 00 $24,780.00 -$16,520.00 $24,780.00 -$16,520.00



PAGE: 13 of 16

RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * % B D CHECK REPORT * * * TIME: 06:03 PM
PS&E JOB NO @ 26B011 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO : NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY SR 002 LONBIDDER -------  -=----- 2ND BIDDER -------  --=-- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE VEST I NC. 80 Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014
26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
91 RW S SENSCR
L.S. 58. 01% 80.59% 58. 01%
$44, 300. 00 $70, 000. 00 $25, 700. 00 $80, 000. 00 $35, 700. 00 $70, 000. 00 $25, 700. 00
OTHER | TEMS
92 PROJECT PARTNERI NG
CALC 0. 00% 0.00% 0. 00%
$10, 000. 00 $10, 000. 00 $0. 00 $10, 000. 00 $0. 00 $10, 000. 00 $0. 00
93 STRUCTURE SURVEYI NG
L.S. -28.00% -52.00% -52.00%
$25, 000. 00 $18, 000. 00 -$7, 000. 00 $12,000.00 -$13, 000. 00 $12,000.00 -%$13, 000. 00
94 ADA FEATURES SURVEYI NG
L.S. -33.33% -50. 00% -44. 44%
$9, 000. 00 $6, 000. 00 - $3, 000. 00 $4, 500. 00 - $4, 500. 00 $5, 000. 00 - $4, 000. 00
95 BRI DGE END S| DEWALK RAMP
8. 0000 EACH $5, 000. 00 $7, 000. 00 40. 00% $1, 000. 00 -80. 00% $2, 500. 00 -50. 00%
$40, 000. 00 $56, 000. 00 $16, 000. 00 $8, 000. 00 -$32, 000. 00 $20, 000. 00 - $20, 000. 00
96 CEMENT CONC. S| DEWALK
6. 4000 S.Y. $250. 00 $550. 00 120. 00% $2, 400. 00 860. 00% $85. 00 -66. 00%
$1, 600. 00 $3, 520. 00 $1, 920. 00 $15, 360. 00 $13, 760. 00 $544. 00 -$1, 056. 00
97 CEMENT CONC. CURB RAMP
42.5000 S.Y. $770. 00 $500. 00 -35. 06% $180. 00 -76.62% $200. 00 -74.03%
$32, 725. 00 $21, 250.00 -$11, 475.00 $7,650.00 -$25,075.00 $8,500. 00 -$24, 225.00



RECORD NO . BI DEVL- 0000047

PS&E JOB NO : 26B011
CONTRACT NO ‘@ XE3715
VERSION NO 1

REVI SION NO : 1
REG ON NO :NCR
WORK ORDER# : XL6895

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

PAGE: 14 of 16
DATE: 05/ 05/ 2026
TIME: 06: 03 PM

BI DS OPENED ON : APR 22 2026

AWARDED ON : MAY 05 2026

HWY ©SR 002 LOVWBIDDER -------  ---- 2ND BIDDER -------  ----- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVPANY | NTERSTATE CONCRETE & ASPHALT
CASHVERE WEST I NC. 80 _Pond Rd COVPANY
PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD
MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014
26B011
PRQJECT  B00208W
COUNTY( S) © CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
98 DETECTABLE WARNI NG SURFACE
49. 0000 S. F. $60. 00 $53. 00 -11.67% $60. 00 0. 00% $65. 00 8. 33%
$2, 940. 00 $2,597. 00 -$343. 00 $2, 940. 00 $0. 00 $3, 185. 00 $245. 00
99 ADJUST CATCH BASI N
4. 0000 EACH $2, 000. 00 $1, 550. 00 -22.50% $1, 500. 00 -25.00% $1, 500. 00 -25. 00%
$8, 000. 00 $6, 200. 00 -$1, 800. 00 $6, 000. 00 -$2, 000. 00 $6, 000. 00 -$2, 000. 00
100 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
CALC 0. 00% 0. 00% 0. 00%
$8, 000. 00 $8, 000. 00 $0. 00 $8, 000. 00 $0. 00 $8, 000. 00 $0. 00
101 ROADSI DE CLEANUP
EST. 0. 00% 0. 00% 0. 00%
$5, 000. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00 $5, 000. 00 $0. 00
102 FORCE ACCOUNT DETOUR REPAI R
EST. 0. 00% 0. 00% 0. 00%
$50, 000. 00 $50, 000. 00 $0. 00 $50, 000. 00 $0. 00 $50, 000. 00 $0. 00
103 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0. 00% 0. 00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
104 M NOR CHANGE
CALC 0. 00%
($10. 00) -$10. 00 $0. 00 -$10. 00 -$10. 00
105 AGGREGATE COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($10. 00) -$10. 00 $0. 00 -$10. 00 -$10. 00
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RECORD NO  : BI DEVL- 0000047 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 05/ 2026
* * % B D CHECK REPORT * * * TIME: 06: 03 PM

PS&E JOB NO @ 26B011 REVI SION NO : 1 Bl DS OPENED ON : APR 22 2026
CONTRACT NO : XE3715 REG ON NO : NCR AWARDED ON : MAY 05 2026
VERSION NO 1 WORK ORDER# : XL6895
HWY PSR 002 e LONBIDDER -------  -=----- 2ND BIDDER -------  ----=-- 3RD BIDDER -------
TI TLE S US 2 CENTRAL WASHI NGTON ASPHALT, GRANI TE CONSTRUCTI ON COVMPANY | NTERSTATE CONCRETE & ASPHALT

CASHVERE VEST I NC. 80 Pond Rd COVPANY

PAVI NG 13184 E WHEELER RD NE Yaki ma, WA 98901- 9354 377 PARKER BRI DGE RD

MOSES LAKE, WA 98837-9118 WAPATO, WA 98951- 9014

26B011
PRQIECT  B00208W
COUNTY( S) ' CHELAN CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100415

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
106 SPCC PLAN
L.S. -50. 00% -50. 00% -50. 00%
$2, 000. 00 $1, 000. 00 -$1, 000. 00 $1, 000. 00 -$1, 000. 00 $1, 000. 00 -$1, 000. 00
CONTRACT TOTAL $7, 275, 473. 31 $6, 414, 000. 00 -11.84%  $6, 916, 596. 23 -4.93%  $7,112,145.63 -2.24%

BASE TOTAL $7, 275, 473. 31 $6, 414, 000. 00 -11. 84% $6, 916, 596. 23 -4.93% $7, 112, 145. 63 -2.24%






