

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019  
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 FARLINE BRIDGE, INCORPORATED CASCADE BRIDGE LLC CARTER & COMPANY, INC. DBA CAI  
 1455 MILLER DR 14215 NW 3RD COURT 4676 COMMERCIAL ST SE PMB # 20  
 97383-9431  
 STAYTON OR 973830149 VANCOUVER WA 986855760 SALEM OR 973021902  
 CONTRACTOR NUMBER : 101153 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100163

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			10.37 %			37.01 %		35.91 %
			262,753.00	290,000.00	27,247.00	360,000.00	97,247.00	357,100.00	94,347.00	
2	CLEARING AND GRUBBING									
	3.0000	ACRE	25,000.0000	5,000.0000	-80.00 %	5,000.0000	-80.00 %	10,000.0000	-60.00 %	
			75,000.00	15,000.00	-60,000.00	15,000.00	-60,000.00	30,000.00	-45,000.00	
3	SELECTIVE CLEARING									
	0.6000	ACRE	25,000.0000	10,000.0000	-60.00 %	25,000.0000	0.00 %	25,000.0000	0.00 %	
			15,000.00	6,000.00	-9,000.00	15,000.00	0.00	15,000.00	0.00	
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
5	REMOVING SHAFT OBSTRUCTIONS									
	EST.				0.00 %		0.00 %		0.00 %	
			36,000.00	36,000.00		36,000.00		36,000.00		
6	REMOVING EXISTING BRIDGE BRIDGE 506/106									
	L.S.				-41.52 %		-22.03 %		-36.06 %	
			128,250.00	75,000.00	-53,250.00	100,000.00	-28,250.00	82,000.00	-46,250.00	
7	REMOVING GUIDE POST									
	12.0000	EACH	25.0000	83.0000	232.00 %	20.0000	-20.00 %	35.0000	40.00 %	
			300.00	996.00	696.00	240.00	-60.00	420.00	120.00	
8	REMOVING WIRE FENCE									
	870.0000	L.F.	6.0000	3.5000	-41.67 %	2.0000	-66.67 %	2.0000	-66.67 %	
			5,220.00	3,045.00	-2,175.00	1,740.00	-3,480.00	1,740.00	-3,480.00	
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL									
	740.0000	C.Y.	45.0000	18.1100	-59.76 %	28.0000	-37.78 %	42.0000	-6.67 %	
			33,300.00	13,401.40	-19,898.60	20,720.00	-12,580.00	31,080.00	-2,220.00	
10	GRAVEL BORROW INCL. HAUL									
	920.0000	TON	30.0000	20.0000	-33.33 %	17.0000	-43.33 %	26.0000	-13.33 %	
			27,600.00	18,400.00	-9,200.00	15,640.00	-11,960.00	23,920.00	-3,680.00	

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
FARLINE BRIDGE, INCORPORATED 1455 MILLER DR 97383-9431 STAYTON OR 973830149 CONTRACTOR NUMBER : 101153	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	CARTER & COMPANY, INC. DBA CAI 4676 COMMERCIAL ST SE PMB # 20 SALEM OR 973021902 CONTRACTOR NUMBER : 100163

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
GRADING										
11	EMBANKMENT COMPACTION									
	690.0000	C.Y.	10.0000	-27.50 %	7.2500	-30.00 %	7.0000	-30.00 %	12.0000	20.00 %
			6,900.00	-1,897.50	5,002.50	-2,070.00	4,830.00	-2,070.00	8,280.00	1,380.00
DRAINAGE										
12	QUARRY SPALLS									
	8.0000	TON	170.0000	-26.47 %	125.0000	-64.71 %	60.0000	-64.71 %	50.0000	-70.59 %
			1,360.00	-360.00	1,000.00	-880.00	480.00	-880.00	400.00	-960.00
13	UNDERDRAIN PIPE 6 IN. DIAM.									
	79.0000	L.F.	30.0000	6.67 %	32.0000	-33.33 %	20.0000	-33.33 %	10.0000	-66.67 %
			2,370.00	158.00	2,528.00	-790.00	1,580.00	-790.00	790.00	-1,580.00
14	DRAIN PIPE 6 IN. DIAM.									
	133.0000	L.F.	50.0000	-36.00 %	32.0000	-60.00 %	20.0000	-60.00 %	18.0000	-64.00 %
			6,650.00	-2,394.00	4,256.00	-3,990.00	2,660.00	-3,990.00	2,394.00	-4,256.00
15	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	30.0000	L.F.	120.0000	25.00 %	150.0000	-50.00 %	60.0000	-50.00 %	30.0000	-75.00 %
			3,600.00	900.00	4,500.00	-1,800.00	1,800.00	-1,800.00	900.00	-2,700.00
STORM SEWER										
16	CATCH BASIN TYPE 1									
	2.0000	EACH	2,250.0000	33.33 %	3,000.0000	-37.78 %	1,400.0000	-37.78 %	2,200.0000	-2.22 %
			4,500.00	1,500.00	6,000.00	-1,700.00	2,800.00	-1,700.00	4,400.00	-100.00
STRUCTURE										
17	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	610.0000	C.Y.	25.0000	-52.00 %	12.0000	20.00 %	30.0000	20.00 %	30.0000	20.00 %
			15,250.00	-7,930.00	7,320.00	3,050.00	18,300.00	3,050.00	18,300.00	3,050.00
18	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 506/106									
		L.S.	60,000.00	-75.00 %	15,000.00	-83.33 %	10,000.00	-83.33 %	60,000.00	0.00 %
				-45,000.00		-50,000.00		-50,000.00		

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	FARLINE BRIDGE, INCORPORATED		CASCADE BRIDGE LLC		CARTER & COMPANY, INC. DBA CAI			
	1455 MILLER DR		14215 NW 3RD COURT		4676 COMMERCIAL ST SE PMB # 20			
	97383-9431							
	STAYTON OR 973830149		VANCOUVER WA 986855760		SALEM OR 973021902			
	CONTRACTOR NUMBER : 101153		CONTRACTOR NUMBER : 100412		CONTRACTOR NUMBER : 100163			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
19	GRAVEL BACKFILL FOR WALL									
	190.0000	C.Y.	55.0000	22.0000	-60.00 %	60.0000	9.09 %	70.0000	27.27 %	
			10,450.00	4,180.00	-6,270.00	11,400.00	950.00	13,300.00	2,850.00	
20	CONSTRUCTING 6 FT. DIAM SHAFT									
	360.0000	L.F.	2,000.0000	2,109.4900	5.47 %	2,375.0000	18.75 %	2,345.0000	17.25 %	
			720,000.00	759,416.40	39,416.40	855,000.00	135,000.00	844,200.00	124,200.00	
21	ST. REINF. BAR FOR BRIDGE									
	32870.0000	LB.	1.2500	3.0400	143.20 %	1.3000	4.00 %	1.3000	4.00 %	
			41,087.50	99,924.80	58,837.30	42,731.00	1,643.50	42,731.00	1,643.50	
22	QA SHAFT TEST									
	6.0000	EACH	2,000.0000	2,662.5500	33.13 %	2,700.0000	35.00 %	1,000.0000	-50.00 %	
			12,000.00	15,975.30	3,975.30	16,200.00	4,200.00	6,000.00	-6,000.00	
23	CONC. CLASS 4000 FOR BRIDGE									
	176.0000	C.Y.	700.0000	680.0000	-2.86 %	700.0000	0.00 %	515.0000	-26.43 %	
			123,200.00	119,680.00	-3,520.00	123,200.00	0.00	90,640.00	-32,560.00	
24	PRESTRESSED CONC. GIRDER - WF95G									
	859.0000	L.F.	400.0000	581.0000	45.25 %	695.0000	73.75 %	760.0000	90.00 %	
			343,600.00	499,079.00	155,479.00	597,005.00	253,405.00	652,840.00	309,240.00	
25	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
26	SUPERSTRUCTURE - BR. NO. 506/106									
		L.S.			-5.41 %		20.27 %		-8.11 %	
			370,000.00	350,000.00	-20,000.00	445,000.00	75,000.00	340,000.00	-30,000.00	
27	BRIDGE RAILING TYPE SBP-12									
	451.0000	L.F.	75.0000	71.0000	-5.33 %	95.0000	26.67 %	85.0000	13.33 %	
			33,825.00	32,021.00	-1,804.00	42,845.00	9,020.00	38,335.00	4,510.00	
28	TRAFFIC BARRIER									
	483.0000	L.F.	300.0000	130.5000	-56.50 %	167.0000	-44.33 %	180.0000	-40.00 %	
			144,900.00	63,031.50	-81,868.50	80,661.00	-64,239.00	86,940.00	-57,960.00	

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019  
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 FARLINE BRIDGE, INCORPORATED CASCADE BRIDGE LLC CARTER & COMPANY, INC. DBA CAI  
 1455 MILLER DR 14215 NW 3RD COURT 4676 COMMERCIAL ST SE PMB # 20  
 97383-9431  
 STAYTON OR 973830149 VANCOUVER WA 986855760 SALEM OR 973021902  
 CONTRACTOR NUMBER : 101153 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100163

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
29	BRIDGE APPROACH SLAB									
	252.0000	S.Y.	350.0000	240.0000	-31.43 %	280.0000	-20.00 %	325.0000	-7.14 %	
			88,200.00	60,480.00	-27,720.00	70,560.00	-17,640.00	81,900.00	-6,300.00	
SURFACING										
30	CRUSHED SURFACING BASE COURSE									
	320.0000	TON	42.0000	23.7900	-43.36 %	33.0000	-21.43 %	40.0000	-4.76 %	
			13,440.00	7,612.80	-5,827.20	10,560.00	-2,880.00	12,800.00	-640.00	
HOT MIX ASPHALT										
31	PLANING BITUMINOUS PAVEMENT									
	920.0000	S.Y.	28.0000	8.1500	-70.89 %	8.0000	-71.43 %	10.0000	-64.29 %	
			25,760.00	7,498.00	-18,262.00	7,360.00	-18,400.00	9,200.00	-16,560.00	
32	HMA CL. 3/8 IN. PG 58H-22									
	480.0000	TON	260.0000	132.0000	-49.23 %	133.0000	-48.85 %	135.0000	-48.08 %	
			124,800.00	63,360.00	-61,440.00	63,840.00	-60,960.00	64,800.00	-60,000.00	
33	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			1,170.00	1,170.00		1,170.00		1,170.00		
34	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			2,329.00	2,329.00		2,329.00		2,329.00		
35	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			2,261.00	2,261.00		2,261.00		2,261.00		
36	HMA CORE-ROADWAY									
	3.0000	EACH	160.0000	200.0000	25.00 %	350.0000	118.75 %	500.0000	212.50 %	
			480.00	600.00	120.00	1,050.00	570.00	1,500.00	1,020.00	

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
FARLINE BRIDGE, INCORPORATED 1455 MILLER DR 97383-9431 STAYTON OR 973830149 CONTRACTOR NUMBER : 101153	CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	CARTER & COMPANY, INC. DBA CAI 4676 COMMERCIAL ST SE PMB # 20 SALEM OR 973021902 CONTRACTOR NUMBER : 100163

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
37	HMA SAWCUT AND SEAL 40.0000	L.F.	50.0000 2,000.00	50.0000 2,000.00	0.00 % 0.00	75.0000 3,000.00	50.00 % 1,000.00	41.0000 1,640.00	-18.00 % -360.00	
EROSION CONTROL AND ROADSIDE PLANTING										
38	COMPOST BLANKET 16900.0000	S.Y.	6.0000 101,400.00	6.2300 105,287.00	3.83 % 3,887.00	5.8500 98,865.00	-2.50 % -2,535.00	7.8000 131,820.00	30.00 % 30,420.00	
39	EROSION CONTROL AND WATER POLLUTION PREVENTION L.S.		16,220.00	10,000.00	-38.35 % -6,220.00	35,000.00	115.78 % 18,780.00	17,500.00	7.89 % 1,280.00	
40	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE 0.1000	ACRE	8,000.0000 800.00	30,000.0000 3,000.00	275.00 % 2,200.00	5,500.0000 550.00	-31.25 % -250.00	30,000.0000 3,000.00	275.00 % 2,200.00	
41	TOPSOIL TYPE A 0.2000	ACRE	25,000.0000 5,000.00	55,000.0000 11,000.00	120.00 % 6,000.00	46,000.0000 9,200.00	84.00 % 4,200.00	55,000.0000 11,000.00	120.00 % 6,000.00	
42	BARK OR WOOD CHIP MULCH 2.1000	ACRE	18,000.0000 37,800.00	26,000.0000 54,600.00	44.44 % 16,800.00	26,250.0000 55,125.00	45.83 % 17,325.00	26,000.0000 54,600.00	44.44 % 16,800.00	
43	HIGH VISIBILITY FENCE 2870.0000	L.F.	5.0000 14,350.00	2.3300 6,687.10	-53.40 % -7,662.90	4.5000 12,915.00	-10.00 % -1,435.00	2.9000 8,323.00	-42.00 % -6,027.00	
44	SURFACE PREPARATION 2.4000	ACRE	5,000.0000 12,000.00	15,975.0000 38,340.00	219.50 % 26,340.00	10,000.0000 24,000.00	100.00 % 12,000.00	15,000.0000 36,000.00	200.00 % 24,000.00	
45	WEED AND PEST CONTROL - CHEMICAL APPLICATION 80.0000	HR	100.0000 8,000.00	103.2500 8,260.00	3.25 % 260.00	72.0000 5,760.00	-28.00 % -2,240.00	100.0000 8,000.00	0.00 % 0.00	

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019  
 ----- 3RD BIDDER -----  
 CARTER & COMPANY, INC. DBA CAI  
 4676 COMMERCIAL ST SE PMB # 20  
 SALEM OR 973021902  
 CONTRACTOR NUMBER : 100163

----- LOW BIDDER -----  
 FARLINE BRIDGE, INCORPORATED  
 1455 MILLER DR  
 97383-9431  
 STAYTON OR 973830149  
 CONTRACTOR NUMBER : 101153  
 ----- 2ND BIDDER -----  
 CASCADE BRIDGE LLC  
 14215 NW 3RD COURT  
 VANCOUVER WA 986855760  
 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
46	WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL	HR	70.0000	82.6000	18.00 %	72.0000	2.86 %	80.0000	14.29 %	
			5,600.00	6,608.00	1,008.00	5,760.00	160.00	6,400.00	800.00	
TRAFFIC										
47	EXTRUDED CURB	L.F.	95.0000	100.0000	5.26 %	45.0000	-52.63 %	310.0000	226.32 %	
			2,850.00	3,000.00	150.00	1,350.00	-1,500.00	9,300.00	6,450.00	
48	BEAM GUARDRAIL TRANSITION SECTION TYPE 21	EACH	5,500.0000	4,500.0000	-18.18 %	4,500.0000	-18.18 %	5,750.0000	4.55 %	
			22,000.00	18,000.00	-4,000.00	18,000.00	-4,000.00	23,000.00	1,000.00	
49	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	3,700.0000	4,225.0000	14.19 %	4,300.0000	16.22 %	4,800.0000	29.73 %	
			14,800.00	16,900.00	2,100.00	17,200.00	2,400.00	19,200.00	4,400.00	
50	FLEXIBLE GUIDE POST	EACH	90.0000	84.0000	-6.67 %	40.0000	-55.56 %	65.0000	-27.78 %	
			1,080.00	1,008.00	-72.00	480.00	-600.00	780.00	-300.00	
51	BARRIER DELINEATOR	EACH	45.0000	250.0000	455.56 %	100.0000	122.22 %	30.0000	-33.33 %	
			90.00	500.00	410.00	200.00	110.00	60.00	-30.00	
52	PAINT LINE	L.F.	3.0000	4.0000	33.33 %	2.4000	-20.00 %	4.0000	33.33 %	
			6,540.00	8,720.00	2,180.00	5,232.00	-1,308.00	8,720.00	2,180.00	
53	PLASTIC DRAINAGE MARKING	EACH	200.0000	700.0000	250.00 %	335.0000	67.50 %	700.0000	250.00 %	
			400.00	1,400.00	1,000.00	670.00	270.00	1,400.00	1,000.00	
54	RAISED PAVEMENT MARKER TYPE 2	HUND	5,500.0000	15,000.0000	172.73 %	15,500.0000	181.82 %	15,000.0000	172.73 %	
			550.00	1,500.00	950.00	1,550.00	1,000.00	1,500.00	950.00	
55	CONDUIT PIPE 2 IN. DIAM.	L.F.	15.0000	29.2000	94.67 %	26.5000	76.67 %	37.0000	146.67 %	
			16,290.00	31,711.20	15,421.20	28,779.00	12,489.00	40,182.00	23,892.00	

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019  
 ----- 3RD BIDDER -----  
 CARTER & COMPANY, INC. DBA CAI  
 4676 COMMERCIAL ST SE PMB # 20  
 SALEM OR 973021902  
 CONTRACTOR NUMBER : 100163

----- LOW BIDDER -----  
 FARLINE BRIDGE, INCORPORATED  
 1455 MILLER DR  
 97383-9431  
 STAYTON OR 973830149  
 CONTRACTOR NUMBER : 101153  
 ----- 2ND BIDDER -----  
 CASCADE BRIDGE LLC  
 14215 NW 3RD COURT  
 VANCOUVER WA 986855760  
 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
56	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-81.01 %			-68.35 %		-30.38 %
			79,000.00	15,000.00	-64,000.00	25,000.00	-54,000.00	55,000.00	-24,000.00	
57	CONSTRUCTION SIGNS CLASS A	S.F.			-25.00 %			5.00 %		-15.00 %
	1120.0000		20.0000	15.0000	-5,600.00	21.0000	1,120.00	17.0000	-3,360.00	
			22,400.00	16,800.00		23,520.00		19,040.00		
OTHER ITEMS										
58	PROJECT PARTNERING	CALC			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00		
59	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$5,000	L.S.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
60	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			-16.67 %			-33.33 %		0.00 %
	20.0000		60.0000	50.0000	-200.00	40.0000	-400.00	60.0000	0.00	
			1,200.00	1,000.00		800.00		1,200.00		
61	GRAVEL BACKFILL FOR DRAIN	C.Y.			53.85 %			7.69 %		84.62 %
	10.0000		65.0000	100.0000	350.00	70.0000	50.00	120.0000	550.00	
			650.00	1,000.00		700.00		1,200.00		
62	STRUCTURE SURVEYING	L.S.			32.22 %			11.11 %		150.00 %
			18,000.00	23,800.00	5,800.00	20,000.00	2,000.00	45,000.00	27,000.00	
63	WIRE FENCE TYPE 2	L.F.			-16.73 %			-21.67 %		0.00 %
	823.0000		15.0000	12.4900	-2,065.73	11.7500	-2,674.75	15.0000	0.00	
			12,345.00	10,279.27		9,670.25		12,345.00		
64	REMOVING AND RESETTNG WIRE FENCE	L.F.			-59.83 %			-61.43 %		-28.57 %
	41.0000		35.0000	14.0600	-858.54	13.5000	-881.50	25.0000	-410.00	
			1,435.00	576.46		553.50		1,025.00		
65	SINGLE WIRE GATE 14 FT. WIDE	EACH			9.54 %			7.14 %		42.86 %
	1.0000		1,400.0000	1,533.6000	133.60	1,500.0000	100.00	2,000.0000	600.00	
			1,400.00	1,533.60		1,500.00		2,000.00		

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019  
 ----- 3RD BIDDER -----  
 CARTER & COMPANY, INC. DBA CAI  
 4676 COMMERCIAL ST SE PMB # 20  
 SALEM OR 973021902  
 CONTRACTOR NUMBER : 100163

----- LOW BIDDER -----  
 FARLINE BRIDGE, INCORPORATED  
 1455 MILLER DR  
 97383-9431  
 STAYTON OR 973830149  
 CONTRACTOR NUMBER : 101153  
 ----- 2ND BIDDER -----  
 CASCADE BRIDGE LLC  
 14215 NW 3RD COURT  
 VANCOUVER WA 986855760  
 CONTRACTOR NUMBER : 100412

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS											
66	FORCE ACCOUNT WATERLINE SERVICE PRESERVATION EST.				0.00 %			0.00 %			0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00		
67	FORCE ACCOUNT WATERLINE PROTECTION EST.				0.00 %			0.00 %			0.00 %
			10,000.00	10,000.00		10,000.00	10,000.00		10,000.00		
68	FORCE ACCOUNT REPAIRS TO SOUTH MILITARY ROAD EST.				0.00 %			0.00 %			0.00 %
			50,000.00	50,000.00		50,000.00	50,000.00		50,000.00		
69	ROADSIDE CLEANUP EST.				0.00 %			0.00 %			0.00 %
			2,500.00	2,500.00		2,500.00	2,500.00		2,500.00		
70	TRAINING										
	800.0000 HR		10.0000	10.0000	0.00 %	10.0000	5.0000	0.00 %	5.0000	-50.00 %	
			8,000.00	8,000.00	0.00	8,000.00	4,000.00	0.00	4,000.00	-4,000.00	
71	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.				0.00 %			0.00 %			0.00 %
			5.00	5.00		5.00	5.00		5.00		
72	MINOR CHANGE										
		CALC			0.00 %			0.00 %			0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00		
73	STEEL COST ADJUSTMENT										
		CALC			0.00 %			0.00 %			0.00 %
			132,400.00	132,400.00		132,400.00	132,400.00		132,400.00		
74	AGGREGATE COMPLIANCE PRICE ADJUSTMENT										
		CALC			0.00 %			0.00 %			0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00		
75	SPCC PLAN										
		L.S.			400.00 %			-50.00 %			700.00 %
			1,000.00	5,000.00	4,000.00	500.00	8,000.00	-500.00	8,000.00	7,000.00	
76	FIELD OFFICE BUILDING										
		L.S.			100.00 %			100.00 %			200.00 %
			5,000.00	10,000.00	5,000.00	10,000.00	15,000.00	5,000.00	15,000.00	10,000.00	



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/02/2019  
TIME: 14:15

PS&E JOB NO : 19X317 REVISION NO :  
CONTRACT NO : 009419 REGION NO : 4  
VERSION NO : 3 WORK ORDER# : XL5248  
HWY : SR 506  
TITLE : SR 506  
LACAMAS CREEK  
BRIDGE REPLACEMENT  
19X317  
PROJECT : STBG-0506(004)  
COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
AWARDED ON : Apr 16 2019

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
FARLINE BRIDGE, INCORPORATED CASCADE BRIDGE LLC CARTER & COMPANY, INC. DBA CAI  
1455 MILLER DR 14215 NW 3RD COURT 4676 COMMERCIAL ST SE PMB # 20  
97383-9431  
STAYTON OR 973830149 VANCOUVER WA 986855760 SALEM OR 973021902  
CONTRACTOR NUMBER : 101153 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 100163

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
77	CONSTRUCTION GEOTEXTILE FOR SEPARATION								
	170.0000	S.Y.	6.0000	-58.33 %	3.5000	-41.67 %	7.0000	16.67 %	
			1,020.00	-595.00	595.00	-425.00	1,190.00	170.00	
	CONTRACT TOTAL		<u>\$3,385,677.50</u>	<u>-4.34%</u>	<u>\$3,629,338.75</u>	<u>7.20%</u>	<u>\$3,735,997.00</u>	<u>10.35%</u>	
	BASE TOTAL		<u>\$3,385,677.50</u>	<u>-4.34%</u>	<u>\$3,629,338.75</u>	<u>7.20%</u>	<u>\$3,735,997.00</u>	<u>10.35%</u>	

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			42.72 %			19.88 %		45.76 %
			262,753.00	375,000.00	112,247.00	315,000.00	52,247.00	383,000.00	120,247.00	
2	CLEARING AND GRUBBING									
	3.0000	ACRE	25,000.0000	15,000.0000	-40.00 %	20,000.0000	-20.00 %	6,000.0000	-76.00 %	
			75,000.00	45,000.00	-30,000.00	60,000.00	-15,000.00	18,000.00	-57,000.00	
3	SELECTIVE CLEARING									
	0.6000	ACRE	25,000.0000	20,000.0000	-20.00 %	46,196.5200	84.79 %	5,000.0000	-80.00 %	
			15,000.00	12,000.00	-3,000.00	27,717.91	12,717.91	3,000.00	-12,000.00	
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
5	REMOVING SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			36,000.00	36,000.00		36,000.00		36,000.00		
6	REMOVING EXISTING BRIDGE	BRIDGE 506/106								
		L.S.			16.96 %		16.96 %		-45.42 %	
			128,250.00	150,000.00	21,750.00	150,000.00	21,750.00	70,000.00	-58,250.00	
7	REMOVING GUIDE POST									
	12.0000	EACH	25.0000	50.0000	100.00 %	1.0000	-96.00 %	50.0000	100.00 %	
			300.00	600.00	300.00	12.00	-288.00	600.00	300.00	
8	REMOVING WIRE FENCE									
	870.0000	L.F.	6.0000	3.0000	-50.00 %	0.2500	-95.83 %	4.0000	-33.33 %	
			5,220.00	2,610.00	-2,610.00	217.50	-5,002.50	3,480.00	-1,740.00	
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL									
	740.0000	C.Y.	45.0000	25.0000	-44.44 %	31.0000	-31.11 %	35.0000	-22.22 %	
			33,300.00	18,500.00	-14,800.00	22,940.00	-10,360.00	25,900.00	-7,400.00	
10	GRAVEL BORROW INCL. HAUL									
	920.0000	TON	30.0000	25.0000	-16.67 %	31.0100	3.37 %	30.0000	0.00 %	
			27,600.00	23,000.00	-4,600.00	28,529.20	929.20	27,600.00	0.00	

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

HWY	: SR 506	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 506 LACAMAS CREEK BRIDGE REPLACEMENT 19X317	QUIGG BROS., INC. 819 W STATE ST 98520-5934	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546
PROJECT	: STBG-0506(004)	ABERDEEN WA 985200281	VANCOUVER WA 986621345	WOODLAND WA 986749546
COUNTY(S)	: LEWIS	CONTRACTOR NUMBER : 680000	CONTRACTOR NUMBER : 100214	CONTRACTOR NUMBER : 101038

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING													
11	EMBANKMENT COMPACTION												
	690.0000	C.Y.	10.0000	3.0000	-70.00 %	3.0000	-70.00 %	1.0000	-90.00 %				
			6,900.00	2,070.00	-4,830.00	2,070.00	-4,830.00	690.00	-6,210.00				
DRAINAGE													
12	QUARRY SPALLS												
	8.0000	TON	170.0000	100.0000	-41.18 %	33.0000	-80.59 %	120.0000	-29.41 %				
			1,360.00	800.00	-560.00	264.00	-1,096.00	960.00	-400.00				
13	UNDERDRAIN PIPE 6 IN. DIAM.												
	79.0000	L.F.	30.0000	20.0000	-33.33 %	17.0000	-43.33 %	30.0000	0.00 %				
			2,370.00	1,580.00	-790.00	1,343.00	-1,027.00	2,370.00	0.00				
14	DRAIN PIPE 6 IN. DIAM.												
	133.0000	L.F.	50.0000	20.0000	-60.00 %	16.0000	-68.00 %	45.0000	-10.00 %				
			6,650.00	2,660.00	-3,990.00	2,128.00	-4,522.00	5,985.00	-665.00				
15	SCHEDULE A CULV. PIPE 12 IN. DIAM.												
	30.0000	L.F.	120.0000	100.0000	-16.67 %	84.0000	-30.00 %	50.0000	-58.33 %				
			3,600.00	3,000.00	-600.00	2,520.00	-1,080.00	1,500.00	-2,100.00				
STORM SEWER													
16	CATCH BASIN TYPE 1												
	2.0000	EACH	2,250.0000	1,500.0000	-33.33 %	1,650.0000	-26.67 %	2,500.0000	11.11 %				
			4,500.00	3,000.00	-1,500.00	3,300.00	-1,200.00	5,000.00	500.00				
STRUCTURE													
17	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	610.0000	C.Y.	25.0000	25.0000	0.00 %	33.3200	33.28 %	25.0000	0.00 %				
			15,250.00	15,250.00	0.00	20,325.20	5,075.20	15,250.00	0.00				
18	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 506/106												
		L.S.			-50.00 %		-41.67 %		100.00 %				
			60,000.00	30,000.00	-30,000.00	35,000.00	-25,000.00	120,000.00	60,000.00				

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
19	GRAVEL BACKFILL FOR WALL									
	190.0000	C.Y.	55.0000	60.0000	9.09 %	40.0000	-27.27 %	65.0000	18.18 %	
			10,450.00	11,400.00	950.00	7,600.00	-2,850.00	12,350.00	1,900.00	
20	CONSTRUCTING 6 FT. DIAM SHAFT									
	360.0000	L.F.	2,000.0000	2,400.0000	20.00 %	2,650.0000	32.50 %	2,500.0000	25.00 %	
			720,000.00	864,000.00	144,000.00	954,000.00	234,000.00	900,000.00	180,000.00	
21	ST. REINF. BAR FOR BRIDGE									
	32870.0000	LB.	1.2500	2.0000	60.00 %	1.6500	32.00 %	1.2000	-4.00 %	
			41,087.50	65,740.00	24,652.50	54,235.50	13,148.00	39,444.00	-1,643.50	
22	QA SHAFT TEST									
	6.0000	EACH	2,000.0000	2,500.0000	25.00 %	3,416.8900	70.84 %	3,000.0000	50.00 %	
			12,000.00	15,000.00	3,000.00	20,501.34	8,501.34	18,000.00	6,000.00	
23	CONC. CLASS 4000 FOR BRIDGE									
	176.0000	C.Y.	700.0000	900.0000	28.57 %	900.0000	28.57 %	800.0000	14.29 %	
			123,200.00	158,400.00	35,200.00	158,400.00	35,200.00	140,800.00	17,600.00	
24	PRESTRESSED CONC. GIRDER - WF95G									
	859.0000	L.F.	400.0000	550.0000	37.50 %	800.0000	100.00 %	700.0000	75.00 %	
			343,600.00	472,450.00	128,850.00	687,200.00	343,600.00	601,300.00	257,700.00	
25	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
26	SUPERSTRUCTURE - BR. NO. 506/106									
		L.S.			41.89 %		10.54 %		75.68 %	
			370,000.00	525,000.00	155,000.00	409,000.00	39,000.00	650,000.00	280,000.00	
27	BRIDGE RAILING TYPE SBP-12									
	451.0000	L.F.	75.0000	110.0000	46.67 %	73.5600	-1.92 %	115.0000	53.33 %	
			33,825.00	49,610.00	15,785.00	33,175.56	-649.44	51,865.00	18,040.00	
28	TRAFFIC BARRIER									
	483.0000	L.F.	300.0000	175.0000	-41.67 %	205.0000	-31.67 %	150.0000	-50.00 %	
			144,900.00	84,525.00	-60,375.00	99,015.00	-45,885.00	72,450.00	-72,450.00	

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
29	BRIDGE APPROACH SLAB												
	252.0000	S.Y.	350.0000	350.0000	0.00 %	322.0000	-8.00 %	300.0000	-14.29 %				
			88,200.00	88,200.00	0.00	81,144.00	-7,056.00	75,600.00	-12,600.00				
SURFACING													
30	CRUSHED SURFACING BASE COURSE												
	320.0000	TON	42.0000	50.0000	19.05 %	53.8200	28.14 %	45.0000	7.14 %				
			13,440.00	16,000.00	2,560.00	17,222.40	3,782.40	14,400.00	960.00				
HOT MIX ASPHALT													
31	PLANING BITUMINOUS PAVEMENT												
	920.0000	S.Y.	28.0000	7.0000	-75.00 %	5.9900	-78.61 %	10.0000	-64.29 %				
			25,760.00	6,440.00	-19,320.00	5,510.80	-20,249.20	9,200.00	-16,560.00				
32	HMA CL. 3/8 IN. PG 58H-22												
	480.0000	TON	260.0000	140.0000	-46.15 %	161.4500	-37.90 %	135.0000	-48.08 %				
			124,800.00	67,200.00	-57,600.00	77,496.00	-47,304.00	64,800.00	-60,000.00				
33	JOB MIX COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			1,170.00	1,170.00		1,170.00		1,170.00					
34	COMPACTION PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			2,329.00	2,329.00		2,329.00		2,329.00					
35	ASPHALT COST PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			2,261.00	2,261.00		2,261.00		2,261.00					
36	HMA CORE-ROADWAY												
	3.0000	EACH	160.0000	15.0000	-90.63 %	161.4500	0.91 %	500.0000	212.50 %				
			480.00	45.00	-435.00	484.35	4.35	1,500.00	1,020.00				

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
QUIGG BROS., INC.	M.J. HUGHES CONSTRUCTION, INC.	STELLAR J. CORPORATION	
819 W STATE ST	11510 NE 87TH AVE	1363 DOWN RIVER DR	
98520-5934			
ABERDEEN WA 985200281	VANCOUVER WA 986621345	WOODLAND WA 986749546	
CONTRACTOR NUMBER : 680000	CONTRACTOR NUMBER : 100214	CONTRACTOR NUMBER : 101038	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
37	HMA SAWCUT AND SEAL	L.F.	50.0000	50.0000	0.00 %	24.0000	-52.00 %	45.0000	-10.00 %	
	40.0000		2,000.00	2,000.00	0.00	960.00	-1,040.00	1,800.00	-200.00	
EROSION CONTROL AND ROADSIDE PLANTING										
38	COMPOST BLANKET	S.Y.	6.0000	6.0000	0.00 %	4.8400	-19.33 %	5.0000	-16.67 %	
	16900.0000		101,400.00	101,400.00	0.00	81,796.00	-19,604.00	84,500.00	-16,900.00	
39	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.			-7.52 %		-73.16 %		-56.84 %	
			16,220.00	15,000.00	-1,220.00	4,353.51	-11,866.49	7,000.00	-9,220.00	
40	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE	ACRE	8,000.0000	30,000.0000	275.00 %	12,076.5000	50.96 %	7,000.0000	-12.50 %	
	0.1000		800.00	3,000.00	2,200.00	1,207.65	407.65	700.00	-100.00	
41	TOPSOIL TYPE A	ACRE	25,000.0000	60,000.0000	140.00 %	26,664.1500	6.66 %	45,000.0000	80.00 %	
	0.2000		5,000.00	12,000.00	7,000.00	5,332.83	332.83	9,000.00	4,000.00	
42	BARK OR WOOD CHIP MULCH	ACRE	18,000.0000	28,000.0000	55.56 %	17,608.9000	-2.17 %	25,000.0000	38.89 %	
	2.1000		37,800.00	58,800.00	21,000.00	36,978.69	-821.31	52,500.00	14,700.00	
43	HIGH VISIBILITY FENCE	L.F.	5.0000	6.0000	20.00 %	6.4600	29.20 %	4.0000	-20.00 %	
	2870.0000		14,350.00	17,220.00	2,870.00	18,540.20	4,190.20	11,480.00	-2,870.00	
44	SURFACE PREPARATION	ACRE	5,000.0000	15,000.0000	200.00 %	16,145.0800	222.90 %	8,000.0000	60.00 %	
	2.4000		12,000.00	36,000.00	24,000.00	38,748.19	26,748.19	19,200.00	7,200.00	
45	WEED AND PEST CONTROL - CHEMICAL APPLICATION	HR	100.0000	100.0000	0.00 %	103.3300	3.33 %	80.0000	-20.00 %	
	80.0000		8,000.00	8,000.00	0.00	8,266.40	266.40	6,400.00	-1,600.00	

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING													
46	WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL	HR	70.0000	80.0000	14.29 %	118.4000	69.14 %	80.0000	14.29 %				
			5,600.00	6,400.00	800.00	9,472.00	3,872.00	6,400.00	800.00				
TRAFFIC													
47	EXTRUDED CURB	L.F.	95.0000	35.0000	-63.16 %	54.0000	-43.16 %	60.0000	-36.84 %				
			2,850.00	1,050.00	-1,800.00	1,620.00	-1,230.00	1,800.00	-1,050.00				
48	BEAM GUARDRAIL TRANSITION SECTION TYPE 21	EACH	5,500.0000	5,000.0000	-9.09 %	3,498.1000	-36.40 %	4,500.0000	-18.18 %				
			22,000.00	20,000.00	-2,000.00	13,992.40	-8,007.60	18,000.00	-4,000.00				
49	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	3,700.0000	4,500.0000	21.62 %	4,359.1700	17.82 %	4,500.0000	21.62 %				
			14,800.00	18,000.00	3,200.00	17,436.68	2,636.68	18,000.00	3,200.00				
50	FLEXIBLE GUIDE POST	EACH	90.0000	100.0000	11.11 %	54.0000	-40.00 %	70.0000	-22.22 %				
			1,080.00	1,200.00	120.00	648.00	-432.00	840.00	-240.00				
51	BARRIER DELINEATOR	EACH	45.0000	50.0000	11.11 %	75.3500	67.44 %	25.0000	-44.44 %				
			90.00	100.00	10.00	150.70	60.70	50.00	-40.00				
52	PAINT LINE	L.F.	3.0000	3.0000	0.00 %	2.5300	-15.67 %	4.0000	33.33 %				
			6,540.00	6,540.00	0.00	5,515.40	-1,024.60	8,720.00	2,180.00				
53	PLASTIC DRAINAGE MARKING	EACH	200.0000	350.0000	75.00 %	350.0000	75.00 %	700.0000	250.00 %				
			400.00	700.00	300.00	700.00	300.00	1,400.00	1,000.00				
54	RAISED PAVEMENT MARKER TYPE 2	HUND	5,500.0000	15,000.0000	172.73 %	16,145.1000	193.55 %	15,000.0000	172.73 %				
			550.00	1,500.00	950.00	1,614.51	1,064.51	1,500.00	950.00				
55	CONDUIT PIPE 2 IN. DIAM.	L.F.	15.0000	35.0000	133.33 %	43.0500	187.00 %	30.0000	100.00 %				
			16,290.00	38,010.00	21,720.00	46,752.30	30,462.30	32,580.00	16,290.00				

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
56	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-62.03 %			-68.35 %		-49.37 %
			79,000.00	30,000.00	-49,000.00	25,000.00	-54,000.00	40,000.00	-39,000.00	
57	CONSTRUCTION SIGNS CLASS A	S.F.			50.00 %			15.0000	-25.00 %	
	1120.0000		20.0000	30.0000	11,200.00	16.1500	-4,312.00	15,000.00	-5,600.00	
			22,400.00	33,600.00		18,088.00		16,800.00		
OTHER ITEMS										
58	PROJECT PARTNERING	CALC			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00		
59	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$5,000	L.S.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
60	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			-66.67 %			20.0000	-66.67 %	
	20.0000		60.0000	20.0000	-800.00	70.0000	200.00	20.0000	-800.00	
			1,200.00	400.00		1,400.00		400.00		
61	GRAVEL BACKFILL FOR DRAIN	C.Y.			-23.08 %			35.0000	-46.15 %	
	10.0000		65.0000	50.0000	-150.00	54.0000	-110.00	35.0000	-300.00	
			650.00	500.00		540.00		350.00		
62	STRUCTURE SURVEYING	L.S.			177.78 %			177.78 %		38.89 %
			18,000.00	50,000.00	32,000.00	50,000.00	32,000.00	25,000.00	7,000.00	
63	WIRE FENCE TYPE 2	L.F.			0.00 %			12.0000	-20.00 %	
	823.0000		15.0000	15.0000	0.00	12.6300	-1,950.51	12.0000	-2,469.00	
			12,345.00	12,345.00		10,394.49		9,876.00		
64	REMOVING AND RESETTNG WIRE FENCE	L.F.			-57.14 %			15.0000	-57.14 %	
	41.0000		35.0000	15.0000	-820.00	15.0000	-820.00	15.0000	-820.00	
			1,435.00	615.00		615.00		615.00		
65	SINGLE WIRE GATE 14 FT. WIDE	EACH			7.14 %			1,500.0000	7.14 %	
	1.0000		1,400.0000	1,500.0000	100.00	1,600.0000	200.00	1,500.0000	100.00	
			1,400.00	1,500.00		1,600.00		1,500.00		



PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
66	FORCE ACCOUNT WATERLINE SERVICE PRESERVATION EST.				0.00 %			0.00 %			0.00 %		
			5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	5,000.00		5,000.00	5,000.00
67	FORCE ACCOUNT WATERLINE PROTECTION EST.				0.00 %			0.00 %			0.00 %		
			10,000.00	10,000.00		10,000.00	10,000.00		10,000.00	10,000.00		10,000.00	10,000.00
68	FORCE ACCOUNT REPAIRS TO SOUTH MILITARY ROAD EST.				0.00 %			0.00 %			0.00 %		
			50,000.00	50,000.00		50,000.00	50,000.00		50,000.00	50,000.00		50,000.00	50,000.00
69	ROADSIDE CLEANUP EST.				0.00 %			0.00 %			0.00 %		
			2,500.00	2,500.00		2,500.00	2,500.00		2,500.00	2,500.00		2,500.00	2,500.00
70	TRAINING 800.0000 HR		10.0000	15.0000	50.00 %	20.0000	100.00 %	5.0000	-50.00 %				
			8,000.00	12,000.00	4,000.00	16,000.00	8,000.00	4,000.00	-4,000.00				
71	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.				0.00 %			0.00 %			0.00 %		
			5.00	5.00		5.00	5.00		5.00	5.00		5.00	5.00
72	MINOR CHANGE CALC				0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
73	STEEL COST ADJUSTMENT CALC				0.00 %			0.00 %			0.00 %		
			132,400.00	132,400.00		132,400.00	132,400.00		132,400.00	132,400.00		132,400.00	132,400.00
74	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %			0.00 %			0.00 %		
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
75	SPCC PLAN L.S.				0.00 %		200.00 %			0.00 %			
			1,000.00	1,000.00	0.00	3,000.00	2,000.00	1,000.00	0.00				
76	FIELD OFFICE BUILDING L.S.				50.00 %		93.74 %			20.00 %			
			5,000.00	7,500.00	2,500.00	9,687.05	4,687.05	6,000.00	1,000.00				

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214	STELLAR J. CORPORATION 1363 DOWN RIVER DR WOODLAND WA 986749546 CONTRACTOR NUMBER : 101038

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
77	CONSTRUCTION GEOTEXTILE FOR SEPARATION												
	170.0000	S.Y.	6.0000	5.0000	-16.67 %	1.1600	-80.67 %	4.0000	-33.33 %				
			1,020.00	850.00	-170.00	197.20	-822.80	680.00	-340.00				
	CONTRACT TOTAL		<u>\$3,385,677.50</u>	<u>\$3,872,972.00</u>	14.39%	<u>\$3,973,620.96</u>	17.37%	<u>\$3,989,797.00</u>	17.84%				
	BASE TOTAL		<u>\$3,385,677.50</u>	<u>\$3,872,972.00</u>	14.39%	<u>\$3,973,620.96</u>	17.37%	<u>\$3,989,797.00</u>	17.84%				

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 SELBY BRIDGE COMPANY, INC.      HAMILTON CONSTRUCTION CO.  
 600 SE ASSEMBLY AVE STE 230      2213 SOUTH F ST - 97477-5207  
 98661-5583      PO BOX 659  
 VANCOUVER WA 986618018      SPRINGFIELD OR 974770121  
 CONTRACTOR NUMBER : 755800      CONTRACTOR NUMBER : 340000      CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
PREPARATION											
1	MOBILIZATION										
		L.S.			54.14 %			63.65 %			
			262,753.00	405,000.00	142,247.00	430,000.00	167,247.00				
2	CLEARING AND GRUBBING										
	3.0000	ACRE	25,000.0000	12,000.0000	-52.00 %	11,750.0000	-53.00 %				
			75,000.00	36,000.00	-39,000.00	35,250.00	-39,750.00				
3	SELECTIVE CLEARING										
	0.6000	ACRE	25,000.0000	8,500.0000	-66.00 %	8,300.0000	-66.80 %				
			15,000.00	5,100.00	-9,900.00	4,980.00	-10,020.00				
4	ARCHAEOLOGICAL AND HISTORICAL SALVAGE										
		EST.			0.00 %		0.00 %				
			10,000.00	10,000.00		10,000.00					
5	REMOVING SHAFT OBSTRUCTIONS										
		EST.			0.00 %		0.00 %				
			36,000.00	36,000.00		36,000.00					
6	REMOVING EXISTING BRIDGE	BRIDGE 506/106									
		L.S.			-22.03 %		4.48 %				
			128,250.00	100,000.00	-28,250.00	134,000.00	5,750.00				
7	REMOVING GUIDE POST										
	12.0000	EACH	25.0000	50.0000	100.00 %	30.0000	20.00 %				
			300.00	600.00	300.00	360.00	60.00				
8	REMOVING WIRE FENCE										
	870.0000	L.F.	6.0000	4.0000	-33.33 %	2.0000	-66.67 %				
			5,220.00	3,480.00	-1,740.00	1,740.00	-3,480.00				
GRADING											
9	ROADWAY EXCAVATION INCL. HAUL										
	740.0000	C.Y.	45.0000	37.0000	-17.78 %	30.0000	-33.33 %				
			33,300.00	27,380.00	-5,920.00	22,200.00	-11,100.00				
10	GRAVEL BORROW INCL. HAUL										
	920.0000	TON	30.0000	40.0000	33.33 %	45.0000	50.00 %				
			27,600.00	36,800.00	9,200.00	41,400.00	13,800.00				

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 7TH BIDDER ----- 8TH BIDDER -----  
 SELBY BRIDGE COMPANY, INC. HAMILTON CONSTRUCTION CO.  
 600 SE ASSEMBLY AVE STE 230 2213 SOUTH F ST - 97477-5207  
 98661-5583 PO BOX 659  
 VANCOUVER WA 986618018 SPRINGFIELD OR 974770121  
 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
GRADING									
11	EMBANKMENT COMPACTION								
	690.0000	C.Y.	10.0000	4.0000	-60.00 %	45.0000	350.00 %		
			6,900.00	2,760.00	-4,140.00	31,050.00	24,150.00		
DRAINAGE									
12	QUARRY SPALLS								
	8.0000	TON	170.0000	200.0000	17.65 %	138.0000	-18.82 %		
			1,360.00	1,600.00	240.00	1,104.00	-256.00		
13	UNDERDRAIN PIPE 6 IN. DIAM.								
	79.0000	L.F.	30.0000	70.0000	133.33 %	41.0000	36.67 %		
			2,370.00	5,530.00	3,160.00	3,239.00	869.00		
14	DRAIN PIPE 6 IN. DIAM.								
	133.0000	L.F.	50.0000	80.0000	60.00 %	100.0000	100.00 %		
			6,650.00	10,640.00	3,990.00	13,300.00	6,650.00		
15	SCHEDULE A CULV. PIPE 12 IN. DIAM.								
	30.0000	L.F.	120.0000	100.0000	-16.67 %	50.0000	-58.33 %		
			3,600.00	3,000.00	-600.00	1,500.00	-2,100.00		
STORM SEWER									
16	CATCH BASIN TYPE 1								
	2.0000	EACH	2,250.0000	2,000.0000	-11.11 %	3,000.0000	33.33 %		
			4,500.00	4,000.00	-500.00	6,000.00	1,500.00		
STRUCTURE									
17	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	610.0000	C.Y.	25.0000	30.0000	20.00 %	15.0000	-40.00 %		
			15,250.00	18,300.00	3,050.00	9,150.00	-6,100.00		
18	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 506/106								
		L.S.			0.00 %		-17.50 %		
			60,000.00	60,000.00	0.00	49,500.00	-10,500.00		

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 SELBY BRIDGE COMPANY, INC.      HAMILTON CONSTRUCTION CO.  
 600 SE ASSEMBLY AVE STE 230      2213 SOUTH F ST - 97477-5207  
 98661-5583      PO BOX 659  
 VANCOUVER WA 986618018      SPRINGFIELD OR 974770121  
 CONTRACTOR NUMBER : 755800      CONTRACTOR NUMBER : 340000      CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
19	GRAVEL BACKFILL FOR WALL 190.0000	C.Y.	55.0000 10,450.00	70.0000 13,300.00	27.27 % 2,850.00	49.0000 9,310.00	-10.91 % -1,140.00			
20	CONSTRUCTING 6 FT. DIAM SHAFT 360.0000	L.F.	2,000.0000 720,000.00	3,100.0000 1,116,000.00	55.00 % 396,000.00	2,500.0000 900,000.00	25.00 % 180,000.00			
21	ST. REINF. BAR FOR BRIDGE 32870.0000	LB.	1.2500 41,087.50	2.0000 65,740.00	60.00 % 24,652.50	1.5000 49,305.00	20.00 % 8,217.50			
22	QA SHAFT TEST 6.0000	EACH	2,000.0000 12,000.00	2,750.0000 16,500.00	37.50 % 4,500.00	7,500.0000 45,000.00	275.00 % 33,000.00			
23	CONC. CLASS 4000 FOR BRIDGE 176.0000	C.Y.	700.0000 123,200.00	600.0000 105,600.00	-14.29 % -17,600.00	1,000.0000 176,000.00	42.86 % 52,800.00			
24	PRESTRESSED CONC. GIRDER - WF95G 859.0000	L.F.	400.0000 343,600.00	900.0000 773,100.00	125.00 % 429,500.00	850.0000 730,150.00	112.50 % 386,550.00			
25	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		-1.00	-1.00	0.00 %	-1.00	0.00 %			
26	SUPERSTRUCTURE - BR. NO. 506/106 L.S.		370,000.00	300,000.00	-18.92 % -70,000.00	550,000.00	48.65 % 180,000.00			
27	BRIDGE RAILING TYPE SBP-12 451.0000	L.F.	75.0000 33,825.00	75.0000 33,825.00	0.00 % 0.00	105.0000 47,355.00	40.00 % 13,530.00			
28	TRAFFIC BARRIER 483.0000	L.F.	300.0000 144,900.00	130.0000 62,790.00	-56.67 % -82,110.00	135.0000 65,205.00	-55.00 % -79,695.00			

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 7TH BIDDER ----- 8TH BIDDER -----  
 SELBY BRIDGE COMPANY, INC. HAMILTON CONSTRUCTION CO.  
 600 SE ASSEMBLY AVE STE 230 2213 SOUTH F ST - 97477-5207  
 98661-5583 PO BOX 659  
 VANCOUVER WA 986618018 SPRINGFIELD OR 974770121  
 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
29	BRIDGE APPROACH SLAB									
	252.0000	S.Y.	350.0000	270.0000	-22.86 %	350.0000	0.00 %			
			88,200.00	68,040.00	-20,160.00	88,200.00	0.00			
SURFACING										
30	CRUSHED SURFACING BASE COURSE									
	320.0000	TON	42.0000	100.0000	138.10 %	59.0000	40.48 %			
			13,440.00	32,000.00	18,560.00	18,880.00	5,440.00			
HOT MIX ASPHALT										
31	PLANING BITUMINOUS PAVEMENT									
	920.0000	S.Y.	28.0000	5.0000	-82.14 %	8.0000	-71.43 %			
			25,760.00	4,600.00	-21,160.00	7,360.00	-18,400.00			
32	HMA CL. 3/8 IN. PG 58H-22									
	480.0000	TON	260.0000	130.0000	-50.00 %	132.0000	-49.23 %			
			124,800.00	62,400.00	-62,400.00	63,360.00	-61,440.00			
33	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %			
			1,170.00	1,170.00		1,170.00				
34	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %			
			2,329.00	2,329.00		2,329.00				
35	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %			
			2,261.00	2,261.00		2,261.00				
36	HMA CORE-ROADWAY									
	3.0000	EACH	160.0000	500.0000	212.50 %	150.0000	-6.25 %			
			480.00	1,500.00	1,020.00	450.00	-30.00			

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 7TH BIDDER ----- 8TH BIDDER -----  
 SELBY BRIDGE COMPANY, INC. HAMILTON CONSTRUCTION CO.  
 600 SE ASSEMBLY AVE STE 230 2213 SOUTH F ST - 97477-5207  
 98661-5583 PO BOX 659  
 VANCOUVER WA 986618018 SPRINGFIELD OR 974770121  
 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
HOT MIX ASPHALT									
37	HMA SAWCUT AND SEAL	L.F.	50.0000 2,000.00	-40.00 % -800.00	30.0000 1,200.00	45.0000 1,800.00	-10.00 % -200.00		
EROSION CONTROL AND ROADSIDE PLANTING									
38	COMPOST BLANKET	S.Y.	6.0000 101,400.00	0.00 % 0.00	6.0000 101,400.00	5.9000 99,710.00	-1.67 % -1,690.00		
39	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.	16,220.00	23.30 %	20,000.00	15,000.00	-7.52 % -1,220.00		
40	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE	ACRE	8,000.0000 800.00	275.00 % 2,200.00	30,000.0000 3,000.00	30,000.0000 3,000.00	275.00 % 2,200.00		
41	TOPSOIL TYPE A	ACRE	25,000.0000 5,000.00	120.00 % 6,000.00	55,000.0000 11,000.00	55,000.0000 11,000.00	120.00 % 6,000.00		
42	BARK OR WOOD CHIP MULCH	ACRE	18,000.0000 37,800.00	44.44 % 16,800.00	26,000.0000 54,600.00	26,000.0000 54,600.00	44.44 % 16,800.00		
43	HIGH VISIBILITY FENCE	L.F.	5.0000 14,350.00	20.00 % 2,870.00	6.0000 17,220.00	5.0000 14,350.00	0.00 % 0.00		
44	SURFACE PREPARATION	ACRE	5,000.0000 12,000.00	200.00 % 24,000.00	15,000.0000 36,000.00	15,000.0000 36,000.00	200.00 % 24,000.00		
45	WEED AND PEST CONTROL - CHEMICAL APPLICATION	HR	100.0000 8,000.00	0.00 % 0.00	100.0000 8,000.00	100.0000 8,000.00	0.00 % 0.00		

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 SELBY BRIDGE COMPANY, INC.      HAMILTON CONSTRUCTION CO.  
 600 SE ASSEMBLY AVE STE 230      2213 SOUTH F ST - 97477-5207  
 98661-5583      PO BOX 659  
 VANCOUVER WA 986618018      SPRINGFIELD OR 974770121  
 CONTRACTOR NUMBER : 755800      CONTRACTOR NUMBER : 340000      CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	% DIFF./ AMT.DIFF.
EROSION CONTROL AND ROADSIDE PLANTING									
46	WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL	HR	70.0000	80.0000	14.29 %	80.0000	14.29 %		
			5,600.00	6,400.00	800.00	6,400.00	800.00		
TRAFFIC									
47	EXTRUDED CURB	L.F.	95.0000	100.0000	5.26 %	150.0000	57.89 %		
			2,850.00	3,000.00	150.00	4,500.00	1,650.00		
48	BEAM GUARDRAIL TRANSITION SECTION TYPE 21	EACH	5,500.0000	4,500.0000	-18.18 %	3,250.0000	-40.91 %		
			22,000.00	18,000.00	-4,000.00	13,000.00	-9,000.00		
49	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	3,700.0000	4,225.0000	14.19 %	4,050.0000	9.46 %		
			14,800.00	16,900.00	2,100.00	16,200.00	1,400.00		
50	FLEXIBLE GUIDE POST	EACH	90.0000	100.0000	11.11 %	50.0000	-44.44 %		
			1,080.00	1,200.00	120.00	600.00	-480.00		
51	BARRIER DELINEATOR	EACH	45.0000	50.0000	11.11 %	25.0000	-44.44 %		
			90.00	100.00	10.00	50.00	-40.00		
52	PAINT LINE	L.F.	3.0000	2.5000	-16.67 %	2.5000	-16.67 %		
			6,540.00	5,450.00	-1,090.00	5,450.00	-1,090.00		
53	PLASTIC DRAINAGE MARKING	EACH	200.0000	300.0000	50.00 %	75.0000	-62.50 %		
			400.00	600.00	200.00	150.00	-250.00		
54	RAISED PAVEMENT MARKER TYPE 2	HUND	5,500.0000	15,000.0000	172.73 %	1,000.0000	-81.82 %		
			550.00	1,500.00	950.00	100.00	-450.00		
55	CONDUIT PIPE 2 IN. DIAM.	L.F.	15.0000	35.0000	133.33 %	33.0000	120.00 %		
			16,290.00	38,010.00	21,720.00	35,838.00	19,548.00		



PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 7TH BIDDER ----- 8TH BIDDER -----  
 SELBY BRIDGE COMPANY, INC. HAMILTON CONSTRUCTION CO.  
 600 SE ASSEMBLY AVE STE 230 2213 SOUTH F ST - 97477-5207  
 98661-5583 PO BOX 659  
 VANCOUVER WA 986618018 SPRINGFIELD OR 974770121  
 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
56	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-36.71 %			-35.44 %		
			79,000.00	50,000.00	-29,000.00	51,000.00	-28,000.00			
57	CONSTRUCTION SIGNS CLASS A	S.F.			25.00 %			100.00 %		
	1120.0000		20.0000	25.0000	5,600.00	40.0000	22,400.00			
			22,400.00	28,000.00		44,800.00				
OTHER ITEMS										
58	PROJECT PARTNERING	CALC			0.00 %			0.00 %		
			10,000.00	10,000.00		10,000.00				
59	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$5,000	L.S.			0.00 %			0.00 %		
			5,000.00	5,000.00	0.00	5,000.00	0.00			
60	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			300.00 %			66.67 %		
	20.0000		60.0000	240.0000	3,600.00	100.0000	800.00			
			1,200.00	4,800.00		2,000.00				
61	GRAVEL BACKFILL FOR DRAIN	C.Y.			469.23 %			130.77 %		
	10.0000		65.0000	370.0000	3,050.00	150.0000	850.00			
			650.00	3,700.00		1,500.00				
62	STRUCTURE SURVEYING	L.S.			122.22 %			137.78 %		
			18,000.00	40,000.00	22,000.00	42,800.00	24,800.00			
63	WIRE FENCE TYPE 2	L.F.			-20.00 %			-20.00 %		
	823.0000		15.0000	12.0000	-2,469.00	12.0000	-2,469.00			
			12,345.00	9,876.00		9,876.00				
64	REMOVING AND RESETTNG WIRE FENCE	L.F.			-60.00 %			-61.43 %		
	41.0000		35.0000	14.0000	-861.00	13.5000	-881.50			
			1,435.00	574.00		553.50				
65	SINGLE WIRE GATE 14 FT. WIDE	EACH			7.14 %			2.86 %		
	1.0000		1,400.0000	1,500.0000	1,440.0000	1,440.0000	40.00			
			1,400.00	1,500.00		1,440.00				



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/02/2019

\*\*\* BID CHECK REPORT \*\*\*

TIME: 14:15

PS&E JOB NO : 19X317 REVISION NO :  
 CONTRACT NO : 009419 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL5248  
 HWY : SR 506  
 TITLE : SR 506  
 LACAMAS CREEK  
 BRIDGE REPLACEMENT  
 19X317  
 PROJECT : STBG-0506(004)  
 COUNTY(S) : LEWIS

BIDS OPENED ON : Apr 10 2019  
 AWARDED ON : Apr 16 2019

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 SELBY BRIDGE COMPANY, INC. HAMILTON CONSTRUCTION CO.  
 600 SE ASSEMBLY AVE STE 230 2213 SOUTH F ST - 97477-5207  
 98661-5583 PO BOX 659  
 VANCOUVER WA 986618018 SPRINGFIELD OR 974770121  
 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./	ENGR'S. EST.		% DIFF./	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
77	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	170.0000	S.Y.	6.0000	3.0000	-50.00 %	17.6500	194.17 %			
			1,020.00	510.00	-510.00	3,000.50	1,980.50			
	CONTRACT TOTAL		<u>\$3,385,677.50</u>	<u>\$4,137,787.00</u>	22.21%	<u>\$4,303,494.00</u>	27.11%		\$0.00	
	BASE TOTAL		<u>\$3,385,677.50</u>	<u>\$4,137,787.00</u>	22.21%	<u>\$4,303,494.00</u>	27.11%		NO BID THIS ALTERNATE	