

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/09/2019

* * * BID CHECK REPORT * * *

TIME: 12:18

PS&E JOB NO : 19Z018 REVISION NO :
CONTRACT NO : 009472 REGION NO : 6
VERSION NO : 1 WORK ORDER# : MS8002

BIDS OPENED ON : Sep 5 2019

AWARDED ON : Sep 10 2019

HWY : SR 000
TITLE : PV HOOPER TRACK IMPROVEMENTS

----- LOW BIDDER ----- 2ND BIDDER -----

RAILWORKS TRACK SYSTEMS, INC. H & H ENGINEERING CONSTRUCTION
11201 W 21ST AVE 212 INDUSTRIAL DR

PROJECT :
COUNTY(S) : ADAMS, WHITMAN

AIRWAY HEIGHTS WA 99001970 STOCKTON CA 952063905
CONTRACTOR NUMBER : 100726 CONTRACTOR NUMBER : 100533

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT

PS&E JOB NO : 19Z018 REVISION NO :
 CONTRACT NO : 009472 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : MS8002

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

HWY : SR 000
 TITLE : PV HOOPER TRACK IMPROVEMENTS
 PROJECT :
 COUNTY(S) : ADAMS, WHITMAN

----- LOW BIDDER ----- 2ND BIDDER -----
 RAILWORKS TRACK SYSTEMS, INC. H & H ENGINEERING CONSTRUCTION
 11201 W 21ST AVE 212 INDUSTRIAL DR
 AIRWAY HEIGHTS WA 99001970 STOCKTON CA 952063905
 CONTRACTOR NUMBER : 100726 CONTRACTOR NUMBER : 100533

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION						
		L.S.			-79.06 %		-32.05 %
			220,765.00	46,235.00	-174,530.00	150,000.00	-70,765.00
TRAFFIC							
2	PROJECT TEMPORARY TRAFFIC CONTROL						
		L.S.			-60.53 %		-60.00 %
			30,000.00	11,841.00	-18,159.00	12,000.00	-18,000.00
OTHER ITEMS							
3	PROJECT PARTNERING						
		CALC			0.00 %		0.00 %
			500.00	500.00		500.00	
4	REPLACE CROSS TIES						
	6078.0000	EACH	140.0000	152.0000	8.57 %	195.0000	39.29 %
			850,920.00	923,856.00	72,936.00	1,185,210.00	334,290.00
5	REPLACE SWITCH TIES						
	844.0000	L.F.	28.0000	33.0000	17.86 %	40.0000	42.86 %
			23,632.00	27,852.00	4,220.00	33,760.00	10,128.00
6	REPLACE CROSS TIES IN CROSSING						
	15.0000	EACH	160.0000	273.0000	70.63 %	150.0000	-6.25 %
			2,400.00	4,095.00	1,695.00	2,250.00	-150.00
7	SURFACE LINE AND DRESS WITH REMOVE SUPERELEVATION						
	2270.0000	T.F.	3.0000	3.0000	0.00 %	7.0000	133.33 %
			6,810.00	6,810.00	0.00	15,890.00	9,080.00
8	SURFACE LINE AND DRESS						
	33425.0000	T.F.	2.5000	3.0000	20.00 %	3.0000	20.00 %
			83,562.50	100,275.00	16,712.50	100,275.00	16,712.50
9	SURFACE LINE AND DRESS THROUGH TURNOUT						
	8.0000	EACH	2,300.0000	3,281.0000	42.65 %	2,500.0000	8.70 %
			18,400.00	26,248.00	7,848.00	20,000.00	1,600.00

PS&E JOB NO : 19Z018 REVISION NO :
 CONTRACT NO : 009472 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : MS8002

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

HWY : SR 000
 TITLE : PV HOOPER TRACK IMPROVEMENTS
 PROJECT :
 COUNTY(S) : ADAMS, WHITMAN

----- LOW BIDDER -----
 RAILWORKS TRACK SYSTEMS, INC.
 11201 W 21ST AVE

----- 2ND BIDDER -----
 H & H ENGINEERING CONSTRUCTION
 212 INDUSTRIAL DR

AIRWAY HEIGHTS WA 99001970 STOCKTON CA 952063905
 CONTRACTOR NUMBER : 100726 CONTRACTOR NUMBER : 100533

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS								
10	SURFACE LINE AND DRESS THROUGH CROSSING							
	32.0000	T.F.	10.0000	71.0000	610.00 %	125.0000	1,150.00 %	
			320.00	2,272.00	1,952.00	4,000.00	3,680.00	
11	RAISE TRACK WITH SLD							
	800.0000	T.F.	4.5000	4.0000	-11.11 %	6.0000	33.33 %	
			3,600.00	3,200.00	-400.00	4,800.00	1,200.00	
12	BALLAST DISTRIBUTION							
	3774.0000	TON	30.0000	37.0000	23.33 %	50.0000	66.67 %	
			113,220.00	139,638.00	26,418.00	188,700.00	75,480.00	
13	JOINT REHAB							
	1330.0000	EACH	25.0000	37.0000	48.00 %	43.0000	72.00 %	
			33,250.00	49,210.00	15,960.00	57,190.00	23,940.00	
14	REPLACE RAIL & OTM - CURVE MIN 0° WITH MAX 1 ° 30'							
	1630.0000	T.F.	100.0000	90.0000	-10.00 %	140.0000	40.00 %	
			163,000.00	146,700.00	-16,300.00	228,200.00	65,200.00	
15	REPLACE RAIL & OTM - CURVE MIN 1° 30' WITH MAX 3°							
	5030.0000	T.F.	100.5000	89.0000	-11.44 %	130.0000	29.35 %	
			505,515.00	447,670.00	-57,845.00	653,900.00	148,385.00	
16	REPLACE RAIL & OTM - CURVE MIN 3° WITH MAX 4°							
	1930.0000	T.F.	105.5000	91.0000	-13.74 %	148.0000	40.28 %	
			203,615.00	175,630.00	-27,985.00	285,640.00	82,025.00	
17	REPLACE RAIL & OTM - CURVE MIN 4° WITH MAX 8°							
	2525.0000	T.F.	106.0000	92.0000	-13.21 %	152.0000	43.40 %	
			267,650.00	232,300.00	-35,350.00	383,800.00	116,150.00	
18	REPLACE RAIL & OTM - CURVE MIN 8° OR GREATER							
	550.0000	T.F.	106.5000	96.0000	-9.86 %	172.0000	61.50 %	
			58,575.00	52,800.00	-5,775.00	94,600.00	36,025.00	
19	REPLACE RAIL, OTM AND COMPONENTS WITHIN TURNOUT							
	2.0000	EACH	28,000.0000	44,430.0000	58.68 %	60,000.0000	114.29 %	
			56,000.00	88,860.00	32,860.00	120,000.00	64,000.00	
20	REPLACE RAIL WITH AGENCY FURNISHED RAIL							
	590.0000	L.F.	23.0000	31.0000	34.78 %	20.0000	-13.04 %	
			13,570.00	18,290.00	4,720.00	11,800.00	-1,770.00	

PS&E JOB NO : 19Z018 REVISION NO :
 CONTRACT NO : 009472 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : MS8002

BIDS OPENED ON : Sep 5 2019
 AWARDED ON : Sep 10 2019

HWY : SR 000
 TITLE : PV HOOPER TRACK IMPROVEMENTS
 PROJECT :
 COUNTY(S) : ADAMS, WHITMAN

----- LOW BIDDER ----- 2ND BIDDER -----
 RAILWORKS TRACK SYSTEMS, INC. H & H ENGINEERING CONSTRUCTION
 11201 W 21ST AVE 212 INDUSTRIAL DR
 AIRWAY HEIGHTS WA 99001970 STOCKTON CA 952063905
 CONTRACTOR NUMBER : 100726 CONTRACTOR NUMBER : 100533

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS								
21	DITCH RESTORATION							
	2765.0000	L.F.	13.0000	7.0000	-46.15 %	13.0000	0.00 %	
			35,945.00	19,355.00	-16,590.00	35,945.00	0.00	
22	REMOVE VEGETATION AND DEBRIS							
		L.S.			-3.19 %		212.50 %	
			3,200.00	3,098.00	-102.00	10,000.00	6,800.00	
23	RECONSTRUCT CROSSING							
	96.0000	T.F.	800.0000	1,351.0000	68.88 %	1,700.0000	112.50 %	
			76,800.00	129,696.00	52,896.00	163,200.00	86,400.00	
24	REPLACE CROSSING PLANKS							
	24.0000	T.F.	260.0000	308.0000	18.46 %	400.0000	53.85 %	
			6,240.00	7,392.00	1,152.00	9,600.00	3,360.00	
25	RECONSTRUCT PEDESTRIAN CROSSING							
		L.S.			112.46 %		163.16 %	
			9,500.00	20,184.00	10,684.00	25,000.00	15,500.00	
26	REMOVE TURNOUT							
	1.0000	EACH	15,200.0000	21,400.0000	40.79 %	37,000.0000	143.42 %	
			15,200.00	21,400.00	6,200.00	37,000.00	21,800.00	
27	RECONSTRUCT CATTLE GUARD							
	2.0000	EACH	2,400.0000	6,178.0000	157.42 %	5,800.0000	141.67 %	
			4,800.00	12,356.00	7,556.00	11,600.00	6,800.00	
28	FORCE ACCOUNT DELAY COMPENSATION							
		EST.			0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		
29	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
30	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
31	AGGREGATE COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/09/2019

*** BID CHECK REPORT ***

TIME: 12:18

PS&E JOB NO : 19Z018 REVISION NO :
CONTRACT NO : 009472 REGION NO : 6
VERSION NO : 1 WORK ORDER# : MS8002

BIDS OPENED ON : Sep 5 2019
AWARDED ON : Sep 10 2019

HWY : SR 000
TITLE : PV HOOPER TRACK IMPROVEMENTS

----- LOW BIDDER ----- 2ND BIDDER -----
RAILWORKS TRACK SYSTEMS, INC. H & H ENGINEERING CONSTRUCTION
11201 W 21ST AVE 212 INDUSTRIAL DR

PROJECT : AIRWAY HEIGHTS WA 99001970 STOCKTON CA 952063905
COUNTY(S) : ADAMS, WHITMAN CONTRACTOR NUMBER : 100726 CONTRACTOR NUMBER : 100533

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS							
32	SPCC PLAN	L.S.					
			1,500.00	-23.93 %	1,141.00	66.67 %	
				-359.00	2,500.00	1,000.00	
	CONTRACT TOTAL		<u>\$2,818,492.50</u>	-3.18%	<u>\$2,728,907.00</u>	<u>\$3,857,363.00</u>	36.86% \$0.00
	BASE TOTAL		<u>\$2,818,492.50</u>	-3.18%	<u>\$2,728,907.00</u>	<u>\$3,857,363.00</u>	36.86%