

PS&E JOB NO: 00C544 REVISION NO : 1
 CONTRACT NO: 006152 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1227

BIDS OPENED ON : Jun 6 2001
 AWARDED ON : Jun 11 2001

HWY : SR 166
 TITLE : SR 166
 BLACKJACK CREEK TO
 PORT ORCHARD ECL
 00C544
 PROJECT : STP-PM01(001)
 COUNTY(S) : KITSAP

----- LOW BIDDER ----- 2ND BIDDER -----
 WOODWORTH & COMPANY, INC ACE PAVING CO., INC.
 1200 E "D" ST 4795 WILKERSON RD
 98312-9750
 TACOMA WA 984211710 BREMERTON WA 983120393
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 004000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION								
1	MOBILIZATION							
		L.S.			-58.14%			-67.80%
			77,635.00	32,500.00	-45,135	25,000.00		-52,635
2	REMOVING CEMENT CONC. CURB AND GUTTER							
	1525.0000	L.F.	8.0000	2.0000	-75.00%	5.0000		-37.50%
			12,200.00	3,050.00	-9,150	7,625.00		-4,575
3	REMOVING ASPHALT CONC. PAVEMENT							
	440.0000	S.Y.	5.5000	6.0000	9.09%	4.0000		-27.27%
			2,420.00	2,640.00	220	1,760.00		-660
4	REMOVING ASPHALT CONC. SIDEWALK							
	1277.0000	S.Y.	5.5000	6.0000	9.09%	5.0000		-9.09%
			7,023.50	7,662.00	639	6,385.00		-639
5	REMOVING ASPHALT CONC. CURB							
	804.0000	L.F.	4.4000	1.5000	-65.91%	2.7500		-37.50%
			3,537.60	1,206.00	-2,332	2,211.00		-1,327
6	REMOVING GUARDRAIL							
	31.0000	L.F.	11.0000	8.2000	-25.45%	8.2000		-25.45%
			341.00	254.20	-87	254.20		-87
7	REMOVING GUARDRAIL ANCHOR							
	2.0000	EACH	540.0000	170.0000	-68.52%	170.0000		-68.52%
			1,080.00	340.00	-740	340.00		-740
8	REMOVING PAINT LINE							
	8100.0000	L.F.	0.4000	0.4500	12.50%	0.4500		12.50%
			3,240.00	3,645.00	405	3,645.00		405
9	REMOVING PLASTIC LINE							
	523.0000	L.F.	2.0000	0.7500	-62.50%	0.7500		-62.50%
			1,046.00	392.25	-654	392.25		-654
10	REMOVING PLASTIC TRAFFIC MARKING							
	61.0000	EACH	32.5000	30.0000	-7.69%	30.0000		-7.69%
			1,982.50	1,830.00	-153	1,830.00		-153
11	REMOVING PLASTIC CROSSWALK LINE							
	1862.0000	S.F.	1.3300	1.2500	-6.02%	1.2500		-6.02%
			2,476.46	2,327.50	-149	2,327.50		-149

PS&E JOB NO: 00C544 REVISION NO : 1
 CONTRACT NO: 006152 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1227
 HWY : SR 166
 TITLE : SR 166
 BLACKJACK CREEK TO
 PORT ORCHARD ECL
 00C544
 PROJECT : STP-PM01(001)
 COUNTY(S) : KITSAP

BIDS OPENED ON : Jun 6 2001
 AWARDED ON : Jun 11 2001

----- LOW BIDDER ----- 2ND BIDDER -----
 WOODWORTH & COMPANY, INC ACE PAVING CO., INC.
 1200 E "D" ST 4795 WILKERSON RD
 98312-9750
 TACOMA WA 984211710 BREMERTON WA 983120393
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 004000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION								
12	REMOVING RAISED PAVEMENT MARKER	L.S.			90.00%		-50.00%	
			500.00	950.00	450	250.00	-250	
GRADING								
13	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			-32.50%		-35.00%	
	2174.0000		20.0000	13.5000	-14,131	13.0000	-15,218	
			43,480.00	29,349.00		28,262.00		
14	SHOULDER FINISHING	MI.			146.25%		20.00%	
	1.0000		2,000.0000	4,925.0000	2,925	2,400.0000	400	
DRAINAGE								
15	CONCRETE INLET	EACH			68.75%		125.00%	
	2.0000		800.0000	1,350.0000	1,100	1,800.0000	2,000	
			1,600.00	2,700.00		3,600.00		
16	DRAIN PIPE 12 IN. DIAM.	L.F.			0.00%		194.00%	
	10.0000		50.0000	50.0000	0	147.0000	970	
			500.00	500.00		1,470.00		
17	METAL FRAME AND GRATE FOR CATCH BASIN	EACH			85.19%		-7.41%	
	7.0000		270.0000	500.0000	1,610	250.0000	-140	
			1,890.00	3,500.00		1,750.00		
SURFACING								
18	CRUSHED SURFACING TOP COURSE	TON			75.00%		75.00%	
	60.0000		20.0000	35.0000	900	35.0000	900	
			1,200.00	2,100.00		2,100.00		
LIQUID ASPHALT								
19	ASPHALT FOR TACK COAT	TON			14.29%		-14.29%	
	19.0000		350.0000	400.0000	950	300.0000	-950	
			6,650.00	7,600.00		5,700.00		
20	ANTI-STRIPPING ADDITIVE	EST.			0.00%		0.00%	
			1,630.00	1,630.00		1,630.00		

PS&E JOB NO: 00C544 REVISION NO : 1
 CONTRACT NO: 006152 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1227

BIDS OPENED ON : Jun 6 2001
 AWARDED ON : Jun 11 2001

HWY	: SR 166	----- LOW BIDDER -----	----- 2ND BIDDER -----
TITLE	: SR 166	WOODWORTH & COMPANY, INC	ACE PAVING CO., INC.
	BLACKJACK CREEK TO	1200 E "D" ST	4795 WILKERSON RD
	PORT ORCHARD ECL		98312-9750
	00C544	TACOMA WA 984211710	BREMERTON WA 983120393
PROJECT	: STP-PM01(001)	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 004000
COUNTY(S)	: KITSAP		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
CEMENT CONCRETE PAVEMENT									
21	CEMENT CONC. APPROACH 3 DAY								
	299.0000	S.Y.	38.0000		31.8500	-16.18%	37.5000	-1.32%	
			11,362.00		9,523.15	-1,839	11,212.50	-150	
ASPHALT CONCRETE PAVEMENT									
22	CRACK SEALING								
		EST.				0.00%		0.00%	
			7,000.00		7,000.00		7,000.00		
23	PLANING BITUMINOUS PAVEMENT								
	6884.0000	S.Y.	5.0000		5.0000	0.00%	3.5000	-30.00%	
			34,420.00		34,420.00	0	24,094.00	-10,326	
24	ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2:								
	1090.0000	TON	49.0000		40.3500	-17.65%	40.0000	-18.37%	
			53,410.00		43,981.50	-9,429	43,600.00	-9,810	
25	ASPHALT CONC. FOR PAVEMENT REPAIR								
	670.0000	TON	55.0000		55.6500	1.18%	50.0000	-9.09%	
			36,850.00		37,285.50	436	33,500.00	-3,350	
26	ASPHALT CONC. PAVEMENT CL. A PG 58-2:								
	4066.0000	TON	47.0000		37.9000	-19.36%	36.0000	-23.40%	
			191,102.00		154,101.40	-37,001	146,376.00	-44,726	
27	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC				0.00%		0.00%	
			7,430.00		7,430.00		7,430.00		
28	COMPACTION PRICE ADJUSTMENT								
		CALC				0.00%		0.00%	
			2,550.00		2,550.00		2,550.00		
29	ASPHALT CONC. APPROACH								
	112.0000	TON	50.0000		85.0000	70.00%	50.0000	0.00%	
			5,600.00		9,520.00	3,920	5,600.00	0	
EROSION CONTROL AND PLANTING									
30	TEMPORARY WATER POLLUTION/EROSION CONTROL								
		EST.				0.00%		0.00%	
			1,000.00		1,000.00		1,000.00		

PS&E JOB NO: 00C544 REVISION NO : 1
 CONTRACT NO: 006152 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1227

BIDS OPENED ON : Jun 6 2001
 AWARDED ON : Jun 11 2001

HWY : SR 166
 TITLE : SR 166
 BLACKJACK CREEK TO
 PORT ORCHARD ECL
 00C544
 PROJECT : STP-PM01(001)
 COUNTY(S) : KITSAP

----- LOW BIDDER ----- 2ND BIDDER -----
 WOODWORTH & COMPANY, INC ACE PAVING CO., INC.
 1200 E "D" ST 4795 WILKERSON RD
 98312-9750
 TACOMA WA 984211710 BREMERTON WA 983120393
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 004000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING							
31	SPILL PREVENTION PLAN	L.S.			50.00%		0.00%
			1,000.00	1,500.00	500	1,000.00	0
32	WATER POLLUTION PREVENTION PLAN (WPPP)	L.S.			0.00%		0.00%
			1,000.00	1,000.00	0	1,000.00	0
33	SPILL PREVENTION, CONTROL & COUNTERMEASURES (SPCC) LEAD						
	24.0000	HR	50.0000	50.0000	0.00%	10.0000	-80.00%
			1,200.00	1,200.00	0	240.00	-960
34	EROSION CONTROL LEAD						
	24.0000	HR	50.0000	50.0000	0.00%	10.0000	-80.00%
			1,200.00	1,200.00	0	240.00	-960
TRAFFIC							
35	CEMENT CONC. BARRIER CURB AND GUTTER						
	2901.0000	L.F.	10.0000	9.3500	-6.50%	14.5000	45.00%
			29,010.00	27,124.35	-1,886	42,064.50	13,055
36	EXTRUDED CURB						
	370.0000	L.F.	5.0000	8.0000	60.00%	8.0000	60.00%
			1,850.00	2,960.00	1,110	2,960.00	1,110
37	NEST BEAM GUARDRAIL						
	4.0000	EACH	180.0000	27.4000	-84.78%	27.4000	-84.78%
			720.00	109.60	-610	109.60	-610
38	BEAM GUARDRAIL TYPE 1						
	12.5000	L.F.	20.0000	36.5500	82.75%	36.5500	82.75%
			250.00	456.87	207	456.87	207
39	BEAM GUARDRAIL TYPE 11						
	25.0000	L.F.	30.0000	50.3500	67.83%	50.3500	67.83%
			750.00	1,258.75	509	1,258.75	509
40	BEAM GUARDRAIL TRANSITION SECTION TYPE 16						
	1.0000	EACH	1,300.0000	1,350.0000	3.85%	1,350.0000	3.85%
			1,300.00	1,350.00	50	1,350.00	50
41	BEAM GUARDRAIL TRANSITION SECTION TYPE 17						
	1.0000	EACH	1,300.0000	1,350.0000	3.85%	1,350.0000	3.85%
			1,300.00	1,350.00	50	1,350.00	50

PS&E JOB NO: 00C544 REVISION NO : 1
 CONTRACT NO: 006152 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1227

BIDS OPENED ON : Jun 6 2001
 AWARDED ON : Jun 11 2001

HWY : SR 166	----- LOW BIDDER -----	----- 2ND BIDDER -----
TITLE : SR 166	WOODWORTH & COMPANY, INC	ACE PAVING CO., INC.
BLACKJACK CREEK TO	1200 E "D" ST	4795 WILKERSON RD
PORT ORCHARD ECL		98312-9750
00C544	TACOMA WA 984211710	BREMERTON WA 983120393
PROJECT : STP-PM01(001)	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 004000
COUNTY(S) : KITSAP		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC								
42	BEAM GUARDRAIL BURIED TERMINAL							
	2.0000 EACH		600.0000		640.0000	6.67%	640.0000	6.67%
			1,200.00		1,280.00	80	1,280.00	80
43	RAISING EXISTING BEAM GUARDRAIL							
	421.0000 L.F.		6.5000		7.2500	11.54%	7.2500	11.54%
			2,736.50		3,052.25	316	3,052.25	316
44	FLEXIBLE GUIDE POST							
	7.0000 EACH		25.0000		22.0000	-12.00%	22.0000	-12.00%
			175.00		154.00	-21	154.00	-21
45	PAINT LINE							
	35902.0000 L.F.		0.1000		0.1500	50.00%	0.1500	50.00%
			3,590.20		5,385.30	1,795	5,385.30	1,795
46	PLASTIC DRAINAGE MARKING							
	28.0000 EACH		20.0000		25.0000	25.00%	25.0000	25.00%
			560.00		700.00	140	700.00	140
47	PLASTIC JUNCTION BOX MARKING							
	38.0000 EACH		20.0000		25.0000	25.00%	25.0000	25.00%
			760.00		950.00	190	950.00	190
48	PAINTED WIDE LINE							
	2381.0000 L.F.		0.1500		0.1500	0.00%	0.1500	0.00%
			357.15		357.15	0	357.15	0
49	PAINTED DROP LANE LINE							
	430.0000 L.F.		0.1500		0.3000	100.00%	0.3000	100.00%
			64.50		129.00	65	129.00	65
50	PAINTED BARRIER LINE							
	903.0000 L.F.		0.5000		0.3500	-30.00%	0.3500	-30.00%
			451.50		316.05	-135	316.05	-135
51	PLASTIC CROSSWALK LINE							
	2080.0000 S.F.		2.0000		2.0000	0.00%	2.0000	0.00%
			4,160.00		4,160.00	0	4,160.00	0
52	PLASTIC STOP LINE							
	603.0000 L.F.		3.0000		3.5000	16.67%	3.5000	16.67%
			1,809.00		2,110.50	302	2,110.50	302

PS&E JOB NO: 00C544 REVISION NO : 1
 CONTRACT NO: 006152 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1227

BIDS OPENED ON : Jun 6 2001
 AWARDED ON : Jun 11 2001

HWY	: SR 166	----- LOW BIDDER -----	----- 2ND BIDDER -----
TITLE	: SR 166	WOODWORTH & COMPANY, INC	ACE PAVING CO., INC.
	BLACKJACK CREEK TO	1200 E "D" ST	4795 WILKERSON RD
	PORT ORCHARD ECL		98312-9750
	00C544	TACOMA WA 984211710	BREMERTON WA 983120393
PROJECT	: STP-PM01(001)	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 004000
COUNTY(S)	: KITSAP		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
53	PLASTIC TRAFFIC ARROW							
	56.0000	EACH	40.0000	65.0000	62.50%	65.0000	62.50%	
			2,240.00	3,640.00	1,400	3,640.00	1,400	
54	RAISED PAVEMENT MARKER TYPE 2							
	4.8300	HUND	320.0000	325.0000	1.56%	325.0000	1.56%	
			1,545.60	1,569.75	24	1,569.75	24	
55	TEMPORARY PAVEMENT MARKING							
	40000.0000	L.F.	0.1200	0.2000	66.67%	0.3000	150.00%	
			4,800.00	8,000.00	3,200	12,000.00	7,200	
56	PERMANENT SIGNING							
		L.S.			-9.48%		-9.48%	
			11,600.00	10,500.00	-1,100	10,500.00	-1,100	
57	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM							
		L.S.			-17.36%		-17.36%	
			36,300.00	30,000.00	-6,300	30,000.00	-6,300	
58	SEQUENTIAL ARROW SIGN							
	450.0000	HR	7.0000	5.0000	-28.57%	7.0000	0.00%	
			3,150.00	2,250.00	-900	3,150.00	0	
59	PORTABLE CHANGEABLE MESSAGE SIGN							
	2.0000	EACH	3,900.0000	5,000.0000	28.21%	4,800.0000	23.08%	
			7,800.00	10,000.00	2,200	9,600.00	1,800	
60	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN							
	900.0000	HR	8.0000	5.0000	-37.50%	4.5000	-43.75%	
			7,200.00	4,500.00	-2,700	4,050.00	-3,150	
61	TYPE III BARRICADE							
	2.0000	EACH	200.0000	150.0000	-25.00%	200.0000	0.00%	
			400.00	300.00	-100	400.00	0	
62	TEMPORARY TRAFFIC CONTROL DEVICES							
		L.S.			5.00%		-50.00%	
			10,000.00	10,500.00	500	5,000.00	-5,000	
63	TRAFFIC CONTROL LABOR							
	3060.0000	HR	33.0000	37.7500	14.39%	40.7000	23.33%	
			100,980.00	115,515.00	14,535	124,542.00	23,562	

PS&E JOB NO: 00C544 REVISION NO : 1
 CONTRACT NO: 006152 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1227

BIDS OPENED ON : Jun 6 2001
 AWARDED ON : Jun 11 2001

HWY : SR 166
 TITLE : SR 166
 BLACKJACK CREEK TO
 PORT ORCHARD ECL
 00C544
 PROJECT : STP-PM01(001)
 COUNTY(S) : KITSAP

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 WOODWORTH & COMPANY, INC ACE PAVING CO., INC.
 1200 E "D" ST 4795 WILKERSON RD
 98312-9750
 TACOMA WA 984211710 BREMERTON WA 983120393
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 004000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
64	TRAFFIC CONTROL SUPERVISOR							
	450.0000	HR	36.0000	45.0000	25.00%	42.7500	18.75%	
			16,200.00	20,250.00	4,050	19,237.50	3,038	
65	CONSTRUCTION SIGNS CLASS A							
	200.0000	S.F.	11.0000	12.0000	9.09%	15.0000	36.36%	
			2,200.00	2,400.00	200	3,000.00	800	
OTHER ITEMS								
66	STRUCTURE EXCAVATION CLASS B INCL. HAUL							
	6.0000	C.Y.	16.0000	100.0000	525.00%	100.0000	525.00%	
			96.00	600.00	504	600.00	504	
67	ADJUST MONUMENT CASE AND COVER							
	9.0000	EACH	200.0000	210.0000	5.00%	510.0000	155.00%	
			1,800.00	1,890.00	90	4,590.00	2,790	
68	CEMENT CONC. SIDEWALK							
	1682.0000	S.Y.	25.0000	19.1500	-23.40%	35.2500	41.00%	
			42,050.00	32,210.30	-9,840	59,290.50	17,241	
69	ADJUST INLET							
	2.0000	EACH	275.0000	500.0000	81.82%	800.0000	190.91%	
			550.00	1,000.00	450	1,600.00	1,050	
70	ADJUST MANHOLE							
	13.0000	EACH	275.0000	625.0000	127.27%	485.0000	76.36%	
			3,575.00	8,125.00	4,550	6,305.00	2,730	
71	ADJUST CATCH BASIN							
	24.0000	EACH	250.0000	325.0000	30.00%	375.0000	50.00%	
			6,000.00	7,800.00	1,800	9,000.00	3,000	
72	ADJUST VALVE BOX							
	21.0000	EACH	250.0000	180.0000	-28.00%	375.0000	50.00%	
			5,250.00	3,780.00	-1,470	7,875.00	2,625	
73	ADJUST JUNCTION BOX							
	6.0000	EACH	250.0000	200.0000	-20.00%	200.0000	-20.00%	
			1,500.00	1,200.00	-300	1,200.00	-300	
74	ROADSIDE CLEANUP							
		EST.			0.00%		0.00%	
			3,000.00	3,000.00		3,000.00		

PS&E JOB NO: 00C544 REVISION NO : 1
 CONTRACT NO: 006152 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1227
 HWY : SR 166
 TITLE : SR 166
 BLACKJACK CREEK TO
 PORT ORCHARD ECL
 00C544
 PROJECT : STP-PM01(001)
 COUNTY(S) : KITSAP

BIDS OPENED ON : Jun 6 2001
 AWARDED ON : Jun 11 2001

----- LOW BIDDER ----- 2ND BIDDER -----
 WOODWORTH & COMPANY, INC ACE PAVING CO., INC.
 1200 E "D" ST 4795 WILKERSON RD
 TACOMA WA 984211710 BREMERTON WA 983120393
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 004000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
75	TRIMMING AND CLEANUP	L.S.			0.00%		100.00%
			2,500.00	2,500.00	0	5,000.00	2,500
76	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00%		0.00%
			1,000.00	1,000.00		1,000.00	
77	MINOR CHANGE	CALC			0.00%		0.00%
			-1.00	-1.00		-1.00	
78	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE						
	650.0000	L.F.	5.0000	4.0000	-20.00%	8.0000	60.00%
			3,250.00	2,600.00	-650	5,200.00	1,950
79	MAILBOX SUPPORT TYPE 2						
	1.0000	EACH	400.0000	500.0000	25.00%	250.0000	-37.50%
			400.00	500.00	100	250.00	-150
CONTRACT TOTAL			\$853,985.51	\$759,645.38	-11.05%	\$783,517.18	-8.25%