

PS&E JOB NO : 09C508 REVISION NO :
 CONTRACT NO : 007734 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3430
 HWY : SR 509
 TITLE : SR 509
 MURRAY MORGAN BRIDGE
 WIRE ROPE REPLACEMENT
 09C508
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 20 2009
 AWARDED ON : May 26 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROGNLIN'S, INC.			AMERICAN CONSTRUCTION CO., INC			MOWAT CONSTRUCTION COMPANY	
	321 W STATE ST			1501 TAYLOR WAY			20210 142ND AVE NE 98072	
	98520-6143						PO BOX 1330	
	ABERDEEN WA 985200078			TACOMA WA 984214100			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 026000			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	221,000.00	-61.99 %	84,000.00	-137,000.00	150,000.00	-32.13 %	140,000.00	-81,000.00
STRUCTURE										
2	REMOVING PORTION OF EXISTING BRIDGE NO 509/5A	L.S.	110,000.00	-74.55 %	28,000.00	-82,000.00	140,000.00	27.27 %	35,000.00	-68.18 %
3	TEMPORARY SUPPORT OF LIFT SPAN AND COUNTERWEIGHT	L.S.	1,000,000.00	-49.00 %	510,000.00	-490,000.00	600,000.00	-40.00 %	775,000.00	-225,000.00
4	COUNTERWEIGHT ROPE AND EQUALIZER ASSEMBLY REPLACEMENT	L.S.	1,100,000.00	-66.18 %	372,000.00	-728,000.00	620,000.00	-43.64 %	575,000.00	-525,000.00
TRAFFIC										
5	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	9,700.00	-77.32 %	2,200.00	-7,500.00	5,000.00	-48.45 %	2,500.00	-74.23 %
OTHER ITEMS										
6	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00		5.00	0.00 %	5.00	0.00 %
7	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00		-1.00	0.00 %	-1.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/02/2009

*** BID CHECK REPORT ***

TIME: 11:13

PS&E JOB NO : 09C508 REVISION NO :
 CONTRACT NO : 007734 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3430
 HWY : SR 509
 TITLE : SR 509
 MURRAY MORGAN BRIDGE
 WIRE ROPE REPLACEMENT
 09C508
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 20 2009
 AWARDED ON : May 26 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 ROGNLIN'S, INC. AMERICAN CONSTRUCTION CO., INC MOWAT CONSTRUCTION COMPANY
 321 W STATE ST 1501 TAYLOR WAY 20210 142ND AVE NE 98072
 98520-6143 PO BOX 1330
 ABERDEEN WA 985200078 TACOMA WA 984214100 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 026000 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
8	SPCC PLAN	L.S.	2,500.00	0.00 %	1,000.00	-60.00 %	2,500.00	0.00 %	
			2,500.00	0.00	1,000.00	-1,500.00	2,500.00	0.00	
CONTRACT TOTAL			<u>\$2,443,204.00</u>	<u>-59.12%</u>	<u>\$1,516,004.00</u>	<u>-37.95%</u>	<u>\$1,530,004.00</u>	<u>-37.38%</u>	
BASE TOTAL			<u>\$2,443,204.00</u>	<u>-59.12%</u>	<u>\$1,516,004.00</u>	<u>-37.95%</u>	<u>\$1,530,004.00</u>	<u>-37.38%</u>	

PS&E JOB NO : 09C508 REVISION NO :
 CONTRACT NO : 007734 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3430
 HWY : SR 509
 TITLE : SR 509
 MURRAY MORGAN BRIDGE
 WIRE ROPE REPLACEMENT
 09C508
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 20 2009
 AWARDED ON : May 26 2009

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
PCL CONSTRUCTION SERVICES, INC. 15405 SE 37 STREET SUITE 200 98520-5934	QUIGG BROS., INC. 819 W STATE ST 98520-5934	CHRISTIE CONSTRUCTORS INC. 4925 SEAPORT AVE
BELLEVUE WA 980061772	ABERDEEN WA 985200281	RICHMOND CA 948044636
CONTRACTOR NUMBER : 100486	CONTRACTOR NUMBER : 680000	CONTRACTOR NUMBER : 153575

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION											
1	MOBILIZATION	L.S.	221,000.00	163,000.00	-26.24 % -58,000.00	180,000.00	180,000.00	-18.55 % -41,000.00	220,000.00	220,000.00	-0.45 % -1,000.00
STRUCTURE											
2	REMOVING PORTION OF EXISTING BRIDGE NO 509/5A	L.S.	110,000.00	162,200.00	47.45 % 52,200.00	300,000.00	300,000.00	172.73 % 190,000.00	160,000.00	160,000.00	45.45 % 50,000.00
3	TEMPORARY SUPPORT OF LIFT SPAN AND COUNTERWEIGHT	L.S.	1,000,000.00	790,000.00	-21.00 % -210,000.00	800,000.00	800,000.00	-20.00 % -200,000.00	1,160,000.00	1,160,000.00	16.00 % 160,000.00
4	COUNTERWEIGHT ROPE AND EQUALIZER ASSEMBLY REPLACEMENT	L.S.	1,100,000.00	500,000.00	-54.55 % -600,000.00	570,000.00	570,000.00	-48.18 % -530,000.00	605,000.00	605,000.00	-45.00 % -495,000.00
TRAFFIC											
5	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	9,700.00	8,000.00	-17.53 % -1,700.00	9,000.00	9,000.00	-7.22 % -700.00	10,000.00	10,000.00	3.09 % 300.00
OTHER ITEMS											
6	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %	5.00	5.00	0.00 %	5.00	5.00	0.00 %
7	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %	-1.00	-1.00	0.00 %	-1.00	-1.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/02/2009

*** BID CHECK REPORT ***

TIME: 11:13

PS&E JOB NO : 09C508 REVISION NO :
 CONTRACT NO : 007734 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3430
 HWY : SR 509
 TITLE : SR 509
 MURRAY MORGAN BRIDGE
 WIRE ROPE REPLACEMENT
 09C508
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 20 2009
 AWARDED ON : May 26 2009

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 PCL CONSTRUCTION SERVICES, INC. QUIGG BROS., INC. CHRISTIE CONSTRUCTORS INC.
 15405 SE 37 STREET SUITE 200 819 W STATE ST 4925 SEAPORT AVE
 98520-5934
 BELLEVUE WA 980061772 ABERDEEN WA 985200281 RICHMOND CA 948044636
 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 153575

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.			
OTHER ITEMS											
8	SPCC PLAN	L.S.	2,500.00	-38.00 %	1,550.00	-950.00	1,200.00	-52.00 %	-1,300.00	2,500.00	0.00 %
CONTRACT TOTAL			\$2,443,204.00	-33.50 %	\$1,624,754.00		\$1,860,204.00	-23.86 %		\$2,157,504.00	-11.69 %
BASE TOTAL			\$2,443,204.00	-33.50 %	\$1,624,754.00		\$1,860,204.00	-23.86 %		\$2,157,504.00	-11.69 %

PS&E JOB NO : 09C508 REVISION NO :
 CONTRACT NO : 007734 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3430
 HWY : SR 509
 TITLE : SR 509
 MURRAY MORGAN BRIDGE
 WIRE ROPE REPLACEMENT
 09C508
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 20 2009
 AWARDED ON : May 26 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 TRIAD MECHANICAL, INC. KNIGHT CONST. & SUPPLY INC.
 1419 NE LOMBARD PL 28308 N CEDAR ROAD
 PORTLAND OR 972114061 DEER PARK WA 990069312
 CONTRACTOR NUMBER : 100165 CONTRACTOR NUMBER : 100225

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.	221,000.00	276,400.00	25.07 %	87,880.00	-133,120.00	-60.24 %
STRUCTURE								
2	REMOVING PORTION OF EXISTING BRIDGE NO 509/5A	L.S.	110,000.00	213,500.00	94.09 %	167,916.00	57,916.00	52.65 %
3	TEMPORARY SUPPORT OF LIFT SPAN AND COUNTERWEIGHT	L.S.	1,000,000.00	1,134,800.00	13.48 %	1,452,638.00	452,638.00	45.26 %
4	COUNTERWEIGHT ROPE AND EQUALIZER ASSEMBLY REPLACEMENT	L.S.	1,100,000.00	631,300.00	-42.61 %	856,899.00	-243,101.00	-22.10 %
TRAFFIC								
5	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	9,700.00	32,700.00	237.11 %	19,580.00	9,880.00	101.86 %
OTHER ITEMS								
6	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	5.00	0.00 %	5.00		0.00 %
7	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %	-1.00		0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/02/2009

*** BID CHECK REPORT ***

TIME: 11:13

PS&E JOB NO : 09C508 REVISION NO :
 CONTRACT NO : 007734 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3430
 HWY : SR 509
 TITLE : SR 509
 MURRAY MORGAN BRIDGE
 WIRE ROPE REPLACEMENT
 09C508
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 20 2009
 AWARDED ON : May 26 2009

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 TRIAD MECHANICAL, INC. KNIGHT CONST. & SUPPLY INC.
 1419 NE LOMBARD PL 28308 N CEDAR ROAD
 PORTLAND OR 972114061 DEER PARK WA 990069312
 CONTRACTOR NUMBER : 100165 CONTRACTOR NUMBER : 100225

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS						
8	SPCC PLAN	L.S.			480.00 %	30.00 %
			2,500.00	14,500.00	12,000.00	750.00
CONTRACT TOTAL			<u>\$2,443,204.00</u>	<u>\$2,303,204.00</u>	<u>-5.73%</u>	<u>\$2,588,167.00</u> <u>5.93%</u>
BASE TOTAL			<u>\$2,443,204.00</u>	<u>\$2,303,204.00</u>	<u>-5.73%</u>	<u>\$2,588,167.00</u> <u>5.93%</u>