

PS&E JOB NO : 09C510 REVISION NO :  
 CONTRACT NO : 007822 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3416  
 HWY : SR 005  
 TITLE : I-5  
 MARTIN WAY TO 48TH ST - NB AND SB  
 CONCRETE PAVEMENT REHABILITATION  
 09C510  
 PROJECT : ARRA-0053(949)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Oct 28 2009

AWARDED ON : Nov 2 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PENHALL COMPANY 14045 NORTHDALE BLVD 55374-9490 ROGERS MN 553740310 CONTRACTOR NUMBER : 100190	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			-80.26%			-4.61%		44.74%
			760,000.00	150,000.00	-610,000.00	725,000.00	-35,000.00	1,100,000.00	340,000.00	
2	REMOVING GUARDRAIL									
	262.5000	L.F.	10.0000	8.5000	-15.00%	11.0000	10.00%	5.2500	-47.50%	
			2,625.00	2,231.25	-393.75	2,887.50	262.50	1,378.13	-1,246.88	
3	REMOVING GUARDRAIL ANCHOR									
	7.0000	EACH	250.0000	215.0000	-14.00%	500.0000	100.00%	250.0000	0.00%	
			1,750.00	1,505.00	-245.00	3,500.00	1,750.00	1,750.00	0.00	
GRADING										
4	ROADWAY EXCAVATION INCL. HAUL									
	503.0000	C.Y.	20.0000	27.0000	35.00%	16.0000	-20.00%	30.0000	50.00%	
			10,060.00	13,581.00	3,521.00	8,048.00	-2,012.00	15,090.00	5,030.00	
5	LIGHTWEIGHT AGGREGATE FILL									
	503.0000	C.Y.	89.0000	160.0000	79.78%	60.0000	-32.58%	130.0000	46.07%	
			44,767.00	80,480.00	35,713.00	30,180.00	-14,587.00	65,390.00	20,623.00	
STRUCTURE										
6	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			-1.00	-1.00		-1.00		-1.00		
7	PAVEMENT RUT CONCRETE WEDGE									
	16.0000	EACH	250.0000	850.0000	240.00%	2,500.0000	900.00%	2,750.0000	1,000.00%	
			4,000.00	13,600.00	9,600.00	40,000.00	36,000.00	44,000.00	40,000.00	
8	BRIDGE APPROACH SLAB									
	433.0000	S.Y.	500.0000	500.0000	0.00%	400.0000	-20.00%	525.0000	5.00%	
			216,500.00	216,500.00	0.00	173,200.00	-43,300.00	227,325.00	10,825.00	
CEMENT CONCRETE PAVEMENT										
9	REPLACE CEMENT CONCRETE PANEL									
	5900.0000	S.Y.	250.0000	340.0000	36.00%	300.0000	20.00%	340.0000	36.00%	
			1,475,000.00	2,006,000.00	531,000.00	1,770,000.00	295,000.00	2,006,000.00	531,000.00	
10	RETROFIT DOWEL BARS									
	56581.0000	EACH	45.0000	45.7500	1.67%	72.0000	60.00%	71.0000	57.78%	
			2,546,145.00	2,588,580.75	42,435.75	4,073,832.00	1,527,687.00	4,017,251.00	1,471,106.00	

PS&E JOB NO : 09C510 REVISION NO :  
 CONTRACT NO : 007822 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3416  
 HWY : SR 005  
 TITLE : I-5  
 MARTIN WAY TO 48TH ST - NB AND SB  
 CONCRETE PAVEMENT REHABILITATION  
 09C510  
 PROJECT : ARRA-0053(949)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Oct 28 2009  
 AWARDED ON : Nov 2 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PENHALL COMPANY 14045 NORTHDALE BLVD 55374-9490 ROGERS MN 553740310 CONTRACTOR NUMBER : 100190	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
11	REPLACE DOWEL BARS									
	139.0000	EACH	250.0000	150.0000	-40.00%	65.0000	-74.00%	140.0000	-44.00%	
			34,750.00	20,850.00	-13,900.00	9,035.00	-25,715.00	19,460.00	-15,290.00	
12	CEMENT CONCRETE PAVEMENT GRINDING									
	210972.0000	S.Y.	10.0000	9.5000	-5.00%	15.0000	50.00%	17.5000	75.00%	
			2,109,720.00	2,004,234.00	-105,486.00	3,164,580.00	1,054,860.00	3,692,010.00	1,582,290.00	
13	REPLACE UNCOMPACTABLE MATERIAL									
		EST.			0.00%		0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		10,000.00		
HOT MIX ASPHALT										
14	PLANING BITUMINOUS PAVEMENT									
	187.0000	S.Y.	15.0000	21.0000	40.00%	18.0000	20.00%	16.0000	6.67%	
			2,805.00	3,927.00	1,122.00	3,366.00	561.00	2,992.00	187.00	
15	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-22									
	10.0000	TON	200.0000	500.0000	150.00%	200.0000	0.00%	300.0000	50.00%	
			2,000.00	5,000.00	3,000.00	2,000.00	0.00	3,000.00	1,000.00	
16	HMA CL. 3/8 IN. PG 64-22									
	20.0000	TON	150.0000	325.0000	116.67%	200.0000	33.33%	350.0000	133.33%	
			3,000.00	6,500.00	3,500.00	4,000.00	1,000.00	7,000.00	4,000.00	
EROSION CONTROL AND PLANTING										
17	STREET CLEANING									
	10.0000	HR	150.0000	400.0000	166.67%	125.0000	-16.67%	120.0000	-20.00%	
			1,500.00	4,000.00	2,500.00	1,250.00	-250.00	1,200.00	-300.00	
18	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00%		0.00%		0.00%	
			25,000.00	25,000.00		25,000.00		25,000.00		
TRAFFIC										
19	BEAM GUARDRAIL TYPE 1									
	37.5000	L.F.	35.0000	40.0000	14.29%	45.0000	28.57%	23.0000	-34.29%	
			1,312.50	1,500.00	187.50	1,687.50	375.00	862.50	-450.00	
20	BEAM GUARDRAIL TYPE 10									
	25.0000	L.F.	40.0000	46.0000	15.00%	55.0000	37.50%	60.0000	50.00%	
			1,000.00	1,150.00	150.00	1,375.00	375.00	1,500.00	500.00	

PS&E JOB NO : 09C510 REVISION NO :  
 CONTRACT NO : 007822 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3416  
 HWY : SR 005  
 TITLE : I-5  
 MARTIN WAY TO 48TH ST - NB AND SB  
 CONCRETE PAVEMENT REHABILITATION  
 09C510  
 PROJECT : ARRA-0053(949)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Oct 28 2009  
 AWARDED ON : Nov 2 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PENHALL COMPANY 14045 NORTHDALE BLVD 55374-9490 ROGERS MN 553740310 CONTRACTOR NUMBER : 100190	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
21	BEAM GUARDRAIL FLARED TERMINAL									
	7.0000 EACH		1,600.0000	2,600.0000	62.50 %	2,100.0000	31.25 %	2,000.0000	25.00 %	
			11,200.00	18,200.00	7,000.00	14,700.00	3,500.00	14,000.00	2,800.00	
22	TEMPORARY CONC. BARRIER									
	1675.0000 L.F.		10.0000	24.0000	140.00 %	16.0000	60.00 %	16.0000	60.00 %	
			16,750.00	40,200.00	23,450.00	26,800.00	10,050.00	26,800.00	10,050.00	
23	TEMPORARY IMPACT ATTENUATOR									
	1.0000 EACH		4,500.0000	5,200.0000	15.56 %	4,500.0000	0.00 %	3,000.0000	-33.33 %	
			4,500.00	5,200.00	700.00	4,500.00	0.00	3,000.00	-1,500.00	
24	RESETTING IMPACT ATTENUATOR									
	1.0000 EACH		800.0000	1,200.0000	50.00 %	1,000.0000	25.00 %	1,500.0000	87.50 %	
			800.00	1,200.00	400.00	1,000.00	200.00	1,500.00	700.00	
25	TRUCK-MOUNTED IMPACT ATTENUATOR									
	6.0000 EACH		6,500.0000	15,000.0000	130.77 %	15,000.0000	130.77 %	15,000.0000	130.77 %	
			39,000.00	90,000.00	51,000.00	90,000.00	51,000.00	90,000.00	51,000.00	
26	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	612.0000 HR		40.0000	50.0000	25.00 %	80.0000	100.00 %	68.0000	70.00 %	
			24,480.00	30,600.00	6,120.00	48,960.00	24,480.00	41,616.00	17,136.00	
27	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			7,400.00	7,400.00		7,400.00		7,400.00		
28	FLEXIBLE GUIDE POST									
	51.0000 EACH		30.0000	31.0000	3.33 %	25.0000	-16.67 %	35.0000	16.67 %	
			1,530.00	1,581.00	51.00	1,275.00	-255.00	1,785.00	255.00	
29	PAINT LINE									
	1710.0000 L.F.		2.0000	0.7000	-65.00 %	0.7000	-65.00 %	0.7500	-62.50 %	
			3,420.00	1,197.00	-2,223.00	1,197.00	-2,223.00	1,282.50	-2,137.50	
30	PROFILED PLASTIC LINE									
	182860.0000 L.F.		1.0000	0.3400	-66.00 %	0.3500	-65.00 %	0.3500	-65.00 %	
			182,860.00	62,172.40	-120,687.60	64,001.00	-118,859.00	64,001.00	-118,859.00	
31	PAINTED WIDE LANE LINE									
	190.0000 L.F.		2.0000	2.0000	0.00 %	2.0000	0.00 %	2.1000	5.00 %	
			380.00	380.00	0.00	380.00	0.00	399.00	19.00	
32	PROFILED PLASTIC DROP LANE LINE									
	150.0000 L.F.		3.0000	4.0000	33.33 %	4.0000	33.33 %	4.2500	41.67 %	
			450.00	600.00	150.00	600.00	150.00	637.50	187.50	
33	RAISED PAVEMENT MARKER TYPE 2									
	21.3800 HUND		400.0000	365.0000	-8.75 %	365.0000	-8.75 %	375.0000	-6.25 %	
			8,552.00	7,803.70	-748.30	7,803.70	-748.30	8,017.50	-534.50	

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/06/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:49

PS&E JOB NO : 09C510 REVISION NO :  
 CONTRACT NO : 007822 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3416  
 HWY : SR 005  
 TITLE : I-5  
 MARTIN WAY TO 48TH ST - NB AND SB  
 CONCRETE PAVEMENT REHABILITATION  
 09C510  
 PROJECT : ARRA-0053(949)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Oct 28 2009

AWARDED ON : Nov 2 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----  
 PENHALL COMPANY GUY F. ATKINSON CONSTRUCTION, TRI-STATE CONSTRUCTION, INC.  
 14045 NORTHDALE BLVD 707 SOUTH GRADY WAY SUITE 500 350 - 106TH AVE NE  
 55374-9490 98004-5732  
 ROGERS MN 553740310 RENTON WA 980573224 BELLEVUE WA 980093686  
 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
34	TEMPORARY PAVEMENT MARKING									
	185370.0000	L.F.	0.3500	0.3600	2.86%	0.4000	14.29%	0.4000	14.29%	
			64,879.50	66,733.20	1,853.70	74,148.00	9,268.50	74,148.00	9,268.50	
35	PERMANENT SIGNING									
		L.S.			28.77%		21.07%		32.07%	
			454,300.00	585,000.00	130,700.00	550,000.00	95,700.00	600,000.00	145,700.00	
36	SEQUENTIAL ARROW SIGN									
	2982.0000	HR	4.0000	2.5000	-37.50%	1.0000	-75.00%	3.2500	-18.75%	
			11,928.00	7,455.00	-4,473.00	2,982.00	-8,946.00	9,691.50	-2,236.50	
37	PORTABLE CHANGEABLE MESSAGE SIGN									
	7500.0000	HR	5.0000	3.2500	-35.00%	5.0000	0.00%	15.0000	200.00%	
			37,500.00	24,375.00	-13,125.00	37,500.00	0.00	112,500.00	75,000.00	
38	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-7.76%		145.98%		22.99%	
			81,308.00	75,000.00	-6,308.00	200,000.00	118,692.00	100,000.00	18,692.00	
39	OTHER TRAFFIC CONTROL LABOR									
	2830.0000	HR	50.0000	50.0000	0.00%	80.0000	60.00%	56.0000	12.00%	
			141,500.00	141,500.00	0.00	226,400.00	84,900.00	158,480.00	16,980.00	
40	TRAFFIC CONTROL SUPERVISOR									
		L.S.			19.33%		59.11%		98.89%	
			50,280.00	60,000.00	9,720.00	80,000.00	29,720.00	100,000.00	49,720.00	
41	CONSTRUCTION SIGNS CLASS A									
	336.0000	S.F.	20.0000	19.0000	-5.00%	25.0000	25.00%	25.0000	25.00%	
			6,720.00	6,384.00	-336.00	8,400.00	1,680.00	8,400.00	1,680.00	
OTHER ITEMS										
42	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00%		0.00%		0.00%	
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00	
43	ADJUST MANHOLE									
	1.0000	EACH	500.0000	900.0000	80.00%	500.0000	0.00%	425.0000	-15.00%	
			500.00	900.00	400.00	500.00	0.00	425.00	-75.00	
44	ADJUST CATCH BASIN									
	3.0000	EACH	400.0000	500.0000	25.00%	500.0000	25.00%	400.0000	0.00%	
			1,200.00	1,500.00	300.00	1,500.00	300.00	1,200.00	0.00	
45	TRAINING									
	600.0000	HR	6.0000	1.0000	-83.33%	1.0000	-83.33%	1.0000	-83.33%	
			3,600.00	600.00	-3,000.00	600.00	-3,000.00	600.00	-3,000.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/06/2009

\*\*\* BID CHECK REPORT \*\*\*

TIME: 08:49

PS&E JOB NO : 09C510 REVISION NO :  
 CONTRACT NO : 007822 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3416  
 HWY : SR 005  
 TITLE : I-5  
 MARTIN WAY TO 48TH ST - NB AND SB  
 CONCRETE PAVEMENT REHABILITATION  
 09C510  
 PROJECT : ARRA-0053(949)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Oct 28 2009  
 AWARDED ON : Nov 2 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PENHALL COMPANY			GUY F. ATKINSON CONSTRUCTION,			TRI-STATE CONSTRUCTION, INC.	
	14045 NORTHDALE BLVD			707 SOUTH GRADY WAY SUITE 500			350 - 106TH AVE NE	
	55374-9490						98004-5732	
	ROGERS MN 553740310			RENTON WA 980573224			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 100190			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
46	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00%			0.00%		0.00%
			5.00	5.00		5.00		5.00		
47	MINOR CHANGE									
	CALC				0.00%			0.00%		0.00%
			-7.00	-7.00		-7.00		-7.00		
48	SPCC PLAN									
	L.S.				0.00%			0.00%		100.00%
			2,500.00	2,500.00	0.00	2,500.00	0.00	5,000.00	2,500.00	
49	HIGH VISIBILITY FENCE									
	240.0000	L.F.	4.0000	4.0000	0.00%	4.5000	12.50%	4.0000	0.00%	
			960.00	960.00	0.00	1,080.00	120.00	960.00	0.00	
CONTRACT TOTAL (A)			\$8,420,429.00	\$8,404,077.30	-0.19%	\$11,513,164.70	36.73%	\$12,683,048.63	50.62%	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/06/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:49

PS&E JOB NO : 09C510 REVISION NO :  
 CONTRACT NO : 007822 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3416  
 HWY : SR 005  
 TITLE : I-5  
 MARTIN WAY TO 48TH ST - NB AND SB  
 CONCRETE PAVEMENT REHABILITATION  
 09C510  
 PROJECT : ARRA-0053(949)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Oct 28 2009  
 AWARDED ON : Nov 2 2009

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 4TH BIDDER -----
PENHALL COMPANY 14045 NORTHDALE BLVD 55374-9490 ROGERS MN 553740310 CONTRACTOR NUMBER : 100190	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 98004-5732 RENTON WA 980573224 CONTRACTOR NUMBER : 046000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		4TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ROAD USER COST R1									
50	NUMBER OF I-5 TRIPLE LANE CLOSURES FOR PANEL REPLACEMT								
	200,000.00	EACH	1.00	300.00 %	6.00	500.00 %	8.00	700.00 %	
			200,000.00	600,000.00	1,200,000.00	1,000,000.00	1,600,000.00	1,400,000.00	
	ROAD USER COST R1 TOTAL (B)		200,000.00	300.00 %	1,200,000.00	500.00 %	1,600,000.00	700.00 %	
CONTRACT TOTAL (A)			8,420,429.00	0.19 %	11,513,164.70	-36.73 %	12,683,048.63	-50.62 %	
BID TOTAL (A) + (B)			8,620,429.00	-6.77 %	12,713,164.70	-47.48 %	14,283,048.63	-65.69 %	

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/06/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:49

PS&E JOB NO : 09C510 REVISION NO :  
 CONTRACT NO : 007822 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3416  
 HWY : SR 005  
 TITLE : I-5  
 MARTIN WAY TO 48TH ST - NB AND SB  
 CONCRETE PAVEMENT REHABILITATION  
 09C510  
 PROJECT : ARRA-0053(949)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Oct 28 2009

AWARDED ON : Nov 2 2009

----- 4TH BIDDER -----

GRANITE CONSTRUCTION COMPANY  
 7717 NEW MARKET ST SW

TUMWATER WA 985017228  
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			57.89 %
			760,000.00	1,200,000.00	440,000.00
2	REMOVING GUARDRAIL				
	262.5000	L.F.	10.0000	11.0000	10.00 %
			2,625.00	2,887.50	262.50
3	REMOVING GUARDRAIL ANCHOR				
	7.0000	EACH	250.0000	530.0000	112.00 %
			1,750.00	3,710.00	1,960.00
GRADING					
4	ROADWAY EXCAVATION INCL. HAUL				
	503.0000	C.Y.	20.0000	70.0000	250.00 %
			10,060.00	35,210.00	25,150.00
5	LIGHTWEIGHT AGGREGATE FILL				
	503.0000	C.Y.	89.0000	140.0000	57.30 %
			44,767.00	70,420.00	25,653.00
STRUCTURE					
6	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT				
		CALC			0.00 %
			-1.00	-1.00	
7	PAVEMENT RUT CONCRETE WEDGE				
	16.0000	EACH	250.0000	1,200.0000	380.00 %
			4,000.00	19,200.00	15,200.00
8	BRIDGE APPROACH SLAB				
	433.0000	S.Y.	500.0000	600.0000	20.00 %
			216,500.00	259,800.00	43,300.00
CEMENT CONCRETE PAVEMENT					
9	REPLACE CEMENT CONCRETE PANEL				
	5900.0000	S.Y.	250.0000	450.0000	80.00 %
			1,475,000.00	2,655,000.00	1,180,000.00
10	RETROFIT DOWEL BARS				
	56581.0000	EACH	45.0000	80.0000	77.78 %
			2,546,145.00	4,526,480.00	1,980,335.00

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/06/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:49

PS&E JOB NO : 09C510 REVISION NO :  
 CONTRACT NO : 007822 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3416  
 HWY : SR 005  
 TITLE : I-5  
 MARTIN WAY TO 48TH ST - NB AND SB  
 CONCRETE PAVEMENT REHABILITATION  
 09C510  
 PROJECT : ARRA-0053(949)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Oct 28 2009

AWARDED ON : Nov 2 2009

----- 4TH BIDDER -----

GRANITE CONSTRUCTION COMPANY  
 7717 NEW MARKET ST SW

TUMWATER WA 985017228  
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
CEMENT CONCRETE PAVEMENT					
11	REPLACE DOWEL BARS 139.0000	EACH	250.0000 34,750.00	300.0000 41,700.00	20.00 % 6,950.00
12	CEMENT CONCRETE PAVEMENT GRINDING 210972.0000	S.Y.	10.0000 2,109,720.00	15.4000 3,248,968.80	54.00 % 1,139,248.80
13	REPLACE UNCOMPACTABLE MATERIAL EST.		10,000.00	10,000.00	0.00 %
HOT MIX ASPHALT					
14	PLANING BITUMINOUS PAVEMENT 187.0000	S.Y.	15.0000 2,805.00	30.0000 5,610.00	100.00 % 2,805.00
15	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-22 10.0000	TON	200.0000 2,000.00	750.0000 7,500.00	275.00 % 5,500.00
16	HMA CL. 3/8 IN. PG 64-22 20.0000	TON	150.0000 3,000.00	500.0000 10,000.00	233.33 % 7,000.00
EROSION CONTROL AND PLANTING					
17	STREET CLEANING 10.0000	HR	150.0000 1,500.00	200.0000 2,000.00	33.33 % 500.00
18	EROSION/WATER POLLUTION CONTROL EST.		25,000.00	25,000.00	0.00 %
TRAFFIC					
19	BEAM GUARDRAIL TYPE 1 37.5000	L.F.	35.0000 1,312.50	45.0000 1,687.50	28.57 % 375.00
20	BEAM GUARDRAIL TYPE 10 25.0000	L.F.	40.0000 1,000.00	55.0000 1,375.00	37.50 % 375.00



DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/06/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:49

PS&E JOB NO : 09C510 REVISION NO :  
 CONTRACT NO : 007822 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3416  
 HWY : SR 005  
 TITLE : I-5  
 MARTIN WAY TO 48TH ST - NB AND SB  
 CONCRETE PAVEMENT REHABILITATION  
 09C510  
 PROJECT : ARRA-0053(949)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Oct 28 2009

AWARDED ON : Nov 2 2009

----- 4TH BIDDER -----

GRANITE CONSTRUCTION COMPANY  
 7717 NEW MARKET ST SW

TUMWATER WA 985017228  
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC						
21	BEAM GUARDRAIL FLARED TERMINAL 7.0000	EACH	1,600.0000	2,200.0000	37.50 %	11,200.00
22	TEMPORARY CONC. BARRIER 1675.0000	L.F.	10.0000	20.0000	100.00 %	16,750.00
23	TEMPORARY IMPACT ATTENUATOR 1.0000	EACH	4,500.0000	4,800.0000	6.67 %	4,500.00
24	RESETTING IMPACT ATTENUATOR 1.0000	EACH	800.0000	650.0000	-18.75 %	800.00
25	TRUCK-MOUNTED IMPACT ATTENUATOR 6.0000	EACH	6,500.0000	20,000.0000	207.69 %	39,000.00
26	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR 612.0000	HR	40.0000	100.0000	150.00 %	24,480.00
27	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR EST.		7,400.00	7,400.00	0.00 %	
28	FLEXIBLE GUIDE POST 51.0000	EACH	30.0000	25.0000	-16.67 %	1,530.00
29	PAINT LINE 1710.0000	L.F.	2.0000	0.7500	-62.50 %	3,420.00
30	PROFILED PLASTIC LINE 182860.0000	L.F.	1.0000	0.3000	-70.00 %	182,860.00
31	PAINTED WIDE LANE LINE 190.0000	L.F.	2.0000	2.0000	0.00 %	380.00
32	PROFILED PLASTIC DROP LANE LINE 150.0000	L.F.	3.0000	4.0000	33.33 %	450.00
33	RAISED PAVEMENT MARKER TYPE 2 21.3800	HUND	400.0000	375.0000	-6.25 %	8,552.00

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/06/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:49

PS&E JOB NO : 09C510 REVISION NO :  
 CONTRACT NO : 007822 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3416  
 HWY : SR 005  
 TITLE : I-5  
 MARTIN WAY TO 48TH ST - NB AND SB  
 CONCRETE PAVEMENT REHABILITATION  
 09C510  
 PROJECT : ARRA-0053(949)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Oct 28 2009

AWARDED ON : Nov 2 2009

----- 4TH BIDDER -----

GRANITE CONSTRUCTION COMPANY  
 7717 NEW MARKET ST SW

TUMWATER WA 985017228  
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
34	TEMPORARY PAVEMENT MARKING				
	185370.0000	L.F.	0.3500	0.4000	14.29%
			64,879.50	74,148.00	9,268.50
35	PERMANENT SIGNING				
		L.S.			32.07%
			454,300.00	600,000.00	145,700.00
36	SEQUENTIAL ARROW SIGN				
	2982.0000	HR	4.0000	7.5000	87.50%
			11,928.00	22,365.00	10,437.00
37	PORTABLE CHANGEABLE MESSAGE SIGN				
	7500.0000	HR	5.0000	12.0000	140.00%
			37,500.00	90,000.00	52,500.00
38	OTHER TEMPORARY TRAFFIC CONTROL				
		L.S.			29.14%
			81,308.00	105,000.00	23,692.00
39	OTHER TRAFFIC CONTROL LABOR				
	2830.0000	HR	50.0000	80.0000	60.00%
			141,500.00	226,400.00	84,900.00
40	TRAFFIC CONTROL SUPERVISOR				
		L.S.			98.89%
			50,280.00	100,000.00	49,720.00
41	CONSTRUCTION SIGNS CLASS A				
	336.0000	S.F.	20.0000	25.0000	25.00%
			6,720.00	8,400.00	1,680.00
OTHER ITEMS					
42	TYPE B PROGRESS SCHEDULE				
		L.S.			0.00%
			10,000.00	10,000.00	0.00
43	ADJUST MANHOLE				
	1.0000	EACH	500.0000	750.0000	50.00%
			500.00	750.00	250.00
44	ADJUST CATCH BASIN				
	3.0000	EACH	400.0000	750.0000	87.50%
			1,200.00	2,250.00	1,050.00
45	TRAINING				
	600.0000	HR	6.0000	5.0000	-16.67%
			3,600.00	3,000.00	-600.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/06/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:49

PS&E JOB NO : 09C510 REVISION NO :  
 CONTRACT NO : 007822 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3416  
 HWY : SR 005  
 TITLE : I-5  
 MARTIN WAY TO 48TH ST - NB AND SB  
 CONCRETE PAVEMENT REHABILITATION  
 09C510  
 PROJECT : ARRA-0053(949)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Oct 28 2009  
 AWARDED ON : Nov 2 2009

----- 2ND BIDDER -----

GRANITE CONSTRUCTION COMPANY  
 7717 NEW MARKET ST SW

TUMWATER WA 985017228  
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
46	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00 %
			5.00	5.00	
47	MINOR CHANGE				
		CALC			0.00 %
			-7.00	-7.00	
48	SPCC PLAN				
		L.S.			100.00 %
			2,500.00	5,000.00	2,500.00
49	HIGH VISIBILITY FENCE				
	240.0000	L.F.			100.00 %
			4.0000	8.0000	100.00 %
			960.00	1,920.00	960.00
CONTRACT TOTAL (A)			<u>\$8,420,429.00</u>	<u>\$13,685,141.80</u>	<u>62.52%</u>

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/06/2009

\* \* \* BID CHECK REPORT \* \* \*

TIME: 08:49

PS&E JOB NO : 09C510 REVISION NO :  
 CONTRACT NO : 007822 REGION NO : 3  
 VERSION NO : 4 WORK ORDER# : XL3416  
 HWY : SR 005  
 TITLE : I-5  
 MARTIN WAY TO 48TH ST - NB AND SB  
 CONCRETE PAVEMENT REHABILITATION  
 09C510  
 PROJECT : ARRA-0053(949)  
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : Oct 28 2009  
 AWARDED ON : Nov 2 2009

----- 2ND BIDDER -----

GRANITE CONSTRUCTION COMPANY  
 7717 NEW MARKET ST SW

TUMWATER WA 985017228  
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ROAD USER COST R1					
50	NUMBER OF I-5 TRIPLE LANE CLOSURES FOR PANEL REPLACEMT				
	200,000.00	EACH	1.00	4.00	300.00 %
			200,000.00	800,000.00	600,000.00
	ROAD USER COST R1 TOTAL (B)		200,000.00	800,000.00	300.00 %
	CONTRACT TOTAL (A)		8,420,429.00	13,685,141.80	-62.52 %
	BID TOTAL (A) + (B)		8,620,429.00	14,485,141.80	-68.03 %

