
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01Y003 REVISION NO : 1 BIDS OPENED ON : Jul 18 2001
CONTRACT NO: 006208 REGION NO : 5 AWARDED ON :
VERSION NO : 1 WORK ORDER# : 0L0754
HWY : SR 125 ------- LOW BIDDER -------

TITLE : SR 125
STATE LINE INTERSECTION

01Y003

TRANSTATE PAVING CO.
2000 E BEECH ST
98901-2147

PROJECT : YAKIMA   WA  989091788

COUNTY(S) : WALLA WALLA CONTRACTOR NUMBER : 827850

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/21/2001
14:48

DOT_RGGB01

 NH-0125(005)

PREPARATION
1 MOBILIZATION

L.S. -28.57%
35,000.00 25,000.00 -10,000

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -8.45%

7,100.00 6,500.00 -600
3 REMOVING TEMPORARY PAVEMENT MARKING

2370.0000 L.F. 0.1000 0.1100 10.00%
237.00 260.70 24

GRADING
4 ROADWAY EXCAVATION INCL. HAUL

2953.0000 C.Y. 9.0000 12.0000 33.33%
26,577.00 35,436.00 8,859

DRAINAGE
5 DITCH EXCAVATION

190.0000 C.Y. 6.0000 34.0000 466.67%
1,140.00 6,460.00 5,320

6 SCHEDULE A CULV. PIPE 18 IN. DIAM.
30.0000 L.F. 50.0000 77.0000 54.00%

1,500.00 2,310.00 810
7  CULVERT PIPE EXTENSION

28.0000 L.F. 44.0000 77.0000 75.00%
1,232.00 2,156.00 924

STORM SEWER
8 CATCH BASIN TYPE 1

1.0000 EACH 1,200.0000 3,500.0000 191.67%
1,200.00 3,500.00 2,300

SURFACING
9 CRUSHED SURFACING BASE COURSE

3110.0000 TON 13.0000 12.5000 -3.85%
40,430.00 38,875.00 -1,555
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LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE

EST. 0.00%
1,700.00 1,700.00

ASPHALT CONCRETE PAVEMENT
11  PLANING BITUMINOUS PAVEMENT 0.20 DEPTH

2000.0000 S.Y. 3.0000 4.0000 33.33%
6,000.00 8,000.00 2,000

12 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
570.0000 TON 31.0000 42.0000 35.48%

17,670.00 23,940.00 6,270
13 ASPHALT CONC. PAVEMENT CL. A  PG 70-28

1480.0000 TON 31.0000 45.0000 45.16%
45,880.00 66,600.00 20,720

14 COMPACTION PRICE ADJUSTMENT
CALC 0.00%

900.00 900.00
EROSION CONTROL AND PLANTING

15 SEEDING AND FERTILIZING BY HAND
2100.0000 S.Y. 1.0000 1.0000 0.00%

2,100.00 2,100.00 0
TRAFFIC

16 CEMENT CONC. BARRIER CURB
200.0000 L.F. 15.0000 15.0000 0.00%

3,000.00 3,000.00 0
17 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 1.0000 2,750.0000 274,900.00%
1.00 2,750.00 2,749

18 RESETTING IMPACT ATTENUATOR
1.0000 EACH 5,000.0000 7,200.0000 44.00%

5,000.00 7,200.00 2,200
19 FLEXIBLE GUIDE POST

21.0000 EACH 21.0000 24.0000 14.29%
441.00 504.00 63
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TRAFFIC
20 PAINT LINE

6890.0000 L.F. 0.5000 0.2700 -46.00%
3,445.00 1,860.30 -1,585

21 PLASTIC WIDE LINE
1130.0000 L.F. 2.2500 2.2000 -2.22%

2,542.50 2,486.00 -57
22 PLASTIC CROSSWALK LINE

1160.0000 S.F. 3.0000 4.8000 60.00%
3,480.00 5,568.00 2,088

23 PLASTIC STOP LINE
190.0000 L.F. 8.0000 7.0000 -12.50%

1,520.00 1,330.00 -190
24 PLASTIC TRAFFIC ARROW

18.0000 EACH 90.0000 120.0000 33.33%
1,620.00 2,160.00 540

25 TEMPORARY PAVEMENT MARKING
2370.0000 L.F. 0.1500 0.1300 -13.33%

355.50 308.10 -47
26 PERMANENT SIGNING

L.S. 90.48%
4,200.00 8,000.00 3,800

27  TRAFFIC SIGNAL SYSTEM
L.S. 93.68%

87,000.00 168,500.00 81,500
28 TRAFFIC SAFETY DRUM

145.0000 EACH 25.0000 39.0000 56.00%
3,625.00 5,655.00 2,030

29 SEQUENTIAL ARROW SIGN
600.0000 HR 5.0000 2.8000 -44.00%

3,000.00 1,680.00 -1,320
30 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 3,000.0000 2,200.0000 -26.67%
6,000.00 4,400.00 -1,600
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TRAFFIC
31 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1440.0000 HR 4.0000 2.8000 -30.00%
5,760.00 4,032.00 -1,728

32 TRAFFIC CONTROL LABOR
1500.0000 HR 31.0000 35.0000 12.90%

46,500.00 52,500.00 6,000
33 TRAFFIC CONTROL VEHICLE

40.0000 DAY 50.0000 60.0000 20.00%
2,000.00 2,400.00 400

34 TRAFFIC CONTROL SUPERVISOR
400.0000 HR 33.0000 37.0000 12.12%

13,200.00 14,800.00 1,600
35 CONSTRUCTION SIGNS CLASS A

320.0000 S.F. 8.0000 6.0000 -25.00%
2,560.00 1,920.00 -640

OTHER ITEMS
36 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 275.0000 250.0000 -9.09%
275.00 250.00 -25

37 WIRE FENCE TYPE 2
480.0000 L.F. 5.0000 5.0000 0.00%

2,400.00 2,400.00 0
38 ROADSIDE CLEANUP

EST. 0.00%
1,000.00 1,000.00

39 MAILBOX SUPPORT TYPE 2
2.0000 EACH 180.0000 200.0000 11.11%

360.00 400.00 40
40 MINOR CHANGE

CALC 0.00%
-1.00 -1.00

41 SPILL PREVENTION PLAN
L.S. -25.00%

1,000.00 750.00 -250
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OTHER ITEMS
42 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00%
5.00 5.00

CONTRACT TOTAL $388,955.00 $519,595.10 33.59%


