

PS&E JOB NO : 10C511 REVISION NO :
 CONTRACT NO : 008038 REGION NO : 3
 VERSION NO : 7 WORK ORDER# : XL3524
 HWY : SR 005
 TITLE : I-5
 CAPITOL BLVD BRIDGE
 UPGRADE BRIDGE RAIL
 10C511
 PROJECT : BH-0052(205)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Nov 17 2010
 AWARDED ON : Nov 22 2010

----- LOW BIDDER -----	----- 4TH BIDDER -----	----- 5TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-3.92 %			-1.96 %		7.84 %
			51,000.00	49,000.00	-2,000.00	50,000.00	-1,000.00	55,000.00	4,000.00	
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/322	L.S.			193.48 %			73.91 %		26.09 %
			46,000.00	135,000.00	89,000.00	80,000.00	34,000.00	58,000.00	12,000.00	
3	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			177.78 %			270.37 %		270.37 %
	1500.0000		0.2700	0.7500	177.78 %	1.0000	270.37 %	1.0000	270.37 %	
			405.00	1,125.00	720.00	1,500.00	1,095.00	1,500.00	1,095.00	
4	REMOVING CHAIN LINK FENCE	L.F.			-55.00 %			-50.00 %		-40.00 %
	353.0000		5.0000	2.2500	-55.00 %	2.5000	-50.00 %	3.0000	-40.00 %	
			1,765.00	794.25	-970.75	882.50	-882.50	1,059.00	-706.00	
STRUCTURE										
5	BRIDGE RAILING TYPE THROW FENCE	L.F.			-12.86 %			-14.29 %		-10.00 %
	609.9000		350.0000	305.0000	-12.86 %	300.0000	-14.29 %	315.0000	-10.00 %	
			213,465.00	186,019.50	-27,445.50	182,970.00	-30,495.00	192,118.50	-21,346.50	
6	SIDEWALK MODIFICATION	L.S.			-17.81 %			36.99 %		-23.97 %
			73,000.00	60,000.00	-13,000.00	100,000.00	27,000.00	55,500.00	-17,500.00	
7	LUMINAIRE TEMPORARY REMOVAL	EACH			0.00 %			0.00 %		100.00 %
	1.0000		1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	2,000.0000	1,000.0000	100.00 %
			1,000.00	1,000.00	0.00	1,000.00	0.00	2,000.00	1,000.00	
8	CONTAINMENT OF DEBRIS	L.S.			-62.50 %			-85.00 %		-92.31 %
			80,000.00	30,000.00	-50,000.00	12,000.00	-68,000.00	6,150.00	-73,850.00	
TRAFFIC										
9	TEMPORARY CONC. BARRIER	L.F.			10.53 %			110.53 %		36.84 %
	714.0000		9.5000	10.5000	10.53 %	20.0000	110.53 %	13.0000	36.84 %	
			6,783.00	7,497.00	714.00	14,280.00	7,497.00	9,282.00	2,499.00	

PS&E JOB NO : 10C511 REVISION NO :
 CONTRACT NO : 008038 REGION NO : 3
 VERSION NO : 7 WORK ORDER# : XL3524
 HWY : SR 005
 TITLE : I-5
 CAPITOL BLVD BRIDGE
 UPGRADE BRIDGE RAIL
 10C511
 PROJECT : BH-0052(205)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Nov 17 2010
 AWARDED ON : Nov 22 2010

----- LOW BIDDER -----	----- 4TH BIDDER -----	----- 5TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
10	PEDESTRIAN CONTROL AND PROTECTION	L.S.								
			4,120.00	-39.32 %	2,500.00	-1,620.00	7,500.00	82.04 %	8,700.00	111.17 %
11	TEMPORARY PAVEMENT MARKING	L.F.								
	1500.0000		0.8000	212.50 %	2.5000	212.50 %	2.5000	212.50 %	3.0000	275.00 %
			1,200.00	2,550.00	3,750.00	2,550.00	3,750.00	2,550.00	4,500.00	3,300.00
12	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.								
			109,130.00	-81.67 %	20,000.00	-89,130.00	85,000.00	-22.11 %	156,000.00	42.95 %
OTHER ITEMS										
13	COATED CHAIN LINK FENCE TYPE 3 MODIFIED	L.F.								
	263.0000		22.0000	-4.55 %	21.0000	-4.55 %	21.0000	-4.55 %	25.0000	13.64 %
			5,786.00	-263.00	5,523.00	-263.00	5,523.00	-263.00	6,575.00	789.00
14	COATED END, GATE, CORNER, AND PULLPOST MODIFIED	EACH								
	23.0000		225.0000	28.89 %	290.0000	28.89 %	300.0000	33.33 %	350.0000	55.56 %
			5,175.00	1,495.00	6,670.00	1,495.00	6,900.00	1,725.00	8,050.00	2,875.00
15	SINGLE COATED CHAIN LINK GATE MODIFIED	EACH								
	4.0000		600.0000	-5.00 %	570.0000	-5.00 %	575.0000	-4.17 %	690.0000	15.00 %
			2,400.00	-120.00	2,280.00	-120.00	2,300.00	-100.00	2,760.00	360.00
16	STRUCTURE SURVEYING	L.S.								
			10,000.00	-75.00 %	2,500.00	-7,500.00	2,000.00	-80.00 %	6,000.00	-40.00 %
17	ROADSIDE CLEANUP	EST.								
			5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %
18	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.								
			5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
19	MINOR CHANGE	CALC								
			-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %

PS&E JOB NO : 10C511 REVISION NO :
 CONTRACT NO : 008038 REGION NO : 3
 VERSION NO : 7 WORK ORDER# : XL3524
 HWY : SR 005
 TITLE : I-5
 CAPITOL BLVD BRIDGE
 UPGRADE BRIDGE RAIL
 10C511
 PROJECT : BH-0052(205)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Nov 17 2010
 AWARDED ON : Nov 22 2010

----- LOW BIDDER -----	----- 4TH BIDDER -----	----- 5TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
20	SPCC PLAN	L.S.	1,000.00	-90.00 %	100.00	-900.00	1,200.00	20.00 %	1,000.00	0.00 %
CONTRACT TOTAL			<u>\$617,233.00</u>	<u>-15.95%</u>	<u>\$518,762.75</u>	<u>-15.95%</u>	<u>\$561,809.50</u>	<u>-8.98%</u>	<u>\$579,198.50</u>	<u>-6.16%</u>
BASE TOTAL			<u>\$617,233.00</u>	<u>-15.95%</u>	<u>\$518,762.75</u>	<u>-15.95%</u>	<u>\$561,809.50</u>	<u>-8.98%</u>	<u>\$579,198.50</u>	<u>-6.16%</u>

PS&E JOB NO : 10C511 REVISION NO :
 CONTRACT NO : 008038 REGION NO : 3
 VERSION NO : 7 WORK ORDER# : XL3524
 HWY : SR 005
 TITLE : I-5
 CAPITOL BLVD BRIDGE
 UPGRADE BRIDGE RAIL
 10C511
 PROJECT : BH-0052(205)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Nov 17 2010
 AWARDED ON : Nov 22 2010

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
VETCH CONSTRUCTION LLC 770 MAPLE HEIGHTS RD	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE	ROGNLIN'S, INC. 321 W STATE ST 98520-6143
CAMANO ISLAND WA 982828668 CONTRACTOR NUMBER : 100568	EVERETT WA 982011927 CONTRACTOR NUMBER : 100102	ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			11.76 %			19.61 %			52.94 %		
			51,000.00	57,000.00	6,000.00	61,000.00	10,000.00	78,000.00	27,000.00				
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/322	L.S.			-6.96 %			139.13 %			165.22 %		
			46,000.00	42,800.00	-3,200.00	110,000.00	64,000.00	122,000.00	76,000.00				
3	REMOVING TEMPORARY PAVEMENT MARKING 1500.0000	L.F.	0.2700	2.0000	640.74 %	2.0000	640.74 %	1.0000	270.37 %				
			405.00	3,000.00	2,595.00	3,000.00	2,595.00	1,500.00	1,095.00				
4	REMOVING CHAIN LINK FENCE 353.0000	L.F.	5.0000	3.0000	-40.00 %	3.0000	-40.00 %	3.0000	-40.00 %				
			1,765.00	1,059.00	-706.00	1,059.00	-706.00	1,059.00	-706.00				
STRUCTURE													
5	BRIDGE RAILING TYPE THROW FENCE 609.9000	L.F.	350.0000	288.0000	-17.71 %	325.0000	-7.14 %	300.0000	-14.29 %				
			213,465.00	175,651.20	-37,813.80	198,217.50	-15,247.50	182,970.00	-30,495.00				
6	SIDEWALK MODIFICATION	L.S.			141.10 %			36.99 %			112.33 %		
			73,000.00	176,000.00	103,000.00	100,000.00	27,000.00	155,000.00	82,000.00				
7	LUMINAIRE TEMPORARY REMOVAL 1.0000	EACH	1,000.0000	2,500.0000	150.00 %	3,000.0000	200.00 %	5,000.0000	400.00 %				
			1,000.00	2,500.00	1,500.00	3,000.00	2,000.00	5,000.00	4,000.00				
8	CONTAINMENT OF DEBRIS	L.S.			-75.00 %			81.25 %			-39.41 %		
			80,000.00	20,000.00	-60,000.00	145,000.00	65,000.00	48,471.00	-31,529.00				
TRAFFIC													
9	TEMPORARY CONC. BARRIER 714.0000	L.F.	9.5000	12.0000	26.32 %	15.0000	57.89 %	15.0000	57.89 %				
			6,783.00	8,568.00	1,785.00	10,710.00	3,927.00	10,710.00	3,927.00				

PS&E JOB NO : 10C511 REVISION NO :
 CONTRACT NO : 008038 REGION NO : 3
 VERSION NO : 7 WORK ORDER# : XL3524
 HWY : SR 005
 TITLE : I-5
 CAPITOL BLVD BRIDGE
 UPGRADE BRIDGE RAIL
 10C511
 PROJECT : BH-0052(205)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Nov 17 2010
 AWARDED ON : Nov 22 2010

----- 6TH BIDDER ----- ----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 VETCH CONSTRUCTION LLC GRANITE CONSTRUCTION COMPANY ROGNLIN'S, INC.
 770 MAPLE HEIGHTS RD 1525 E. MARINE VIEW DRIVE 321 W STATE ST
 98520-6143
 CAMANO ISLAND WA 982828668 EVERETT WA 982011927 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
10	PEDESTRIAN CONTROL AND PROTECTION	L.S.			106.31 %			385.44 %			178.16 %
			4,120.00	8,500.00	4,380.00	20,000.00	15,880.00	11,460.00	7,340.00		
11	TEMPORARY PAVEMENT MARKING	L.F.			275.00 %			150.00 %			275.00 %
	1500.0000		0.8000	3.0000	3,300.00	2.0000	1,800.00	3,000.00	4,500.00	3,300.00	
12	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-41.35 %			-54.18 %			9.96 %
			109,130.00	64,000.00	-45,130.00	50,000.00	-59,130.00	120,000.00	10,870.00		
OTHER ITEMS											
13	COATED CHAIN LINK FENCE TYPE 3 MODIFIED	L.F.			-4.55 %			13.64 %			36.36 %
	263.0000		22.0000	21.0000	-263.00	25.0000	789.00	30.0000	2,104.00		
14	COATED END, GATE, CORNER, AND PULLPOST MODIFIED	EACH			28.89 %			44.44 %			33.33 %
	23.0000		225.0000	290.0000	1,495.00	325.0000	2,300.00	300.0000	1,725.00		
15	SINGLE COATED CHAIN LINK GATE MODIFIED	EACH			-8.33 %			5.00 %			0.00 %
	4.0000		600.0000	550.0000	-200.00	630.0000	120.00	600.0000	2,400.00	0.00	
16	STRUCTURE SURVEYING	L.S.			-71.00 %			-65.00 %			200.00 %
			10,000.00	2,900.00	-7,100.00	3,500.00	-6,500.00	30,000.00	20,000.00		
17	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %			0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00			
18	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %			0.00 %
			5.00	5.00		5.00		5.00			
19	MINOR CHANGE	CALC			0.00 %			0.00 %			0.00 %
			-1.00	-1.00		-1.00		-1.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/12/2010

*** BID CHECK REPORT ***

TIME: 13:41

PS&E JOB NO : 10C511 REVISION NO :
 CONTRACT NO : 008038 REGION NO : 3
 VERSION NO : 7 WORK ORDER# : XL3524
 HWY : SR 005
 TITLE : I-5
 CAPITOL BLVD BRIDGE
 UPGRADE BRIDGE RAIL
 10C511
 PROJECT : BH-0052(205)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Nov 17 2010
 AWARDED ON : Nov 22 2010

----- 6TH BIDDER ----- ----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 VETCH CONSTRUCTION LLC GRANITE CONSTRUCTION COMPANY ROGNLIN'S, INC.
 770 MAPLE HEIGHTS RD 1525 E. MARINE VIEW DRIVE 321 W STATE ST
 98520-6143
 CAMANO ISLAND WA 982828668 EVERETT WA 982011927 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 100568 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
20	SPCC PLAN	L.S.							
			1,000.00	800.00	-20.00 %	700.00	-30.00 %	1,136.00	13.60 %
					-200.00		-300.00		136.00
	CONTRACT TOTAL		<u>\$617,233.00</u>	<u>\$586,675.20</u>	<u>-4.95%</u>	<u>\$730,760.50</u>	<u>18.39%</u>	<u>\$794,000.00</u>	<u>28.64%</u>
	BASE TOTAL		<u>\$617,233.00</u>	<u>\$586,675.20</u>	<u>-4.95%</u>	<u>\$730,760.50</u>	<u>18.39%</u>	<u>\$794,000.00</u>	<u>28.64%</u>

PS&E JOB NO : 10C511 REVISION NO :
 CONTRACT NO : 008038 REGION NO : 3
 VERSION NO : 7 WORK ORDER# : XL3524
 HWY : SR 005
 TITLE : I-5
 CAPITOL BLVD BRIDGE
 UPGRADE BRIDGE RAIL
 10C511
 PROJECT : BH-0052(205)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Nov 17 2010
 AWARDED ON : Nov 22 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 9TH BIDDER -----
MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB #166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	EPIC CONSTRUCTION, LLC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100254

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			-1.96 %			1.96 %					17.65 %
			51,000.00	50,000.00	-1,000.00	52,000.00	1,000.00	60,000.00	9,000.00				
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/322	L.S.			95.65 %			63.04 %					63.04 %
			46,000.00	90,000.00	44,000.00	75,000.00	29,000.00	75,000.00	29,000.00				
3	REMOVING TEMPORARY PAVEMENT MARKING 1500.0000	L.F.	0.2700	0.7500	177.78 %	1.0000	270.37 %	2.0000	640.74 %				
			405.00	1,125.00	720.00	1,500.00	1,095.00	3,000.00	2,595.00				
4	REMOVING CHAIN LINK FENCE 353.0000	L.F.	5.0000	2.2000	-56.00 %	9.0000	80.00 %	10.0000	100.00 %				
			1,765.00	776.60	-988.40	3,177.00	1,412.00	3,530.00	1,765.00				
STRUCTURE													
5	BRIDGE RAILING TYPE THROW FENCE 609.9000	L.F.	350.0000	298.0000	-14.86 %	310.0000	-11.43 %	321.0000	-8.29 %				
			213,465.00	181,750.20	-31,714.80	189,069.00	-24,396.00	195,777.90	-17,687.10				
6	SIDEWALK MODIFICATION	L.S.			-42.47 %			9.59 %					9.59 %
			73,000.00	42,000.00	-31,000.00	80,000.00	7,000.00	80,000.00	7,000.00				
7	LUMINAIRE TEMPORARY REMOVAL 1.0000	EACH	1,000.0000	1,000.0000	0.00 %	8,000.0000	700.00 %	10,000.0000	900.00 %				
			1,000.00	1,000.00	0.00	8,000.00	7,000.00	10,000.00	9,000.00				
8	CONTAINMENT OF DEBRIS	L.S.			25.00 %			-27.50 %					175.00 %
			80,000.00	100,000.00	20,000.00	58,000.00	-22,000.00	220,000.00	140,000.00				
TRAFFIC													
9	TEMPORARY CONC. BARRIER 714.0000	L.F.	9.5000	10.5000	10.53 %	12.0000	26.32 %	15.0000	57.89 %				
			6,783.00	7,497.00	714.00	8,568.00	1,785.00	10,710.00	3,927.00				

PS&E JOB NO : 10C511 REVISION NO :
 CONTRACT NO : 008038 REGION NO : 3
 VERSION NO : 7 WORK ORDER# : XL3524
 HWY : SR 005
 TITLE : I-5
 CAPITOL BLVD BRIDGE
 UPGRADE BRIDGE RAIL
 10C511
 PROJECT : BH-0052(205)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Nov 17 2010
 AWARDED ON : Nov 22 2010

----- 2ND BIDDER -----	----- 3RD BIDDER -----	----- 9TH BIDDER -----
MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB #166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	EPIC CONSTRUCTION, LLC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100254

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
10	PEDESTRIAN CONTROL AND PROTECTION	L.S.								
			4,120.00	-51.46 %	2,000.00	-2,120.00	6,000.00	45.63 %	10,000.00	142.72 %
11	TEMPORARY PAVEMENT MARKING	L.F.								
	1500.0000		0.8000	212.50 %	2.5000	2,550.00	1.0000	25.00 %	1.0000	25.00 %
			1,200.00		3,750.00		1,500.00	300.00	1,500.00	300.00
12	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.								
			109,130.00	-81.67 %	20,000.00	-89,130.00	10,000.00	-90.84 %	100,000.00	-8.37 %
OTHER ITEMS										
13	COATED CHAIN LINK FENCE TYPE 3 MODIFIED	L.F.								
	263.0000		22.0000	-4.55 %	21.0000	-263.00	40.0000	81.82 %	20.0000	-9.09 %
			5,786.00		5,523.00		10,520.00	4,734.00	5,260.00	-526.00
14	COATED END, GATE, CORNER, AND PULLPOST MODIFIED	EACH								
	23.0000		225.0000	28.89 %	290.0000	1,495.00	400.0000	77.78 %	400.0000	77.78 %
			5,175.00		6,670.00		9,200.00	4,025.00	9,200.00	4,025.00
15	SINGLE COATED CHAIN LINK GATE MODIFIED	EACH								
	4.0000		600.0000	-8.33 %	550.0000	-200.00	550.0000	-8.33 %	800.0000	33.33 %
			2,400.00		2,200.00		2,200.00	-200.00	3,200.00	800.00
16	STRUCTURE SURVEYING	L.S.								
			10,000.00	-90.00 %	1,000.00	-9,000.00	3,000.00	-70.00 %	3,000.00	-7,000.00
17	ROADSIDE CLEANUP	EST.								
			5,000.00	0.00 %	5,000.00		5,000.00	0.00 %	5,000.00	0.00 %
18	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.								
			5.00	0.00 %	5.00		5.00	0.00 %	5.00	0.00 %
19	MINOR CHANGE	CALC								
			-1.00	0.00 %	-1.00		-1.00	0.00 %	-1.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/12/2010

*** BID CHECK REPORT ***

TIME: 13:41

PS&E JOB NO : 10C511 REVISION NO :
 CONTRACT NO : 008038 REGION NO : 3
 VERSION NO : 7 WORK ORDER# : XL3524
 HWY : SR 005
 TITLE : I-5
 CAPITOL BLVD BRIDGE
 UPGRADE BRIDGE RAIL
 10C511
 PROJECT : BH-0052(205)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Nov 17 2010
 AWARDED ON : Nov 22 2010

----- 2ND BIDDER ----- ----- 3RD BIDDER ----- ----- 9TH BIDDER -----
 MASSANA CONSTRUCTION, INC. MJ HUGHES CONSTRUCTION, INC. EPIC CONSTRUCTION, LLC
 4916 PT FOSDICK DR 1717 NW ELEVEN MILE AVE 40 LAKE BELLEVUE DR STE 100
 PMB #166
 GIG HARBOR WA 983351713 GRESHAM OR 970303541 BELLEVUE WA 980052480
 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100254

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
OTHER ITEMS											
20	SPCC PLAN	L.S.			100.00 %		150.00 %				-50.00 %
			1,000.00	2,000.00	1,000.00	2,500.00	1,500.00	500.00			-500.00
CONTRACT TOTAL			\$617,233.00	\$522,295.80	-15.38%	\$525,238.00	-14.90%	\$795,681.90			28.91%
NOTE : ALL BIDS REJECTED.											
BASE TOTAL			\$617,233.00	\$522,295.80	-15.38%	\$525,238.00	-14.90%	\$795,681.90			28.91%
NOTE : ALL BIDS REJECTED											