
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C503 REVISION NO : BIDS OPENED ON : May 25 2011
CONTRACT NO :008145 REGION NO : 3 AWARDED ON : May 31 2011
VERSION NO :4 WORK ORDER# : XL3725
HWY :SR 000,005,121 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :I-5
SR 121 TO TUMWATER BLVD
PAVING
11C503

GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC.
1525 E. MARINE VIEW DRIVE 2001 NE JOHNSON RD

PROJECT : EVERETT    WA  982011927 CENTRALIA   WA  985311961

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
17:38

DOT_RGGB01

, IM-0052(204)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -15.00 % -37.50 %

136,000.00 -24,000.00 100,000.00 -60,000.00160,000.00

10,000.0000
2 CLEARING AND GRUBBING

1.6000 ACRE 0.00 % 3,000.0000 -70.00 %

16,000.00 0.00 4,800.00 -11,200.00
10,000.0000
16,000.00

3  TREE REMOVAL
L.S. -6.67 % -46.67 %

14,000.00 -1,000.00 8,000.00 -7,000.0015,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 100.00 % 141.68 %

10,000.00 5,000.00 12,084.00 7,084.005,000.00

6.0000
5 REMOVING GUARDRAIL

900.0000 L.F. 50.00 % 5.6500 41.25 %

5,400.00 1,800.00 5,085.00 1,485.00
4.0000

3,600.00

200.0000
6 REMOVING GUARDRAIL ANCHOR

12.0000 EACH 0.00 % 195.0000 -2.50 %

2,400.00 0.00 2,340.00 -60.00
200.0000
2,400.00

GRADING

30.0000
7 ROADWAY EXCAVATION INCL. HAUL

268.0000 C.Y. 50.00 % 20.0000 0.00 %

8,040.00 2,680.00 5,360.00 0.00
20.0000
5,360.00

20.0000
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1100.0000 S.Y. 0.00 % 14.0000 -30.00 %

22,000.00 0.00 15,400.00 -6,600.00
20.0000

22,000.00

5.0000
9 SELECT BORROW INCL. HAUL

4305.0000 TON -50.00 % 8.0000 -20.00 %

21,525.00 -21,525.00 34,440.00 -8,610.00
10.0000

43,050.00
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GRADING

14.0000
10 EMBANKMENT COMPACTION

2328.0000 C.Y. 366.67 % 3.0000 0.00 %

32,592.00 25,608.00 6,984.00 0.00
3.0000

6,984.00

SURFACING

30.0000
11 CRUSHED SURFACING BASE COURSE

765.0000 TON 20.00 % 24.0000 -4.00 %

22,950.00 3,825.00 18,360.00 -765.00
25.0000

19,125.00

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

14,254.00 14,254.0014,254.00

HOT MIX ASPHALT

0.9000
13 PLANING BITUMINOUS PAVEMENT

124490.0000 S.Y. -55.00 % 1.2500 -37.50 %

112,041.00 -136,939.00 155,612.50 -93,367.50
2.0000

248,980.00

90.0000
14 HMA FOR PRELEVELING CL. 3/8 IN. PG 70-22

99.0000 TON -40.00 % 85.0000 -43.33 %

8,910.00 -5,940.00 8,415.00 -6,435.00
150.0000
14,850.00

125.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

370.0000 TON 4.17 % 110.0000 -8.33 %

46,250.00 1,850.00 40,700.00 -3,700.00
120.0000
44,400.00

58.0000
16 HMA CL. 1/2 IN. PG 64-22

10930.0000 TON -14.71 % 63.0000 -7.35 %

633,940.00 -109,300.00 688,590.00 -54,650.00
68.0000

743,240.00

60.0000
17 HMA CL. 1/2 IN. PG 70-22

2640.0000 TON -14.29 % 65.0000 -7.14 %

158,400.00 -26,400.00 171,600.00 -13,200.00
70.0000

184,800.00
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HOT MIX ASPHALT
18 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

28,060.00 28,060.0028,060.00
19 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

2,685.00 2,685.002,685.00
20 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

12,900.00 12,900.0012,900.00
21 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
23 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

75,100.00 75,100.0075,100.00

EROSION CONTROL AND PLANTING

1.0000
24 ESC LEAD

6.0000 DAY -99.00 % 100.0000 0.00 %

6.00 -594.00 600.00 0.00
100.0000
600.00

5.0000
25 SILT FENCE

1540.0000 L.F. 42.86 % 3.2500 -7.14 %

7,700.00 2,310.00 5,005.00 -385.00
3.5000

5,390.00
26 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

2,000.0000
27 SEEDING, FERTILIZING, AND MULCHING

1.4000 ACRE 60.00 % 2,200.0000 76.00 %

2,800.00 1,050.00 3,080.00 1,330.00
1,250.0000
1,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C503 REVISION NO : BIDS OPENED ON : May 25 2011
CONTRACT NO :008145 REGION NO : 3 AWARDED ON : May 31 2011
VERSION NO :4 WORK ORDER# : XL3725
HWY :SR 000,005,121 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :I-5
SR 121 TO TUMWATER BLVD
PAVING
11C503

GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC.
1525 E. MARINE VIEW DRIVE 2001 NE JOHNSON RD

PROJECT : EVERETT    WA  982011927 CENTRALIA   WA  985311961

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/18/2011
17:38

DOT_RGGB01

, IM-0052(204)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

25.0000
28 FINE COMPOST

380.0000 C.Y. -28.57 % 23.5000 -32.86 %

9,500.00 -3,800.00 8,930.00 -4,370.00
35.0000

13,300.00

TRAFFIC

57.0000
29 BEAM GUARDRAIL TYPE THRIE BEAM

408.0000 L.F. 14.00 % 56.4000 12.80 %

23,256.00 2,856.00 23,011.20 2,611.20
50.0000

20,400.00

27.0000
30 BEAM GUARDRAIL TYPE 31

575.0000 L.F. 8.00 % 26.8000 7.20 %

15,525.00 1,150.00 15,410.00 1,035.00
25.0000

14,375.00

2,600.0000
31 BEAM GUARDRAIL TRANSITION SECTION TYPE 22

4.0000 EACH 73.33 % 2,615.0000 74.33 %

10,400.00 4,400.00 10,460.00 4,460.00
1,500.0000
6,000.00

2,100.0000
32 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

4.0000 EACH -4.55 % 2,100.0000 -4.55 %

8,400.00 -400.00 8,400.00 -400.00
2,200.0000
8,800.00

660.0000
33 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH -17.50 % 660.0000 -17.50 %

2,640.00 -560.00 2,640.00 -560.00
800.0000
3,200.00

6,000.0000
34 TRANSPORTABLE ATTENUATOR(S)

2.0000 EACH -7.69 % 2,500.0000 -61.54 %

12,000.00 -1,000.00 5,000.00 -8,000.00
6,500.0000
13,000.00

68.0000
35 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

155.0000 HR 70.00 % 10.0000 -75.00 %

10,540.00 4,340.00 1,550.00 -4,650.00
40.0000
6,200.00

36 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 % 0.00 %

3,700.00 3,700.003,700.00

35.0000
37 FLEXIBLE GUIDE POST

206.0000 EACH 16.67 % 33.0000 10.00 %

7,210.00 1,030.00 6,798.00 618.00
30.0000
6,180.00
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20.0000
38 BARRIER DELINEATOR

16.0000 EACH -42.86 % 12.0000 -65.71 %

320.00 -240.00 192.00 -368.00
35.0000
560.00

0.1400
39 PAINT LINE

62600.0000 L.F. -6.67 % 0.1300 -13.33 %

8,764.00 -626.00 8,138.00 -1,252.00
0.1500

9,390.00

0.4500
40 PROFILED PLASTIC LINE

45240.0000 L.F. -43.75 % 0.6000 -25.00 %

20,358.00 -15,834.00 27,144.00 -9,048.00
0.8000

36,192.00

4.5000
41 PROFILED PLASTIC WIDE LANE LINE

4510.0000 L.F. 28.57 % 1.2500 -64.29 %

20,295.00 4,510.00 5,637.50 -10,147.50
3.5000

15,785.00

3.6000
42 PLASTIC WIDE LINE

775.0000 L.F. -10.00 % 4.0000 0.00 %

2,790.00 -310.00 3,100.00 0.00
4.0000

3,100.00

10.0000
43 PLASTIC STOP LINE

106.0000 L.F. 25.00 % 8.0000 0.00 %

1,060.00 212.00 848.00 0.00
8.0000
848.00

50.0000
44  TEMPORARY PAINTED TRAFFIC ARROW

10.0000 EACH -50.00 % 40.0000 -60.00 %

500.00 -500.00 400.00 -600.00
100.0000
1,000.00

175.0000
45 PLASTIC TRAFFIC ARROW

10.0000 EACH 75.00 % 85.0000 -15.00 %

1,750.00 750.00 850.00 -150.00
100.0000
1,000.00

25.0000
46 PLASTIC DRAINAGE MARKING

36.0000 EACH 0.00 % 15.0000 -40.00 %

900.00 0.00 540.00 -360.00
25.0000
900.00

25.0000
47 PLASTIC JUNCTION BOX MARKING

63.0000 EACH 0.00 % 15.0000 -40.00 %

1,575.00 0.00 945.00 -630.00
25.0000
1,575.00

1,600.0000
48 SHOULDER RUMBLE STRIP TYPE 1

3.5000 MI. 100.00 % 900.0000 12.50 %

5,600.00 2,800.00 3,150.00 350.00
800.0000
2,800.00
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800.0000
49 RECESSED PAVEMENT MARKER

15.2000 HUND 0.00 % 850.0000 6.25 %

12,160.00 0.00 12,920.00 760.00
800.0000
12,160.00

0.1000
50 TEMPORARY PAVEMENT MARKING

101000.0000 L.F. 0.00 % 0.1500 50.00 %

10,100.00 0.00 15,150.00 5,050.00
0.1000

10,100.00
51 PERMANENT SIGNING

L.S. 39.54 % 29.44 %

110,000.00 31,170.00 102,035.50 23,205.5078,830.00
52  PERMANENT SIGNING - MIS

L.S. 154.87 % 137.96 %

17,000.00 10,330.00 15,871.77 9,201.776,670.00
53 ILLUMINATION SYSTEM SCA 821

L.S. -27.65 % -19.61 %

45,000.00 -17,200.00 50,000.00 -12,200.0062,200.00

2.0000
54 SEQUENTIAL ARROW SIGN

640.0000 HR -50.00 % 3.0000 -25.00 %

1,280.00 -1,280.00 1,920.00 -640.00
4.0000

2,560.00

8.0000
55 PORTABLE CHANGEABLE MESSAGE SIGN

768.0000 HR 60.00 % 3.0000 -40.00 %

6,144.00 2,304.00 2,304.00 -1,536.00
5.0000

3,840.00
56 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -48.44 % -48.44 %

15,000.00 -14,090.00 15,000.00 -14,090.0029,090.00

68.0000
57 OTHER TRAFFIC CONTROL LABOR

210.0000 HR 36.00 % 58.0000 16.00 %

14,280.00 3,780.00 12,180.00 1,680.00
50.0000

10,500.00

67.0000
58 FLAGGERS AND SPOTTERS

320.0000 HR 34.00 % 58.0000 16.00 %

21,440.00 5,440.00 18,560.00 2,560.00
50.0000

16,000.00
59 TRAFFIC CONTROL SUPERVISOR

L.S. -63.54 % 45.83 %

7,000.00 -12,200.00 28,000.00 8,800.0019,200.00
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20.0000
60 CONSTRUCTION SIGNS CLASS A

444.0000 S.F. 0.00 % 15.0000 -25.00 %

8,880.00 0.00 6,660.00 -2,220.00
20.0000
8,880.00

61 PEDESTRIAN TRAFFIC CONTROL
L.S. -42.86 % -8.57 %

2,000.00 -1,500.00 3,200.00 -300.003,500.00

OTHER ITEMS
62 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00
63 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
64 MINOR CHANGE

CALC 0.00 % 0.00 %

-15.00 -15.00-15.00
65 SPCC PLAN

L.S. 100.00 % -40.00 %

2,000.00 1,000.00 600.00 -400.001,000.00

$1,839,306.00 -13.01% $1,846,685.47 -12.66%$2,114,349.00CONTRACT TOTAL

$1,839,306.00 $1,846,685.47BASE TOTAL -13.01% -12.66%$2,114,349.00


