

PS&E JOB NO : 16Y003 REVISION NO :
 CONTRACT NO : 008873 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL5139
 HWY : SR 012
 TITLE : US 12
 PALISADES VIEWPOINT TO WILDCAT CR VIC
 EMERGENCY REPAIRS STAGE 2
 16Y003
 PROJECT : NHPP-ER-1602(002)
 COUNTY(S) : LEWIS, YAKIMA

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GRAHAM CONTRACTING, LTD. SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY
 9709 THIRD AVE NE #300 8404 S 196TH ST 80 POND ROAD
 KENT WA 98031-1884
 SEATTLE WA 981152027 SEATTLE WA 981680697 YAKIMA WA 989019354
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			4.75 %		11.74 %		36.62 %
			143,192.00	150,000.00	6,808.00	160,000.00	16,808.00	195,624.00	52,432.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTIONS	L.S.			0.00 %		235.00 %		200.00 %
			10,000.00	10,000.00	0.00	33,500.00	23,500.00	30,000.00	20,000.00
3	REMOVING CONC. BARRIER	L.F.			-53.33 %		-60.00 %		-60.00 %
	614.0000		15.0000	7.0000	-4,912.00	6.0000	-5,526.00	6.0000	-5,526.00
4	REMOVING GUARDRAIL	L.F.			-44.44 %		-66.67 %		-66.67 %
	215.0000		9,210.00	4,298.00	-860.00	3,684.00	-1,290.00	3,684.00	-1,290.00
5	REMOVING GUARDRAIL ANCHOR	L.F.			-42.86 %		-57.14 %		-57.14 %
	1.0000	EACH	350.0000	200.0000	-150.00	150.0000	-200.00	150.0000	-200.00
			350.00	200.00		150.00		150.00	
GRADING									
6	ROADWAY EXCAVATION INCL. HAUL	C.Y.			2.86 %		-28.57 %		28.57 %
	500.0000		35.0000	36.0000	500.00	25.0000	-5,000.00	45.0000	5,000.00
			17,500.00	18,000.00		12,500.00		22,500.00	
7	FORCE ACCOUNT - STEEP SLOPE GRADING	EST.			0.00 %		0.00 %		0.00 %
			200,000.00	200,000.00		200,000.00		200,000.00	
8	ROCK FOR EROSION AND SCOUR PROTECTION CLASS B	TON			-25.00 %		-25.00 %		-38.33 %
	6540.0000		60.0000	45.0000	-98,100.00	45.0000	-98,100.00	37.0000	-150,420.00
			392,400.00	294,300.00		294,300.00		241,980.00	
DRAINAGE									
9	GRATE INLET TYPE 2	EACH			100.00 %		88.75 %		87.50 %
	1.0000		2,000.0000	4,000.0000	2,000.00	3,775.0000	1,775.00	3,750.0000	1,750.00
			2,000.00	4,000.00		3,775.00		3,750.00	

PS&E JOB NO : 16Y003 REVISION NO :
 CONTRACT NO : 008873 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL5139
 HWY : SR 012
 TITLE : US 12
 PALISADES VIEWPOINT TO WILDCAT CR VIC
 EMERGENCY REPAIRS STAGE 2
 16Y003
 PROJECT : NHPP-ER-1602(002)
 COUNTY(S) : LEWIS, YAKIMA

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 9709 THIRD AVE NE #300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 101033	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 80 POND ROAD YAKIMA WA 989019354 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
10	DROP INLET TYPE 1 1.0000	EACH	3,200.0000 3,200.00	4,500.0000 4,500.00	40.63 % 1,300.00	5,150.0000 5,150.00	60.94 % 1,950.00	6,000.0000 6,000.00	87.50 % 2,800.00	
11	UNDERDRAIN PIPE 6 IN. DIAM. 290.0000	L.F.	30.0000 8,700.00	25.0000 7,250.00	-16.67 % -1,450.00	12.6000 3,654.00	-58.00 % -5,046.00	2.5000 725.00	-91.67 % -7,975.00	
12	DRAIN PIPE 6 IN. DIAM. 10.0000	L.F.	20.0000 200.00	30.0000 300.00	50.00 % 100.00	12.6000 126.00	-37.00 % -74.00	4.5000 45.00	-77.50 % -155.00	
13	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM. 55.0000	L.F.	150.0000 8,250.00	175.0000 9,625.00	16.67 % 1,375.00	245.0000 13,475.00	63.33 % 5,225.00	350.0000 19,250.00	133.33 % 11,000.00	
14	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 20 IN. DIAM. 194.0000	L.F.	125.0000 24,250.00	68.0000 13,192.00	-45.60 % -11,058.00	100.0000 19,400.00	-20.00 % -4,850.00	400.0000 77,600.00	220.00 % 53,350.00	
15	DOWNSLOPE PIPE RESTRAINT SYSTEM L.S.		25,000.00	17,000.00	-32.00 % -8,000.00	16,000.00	-36.00 % -9,000.00	15,000.00	-40.00 % -10,000.00	
STRUCTURE										
16	STRUCTURE EXCAVATION CLASS A INCL. HAUL 1120.0000	C.Y.	40.0000 44,800.00	3.5000 3,920.00	-91.25 % -40,880.00	25.0000 28,000.00	-37.50 % -16,800.00	50.0000 56,000.00	25.00 % 11,200.00	
17	SHORING OR EXTRA EXCAVATION CL. A L.S.		2,575.00	5,000.00	94.17 % 2,425.00	6,500.00	152.43 % 3,925.00	258,792.50	9,950.19 % 256,217.50	
18	SEW TRAFFIC BARRIER 291.0000	L.F.	500.0000 145,500.00	530.0000 154,230.00	6.00 % 8,730.00	480.0000 139,680.00	-4.00 % -5,820.00	500.0000 145,500.00	0.00 % 0.00	

PS&E JOB NO : 16Y003 REVISION NO :
 CONTRACT NO : 008873 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL5139
 HWY : SR 012
 TITLE : US 12
 PALISADES VIEWPOINT TO WILDCAT CR VIC
 EMERGENCY REPAIRS STAGE 2
 16Y003
 PROJECT : NHPP-ER-1602(002)
 COUNTY(S) : LEWIS, YAKIMA

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 GRAHAM CONTRACTING, LTD. SCARSELLA BROS., INC. GRANITE CONSTRUCTION COMPANY
 9709 THIRD AVE NE #300 8404 S 196TH ST 80 POND ROAD
 KENT WA 98031-1884
 SEATTLE WA 981152027 SEATTLE WA 981680697 YAKIMA WA 989019354
 CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
19	STRUCTURAL EARTH WALL									
	1920.0000	S.F.	50.0000	29.0000	-42.00 %	30.0000	-40.00 %	30.0000	-40.00 %	
			96,000.00	55,680.00	-40,320.00	57,600.00	-38,400.00	57,600.00	-38,400.00	
SURFACING										
20	CRUSHED SURFACING BASE COURSE									
	770.0000	TON	30.0000	37.0000	23.33 %	45.0000	50.00 %	49.0000	63.33 %	
			23,100.00	28,490.00	5,390.00	34,650.00	11,550.00	37,730.00	14,630.00	
HOT MIX ASPHALT										
21	PLANING BITUMINOUS PAVEMENT									
	3517.0000	S.Y.	10.0000	6.5000	-35.00 %	8.0000	-20.00 %	5.5000	-45.00 %	
			35,170.00	22,860.50	-12,309.50	28,136.00	-7,034.00	19,343.50	-15,826.50	
22	HMA CL. 1/2 IN. PG 64-28									
	1120.0000	TON	150.0000	155.0000	3.33 %	128.0000	-14.67 %	130.0000	-13.33 %	
			168,000.00	173,600.00	5,600.00	143,360.00	-24,640.00	145,600.00	-22,400.00	
23	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			5,040.00	5,040.00		5,040.00		5,040.00		
EROSION CONTROL AND ROADSIDE PLANTING										
24	ESC LEAD									
	10.0000	DAY	150.0000	100.0000	-33.33 %	300.0000	100.00 %	50.0000	-66.67 %	
			1,500.00	1,000.00	-500.00	3,000.00	1,500.00	500.00	-1,000.00	
25	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 16Y003 REVISION NO :
 CONTRACT NO : 008873 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL5139
 HWY : SR 012
 TITLE : US 12
 PALISADES VIEWPOINT TO WILDCAT CR VIC
 EMERGENCY REPAIRS STAGE 2
 16Y003
 PROJECT : NHPP-ER-1602(002)
 COUNTY(S) : LEWIS, YAKIMA

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 9709 THIRD AVE NE #300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 101033	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 80 POND ROAD YAKIMA WA 989019354 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
26	EXTRUDED CURB									
	17.0000	L.F.	50.0000	200.0000	300.00 %	125.0000	150.00 %	200.0000	300.00 %	
			850.00	3,400.00	2,550.00	2,125.00	1,275.00	3,400.00	2,550.00	
27	BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST									
	125.0000	L.F.	30.0000	30.0000	0.00 %	28.0000	-6.67 %	28.0000	-6.67 %	
			3,750.00	3,750.00	0.00	3,500.00	-250.00	3,500.00	-250.00	
28	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	2.0000	EACH	3,500.0000	1,800.0000	-48.57 %	1,700.0000	-51.43 %	1,700.0000	-51.43 %	
			7,000.00	3,600.00	-3,400.00	3,400.00	-3,600.00	3,400.00	-3,600.00	
29	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	175.0000	L.F.	50.0000	47.0000	-6.00 %	44.0000	-12.00 %	44.0000	-12.00 %	
			8,750.00	8,225.00	-525.00	7,700.00	-1,050.00	7,700.00	-1,050.00	
30	REMOVING AND RESETTNG CONCRETE BARRIER									
	750.0000	L.F.	15.0000	12.0000	-20.00 %	10.5000	-30.00 %	11.0000	-26.67 %	
			11,250.00	9,000.00	-2,250.00	7,875.00	-3,375.00	8,250.00	-3,000.00	
31	FLEXIBLE GUIDE POST									
	7.0000	EACH	34.0000	37.0000	8.82 %	32.0000	-5.88 %	75.0000	120.59 %	
			238.00	259.00	21.00	224.00	-14.00	525.00	287.00	
32	BARRIER DELINEATOR									
	7.0000	EACH	20.0000	40.0000	100.00 %	35.0000	75.00 %	75.0000	275.00 %	
			140.00	280.00	140.00	245.00	105.00	525.00	385.00	
33	PAINT LINE									
	6460.0000	L.F.	2.0000	1.0000	-50.00 %	0.8000	-60.00 %	1.1000	-45.00 %	
			12,920.00	6,460.00	-6,460.00	5,168.00	-7,752.00	7,106.00	-5,814.00	
34	PORTABLE CHANGEABLE MESSAGE SIGN									
	1920.0000	HR	7.0000	1.0000	-85.71 %	4.0000	-42.86 %	4.5000	-35.71 %	
			13,440.00	1,920.00	-11,520.00	7,680.00	-5,760.00	8,640.00	-4,800.00	
35	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			9.63 %		-66.20 %		-8.64 %	
			27,365.00	30,000.00	2,635.00	9,250.00	-18,115.00	25,000.00	-2,365.00	
36	FLAGGERS									
	3840.0000	HR	45.0000	0.0100	-99.98 %	55.0000	22.22 %	55.0000	22.22 %	
			172,800.00	38.40	-172,761.60	211,200.00	38,400.00	211,200.00	38,400.00	

PS&E JOB NO : 16Y003 REVISION NO :
 CONTRACT NO : 008873 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL5139
 HWY : SR 012
 TITLE : US 12
 PALISADES VIEWPOINT TO WILDCAT CR VIC
 EMERGENCY REPAIRS STAGE 2
 16Y003
 PROJECT : NHPP-ER-1602(002)
 COUNTY(S) : LEWIS, YAKIMA

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 9709 THIRD AVE NE #300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 101033	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 80 POND ROAD YAKIMA WA 989019354 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
37	OTHER TRAFFIC CONTROL LABOR									
	1280.0000	HR	45.0000	0.0100	-99.98 %	64.0000	42.22 %	64.0000	42.22 %	
			57,600.00	12.80	-57,587.20	81,920.00	24,320.00	81,920.00	24,320.00	
38	TRAFFIC CONTROL SUPERVISOR									
		L.S.			868.25 %		19.05 %		78.57 %	
			25,200.00	244,000.00	218,800.00	30,000.00	4,800.00	45,000.00	19,800.00	
OTHER ITEMS										
39	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	121.0000	C.Y.	20.0000	1.0000	-95.00 %	20.0000	0.00 %	10.0000	-50.00 %	
			2,420.00	121.00	-2,299.00	2,420.00	0.00	1,210.00	-1,210.00	
40	SHORING OR EXTRA EXCAVATION CLASS B									
	940.0000	S.F.	1.2500	1.0000	-20.00 %	1.0000	-20.00 %	2.0000	60.00 %	
			1,175.00	940.00	-235.00	940.00	-235.00	1,880.00	705.00	
41	GRAVEL BACKFILL FOR DRAIN									
	22.0000	C.Y.	30.0000	43.0000	43.33 %	80.0000	166.67 %	42.0000	40.00 %	
			660.00	946.00	286.00	1,760.00	1,100.00	924.00	264.00	
42	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
43	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
44	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
45	SPCC PLAN									
		L.S.			400.00 %		0.00 %		0.00 %	
			1,000.00	5,000.00	4,000.00	1,000.00	0.00	1,000.00	0.00	
46	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	80.0000	S.Y.	9.0000	1.0000	-88.89 %	8.0000	-11.11 %	14.0000	55.56 %	
			720.00	80.00	-640.00	640.00	-80.00	1,120.00	400.00	

PS&E JOB NO : 16Y003 REVISION NO :
 CONTRACT NO : 008873 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL5139
 HWY : SR 012
 TITLE : US 12
 PALISADES VIEWPOINT TO WILDCAT CR VIC
 EMERGENCY REPAIRS STAGE 2
 16Y003
 PROJECT : NHPP-ER-1602(002)
 COUNTY(S) : LEWIS, YAKIMA

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRAHAM CONTRACTING, LTD. 9709 THIRD AVE NE #300 SEATTLE WA 981152027 CONTRACTOR NUMBER : 101033	SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1884 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GRANITE CONSTRUCTION COMPANY 80 POND ROAD YAKIMA WA 989019354 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./	ENGR'S. EST.		% DIFF./	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
47	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL									
	40.0000	S.Y.	9.0000	1.0000	-88.89 %	8.0000	-11.11 %	14.0000	55.56 %	
			360.00	40.00	-320.00	320.00	-40.00	560.00	200.00	
48	GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL									
	390.0000	C.Y.	30.0000	60.0000	100.00 %	50.0000	66.67 %	54.0000	80.00 %	
			11,700.00	23,400.00	11,700.00	19,500.00	7,800.00	21,060.00	9,360.00	
CONTRACT TOTAL			\$1,734,214.00	\$1,532,036.70	-11.66%	\$1,616,196.00	-6.81%	\$1,983,983.00	14.40%	
BASE TOTAL			\$1,734,214.00	\$1,532,036.70	-11.66%	\$1,616,196.00	-6.81%	\$1,983,983.00	14.40%	

PS&E JOB NO : 16Y003 REVISION NO :
 CONTRACT NO : 008873 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL5139
 HWY : SR 012
 TITLE : US 12
 PALISADES VIEWPOINT TO WILDCAT CR VIC
 EMERGENCY REPAIRS STAGE 2
 16Y003
 PROJECT : NHPP-ER-1602(002)
 COUNTY(S) : LEWIS, YAKIMA

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER -----
 QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.	143,192.00	210,000.00	46.66 %	0.00	-100.00 %		
2	REMOVAL OF STRUCTURE AND OBSTRUCTIONS	L.S.	10,000.00	12,000.00	20.00 %	0.00	-100.00 %		
3	REMOVING CONC. BARRIER	L.F.	9,210.00	6,140.00	-33.33 %	0.00	-100.00 %		
	614.0000		15.0000	10.0000					
4	REMOVING GUARDRAIL	L.F.	1,935.00	1,075.00	-44.44 %	0.00	-100.00 %		
	215.0000		9.0000	5.0000					
5	REMOVING GUARDRAIL ANCHOR	EACH	350.0000	500.0000	42.86 %	0.00	-100.00 %		
	1.0000		350.00	500.00	150.00	0.00			
GRADING									
6	ROADWAY EXCAVATION INCL. HAUL	C.Y.	17,500.00	40,000.00	128.57 %	0.00	-100.00 %		
	500.0000		35.0000	80.0000					
7	FORCE ACCOUNT - STEEP SLOPE GRADING	EST.	200,000.00	200,000.00	0.00 %	0.00	0.00 %		
8	ROCK FOR EROSION AND SCOUR PROTECTION CLASS B	TON	392,400.00	327,000.00	-16.67 %	0.00	-100.00 %		
	6540.0000		60.0000	50.0000	-65,400.00	0.00			
DRAINAGE									
9	GRATE INLET TYPE 2	EACH	2,000.0000	3,000.0000	50.00 %	0.00	-100.00 %		
	1.0000		2,000.00	3,000.00	1,000.00	0.00			

PS&E JOB NO : 16Y003 REVISION NO :
 CONTRACT NO : 008873 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL5139
 HWY : SR 012
 TITLE : US 12
 PALISADES VIEWPOINT TO WILDCAT CR VIC
 EMERGENCY REPAIRS STAGE 2
 16Y003
 PROJECT : NHPP-ER-1602(002)
 COUNTY(S) : LEWIS, YAKIMA

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER -----
 QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
10	DROP INLET TYPE 1								
	1.0000	EACH	3,200.0000	4,000.0000	25.00 %				-100.00 %
			3,200.00	4,000.00	800.00	0.00			
11	UNDERDRAIN PIPE 6 IN. DIAM.								
	290.0000	L.F.	30.0000	15.0000	-50.00 %				-100.00 %
			8,700.00	4,350.00	-4,350.00	0.00			
12	DRAIN PIPE 6 IN. DIAM.								
	10.0000	L.F.	20.0000	15.0000	-25.00 %				-100.00 %
			200.00	150.00	-50.00	0.00			
13	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.								
	55.0000	L.F.	150.0000	300.0000	100.00 %				-100.00 %
			8,250.00	16,500.00	8,250.00	0.00			
14	HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 20 IN. DIAM.								
	194.0000	L.F.	125.0000	150.0000	20.00 %				-100.00 %
			24,250.00	29,100.00	4,850.00	0.00			
15	DOWNSLOPE PIPE RESTRAINT SYSTEM								
		L.S.			0.00 %				-100.00 %
			25,000.00	25,000.00	0.00	0.00			
STRUCTURE									
16	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	1120.0000	C.Y.	40.0000	60.0000	50.00 %				-100.00 %
			44,800.00	67,200.00	22,400.00	0.00			
17	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			10,191.26 %				-100.00 %
			2,575.00	265,000.00	262,425.00	0.00			
18	SEW TRAFFIC BARRIER								
	291.0000	L.F.	500.0000	550.0000	10.00 %				-100.00 %
			145,500.00	160,050.00	14,550.00	0.00			

PS&E JOB NO : 16Y003 REVISION NO :
 CONTRACT NO : 008873 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL5139
 HWY : SR 012
 TITLE : US 12
 PALISADES VIEWPOINT TO WILDCAT CR VIC
 EMERGENCY REPAIRS STAGE 2
 16Y003
 PROJECT : NHPP-ER-1602(002)
 COUNTY(S) : LEWIS, YAKIMA

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER -----
 QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
19	STRUCTURAL EARTH WALL								
	1920.0000	S.F.	50.0000	35.0000	-30.00 %				-100.00 %
			96,000.00	67,200.00	-28,800.00	0.00			
SURFACING									
20	CRUSHED SURFACING BASE COURSE								
	770.0000	TON	30.0000	50.0000	66.67 %				-100.00 %
			23,100.00	38,500.00	15,400.00	0.00			
HOT MIX ASPHALT									
21	PLANING BITUMINOUS PAVEMENT								
	3517.0000	S.Y.	10.0000	10.0000	0.00 %				-100.00 %
			35,170.00	35,170.00	0.00	0.00			
22	HMA CL. 1/2 IN. PG 64-28								
	1120.0000	TON	150.0000	132.0000	-12.00 %				-100.00 %
			168,000.00	147,840.00	-20,160.00	0.00			
23	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			5,040.00	5,040.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
24	ESC LEAD								
	10.0000	DAY	150.0000	200.0000	33.33 %				-100.00 %
			1,500.00	2,000.00	500.00	0.00			
25	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %				0.00 %
			5,000.00	5,000.00		0.00			

PS&E JOB NO : 16Y003 REVISION NO :
 CONTRACT NO : 008873 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL5139
 HWY : SR 012
 TITLE : US 12
 PALISADES VIEWPOINT TO WILDCAT CR VIC
 EMERGENCY REPAIRS STAGE 2
 16Y003
 PROJECT : NHPP-ER-1602(002)
 COUNTY(S) : LEWIS, YAKIMA

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER -----
 QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
26	EXTRUDED CURB								
	17.0000	L.F.	50.0000	200.0000	300.00 %				-100.00 %
			850.00	3,400.00	2,550.00	0.00			
27	BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST								
	125.0000	L.F.	30.0000	35.0000	16.67 %				-100.00 %
			3,750.00	4,375.00	625.00	0.00			
28	BEAM GUARDRAIL TRANSITION SECTION TYPE 1								
	2.0000	EACH	3,500.0000	2,000.0000	-42.86 %				-100.00 %
			7,000.00	4,000.00	-3,000.00	0.00			
29	BEAM GUARDRAIL BURIED TERMINAL TYPE 2								
	175.0000	L.F.	50.0000	50.0000	0.00 %				-100.00 %
			8,750.00	8,750.00	0.00	0.00			
30	REMOVING AND RESETTING CONCRETE BARRIER								
	750.0000	L.F.	15.0000	15.0000	0.00 %				-100.00 %
			11,250.00	11,250.00	0.00	0.00			
31	FLEXIBLE GUIDE POST								
	7.0000	EACH	34.0000	125.0000	267.65 %				-100.00 %
			238.00	875.00	637.00	0.00			
32	BARRIER DELINEATOR								
	7.0000	EACH	20.0000	100.0000	400.00 %				-100.00 %
			140.00	700.00	560.00	0.00			
33	PAINT LINE								
	6460.0000	L.F.	2.0000	1.2000	-40.00 %				-100.00 %
			12,920.00	7,752.00	-5,168.00	0.00			
34	PORTABLE CHANGEABLE MESSAGE SIGN								
	1920.0000	HR	7.0000	7.0000	0.00 %				-100.00 %
			13,440.00	13,440.00	0.00	0.00			
35	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			192.34 %				-100.00 %
			27,365.00	80,000.00	52,635.00	0.00			
36	FLAGGERS								
	3840.0000	HR	45.0000	60.0000	33.33 %				-100.00 %
			172,800.00	230,400.00	57,600.00	0.00			

PS&E JOB NO : 16Y003 REVISION NO :
 CONTRACT NO : 008873 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL5139
 HWY : SR 012
 TITLE : US 12
 PALISADES VIEWPOINT TO WILDCAT CR VIC
 EMERGENCY REPAIRS STAGE 2
 16Y003
 PROJECT : NHPP-ER-1602(002)
 COUNTY(S) : LEWIS, YAKIMA

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER -----

QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
37	OTHER TRAFFIC CONTROL LABOR								
	1280.0000	HR	45.0000	62.0000	37.78 %		-100.00 %		
			57,600.00	79,360.00	21,760.00	0.00			
38	TRAFFIC CONTROL SUPERVISOR								
		L.S.			138.10 %		-100.00 %		
			25,200.00	60,000.00	34,800.00	0.00			
OTHER ITEMS									
39	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	121.0000	C.Y.	20.0000	25.0000	25.00 %		-100.00 %		
			2,420.00	3,025.00	605.00	0.00			
40	SHORING OR EXTRA EXCAVATION CLASS B								
	940.0000	S.F.	1.2500	2.0000	60.00 %		-100.00 %		
			1,175.00	1,880.00	705.00	0.00			
41	GRAVEL BACKFILL FOR DRAIN								
	22.0000	C.Y.	30.0000	50.0000	66.67 %		-100.00 %		
			660.00	1,100.00	440.00	0.00			
42	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		
			2,000.00	2,000.00		0.00			
43	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
44	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
45	SPCC PLAN								
		L.S.			0.00 %		-100.00 %		
			1,000.00	1,000.00	0.00	0.00			
46	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	80.0000	S.Y.	9.0000	4.0000	-55.56 %		-100.00 %		
			720.00	320.00	-400.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/07/2016

* * * BID CHECK REPORT * * *

TIME: 09:06

PS&E JOB NO : 16Y003 REVISION NO :
 CONTRACT NO : 008873 REGION NO : 5
 VERSION NO : 5 WORK ORDER# : XL5139
 HWY : SR 012
 TITLE : US 12
 PALISADES VIEWPOINT TO WILDCAT CR VIC
 EMERGENCY REPAIRS STAGE 2
 16Y003
 PROJECT : NHPP-ER-1602(002)
 COUNTY(S) : LEWIS, YAKIMA

BIDS OPENED ON : Apr 6 2016
 AWARDED ON : Apr 11 2016

----- 4TH BIDDER -----
 QUIGG BROS., INC.
 819 W STATE ST
 98520-5934
 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
47	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL								
	40.0000	S.Y.	9.0000	5.0000	-44.44 %		-100.00 %		
			360.00	200.00	-160.00	0.00			
48	GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL								
	390.0000	C.Y.	30.0000	60.0000	100.00 %		-100.00 %		
			11,700.00	23,400.00	11,700.00	0.00			
	CONTRACT TOTAL		<u>\$1,734,214.00</u>	<u>\$2,209,046.00</u>	27.38%		\$0.00		
	BASE TOTAL		<u>\$1,734,214.00</u>	<u>\$2,209,046.00</u>	27.38%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		