

PS&E JOB NO : 22C530 REVISION NO :  
 CONTRACT NO : XE3408 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL6602  
 HWY : SR 003,016  
 TITLE : SR 3 & SR 16  
 SE BURLEY OLALLA RD TO SR 303  
 PAVING  
 22C530  
 PROJECT : 0003(137), 0016(037)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 19 2023  
 AWARDED ON : May 4 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	GRANITE CONSTRUCTION COMPANY 16821 SE MCGILLVRAV BOULEVARD BUILDING B SUITE 210 VANCOUVER WA 986830402 CONTRACTOR NUMBER : 100102	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION									
		L.S.		-24.09 %		9.92 %				-35.11 %
			385,297.00	-92,836.00	292,461.00	38,203.00	423,500.00		250,000.00	-135,297.00
2	REMOVING PLASTIC LINE 104280.0000	L.F.	1.0000	-47.00 %	0.5300	-42.00 %	0.5800		0.5000	-50.00 %
			104,280.00	-49,011.60	55,268.40	-43,797.60	60,482.40		52,140.00	-52,140.00
3	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.		-2.73 %		76.47 %				3.53 %
			8,500.00	-232.00	8,268.00	6,500.00	15,000.00		8,800.00	300.00
GRADING										
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL 286.0000	S.Y.	75.0000	224.87 %	243.6500	73.33 %	130.0000		110.0000	46.67 %
			21,450.00	48,233.90	69,683.90	15,730.00	37,180.00		31,460.00	10,010.00
HOT MIX ASPHALT										
5	PLANING BITUMINOUS PAVEMENT 148420.0000	S.Y.	2.9500	44.07 %	4.2500	-53.90 %	1.3600		4.7500	61.02 %
			437,839.00	192,946.00	630,785.00	-235,987.80	201,851.20		704,995.00	267,156.00
6	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22 96.5000	TON	250.0000	67.26 %	418.1500	120.00 %	550.0000		240.0000	-4.00 %
			24,125.00	16,226.48	40,351.48	28,950.00	53,075.00		23,160.00	-965.00
7	HMA CL. 1/2 IN. PG 58H-22 15320.0000	TON	110.0000	-14.09 %	94.5000	1.82 %	112.0000		120.0000	9.09 %
			1,685,200.00	-237,460.00	1,447,740.00	30,640.00	1,715,840.00		1,838,400.00	153,200.00
8	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC			0.00 %		0.00 %				0.00 %
			50,660.00		50,660.00		50,660.00		50,660.00	
9	COMPACTION PRICE ADJUSTMENT CALC			0.00 %		0.00 %				0.00 %
			84,390.00		84,390.00		84,390.00		84,390.00	

PS&E JOB NO : 22C530 REVISION NO :  
 CONTRACT NO : XE3408 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL6602  
 HWY : SR 003,016  
 TITLE : SR 3 & SR 16  
 SE BURLEY OLALLA RD TO SR 303  
 PAVING  
 22C530  
 PROJECT : 0003(137), 0016(037)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 19 2023  
 AWARDED ON : May 4 2023

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	MILES RESOURCES, LLC		GRANITE CONSTRUCTION COMPANY		TUCCI & SONS, INC.	
	400 VALLEY AVE NE		16821 SE MCGILLVRAY BOULEVARD		4224 WALLER RD E	
			BUILDING B SUITE 210			
	PUYALLUP WA 983722516		VANCOUVER WA 986830402		TACOMA WA 984431099	
	CONTRACTOR NUMBER : 904000		CONTRACTOR NUMBER : 100102		CONTRACTOR NUMBER : 832800	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
HOT MIX ASPHALT									
10	ASPHALT COST PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			370,740.00		370,740.00		370,740.00		
11	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			-8.00		-8.00		-8.00		
12	HMA SAWCUT AND SEAL								
	560.0000	L.F.	35.0000	20.71 %	32.0000	-8.57 %	44.0000	25.71 %	
			19,600.00	4,060.00	17,920.00	-1,680.00	24,640.00	5,040.00	
EROSION CONTROL AND ROADSIDE PLANTING									
13	INLET PROTECTION								
	67.0000	EACH	90.0000	0.28 %	175.0000	94.44 %	103.0000	14.44 %	
			6,030.00	16.75	11,725.00	5,695.00	6,901.00	871.00	
14	EROSION/WATER POLLUTION CONTROL								
	EST.			0.00 %		0.00 %		0.00 %	
			5,000.00		5,000.00		5,000.00		
TRAFFIC									
15	PLASTIC LINE								
	89610.0000	L.F.	1.2500	92.00 %	2.5000	100.00 %	2.5000	100.00 %	
			112,012.50	103,051.50	224,025.00	112,012.50	224,025.00	112,012.50	
16	PROFILED PLASTIC LINE								
	78520.0000	L.F.	2.2500	-36.44 %	1.5000	-33.33 %	1.5000	-33.33 %	
			176,670.00	112,283.60	117,780.00	-58,890.00	117,780.00	-58,890.00	
17	GROOVED PLASTIC LINE								
	20050.0000	L.F.	2.6500	160.38 %	7.0000	164.15 %	7.5000	183.02 %	
			53,132.50	85,212.50	140,350.00	87,217.50	150,375.00	97,242.50	
18	GROOVED PLASTIC WIDE LINE								
	4010.0000	L.F.	8.7500	63.43 %	14.5000	65.71 %	8.5000	-2.86 %	
			35,087.50	57,343.00	58,145.00	23,057.50	34,085.00	-1,002.50	

PS&E JOB NO : 22C530 REVISION NO :  
 CONTRACT NO : XE3408 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL6602  
 HWY : SR 003,016  
 TITLE : SR 3 & SR 16  
 SE BURLEY OLALLA RD TO SR 303  
 PAVING  
 22C530  
 PROJECT : 0003(137), 0016(037)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 19 2023  
 AWARDED ON : May 4 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	GRANITE CONSTRUCTION COMPANY 16821 SE MCGILLVRAY BOULEVARD BUILDING B SUITE 210 VANCOUVER WA 986830402 CONTRACTOR NUMBER : 100102	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
19	PLASTIC STOP LINE									
	161.0000	L.F.	17.5000	42.4000	142.29 %	43.0000	145.71 %	45.0000	157.14 %	
			2,817.50	6,826.40	4,008.90	6,923.00	4,105.50	7,245.00	4,427.50	
20	PLASTIC TRAFFIC ARROW									
	18.0000	EACH	295.0000	397.5000	34.75 %	405.0000	37.29 %	420.0000	42.37 %	
			5,310.00	7,155.00	1,845.00	7,290.00	1,980.00	7,560.00	2,250.00	
21	PLASTIC TRAFFIC LETTER									
	20.0000	EACH	155.0000	159.0000	2.58 %	160.0000	3.23 %	165.0000	6.45 %	
			3,100.00	3,180.00	80.00	3,200.00	100.00	3,300.00	200.00	
22	RAISED PAVEMENT MARKER TYPE 2									
	3.6000	HUND	550.0000	715.5000	30.09 %	725.0000	31.82 %	750.0000	36.36 %	
			1,980.00	2,575.80	595.80	2,610.00	630.00	2,700.00	720.00	
23	RECESSED PAVEMENT MARKER									
	20.5000	HUND	1,140.0000	1,749.0000	53.42 %	1,765.0000	54.82 %	1,800.0000	57.89 %	
			23,370.00	35,854.50	12,484.50	36,182.50	12,812.50	36,900.00	13,530.00	
24	PLASTIC WIDE LINE									
	1700.0000	L.F.	5.0000	5.5700	11.40 %	5.7500	15.00 %	6.0000	20.00 %	
			8,500.00	9,469.00	969.00	9,775.00	1,275.00	10,200.00	1,700.00	
25	PLASTIC DRAINAGE MARKING									
	8.0000	EACH	80.0000	106.0000	32.50 %	110.0000	37.50 %	110.0000	37.50 %	
			640.00	848.00	208.00	880.00	240.00	880.00	240.00	
26	PLASTIC JUNCTION BOX MARKING									
	2.0000	EACH	150.0000	106.0000	-29.33 %	110.0000	-26.67 %	110.0000	-26.67 %	
			300.00	212.00	-88.00	220.00	-80.00	220.00	-80.00	
27	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	194090.0000	L.F.	0.3500	0.2800	-20.00 %	0.7000	100.00 %	0.3000	-14.29 %	
			67,931.50	54,345.20	-13,586.30	135,863.00	67,931.50	58,227.00	-9,704.50	
28	SIGN COVERING									
	116.0000	S.F.	20.0000	4.9000	-75.50 %	30.0000	50.00 %	16.0000	-20.00 %	
			2,320.00	568.40	-1,751.60	3,480.00	1,160.00	1,856.00	-464.00	
29	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-61.71 %		-0.60 %		-33.73 %	
			452,700.00	173,360.00	-279,340.00	450,000.00	-2,700.00	300,000.00	-152,700.00	

PS&E JOB NO : 22C530 REVISION NO :  
 CONTRACT NO : XE3408 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL6602  
 HWY : SR 003,016  
 TITLE : SR 3 & SR 16  
 SE BURLEY OLALLA RD TO SR 303  
 PAVING  
 22C530  
 PROJECT : 0003(137), 0016(037)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 19 2023  
 AWARDED ON : May 4 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MILES RESOURCES, LLC 400 VALLEY AVE NE PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	GRANITE CONSTRUCTION COMPANY 16821 SE MCGILLVRAY BOULEVARD BUILDING B SUITE 210 VANCOUVER WA 986830402 CONTRACTOR NUMBER : 100102	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
30	TEMPORARY MISC. PAVEMENT MARKINGS - SHORT DURATION									
	48.0000	EACH	95.0000	-27.37 %	69.0000	35.0000	-63.16 %	120.0000	26.32 %	
			4,560.00	-1,248.00	3,312.00	1,680.00	-2,880.00	5,760.00	1,200.00	
31	TEMPORARY STOP LINE - SHORT DURATION									
	161.0000	L.F.	10.0000	-31.00 %	6.9000	3.2500	-67.50 %	10.0000	0.00 %	
			1,610.00	-499.10	1,110.90	523.25	-1,086.75	1,610.00	0.00	
32	WORK ZONE SAFETY CONTINGENCY									
		EST.	50,000.00	0.00 %	50,000.00	50,000.00	0.00 %	50,000.00	0.00 %	
OTHER ITEMS										
33	PROJECT PARTNERING									
		CALC	4,000.00	0.00 %	4,000.00	4,000.00	0.00 %	4,000.00	0.00 %	
34	ROADSIDE CLEANUP									
		EST.	5,000.00	0.00 %	5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	
35	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.	5.00	0.00 %	5.00	5.00	0.00 %	5.00	0.00 %	
36	MINOR CHANGE									
		CALC	-8.00	0.00 %	-8.00	-8.00	0.00 %	-8.00	0.00 %	
37	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC	-8.00	0.00 %	-8.00	-8.00	0.00 %	-8.00	0.00 %	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/06/2023

\*\*\* BID CHECK REPORT \*\*\*

TIME: 08:59

PS&E JOB NO : 22C530 REVISION NO :  
 CONTRACT NO : XE3408 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL6602  
 HWY : SR 003,016  
 TITLE : SR 3 & SR 16  
 SE BURLEY OLALLA RD TO SR 303  
 PAVING  
 22C530  
 PROJECT : 0003(137), 0016(037)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 19 2023  
 AWARDED ON : May 4 2023

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 MILES RESOURCES, LLC GRANITE CONSTRUCTION COMPANY TUCCI & SONS, INC.  
 400 VALLEY AVE NE 16821 SE MCGILLVRAY BOULEVARD 4224 WALLER RD E  
 BUILDING B SUITE 210  
 PUYALLUP WA 983722516 VANCOUVER WA 986830402 TACOMA WA 984431099  
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 832800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
38	SPCC PLAN	L.S.							
			750.00	-71.33 %	215.00	100.00 %			
				-535.00	1,500.00	750.00	300.00	-450.00	
	CONTRACT TOTAL		<u>\$4,214,883.50</u>	-5.90%	<u>\$3,966,103.33</u>	2.18%	<u>\$4,473,290.00</u>	6.13%	
	BASE TOTAL		<u>\$4,214,883.50</u>	-5.90%	<u>\$3,966,103.33</u>	2.18%	<u>\$4,473,290.00</u>	6.13%	

PS&E JOB NO : 22C530 REVISION NO :  
 CONTRACT NO : XE3408 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL6602  
 HWY : SR 003,016  
 TITLE : SR 3 & SR 16  
 SE BURLEY OLALLA RD TO SR 303  
 PAVING  
 22C530  
 PROJECT : 0003(137), 0016(037)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 19 2023  
 AWARDED ON : May 4 2023

----- 4TH BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 1500 WAHL LAKE ROAD  
 PORT LUDLOW 98365  
 PORT ANGELES WA 983620127  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			-14.35 %				-100.00 %
			385,297.00	330,000.00	-55,297.00	0.00			
2	REMOVING PLASTIC LINE 104280.0000	L.F.	1.0000	0.2500	-75.00 %				-100.00 %
			104,280.00	26,070.00	-78,210.00	0.00			
3	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			11.76 %				-100.00 %
			8,500.00	9,500.00	1,000.00	0.00			
GRADING									
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL 286.0000	S.Y.	75.0000	135.0000	80.00 %				-100.00 %
			21,450.00	38,610.00	17,160.00	0.00			
HOT MIX ASPHALT									
5	PLANING BITUMINOUS PAVEMENT 148420.0000	S.Y.	2.9500	2.9000	-1.69 %				-100.00 %
			437,839.00	430,418.00	-7,421.00	0.00			
6	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22 96.5000	TON	250.0000	664.0000	165.60 %				-100.00 %
			24,125.00	64,076.00	39,951.00	0.00			
7	HMA CL. 1/2 IN. PG 58H-22 15320.0000	TON	110.0000	142.0000	29.09 %				-100.00 %
			1,685,200.00	2,175,440.00	490,240.00	0.00			
8	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %				0.00 %
			50,660.00	50,660.00		0.00			
9	COMPACTION PRICE ADJUSTMENT CALC				0.00 %				0.00 %
			84,390.00	84,390.00		0.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/06/2023

\*\*\* BID CHECK REPORT \*\*\*

TIME: 08:59

PS&E JOB NO : 22C530 REVISION NO :  
 CONTRACT NO : XE3408 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL6602  
 HWY : SR 003,016  
 TITLE : SR 3 & SR 16  
 SE BURLEY OLALLA RD TO SR 303  
 PAVING  
 22C530  
 PROJECT : 0003(137), 0016(037)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 19 2023  
 AWARDED ON : May 4 2023

----- 4TH BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 1500 WAHL LAKE ROAD  
 PORT LUDLOW 98365  
 PORT ANGELES WA 983620127  
 CONTRACTOR NUMBER : 469025

CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
10	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			370,740.00	370,740.00		0.00			
11	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-8.00	-8.00		0.00			
12	HMA SAWCUT AND SEAL								
	560.0000	L.F.	35.0000	47.5000	35.71 %		-100.00 %		
			19,600.00	26,600.00	7,000.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
13	INLET PROTECTION								
	67.0000	EACH	90.0000	122.0000	35.56 %		-100.00 %		
			6,030.00	8,174.00	2,144.00	0.00			
14	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			
TRAFFIC									
15	PLASTIC LINE								
	89610.0000	L.F.	1.2500	2.7500	120.00 %		-100.00 %		
			112,012.50	246,427.50	134,415.00	0.00			
16	PROFILED PLASTIC LINE								
	78520.0000	L.F.	2.2500	1.7500	-22.22 %		-100.00 %		
			176,670.00	137,410.00	-39,260.00	0.00			
17	GROOVED PLASTIC LINE								
	20050.0000	L.F.	2.6500	8.0000	201.89 %		-100.00 %		
			53,132.50	160,400.00	107,267.50	0.00			
18	GROOVED PLASTIC WIDE LINE								
	4010.0000	L.F.	8.7500	16.4500	88.00 %		-100.00 %		
			35,087.50	65,964.50	30,877.00	0.00			

PS&E JOB NO : 22C530 REVISION NO :  
 CONTRACT NO : XE3408 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL6602  
 HWY : SR 003,016  
 TITLE : SR 3 & SR 16  
 SE BURLEY OLALLA RD TO SR 303  
 PAVING  
 22C530  
 PROJECT : 0003(137), 0016(037)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 19 2023  
 AWARDED ON : May 4 2023

----- 4TH BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 1500 WAHL LAKE ROAD  
 PORT LUDLOW 98365  
 PORT ANGELES WA 983620127  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
19	PLASTIC STOP LINE								
	161.0000	L.F.	17.5000	48.7500	178.57 %		-100.00 %		
			2,817.50	7,848.75	5,031.25	0.00			
20	PLASTIC TRAFFIC ARROW								
	18.0000	EACH	295.0000	457.0000	54.92 %		-100.00 %		
			5,310.00	8,226.00	2,916.00	0.00			
21	PLASTIC TRAFFIC LETTER								
	20.0000	EACH	155.0000	183.0000	18.06 %		-100.00 %		
			3,100.00	3,660.00	560.00	0.00			
22	RAISED PAVEMENT MARKER TYPE 2								
	3.6000	HUND	550.0000	822.5000	49.55 %		-100.00 %		
			1,980.00	2,961.00	981.00	0.00			
23	RECESSED PAVEMENT MARKER								
	20.5000	HUND	1,140.0000	2,010.0000	76.32 %		-100.00 %		
			23,370.00	41,205.00	17,835.00	0.00			
24	PLASTIC WIDE LINE								
	1700.0000	L.F.	5.0000	6.5000	30.00 %		-100.00 %		
			8,500.00	11,050.00	2,550.00	0.00			
25	PLASTIC DRAINAGE MARKING								
	8.0000	EACH	80.0000	122.0000	52.50 %		-100.00 %		
			640.00	976.00	336.00	0.00			
26	PLASTIC JUNCTION BOX MARKING								
	2.0000	EACH	150.0000	122.0000	-18.67 %		-100.00 %		
			300.00	244.00	-56.00	0.00			
27	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	194090.0000	L.F.	0.3500	0.4500	28.57 %		-100.00 %		
			67,931.50	87,340.50	19,409.00	0.00			
28	SIGN COVERING								
	116.0000	S.F.	20.0000	30.5000	52.50 %		-100.00 %		
			2,320.00	3,538.00	1,218.00	0.00			
29	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			22.60 %		-100.00 %		
			452,700.00	555,000.00	102,300.00	0.00			



PS&E JOB NO : 22C530 REVISION NO :  
 CONTRACT NO : XE3408 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL6602  
 HWY : SR 003,016  
 TITLE : SR 3 & SR 16  
 SE BURLEY OLALLA RD TO SR 303  
 PAVING  
 22C530  
 PROJECT : 0003(137), 0016(037)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 19 2023  
 AWARDED ON : May 4 2023

----- 4TH BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 1500 WAHL LAKE ROAD  
 PORT LUDLOW 98365  
 PORT ANGELES WA 983620127  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
30	TEMPORARY MISC. PAVEMENT MARKINGS - SHORT DURATION								
	48.0000	EACH	95.0000	79.0000	-16.84 %		-100.00 %		
			4,560.00	3,792.00	-768.00	0.00			
31	TEMPORARY STOP LINE - SHORT DURATION								
	161.0000	L.F.	10.0000	11.2500	12.50 %		-100.00 %		
			1,610.00	1,811.25	201.25	0.00			
32	WORK ZONE SAFETY CONTINGENCY								
		EST.			0.00 %		0.00 %		
			50,000.00	50,000.00		0.00			
OTHER ITEMS									
33	PROJECT PARTNERING								
		CALC			0.00 %		0.00 %		
			4,000.00	4,000.00		0.00			
34	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		0.00			
35	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
36	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-8.00	-8.00		0.00			
37	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-8.00	-8.00		0.00			

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/06/2023

\*\*\* BID CHECK REPORT \*\*\*

TIME: 08:59

PS&E JOB NO : 22C530 REVISION NO :  
 CONTRACT NO : XE3408 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : XL6602  
 HWY : SR 003,016  
 TITLE : SR 3 & SR 16  
 SE BURLEY OLALLA RD TO SR 303  
 PAVING  
 22C530  
 PROJECT : 0003(137), 0016(037)  
 COUNTY(S) : KITSAP

BIDS OPENED ON : Apr 19 2023  
 AWARDED ON : May 4 2023

----- 4TH BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 1500 WAHL LAKE ROAD  
 PORT LUDLOW 98365  
 PORT ANGELES WA 983620127  
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
38	SPCC PLAN	L.S.							
			750.00	500.00	-33.33 % -250.00		0.00		-100.00 %
CONTRACT TOTAL			<u>\$4,214,883.50</u>	<u>\$5,017,013.50</u>	19.03%				\$0.00
				4TH BIDDER REJECTED					
BASE TOTAL			<u>\$4,214,883.50</u>	<u>\$5,017,013.50</u>	19.03%		NO BID THIS ALTERNATE		NO BID THIS ALTERNATE
				4TH BIDDER REJECTED					