

PS&E JOB NO : 02Y021 REVISION NO : 2
 CONTRACT NO : 006517 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1553
 HWY : SR 395
 TITLE : US 395
 FOSTER WELLS RD TO E. ELM RD - PAVING
 AND ELTOPIA VIC. - UNSTABLE SLOPE
 02Y021
 PROJECT : NH-0395(071)
 COUNTY(S) : FRANKLIN

BIDS OPENED ON : Mar 12 2003
 AWARDED ON : Mar 18 2003

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 TRANSTATE PAVING CO. INLAND ASPHALT COMPANY, A DIVIS
 2000 E BEECH ST 802 N FANCHER RD
 98901-2147 99212-1016
 YAKIMA WA 989091788 SPOKANE WA 992203366
 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	
PREPARATION							
1	MOBILIZATION						
		L.S.			-61.54 %		-7.67 %
			91,000.00	35,000.00	-56,000.00	84,023.00	-6,977.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTION						
		L.S.			66.67 %		166.67 %
			1,500.00	2,500.00	1,000.00	4,000.00	2,500.00
3	REMOVING TEMPORARY PAVEMENT MARKING						
	58300.0000	L.F.			-50.00 %		-50.00 %
			3,498.00	1,749.00	-1,749.00	1,749.00	-1,749.00
4	REMOVING MISCELLANEOUS TRAFFIC ITEM						
		L.S.			-79.17 %		-79.17 %
			1,200.00	250.00	-950.00	250.00	-950.00
SURFACING							
5	SHOULDER FINISHING						
	22.0000	MI.			-50.00 %		0.00 %
			1,000.0000	500.0000	-500.0000	1,000.0000	0.00 %
			22,000.00	11,000.00	-11,000.00	22,000.00	0.00 %
LIQUID ASPHALT							
6	ANTI-STRIPPING ADDITIVE						
		EST.			0.00 %		0.00 %
			25,700.00	25,700.00		25,700.00	
7	ASPHALT FOR FOG SEAL						
	0.5000	TON			2.56 %		412.82 %
			390.0000	400.0000	10.0000	2,000.0000	1610.0000
			195.00	200.00	5.00	1,000.00	805.00
ASPHALT CONCRETE PAVEMENT							
8	CRACK SEALING						
		EST.			0.00 %		0.00 %
			8,750.00	8,750.00		8,750.00	

PS&E JOB NO : 02Y021 REVISION NO : 2
 CONTRACT NO : 006517 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1553
 HWY : SR 395
 TITLE : US 395
 FOSTER WELLS RD TO E. ELM RD - PAVING
 AND ELTOPIA VIC. - UNSTABLE SLOPE
 02Y021
 PROJECT : NH-0395(071)
 COUNTY(S) : FRANKLIN

BIDS OPENED ON : Mar 12 2003
 AWARDED ON : Mar 18 2003

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 TRANSTATE PAVING CO. INLAND ASPHALT COMPANY, A DIVIS
 2000 E BEECH ST 802 N FANCHER RD
 98901-2147 99212-1016
 YAKIMA WA 989091788 SPOKANE WA 992203366
 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ASPHALT CONCRETE PAVEMENT								
9	PLANING BITUMINOUS PAVEMENT							
	250030.0000	S.Y.	0.7000	0.4200	-40.00 %	0.5800	-17.14 %	
			175,021.00	105,012.60	-70,008.40	145,017.40	-30,003.60	
10	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 70-28							
	25700.0000	TON	30.0000	29.6500	-1.17 %	31.0000	3.33 %	
			771,000.00	762,005.00	-8,995.00	796,700.00	25,700.00	
11	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			23,130.00	23,130.00		23,130.00		
12	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			9,950.00	9,950.00		9,950.00		
SLOPE STABILIZATION								
13	ROCK SLOPE SCALING CREW							
	50.0000	CRHR	300.0000	1.0000	-99.67 %	218.6000	-27.13 %	
			15,000.00	50.00	-14,950.00	10,930.00	-4,070.00	
14	DEBRIS REMOVAL INCL. HAUL							
	100.0000	C.Y.	30.0000	21.0000	-30.00 %	27.0000	-10.00 %	
			3,000.00	2,100.00	-900.00	2,700.00	-300.00	
15	WIRE MESH SLOPE PROTECTION ANCHOR							
	35.0000	EACH	400.0000	285.6900	-28.58 %	356.5500	-10.86 %	
			14,000.00	9,999.15	-4,000.85	12,479.25	-1,520.75	
16	GALVANIZED WIRE ROPE							
	8480.0000	L.F.	3.5000	5.0000	42.86 %	7.0700	102.00 %	
			29,680.00	42,400.00	12,720.00	59,953.60	30,273.60	
17	GALVANIZED WIRE MESH							
	107240.0000	S.F.	1.5000	0.8100	-46.00 %	0.7600	-49.33 %	
			160,860.00	86,864.40	-73,995.60	81,502.40	-79,357.60	

PS&E JOB NO : 02Y021 REVISION NO : 2
 CONTRACT NO : 006517 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1553
 HWY : SR 395
 TITLE : US 395
 FOSTER WELLS RD TO E. ELM RD - PAVING
 AND ELTOPIA VIC. - UNSTABLE SLOPE
 02Y021
 PROJECT : NH-0395(071)
 COUNTY(S) : FRANKLIN

BIDS OPENED ON : Mar 12 2003
 AWARDED ON : Mar 18 2003

----- LOW BIDDER -----
 TRANSTATE PAVING CO.
 2000 E BEECH ST
 98901-2147
 YAKIMA WA 989091788
 CONTRACTOR NUMBER : 827850

----- 2ND BIDDER -----
 INLAND ASPHALT COMPANY, A DIVIS
 802 N FANCHER RD
 99212-1016
 SPOKANE WA 992203366
 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
18	TEMPORARY CONC. BARRIER							
	1138.0000	L.F.	10.5000	8.5000	-19.05 %	8.5000	-19.05 %	
			11,949.00	9,673.00	-2,276.00	9,673.00	-2,276.00	
19	REMOVING AND RESETTING EXISTING PERMANENT BARRIER							
	45.0000	L.F.	15.0000	12.0000	-20.00 %	12.0000	-20.00 %	
			675.00	540.00	-135.00	540.00	-135.00	
20	TEMPORARY IMPACT ATTENUATOR							
	1.0000	EACH	1,800.0000	2,750.0000	52.78 %	2,750.0000	52.78 %	
			1,800.00	2,750.00	950.00	2,750.00	950.00	
21	REPAIR IMPACT ATTENUATOR							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
22	FLEXIBLE GUIDE POST							
	369.0000	EACH	15.0000	18.0000	20.00 %	18.0000	20.00 %	
			5,535.00	6,642.00	1,107.00	6,642.00	1,107.00	
23	PLASTIC LINE							
	650.0000	L.F.	1.5000	1.0000	-33.33 %	1.0000	-33.33 %	
			975.00	650.00	-325.00	650.00	-325.00	
24	PLASTIC WIDE LINE							
	2230.0000	L.F.	2.0000	1.5000	-25.00 %	1.5000	-25.00 %	
			4,460.00	3,345.00	-1,115.00	3,345.00	-1,115.00	
25	PLASTIC STOP LINE							
	85.0000	L.F.	10.0000	5.0000	-50.00 %	5.0000	-50.00 %	
			850.00	425.00	-425.00	425.00	-425.00	
26	PLASTIC TRAFFIC ARROW							
	36.0000	EACH	70.0000	65.0000	-7.14 %	65.0000	-7.14 %	
			2,520.00	2,340.00	-180.00	2,340.00	-180.00	
27	PLASTIC AERIAL SURVEILLANCE FULL MARKER							
	4.0000	EACH	70.0000	70.0000	0.00 %	70.0000	0.00 %	
			280.00	280.00	0.00	280.00	0.00	
28	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER							
	3.0000	EACH	80.0000	70.0000	-12.50 %	70.0000	-12.50 %	
			240.00	210.00	-30.00	210.00	-30.00	

PS&E JOB NO : 02Y021 REVISION NO : 2
 CONTRACT NO : 006517 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1553
 HWY : SR 395
 TITLE : US 395
 FOSTER WELLS RD TO E. ELM RD - PAVING
 AND ELTOPIA VIC. - UNSTABLE SLOPE
 02Y021
 PROJECT : NH-0395(071)
 COUNTY(S) : FRANKLIN

BIDS OPENED ON : Mar 12 2003
 AWARDED ON : Mar 18 2003

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 TRANSTATE PAVING CO. INLAND ASPHALT COMPANY, A DIVIS
 2000 E BEECH ST 802 N FANCHER RD
 98901-2147 99212-1016
 YAKIMA WA 989091788 SPOKANE WA 992203366
 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC							
29	RECESSED PAVEMENT MARKER						
	7.1000	HUND	800.0000	800.0000	0.00 %	800.0000	0.00 %
			5,680.00	5,680.00	0.00	5,680.00	0.00
30	TEMPORARY PAVEMENT MARKING						
	116580.0000	L.F.	0.0700	0.0400	-42.86 %	0.0400	-42.86 %
			8,160.60	4,663.20	-3,497.40	4,663.20	-3,497.40
31	CONTINUOUS SHOULDER RUMBLE STRIP						
	66.2000	MI.	600.0000	450.0000	-25.00 %	450.0000	-25.00 %
			39,720.00	29,790.00	-9,930.00	29,790.00	-9,930.00
32	PERMANENT SIGNING						
		L.S.			-27.22 %		-27.22 %
			10,340.00	7,525.00	-2,815.00	7,525.00	-2,815.00
33	SEQUENTIAL ARROW SIGN						
	1340.0000	HR	3.0000	2.0000	-33.33 %	2.0000	-33.33 %
			4,020.00	2,680.00	-1,340.00	2,680.00	-1,340.00
34	PORTABLE CHANGEABLE MESSAGE SIGN						
	2.0000	EACH	1,925.0000	650.0000	-66.23 %	650.0000	-66.23 %
			3,850.00	1,300.00	-2,550.00	1,300.00	-2,550.00
35	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN						
	1560.0000	HR	4.0000	1.0000	-75.00 %	1.0000	-75.00 %
			6,240.00	1,560.00	-4,680.00	1,560.00	-4,680.00
36	TEMPORARY TRAFFIC CONTROL DEVICES						
		L.S.			-37.50 %		-37.50 %
			2,400.00	1,500.00	-900.00	1,500.00	-900.00
37	TUBULAR MARKER						
	54.0000	EACH	28.0000	33.2500	18.75 %	33.2500	18.75 %
			1,512.00	1,795.50	283.50	1,795.50	283.50
38	TRAFFIC CONTROL LABOR						
	3172.0000	HR	31.5000	32.5000	3.17 %	32.5000	3.17 %
			99,918.00	103,090.00	3,172.00	103,090.00	3,172.00
39	TRAFFIC CONTROL VEHICLE						
	44.0000	DAY	45.0000	40.0000	-11.11 %	40.0000	-11.11 %
			1,980.00	1,760.00	-220.00	1,760.00	-220.00

PS&E JOB NO : 02Y021 REVISION NO : 2
 CONTRACT NO : 006517 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1553
 HWY : SR 395
 TITLE : US 395
 FOSTER WELLS RD TO E. ELM RD - PAVING
 AND ELTOPIA VIC. - UNSTABLE SLOPE
 02Y021
 PROJECT : NH-0395(071)
 COUNTY(S) : FRANKLIN

BIDS OPENED ON : Mar 12 2003
 AWARDED ON : Mar 18 2003

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 TRANSTATE PAVING CO. INLAND ASPHALT COMPANY, A DIVIS
 2000 E BEECH ST 802 N FANCHER RD
 98901-2147 99212-1016
 YAKIMA WA 989091788 SPOKANE WA 992203366
 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
40	TRAFFIC CONTROL SUPERVISOR							
	616.0000	HR	34.0000	33.0000	-2.94 %	33.0000	-2.94 %	
			20,944.00	20,328.00	-616.00	20,328.00	-616.00	
41	CONSTRUCTION SIGNS CLASS A							
	350.0000	S.F.	5.5000	6.5000	18.18 %	6.5000	18.18 %	
			1,925.00	2,275.00	350.00	2,275.00	350.00	
OTHER ITEMS								
42	REMOVING AND RESETTING MONUMENT CASE AND COVER							
	27.0000	EACH	200.0000	150.0000	-25.00 %	275.0000	37.50 %	
			5,400.00	4,050.00	-1,350.00	7,425.00	2,025.00	
43	ADJUST JUNCTION BOX							
	15.0000	EACH	150.0000	145.0000	-3.33 %	150.0000	0.00 %	
			2,250.00	2,175.00	-75.00	2,250.00	0.00	
44	TRAINING							
	200.0000	HR	2.0000	2.0000	0.00 %	2.0000	0.00 %	
			400.00	400.00	0.00	400.00	0.00	
45	ROADSIDE CLEANUP							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
46	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
47	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/05/2003

* * * BID CHECK REPORT * * *

TIME: 09:43

PS&E JOB NO : 02Y021 REVISION NO : 2
 CONTRACT NO : 006517 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1553
 HWY : SR 395
 TITLE : US 395
 FOSTER WELLS RD TO E. ELM RD - PAVING
 AND ELTOPIA VIC. - UNSTABLE SLOPE
 02Y021
 PROJECT : NH-0395(071)
 COUNTY(S) : FRANKLIN

BIDS OPENED ON : Mar 12 2003
 AWARDED ON : Mar 18 2003

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 TRANSTATE PAVING CO. INLAND ASPHALT COMPANY, A DIVIS
 2000 E BEECH ST 802 N FANCHER RD
 98901-2147 99212-1016
 YAKIMA WA 989091788 SPOKANE WA 992203366
 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
48	SPCC PLAN	L.S.	1,500.00	500.00	-66.67 % -1,000.00	100.00	-93.33 % -1,400.00
CONTRACT TOTAL			<u>\$1,606,016.60</u>	<u>\$1,349,595.85</u>	<u>-15.97%</u>	<u>\$1,515,820.35</u>	<u>-5.62%</u>
BASE TOTAL			<u>\$1,606,016.60</u>	<u>\$1,349,595.85</u>	<u>-15.97%</u>	<u>\$1,515,820.35</u>	<u>-5.62%</u>