
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03A013 REVISION NO : 1 BIDS OPENED ON : May 21 2003
CONTRACT NO : 006589 REGION NO : 1 AWARDED ON : May 27 2003
VERSION NO : 1 WORK ORDER# : XL1594
HWY : SR 527 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 527
SR 522 TO I-405 VIC. PAVING

03A013

RINKER MATERIALS WEST, LLC DBA LAKESIDE INDUSTRIES WILDER CONSTRUCTION COMPANY
6300 GLENWOOD AVE 14800 195TH SE 1525 E MARINE VIEW DR
EVERETT WA 98203-4247 MONROE WA  98272-9777

PROJECT : EVERETT   WA  982030037 MONROE   WA  982720247 EVERETT   WA  982011927

COUNTY(S) : KING,SNOHOMISH CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/18/2003
09:54

DOT_RGGB01

STP-PM03(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -76.78 % -61.09 % -37.25 %
18,500.00 -61,180.00 31,000.00 -48,680.00 50,000.00 -29,680.0079,680.00

2 CLEARING AND GRUBBING
L.S. 134.38 % 212.50 % 212.50 %

1,500.00 860.00 2,000.00 1,360.00 2,000.00 1,360.00640.00

3.9500
3 REMOVING GUARDRAIL

410.0000 L.F. -10.23 % 3.9500 -10.23 % 3.0000 -31.82 %
1,619.50 -184.50 1,619.50 -184.50 1,230.00 -574.00

4.4000
1,804.00

160.0000
4 REMOVING GUARDRAIL ANCHOR

10.0000 EACH -26.61 % 160.0000 -26.61 % 400.0000 83.49 %
1,600.00 -580.00 1,600.00 -580.00 4,000.00 1,820.00

218.0000
2,180.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -48.82 % -47.80 % -66.22 %

5,000.00 -4,770.00 5,100.00 -4,670.00 3,300.00 -6,470.009,770.00

GRADING

21.4600
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

310.0000 S.Y. 65.08 % 47.0000 261.54 % 45.0000 246.15 %
6,652.60 2,622.60 14,570.00 10,540.00 13,950.00 9,920.00

13.0000
4,030.00

SURFACING

33.0000
7 CRUSHED SURFACING BASE COURSE

500.0000 TON 57.14 % 25.0000 19.05 % 25.0000 19.05 %
16,500.00 6,000.00 12,500.00 2,000.00 12,500.00 2,000.00

21.0000
10,500.00

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
8,080.00 8,080.00 8,080.008,080.00
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ASPHALT CONCRETE PAVEMENT

1.9500
9 PLANING BITUMINOUS PAVEMENT

26500.0000 S.Y. -55.68 % 2.2500 -48.86 % 3.0000 -31.82 %
51,675.00 -64,925.00 59,625.00 -56,975.00 79,500.00 -37,100.00

4.4000
116,600.00

10 CRACK SEALING
EST. 0.00 % 0.00 % 0.00 %

3,270.00 3,270.00 3,270.003,270.00

37.7500
11 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-22

7410.0000 TON -37.08 % 41.0000 -31.67 % 51.0000 -15.00 %
279,727.50 -164,872.50 303,810.00 -140,790.00 377,910.00 -66,690.00

60.0000
444,600.00

12 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

13,400.00 13,400.00 13,400.0013,400.00
13 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
9,000.00 9,000.00 9,000.009,000.00

94.6000
14 ASPHALT CONC. APPROACH CL. 1/2 SUPERPAVE, PG 58-22

240.0000 TON 1.72 % 65.0000 -30.11 % 51.0000 -45.16 %
22,704.00 384.00 15,600.00 -6,720.00 12,240.00 -10,080.00

93.0000
22,320.00

EROSION CONTROL AND PLANTING

110.0000
15 STREET CLEANING

100.0000 HR 30.95 % 90.0000 7.14 % 95.0000 13.10 %
11,000.00 2,600.00 9,000.00 600.00 9,500.00 1,100.00

84.0000
8,400.00

70.0000
16 INLET PROTECTION

85.0000 EACH -9.09 % 100.0000 29.87 % 100.0000 29.87 %
5,950.00 -595.00 8,500.00 1,955.00 8,500.00 1,955.00

77.0000
6,545.00

5.0000
17 WATTLE

4580.0000 L.F. 53.85 % 2.0000 -38.46 % 3.0000 -7.69 %
22,900.00 8,015.00 9,160.00 -5,725.00 13,740.00 -1,145.00

3.2500
14,885.00

50.0000
18 ESC LEAD

45.0000 DAY -41.18 % 10.0000 -88.24 % 100.0000 17.65 %
2,250.00 -1,575.00 450.00 -3,375.00 4,500.00 675.00

85.0000
3,825.00
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EROSION CONTROL AND PLANTING
19 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00 % 0.00 % 0.00 %
2,000.00 2,000.00 2,000.002,000.00

3,500.0000
20  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

0.1600 ACRE -25.85 % 4,000.0000 -15.25 % 12,000.0000 154.24 %
560.00 -195.20 640.00 -115.20 1,920.00 1,164.80

4,720.0000
755.20

TRAFFIC

12.9000
21 BEAM GUARDRAIL TYPE 1

190.0000 L.F. -41.36 % 12.9000 -41.36 % 18.0000 -18.18 %
2,451.00 -1,729.00 2,451.00 -1,729.00 3,420.00 -760.00

22.0000
4,180.00

1,905.0000
22 BEAM GUARDRAIL FLARED TERMINAL

6.0000 EACH -5.46 % 1,905.0000 -5.46 % 2,200.0000 9.18 %
11,430.00 -660.00 11,430.00 -660.00 13,200.00 1,110.00

2,015.0000
12,090.00

2,040.0000
23 BEAM GUARDRAIL NON-FLARED TERMINAL

6.0000 EACH -6.42 % 2,040.0000 -6.42 % 2,500.0000 14.68 %
12,240.00 -840.00 12,240.00 -840.00 15,000.00 1,920.00

2,180.0000
13,080.00

4.1500
24 RAISING EXISTING BEAM GUARDRAIL

40.0000 L.F. -24.55 % 4.1500 -24.55 % 8.0000 45.45 %
166.00 -54.00 166.00 -54.00 320.00 100.00

5.5000
220.00

25 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,460.00 5,460.00 5,460.005,460.00

3,200.0000
26 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH -34.69 % 2,000.0000 -59.18 % 2,500.0000 -48.98 %
6,400.00 -3,400.00 4,000.00 -5,800.00 5,000.00 -4,800.00

4,900.0000
9,800.00

35.0000
27 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

820.0000 HR -22.22 % 37.0000 -17.78 % 5.0000 -88.89 %
28,700.00 -8,200.00 30,340.00 -6,560.00 4,100.00 -32,800.00

45.0000
36,900.00

24.0000
28 FLEXIBLE GUIDE POST

21.0000 EACH -14.29 % 24.0000 -14.29 % 24.0000 -14.29 %
504.00 -84.00 504.00 -84.00 504.00 -84.00

28.0000
588.00
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0.0900
29 PAINT LINE

41540.0000 L.F. -47.06 % 0.0900 -47.06 % 0.1000 -41.18 %
3,738.60 -3,323.20 3,738.60 -3,323.20 4,154.00 -2,907.80

0.1700
7,061.80

2.8000
30 PLASTIC WIDE LINE

3280.0000 L.F. 0.00 % 2.8000 0.00 % 2.0000 -28.57 %
9,184.00 0.00 9,184.00 0.00 6,560.00 -2,624.00

2.8000
9,184.00

0.2000
31 PAINTED BARRIER LINE

1080.0000 L.F. -63.64 % 0.2000 -63.64 % 0.5000 -9.09 %
216.00 -378.00 216.00 -378.00 540.00 -54.00

0.5500
594.00

4.2500
32 PLASTIC CROSSWALK LINE

3200.0000 S.F. 142.86 % 4.2500 142.86 % 6.5000 271.43 %
13,600.00 8,000.00 13,600.00 8,000.00 20,800.00 15,200.00

1.7500
5,600.00

7.0000
33 PLASTIC STOP LINE

570.0000 L.F. -30.00 % 7.0000 -30.00 % 10.0000 0.00 %
3,990.00 -1,710.00 3,990.00 -1,710.00 5,700.00 0.00

10.0000
5,700.00

85.0000
34 PLASTIC TRAFFIC ARROW

60.0000 EACH -8.60 % 85.0000 -8.60 % 110.0000 18.28 %
5,100.00 -480.00 5,100.00 -480.00 6,600.00 1,020.00

93.0000
5,580.00

55.0000
35 PLASTIC TRAFFIC LETTER

19.0000 EACH -40.86 % 55.0000 -40.86 % 40.0000 -56.99 %
1,045.00 -722.00 1,045.00 -722.00 760.00 -1,007.00

93.0000
1,767.00

50.0000
36 PAINTED BICYCLE LANE SYMBOL

12.0000 EACH -78.26 % 50.0000 -78.26 % 35.0000 -84.78 %
600.00 -2,160.00 600.00 -2,160.00 420.00 -2,340.00

230.0000
2,760.00

20.0000
37 PLASTIC DRAINAGE MARKING

112.0000 EACH -9.09 % 20.0000 -9.09 % 12.0000 -45.45 %
2,240.00 -224.00 2,240.00 -224.00 1,344.00 -1,120.00

22.0000
2,464.00

225.0000
38 RAISED PAVEMENT MARKER TYPE 1

2.7000 HUND -59.46 % 225.0000 -59.46 % 160.0000 -71.17 %
607.50 -891.00 607.50 -891.00 432.00 -1,066.50

555.0000
1,498.50

290.0000
39 RAISED PAVEMENT MARKER TYPE 2

10.3000 HUND -12.12 % 290.0000 -12.12 % 290.0000 -12.12 %
2,987.00 -412.00 2,987.00 -412.00 2,987.00 -412.00

330.0000
3,399.00
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0.1500
40 TEMPORARY PAVEMENT MARKING

56060.0000 L.F. -11.76 % 0.1200 -29.41 % 0.2000 17.65 %
8,409.00 -1,121.20 6,727.20 -2,803.00 11,212.00 1,681.80

0.1700
9,530.20

41 PERMANENT SIGNING
L.S. 90.84 % 90.84 % 52.67 %

2,500.00 1,190.00 2,500.00 1,190.00 2,000.00 690.001,310.00

2.5000
42 SEQUENTIAL ARROW SIGN

200.0000 HR -71.26 % 6.0000 -31.03 % 9.0000 3.45 %
500.00 -1,240.00 1,200.00 -540.00 1,800.00 60.00

8.7000
1,740.00

3,000.0000
43 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -32.89 % 2,500.0000 -44.07 % 2,000.0000 -55.26 %
6,000.00 -2,940.00 5,000.00 -3,940.00 4,000.00 -4,940.00

4,470.0000
8,940.00

2.0000
44 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

810.0000 HR -64.91 % 3.0000 -47.37 % 7.0000 22.81 %
1,620.00 -2,997.00 2,430.00 -2,187.00 5,670.00 1,053.00

5.7000
4,617.00

45 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -33.09 % -59.45 % 162.40 %

14,025.00 -6,935.00 8,500.00 -12,460.00 55,000.00 34,040.0020,960.00

35.0000
46 TRAFFIC CONTROL LABOR

1700.0000 HR -10.26 % 35.0000 -10.26 % 1.0000 -97.44 %
59,500.00 -6,800.00 59,500.00 -6,800.00 1,700.00 -64,600.00

39.0000
66,300.00

60.0000
47 TRAFFIC CONTROL VEHICLE

45.0000 DAY -35.48 % 100.0000 7.53 % 70.0000 -24.73 %
2,700.00 -1,485.00 4,500.00 315.00 3,150.00 -1,035.00

93.0000
4,185.00

45.0000
48 TRAFFIC CONTROL SUPERVISOR

450.0000 HR -7.22 % 39.0000 -19.59 % 35.0000 -27.84 %
20,250.00 -1,575.00 17,550.00 -4,275.00 15,750.00 -6,075.00

48.5000
21,825.00

12.0000
49 CONSTRUCTION SIGNS CLASS A

574.0000 S.F. -21.31 % 12.0000 -21.31 % 24.0000 57.38 %
6,888.00 -1,865.50 6,888.00 -1,865.50 13,776.00 5,022.50

15.2500
8,753.50
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50 ROADWAY SURVEYING

L.S. -31.18 % -20.00 % -26.67 %
10,323.00 -4,677.00 12,000.00 -3,000.00 11,000.00 -4,000.0015,000.00

300.0000
51 MONUMENT CASE, COVER, AND PIPE

2.0000 EACH 0.00 % 300.0000 0.00 % 500.0000 66.67 %
600.00 0.00 600.00 0.00 1,000.00 400.00

300.0000
600.00

200.0000
52 ADJUST MONUMENT CASE AND COVER

8.0000 EACH -39.39 % 200.0000 -39.39 % 300.0000 -9.09 %
1,600.00 -1,040.00 1,600.00 -1,040.00 2,400.00 -240.00

330.0000
2,640.00

400.0000
53 ADJUST MANHOLE

14.0000 EACH 4.71 % 400.0000 4.71 % 300.0000 -21.47 %
5,600.00 252.00 5,600.00 252.00 4,200.00 -1,148.00

382.0000
5,348.00

300.0000
54 ADJUST CATCH BASIN

23.0000 EACH 17.19 % 300.0000 17.19 % 300.0000 17.19 %
6,900.00 1,012.00 6,900.00 1,012.00 6,900.00 1,012.00

256.0000
5,888.00

200.0000
55 ADJUST VALVE BOX

8.0000 EACH -4.76 % 200.0000 -4.76 % 300.0000 42.86 %
1,600.00 -80.00 1,600.00 -80.00 2,400.00 720.00

210.0000
1,680.00

56 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

4,360.00 4,360.00 4,360.004,360.00
57 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

58 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 SPCC PLAN

L.S. -54.13 % -54.13 % -63.30 %
500.00 -590.00 500.00 -590.00 400.00 -690.001,090.00

200.0000
60 MAILBOX SUPPORT TYPE 1

1.0000 EACH -29.33 % 200.0000 -29.33 % 300.0000 6.01 %
200.00 -83.00 200.00 -83.00 300.00 17.00

283.0000
283.00
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400.0000
61 MAILBOX SUPPORT TYPE  2

3.0000 EACH 14.61 % 400.0000 14.61 % 600.0000 71.92 %
1,200.00 153.00 1,200.00 153.00 1,800.00 753.00

349.0000
1,047.00

100.0000
62  REMOVING MONUMENT CASE AND COVER

4.0000 EACH -81.65 % 100.0000 -81.65 % 200.0000 -63.30 %
400.00 -1,780.00 400.00 -1,780.00 800.00 -1,380.00

545.0000
2,180.00

$750,226.70 -30.44% $770,582.80 -28.55% $877,463.00 -18.64%$1,078,491.20CONTRACT TOTAL

$877,463.00$750,226.70 $770,582.80BASE TOTAL -30.44% -28.55% -18.64%$1,078,491.20


