

PS&E JOB NO : 08A013 REVISION NO :
 CONTRACT NO : 007591 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL3028
 HWY : SR 000,005
 TITLE : I - 5
 CENTRAL KING TO SOUTH SNOHOMISH
 BRIDGES - SEISMIC
 08A013
 PROJECT :
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Aug 27 2008
 AWARDED ON : Sep 5 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GRANITE NORTHWEST, INC. DBA IMCO GENERAL CONSTRUCTION, INC MOWAT CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE 4509 GUIDE MERIDIAN 20210 142ND AVE NE 98072
 PO BOX 1330
 EVERETT WA 982011927 BELLINGHAM WA 982269193 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	766,750.00	-23.57 %	650,000.00	-15.23 %	850,000.00	10.86 %	83,250.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	80,000.00	-72.80 %	4,000.00	-95.00 %	5,000.00	-93.75 %	-75,000.00
3	REMOVING GUARDRAIL	L.F.	30.0000	-66.67 %	22.0000	-26.67 %	7.0000	-76.67 %	
	63.0000	L.F.	1,890.00		630.00		441.00		-1,449.00
4	REMOVING TEMPORARY PAVEMENT MARKING	L.F.	0.5000	500.00 %	1.2000	140.00 %	4.0000	700.00 %	
	300.0000	L.F.	150.00		900.00		1,200.00		1,050.00
5	REMOVING AND RESETTING CHAIN LINK FENCE	L.S.	5,000.00	-48.00 %	15,000.00	200.00 %	5,000.00	0.00 %	0.00
		L.S.			2,600.00		10,000.00		
GRADING									
6	SELECT BORROW INCL. HAUL	TON	40.0000	0.00 %	34.0000	-15.00 %	50.0000	25.00 %	
	200.0000	TON	8,000.00		8,000.00		10,000.00		2,000.00
DRAINAGE									
7	QUARRY SPALLS	C.Y.	50.0000	-12.00 %	64.0000	28.00 %	90.0000	80.00 %	
	310.0000	C.Y.	15,500.00		44,000.00		27,900.00		12,400.00
8	DRAIN PIPE 12 IN. DIAM.	L.F.	36.0000	-58.33 %	64.0000	77.78 %	10.0000	-72.22 %	
	405.0000	L.F.	14,580.00		15,000.00		4,050.00		-10,530.00

PS&E JOB NO : 08A013 REVISION NO :
 CONTRACT NO : 007591 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL3028
 HWY : SR 000,005
 TITLE : I - 5
 CENTRAL KING TO SOUTH SNOHOMISH
 BRIDGES - SEISMIC
 08A013
 PROJECT :
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Aug 27 2008
 AWARDED ON : Sep 5 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRANITE NORTHWEST, INC. DBA 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
9	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 5/521N-W L.S.		20,000.00	16,000.00	-20.00 % -4,000.00	4,500.00	-77.50 % -15,500.00		20,000.00	0.00 % 0.00
10	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 5/522S-E L.S.		20,000.00	36,000.00	80.00 % 16,000.00	4,800.00	-76.00 % -15,200.00		25,000.00	25.00 % 5,000.00
11	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 5/522W L.S.		25,000.00	88,000.00	252.00 % 63,000.00	4,400.00	-82.40 % -20,600.00		50,000.00	100.00 % 25,000.00
12	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 5/524 L.S.		25,000.00	36,000.00	44.00 % 11,000.00	4,200.00	-83.20 % -20,800.00		40,000.00	60.00 % 15,000.00
13	SHORING OR EXTRA EXCAVATION CL. A BRIDGE 524/10 L.S.		40,000.00	27,000.00	-32.50 % -13,000.00	5,000.00	-87.50 % -35,000.00		75,000.00	87.50 % 35,000.00
14	SEISMIC RETROFIT - BRIDGE 5/521N-W L.S.		65,000.00	51,000.00	-21.54 % -14,000.00	91,000.00	40.00 % 26,000.00		90,000.00	38.46 % 25,000.00
15	SEISMIC RETROFIT - BRIDGE 5/522S-E L.S.		130,000.00	94,000.00	-27.69 % -36,000.00	133,000.00	2.31 % 3,000.00		130,000.00	0.00 % 0.00
16	SEISMIC RETROFIT - BRIDGE 5/522W L.S.		260,000.00	225,000.00	-13.46 % -35,000.00	279,000.00	7.31 % 19,000.00		290,000.00	11.54 % 30,000.00
17	SEISMIC RETROFIT - BRIDGE 5/605 L.S.		260,000.00	305,000.00	17.31 % 45,000.00	262,000.00	0.77 % 2,000.00		425,000.00	63.46 % 165,000.00
18	SEISMIC RETROFIT - BRIDGE 5/607E L.S.		390,000.00	280,000.00	-28.21 % -110,000.00	226,000.00	-42.05 % -164,000.00		350,000.00	-10.26 % -40,000.00
19	SEISMIC RETROFIT - BRIDGE 5/607W L.S.		290,000.00	300,000.00	3.45 % 10,000.00	229,000.00	-21.03 % -61,000.00		365,000.00	25.86 % 75,000.00

PS&E JOB NO : 08A013 REVISION NO :
 CONTRACT NO : 007591 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL3028
 HWY : SR 000,005
 TITLE : I - 5
 CENTRAL KING TO SOUTH SNOHOMISH
 BRIDGES - SEISMIC
 08A013
 PROJECT :
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Aug 27 2008
 AWARDED ON : Sep 5 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRANITE NORTHWEST, INC. DBA 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
20	SEISMIC RETROFIT - BRIDGE 5/608E	L.S.	290,000.00	-34.48 %	190,000.00	-100,000.00	216,000.00	-25.52 %	325,000.00	12.07 %
21	SEISMIC RETROFIT - BRIDGE 5/608W	L.S.	290,000.00	-36.21 %	185,000.00	-105,000.00	215,000.00	-25.86 %	325,000.00	12.07 %
22	SEISMIC RETROFIT - BRIDGE 5/609E	L.S.	225,000.00	-12.00 %	198,000.00	-27,000.00	201,000.00	-10.67 %	280,000.00	24.44 %
23	SEISMIC RETROFIT - BRIDGE 5/609W	L.S.	225,000.00	-12.00 %	198,000.00	-27,000.00	199,000.00	-11.56 %	280,000.00	24.44 %
24	SEISMIC RETROFIT - BRIDGE 5/524	L.S.	30,000.00	5.00 %	31,500.00	1,500.00	110,000.00	266.67 %	60,000.00	100.00 %
25	SEISMIC RETROFIT - BRIDGE 5/525.5E	L.S.	160,000.00	18.75 %	190,000.00	30,000.00	254,000.00	58.75 %	175,000.00	9.38 %
26	SEISMIC RETROFIT - BRIDGE 5/525.5W	L.S.	160,000.00	12.50 %	180,000.00	20,000.00	231,000.00	44.38 %	175,000.00	9.38 %
27	SEISMIC RETROFIT - BRIDGE 5/599E	L.S.	225,000.00	-20.00 %	180,000.00	-45,000.00	191,000.00	-15.11 %	240,000.00	6.67 %
28	SEISMIC RETROFIT - BRIDGE 5/599NCD	L.S.	130,000.00	-10.77 %	116,000.00	-14,000.00	141,000.00	8.46 %	200,000.00	53.85 %
29	SEISMIC RETROFIT - BRIDGE 5/599W	L.S.	195,000.00	-25.13 %	146,000.00	-49,000.00	204,000.00	4.62 %	225,000.00	15.38 %
30	SEISMIC RETROFIT - BRIDGE 5/612E	L.S.	260,000.00	-7.69 %	240,000.00	-20,000.00	234,000.00	-10.00 %	330,000.00	26.92 %

PS&E JOB NO : 08A013 REVISION NO :
 CONTRACT NO : 007591 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL3028
 HWY : SR 000,005
 TITLE : I - 5
 CENTRAL KING TO SOUTH SNOHOMISH
 BRIDGES - SEISMIC
 08A013
 PROJECT :
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Aug 27 2008
 AWARDED ON : Sep 5 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRANITE NORTHWEST, INC. DBA 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	IMCO GENERAL CONSTRUCTION, INC 4509 GUIDE MERIDIAN BELLINGHAM WA 982269193 CONTRACTOR NUMBER : 394950	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
STRUCTURE									
31	SEISMIC RETROFIT - BRIDGE 5/615	L.S.			52.44 %		50.67 %		55.56 %
			225,000.00	343,000.00	118,000.00	339,000.00	114,000.00	350,000.00	125,000.00
32	COLUMN JACKETING - BRIDGE 5/521N-W	L.S.			-15.79 %		-6.32 %		-21.05 %
			95,000.00	80,000.00	-15,000.00	89,000.00	-6,000.00	75,000.00	-20,000.00
33	COLUMN JACKETING - BRIDGE 5/522S-E	L.S.			-14.44 %		-4.44 %		-16.67 %
			90,000.00	77,000.00	-13,000.00	86,000.00	-4,000.00	75,000.00	-15,000.00
34	COLUMN JACKETING - BRIDGE 5/522W	L.S.			-16.84 %		-8.95 %		-10.53 %
			190,000.00	158,000.00	-32,000.00	173,000.00	-17,000.00	170,000.00	-20,000.00
35	COLUMN JACKETING - BRIDGE 5/524	L.S.			-23.68 %		-25.26 %		-31.58 %
			190,000.00	145,000.00	-45,000.00	142,000.00	-48,000.00	130,000.00	-60,000.00
36	COLUMN JACKETING - BRIDGE 524/10	L.S.			-2.56 %		12.82 %		-2.56 %
			390,000.00	380,000.00	-10,000.00	440,000.00	50,000.00	380,000.00	-10,000.00
CEMENT CONCRETE PAVEMENT									
37	REPLACE CEMENT CONCRETE PANEL	S.Y.			-25.00 %		-42.50 %		-40.00 %
	120.0000		400.0000	300.0000		230.0000		240.0000	
			48,000.00	36,000.00	-12,000.00	27,600.00	-20,400.00	28,800.00	-19,200.00
EROSION CONTROL AND PLANTING									
38	ESC LEAD	DAY			-46.67 %		40.00 %		-46.67 %
	370.0000		150.0000	80.0000		210.0000		80.0000	
			55,500.00	29,600.00	-25,900.00	77,700.00	22,200.00	29,600.00	-25,900.00
39	CHECK DAM	L.F.			-13.33 %		300.00 %		0.00 %
	50.0000		15.0000	13.0000		60.0000		15.0000	
			750.00	650.00	-100.00	3,000.00	2,250.00	750.00	0.00

PS&E JOB NO : 08A013 REVISION NO :
 CONTRACT NO : 007591 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL3028
 HWY : SR 000,005
 TITLE : I - 5
 CENTRAL KING TO SOUTH SNOHOMISH
 BRIDGES - SEISMIC
 08A013
 PROJECT :
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Aug 27 2008
 AWARDED ON : Sep 5 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GRANITE NORTHWEST, INC. DBA IMCO GENERAL CONSTRUCTION, INC MOWAT CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE 4509 GUIDE MERIDIAN 20210 142ND AVE NE 98072
 PO BOX 1330
 EVERETT WA 982011927 BELLINGHAM WA 982269193 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
40	STABILIZED CONSTRUCTION ENTRANCE									
	460.0000	S.Y.	25.0000	20.0000	-20.00 %	33.0000	32.00 %	75.0000	200.00 %	
			11,500.00	9,200.00	-2,300.00	15,180.00	3,680.00	34,500.00	23,000.00	
41	INLET PROTECTION									
	45.0000	EACH	100.0000	120.0000	20.00 %	100.0000	0.00 %	125.0000	25.00 %	
			4,500.00	5,400.00	900.00	4,500.00	0.00	5,625.00	1,125.00	
42	SILT FENCE									
	60.0000	L.F.	6.0000	7.0000	16.67 %	15.0000	150.00 %	7.0000	16.67 %	
			360.00	420.00	60.00	900.00	540.00	420.00	60.00	
43	COMPOST SOCK									
	840.0000	L.F.	10.0000	8.0000	-20.00 %	12.0000	20.00 %	10.0000	0.00 %	
			8,400.00	6,720.00	-1,680.00	10,080.00	1,680.00	8,400.00	0.00	
44	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			150,000.00	150,000.00		150,000.00		150,000.00		
45	SEEDING AND FERTILIZING BY HAND									
	560.0000	S.Y.	10.0000	2.0000	-80.00 %	6.0000	-40.00 %	1.5000	-85.00 %	
			5,600.00	1,120.00	-4,480.00	3,360.00	-2,240.00	840.00	-4,760.00	
46	HIGH VISIBILITY FENCE									
	1060.0000	L.F.	5.0000	3.0000	-40.00 %	6.0000	20.00 %	4.0000	-20.00 %	
			5,300.00	3,180.00	-2,120.00	6,360.00	1,060.00	4,240.00	-1,060.00	
47	GRAVEL BAG									
	246.0000	EACH	50.0000	9.0000	-82.00 %	13.0000	-74.00 %	25.0000	-50.00 %	
			12,300.00	2,214.00	-10,086.00	3,198.00	-9,102.00	6,150.00	-6,150.00	
TRAFFIC										
48	MODIFIED BEAM GUARDRAIL TRANSITION SECTION									
	1.0000	EACH	5,000.0000	1,500.0000	-70.00 %	6,800.0000	36.00 %	7,500.0000	50.00 %	
			5,000.00	1,500.00	-3,500.00	6,800.00	1,800.00	7,500.00	2,500.00	
49	REMOVING AND RESETTING BEAM GUARDRAIL									
	1060.0000	L.F.	25.0000	30.0000	20.00 %	31.0000	24.00 %	30.0000	20.00 %	
			26,500.00	31,800.00	5,300.00	32,860.00	6,360.00	31,800.00	5,300.00	

PS&E JOB NO : 08A013 REVISION NO :
 CONTRACT NO : 007591 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL3028
 HWY : SR 000,005
 TITLE : I - 5
 CENTRAL KING TO SOUTH SNOHOMISH
 BRIDGES - SEISMIC
 08A013
 PROJECT :
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Aug 27 2008
 AWARDED ON : Sep 5 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GRANITE NORTHWEST, INC. DBA IMCO GENERAL CONSTRUCTION, INC MOWAT CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE 4509 GUIDE MERIDIAN 20210 142ND AVE NE 98072
 PO BOX 1330
 EVERETT WA 982011927 BELLINGHAM WA 982269193 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
50	CAST-IN-PLACE CONC. BARRIER	L.F.	200.0000	160.0000	-20.00 %	197.0000	-1.50 %	100.0000	-50.00 %	
	466.0000		93,200.00	74,560.00	-18,640.00	91,802.00	-1,398.00	46,600.00	-46,600.00	
51	TEMPORARY CONC. BARRIER	L.F.	15.0000	20.0000	33.33 %	17.0000	13.33 %	18.0000	20.00 %	
	5840.0000		87,600.00	116,800.00	29,200.00	99,280.00	11,680.00	105,120.00	17,520.00	
52	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER	L.F.	10.0000	8.0000	-20.00 %	22.0000	120.00 %	4.0000	-60.00 %	
	770.0000		7,700.00	6,160.00	-1,540.00	16,940.00	9,240.00	3,080.00	-4,620.00	
53	TEMPORARY IMPACT ATTENUATOR	EACH	5,000.0000	4,700.0000	-6.00 %	3,900.0000	-22.00 %	5,000.0000	0.00 %	
	25.0000		125,000.00	117,500.00	-7,500.00	97,500.00	-27,500.00	125,000.00	0.00	
54	TRUCK-MOUNTED IMPACT ATTENUATOR	EACH	15,000.0000	5,000.0000	-66.67 %	5,800.0000	-61.33 %	500.0000	-96.67 %	
	8.0000		120,000.00	40,000.00	-80,000.00	46,400.00	-73,600.00	4,000.00	-116,000.00	
55	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR	HR	60.0000	14.0000	-76.67 %	7.0000	-88.33 %	65.0000	8.33 %	
	1022.0000		61,320.00	14,308.00	-47,012.00	7,154.00	-54,166.00	66,430.00	5,110.00	
56	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR	EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
57	TEMPORARY PAVEMENT MARKING	L.F.	0.8000	3.0000	275.00 %	1.2000	50.00 %	4.0000	400.00 %	
	300.0000		240.00	900.00	660.00	360.00	120.00	1,200.00	960.00	
58	PERMANENT SIGNING	L.S.			-36.00 %		10.00 %		50.00 %	
			5,000.00	3,200.00	-1,800.00	5,500.00	500.00	7,500.00	2,500.00	
59	ILLUMINATION SYSTEM	L.S.			-13.85 %		-19.01 %		20.62 %	
			116,070.00	100,000.00	-16,070.00	94,000.00	-22,070.00	140,000.00	23,930.00	
60	TRAFFIC DATA ACCUMULATION AND RAMP METERING	L.S.			2,380.54 %		2,380.54 %		933.56 %	
			967.53	24,000.00	23,032.47	24,000.00	23,032.47	10,000.00	9,032.47	

PS&E JOB NO : 08A013 REVISION NO :
 CONTRACT NO : 007591 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL3028
 HWY : SR 000,005
 TITLE : I - 5
 CENTRAL KING TO SOUTH SNOHOMISH
 BRIDGES - SEISMIC
 08A013
 PROJECT :
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Aug 27 2008
 AWARDED ON : Sep 5 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GRANITE NORTHWEST, INC. DBA IMCO GENERAL CONSTRUCTION, INC MOWAT CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE 4509 GUIDE MERIDIAN 20210 142ND AVE NE 98072
 PO BOX 1330
 EVERETT WA 982011927 BELLINGHAM WA 982269193 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
61	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			30.92 %			24.38 %		30.92 %
			15,276.15	20,000.00	4,723.85	19,000.00	3,723.85	20,000.00	4,723.85	
62	COMMUNICATION CABLES AND INTERFACES	L.S.			100.18 %			88.40 %		194.38 %
			1,698.50	3,400.00	1,701.50	3,200.00	1,501.50	5,000.00	3,301.50	
63	SEQUENTIAL ARROW SIGN	HR			-16.67 %			33.33 %		-66.67 %
	7000.0000		6.0000	5.0000	-7,000.00	8.0000	14,000.00	2.0000	-28,000.00	
			42,000.00	35,000.00		56,000.00	14,000.00	14,000.00		
64	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			50.00 %			-75.00 %		-85.00 %
	4.0000		10,000.0000	15,000.0000	20,000.00	2,500.0000	-30,000.00	1,500.0000	-34,000.00	
			40,000.00	60,000.00		10,000.00		6,000.00		
65	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			-10.00 %			-40.00 %		0.00 %
	640.0000		10.0000	9.0000	-640.00	6.0000	-2,560.00	10.0000	6,400.00	0.00
			6,400.00	5,760.00		3,840.00		6,400.00		
66	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			170.00 %			-42.00 %		-45.00 %
			100,000.00	270,000.00	170,000.00	58,000.00	-42,000.00	55,000.00	-45,000.00	
67	FLAGGERS AND SPOTTERS	HR			-99.98 %			35.00 %		0.00 %
	3040.0000		40.0000	0.0100	-121,569.60	54.0000	42,560.00	40.0000	0.00	
			121,600.00	30.40		164,160.00		121,600.00		
68	OTHER TRAFFIC CONTROL LABOR	HR			-99.98 %			20.00 %		-6.67 %
	17458.0000		45.0000	0.0100	-785,435.42	54.0000	157,122.00	42.0000	-52,374.00	
			785,610.00	174.58		942,732.00		733,236.00		
69	TRAFFIC CONTROL SUPERVISOR	L.S.			-5.53 %			-84.86 %		-50.63 %
			303,800.00	287,000.00	-16,800.00	46,000.00	-257,800.00	150,000.00	-153,800.00	
70	CONSTRUCTION SIGNS CLASS A	S.F.			15.00 %			0.00 %		100.00 %
	1256.0000		20.0000	23.0000	3,768.00	20.0000	0.00	40.0000	25,120.00	
			25,120.00	28,888.00		25,120.00		50,240.00		

PS&E JOB NO : 08A013 REVISION NO :
 CONTRACT NO : 007591 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL3028
 HWY : SR 000,005
 TITLE : I - 5
 CENTRAL KING TO SOUTH SNOHOMISH
 BRIDGES - SEISMIC
 08A013
 PROJECT :
 COUNTY(S) : KING, SNOHOMISH

BIDS OPENED ON : Aug 27 2008
 AWARDED ON : Sep 5 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 GRANITE NORTHWEST, INC. DBA IMCO GENERAL CONSTRUCTION, INC MOWAT CONSTRUCTION COMPANY
 1525 E. MARINE VIEW DRIVE 4509 GUIDE MERIDIAN 20210 142ND AVE NE 98072
 PO BOX 1330
 EVERETT WA 982011927 BELLINGHAM WA 982269193 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
71	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00	0.00	10,000.00	10,000.00	0.00	10,000.00	0.00
72	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			35,000.00	35,000.00		35,000.00	35,000.00		35,000.00	
73	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00	5.00		5.00	
74	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
75	SPCC PLAN	L.S.			-98.58 %			-97.00 %		-98.00 %
			50,000.00	710.00	-49,290.00	1,500.00	-48,500.00	1,000.00	-49,000.00	
76	SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS	L.S.			-92.30 %			-91.00 %		-85.00 %
			100,000.00	7,700.00	-92,300.00	9,000.00	-91,000.00	15,000.00	-85,000.00	
77	FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS	EST.			0.00 %			0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00	50,000.00		50,000.00	
CONTRACT TOTAL			<u>\$8,434,186.18</u>	<u>\$6,734,000.00</u>	<u>-20.16%</u>	<u>\$7,699,236.00</u>	<u>\$8,658,626.00</u>	<u>-8.71%</u>	<u>\$8,658,626.00</u>	<u>2.66%</u>
BASE TOTAL			<u>\$8,434,186.18</u>	<u>\$6,734,000.00</u>	<u>-20.16%</u>	<u>\$7,699,236.00</u>	<u>\$8,658,626.00</u>	<u>-8.71%</u>	<u>\$8,658,626.00</u>	<u>2.66%</u>