
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C520 REVISION NO : BIDS OPENED ON : Oct 21 2009
CONTRACT NO :007834 REGION NO : 3 AWARDED ON : Nov  2 2009
VERSION NO :2 WORK ORDER# : XL3620
HWY :SR 008 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 8
ELMA TO US 101
CABLE BARRIER
09C520

PETERSEN BROTHERS, INC. DIRT AND AGGREGATE INTERCHANGE RMD HOLDINGS, LTD. DBA NATIONW
2008 EAST VALLEY HIGHWAY E 20905 NE SANDY BLVD 53861 GRATIOT AVE

CHESTERFIELD MI 48051-1718

PROJECT : SUMNER   WA  983909579 FAIRVIEW   OR  970247785 NEW HAVEN   MI  480480575

COUNTY(S) :GRAYS HARBOR,THURSTON CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 100656

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/16/2009
10:27

DOT_RGGB01

ARRA-0008(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -71.00 % 27.20 % 46.77 %

41,490.43 -101,593.57 182,000.00 38,916.00 210,010.00 66,926.00143,084.00

7,500.0000
2 CLEARING AND GRUBBING

0.9100 ACRE -25.00 % 12,000.0000 20.00 % 12,185.0000 21.85 %

6,825.00 -2,275.00 10,920.00 1,820.00 11,088.35 1,988.35
10,000.0000

9,100.00

GRADING

36.7500
3 GRAVEL BORROW INCL. HAUL

1165.0000 C.Y. -47.50 % 38.0000 -45.71 % 38.7000 -44.71 %

42,813.75 -38,736.25 44,270.00 -37,280.00 45,085.50 -36,464.50
70.0000

81,550.00

EROSION CNTL AND ROADSIDE RESTORATION

230.0000
4 ESC LEAD

35.0000 DAY 53.33 % 100.0000 -33.33 % 499.0000 232.67 %

8,050.00 2,800.00 3,500.00 -1,750.00 17,465.00 12,215.00
150.0000
5,250.00

75.0000
5 INLET PROTECTION

96.0000 EACH -50.00 % 85.0000 -43.33 % 218.1000 45.40 %

7,200.00 -7,200.00 8,160.00 -6,240.00 20,937.60 6,537.60
150.0000
14,400.00

3.2500
6 SILT FENCE

4275.0000 L.F. -45.83 % 3.6000 -40.00 % 4.3400 -27.67 %

13,893.75 -11,756.25 15,390.00 -10,260.00 18,553.50 -7,096.50
6.0000

25,650.00
7 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2.3500
8 SEEDING AND FERTILIZING BY HAND

4430.0000 S.Y. -53.00 % 1.0000 -80.00 % 1.8800 -62.40 %

10,410.50 -11,739.50 4,430.00 -17,720.00 8,328.40 -13,821.60
5.0000

22,150.00

53.9000
9 COARSE COMPOST

550.0000 C.Y. -28.13 % 40.0000 -46.67 % 49.9100 -33.45 %

29,645.00 -11,605.00 22,000.00 -19,250.00 27,450.50 -13,799.50
75.0000

41,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C520 REVISION NO : BIDS OPENED ON : Oct 21 2009
CONTRACT NO :007834 REGION NO : 3 AWARDED ON : Nov  2 2009
VERSION NO :2 WORK ORDER# : XL3620
HWY :SR 008 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 8
ELMA TO US 101
CABLE BARRIER
09C520

PETERSEN BROTHERS, INC. DIRT AND AGGREGATE INTERCHANGE RMD HOLDINGS, LTD. DBA NATIONW
2008 EAST VALLEY HIGHWAY E 20905 NE SANDY BLVD 53861 GRATIOT AVE

CHESTERFIELD MI 48051-1718

PROJECT : SUMNER   WA  983909579 FAIRVIEW   OR  970247785 NEW HAVEN   MI  480480575

COUNTY(S) :GRAYS HARBOR,THURSTON CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 100656

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/16/2009
10:27

DOT_RGGB01

ARRA-0008(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

2.5000
10 HIGH VISIBILITY FENCE

450.0000 L.F. -50.00 % 5.0000 0.00 % 3.4600 -30.80 %

1,125.00 -1,125.00 2,250.00 0.00 1,557.00 -693.00
5.0000

2,250.00

TRAFFIC

16.0000
11 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)

69500.0000 L.F. 6.67 % 15.5000 3.33 % 15.7700 5.13 %

1,112,000.00 69,500.00 1,077,250.00 34,750.00 1,096,015.00 53,515.00
15.0000

1,042,500.00
12 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS

L.S. -43.43 % -43.33 % -28.00 %

8,485.00 -6,515.00 8,500.00 -6,500.00 10,800.00 -4,200.0015,000.00
13 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -59.86 % -64.31 % -0.96 %

112,460.00 -167,740.00 100,000.00 -180,200.00 277,500.00 -2,700.00280,200.00

OTHER ITEMS
14 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
15 TRIMMING AND CLEANUP

L.S. -7.50 % -50.00 % 76.00 %

9,250.00 -750.00 5,000.00 -5,000.00 17,600.00 7,600.0010,000.00
16 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
17 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C520 REVISION NO : BIDS OPENED ON : Oct 21 2009
CONTRACT NO :007834 REGION NO : 3 AWARDED ON : Nov  2 2009
VERSION NO :2 WORK ORDER# : XL3620
HWY :SR 008 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 8
ELMA TO US 101
CABLE BARRIER
09C520

PETERSEN BROTHERS, INC. DIRT AND AGGREGATE INTERCHANGE RMD HOLDINGS, LTD. DBA NATIONW
2008 EAST VALLEY HIGHWAY E 20905 NE SANDY BLVD 53861 GRATIOT AVE

CHESTERFIELD MI 48051-1718

PROJECT : SUMNER   WA  983909579 FAIRVIEW   OR  970247785 NEW HAVEN   MI  480480575

COUNTY(S) :GRAYS HARBOR,THURSTON CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 100656

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/16/2009
10:27

DOT_RGGB01

ARRA-0008(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
18 SPCC PLAN

L.S. -78.40 % -98.00 % -50.00 %

1,080.00 -3,920.00 100.00 -4,900.00 2,500.00 -2,500.005,000.00

$1,414,731.43 -17.14% $1,493,773.00 -12.51% $1,774,893.85 3.95%$1,707,387.00CONTRACT TOTAL

$1,774,893.85$1,414,731.43 $1,493,773.00BASE TOTAL -17.14% -12.51% 3.95%$1,707,387.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C520 REVISION NO : BIDS OPENED ON : Oct 21 2009
CONTRACT NO :007834 REGION NO : 3 AWARDED ON : Nov  2 2009
VERSION NO :2 WORK ORDER# : XL3620
HWY :SR 008 ------- LOW BIDDER -------

TITLE :SR 8
ELMA TO US 101
CABLE BARRIER
09C520

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

PROJECT : WILSONVILLE   OR  970700347

COUNTY(S) :GRAYS HARBOR,THURSTON CONTRACTOR NUMBER : 188245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/16/2009
10:27

DOT_RGGB01

ARRA-0008(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -45.11 %
78,544.50 -64,539.50143,084.00

5,000.0000
2 CLEARING AND GRUBBING

0.9100 ACRE -50.00 %
4,550.00 -4,550.00

10,000.0000
9,100.00

GRADING

50.0000
3 GRAVEL BORROW INCL. HAUL

1165.0000 C.Y. -28.57 %
58,250.00 -23,300.00

70.0000
81,550.00

EROSION CNTL AND ROADSIDE RESTORATION

100.0000
4 ESC LEAD

35.0000 DAY -33.33 %
3,500.00 -1,750.00

150.0000
5,250.00

85.0000
5 INLET PROTECTION

96.0000 EACH -43.33 %
8,160.00 -6,240.00

150.0000
14,400.00

4.0000
6 SILT FENCE

4275.0000 L.F. -33.33 %
17,100.00 -8,550.00

6.0000
25,650.00

7 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

5,000.005,000.00

0.5000
8 SEEDING AND FERTILIZING BY HAND

4430.0000 S.Y. -90.00 %
2,215.00 -19,935.00

5.0000
22,150.00

70.0000
9 COARSE COMPOST

550.0000 C.Y. -6.67 %
38,500.00 -2,750.00

75.0000
41,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C520 REVISION NO : BIDS OPENED ON : Oct 21 2009
CONTRACT NO :007834 REGION NO : 3 AWARDED ON : Nov  2 2009
VERSION NO :2 WORK ORDER# : XL3620
HWY :SR 008 ------- LOW BIDDER -------

TITLE :SR 8
ELMA TO US 101
CABLE BARRIER
09C520

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

PROJECT : WILSONVILLE   OR  970700347

COUNTY(S) :GRAYS HARBOR,THURSTON CONTRACTOR NUMBER : 188245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/16/2009
10:27

DOT_RGGB01

ARRA-0008(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

4.8500
10 HIGH VISIBILITY FENCE

450.0000 L.F. -3.00 %
2,182.50 -67.50

5.0000
2,250.00

TRAFFIC

14.0000
11 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)

69500.0000 L.F. -6.67 %
973,000.00 -69,500.00

15.0000
1,042,500.00

12 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS
L.S. -20.00 %

12,000.00 -3,000.0015,000.00
13 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -51.82 %
135,000.00 -145,200.00280,200.00

OTHER ITEMS
14 ROADSIDE CLEANUP

EST. 0.00 %
5,000.005,000.00

15 TRIMMING AND CLEANUP
L.S. 20.00 %

12,000.00 2,000.0010,000.00
16 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

17 MINOR CHANGE
CALC 0.00 %

-2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C520 REVISION NO : BIDS OPENED ON : Oct 21 2009
CONTRACT NO :007834 REGION NO : 3 AWARDED ON : Nov  2 2009
VERSION NO :2 WORK ORDER# : XL3620
HWY :SR 008 ------- LOW BIDDER -------

TITLE :SR 8
ELMA TO US 101
CABLE BARRIER
09C520

CORAL CONSTRUCTION COMPANY
10780 SW CLUTTER RD
SHERWOOD OR 97140-9563

PROJECT : WILSONVILLE   OR  970700347

COUNTY(S) :GRAYS HARBOR,THURSTON CONTRACTOR NUMBER : 188245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/16/2009
10:27

DOT_RGGB01

ARRA-0008(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
18 SPCC PLAN

L.S. -89.00 %
550.00 -4,450.005,000.00

$1,355,555.00 -20.61%
LOW BIDDER REJECTED 

$1,707,387.00CONTRACT TOTAL

$1,355,555.00BASE TOTAL -20.61%$1,707,387.00

LOW BIDDER REJECTED


