

PS&E JOB NO : 16A501 REVISION NO :  
 CONTRACT NO : 009004 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL4119  
 HWY : SR 542  
 TITLE : SR 542  
 HEDRICK CREEK FISH BARRIER  
 TREE CLEARING  
 16A501  
 PROJECT :  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Jan 5 2017  
 AWARDED ON : Jan 11 2017

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 4TH BIDDER -----  
 TIGER CONSTRUCTION, LTD.      INTERWEST CONSTRUCTION, INC.      ENGINEERING REMEDIATION RESOU  
 6280 EVERSON GOSHEN RD      609 N HILL BLVD      15333 NE 90TH ST  
 EVERSON WA 982479764      BURLINGTON WA 982334600      REDMOND WA 980523562  
 CONTRACTOR NUMBER : 100444      CONTRACTOR NUMBER : 100408      CONTRACTOR NUMBER : 101082

| ITEM NO.                              | ITEM DESCRIPTION                     | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|---------------------------------------|--------------------------------------|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|                                       |                                      |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| PREPARATION                           |                                      |           |                              |                              |                    |                              |                    |                              |                    |
| 1                                     | MOBILIZATION                         | L.S.      |                              |                              | -30.00 %           |                              | -40.20 %           |                              | 39.35 %            |
|                                       |                                      |           | 5,000.00                     | 3,500.00                     | -1,500.00          | 2,990.00                     | -2,010.00          | 6,967.52                     | 1,967.52           |
| 2                                     | CLEARING                             | L.S.      |                              |                              | -51.25 %           |                              | -18.75 %           |                              | -10.06 %           |
|                                       |                                      |           | 40,000.00                    | 19,500.00                    | -20,500.00         | 32,500.00                    | -7,500.00          | 35,975.66                    | -4,024.34          |
| EROSION CONTROL AND ROADSIDE PLANTING |                                      |           |                              |                              |                    |                              |                    |                              |                    |
| 3                                     | ESC LEAD                             | DAY       | 5.0000                       | 125.0000                     | 80.0000            | 200.0000                     | 60.00 %            | 197.9000                     | 58.32 %            |
|                                       |                                      |           |                              | 625.00                       | 400.00             | 1,000.00                     | 375.00             | 989.50                       | 364.50             |
| 4                                     | EROSION/WATER POLLUTION CONTROL      | EST.      |                              |                              | 0.00 %             |                              | 0.00 %             |                              | 0.00 %             |
|                                       |                                      |           |                              | 1,000.00                     | 1,000.00           | 1,000.00                     |                    | 1,000.00                     |                    |
| 5                                     | HIGH VISIBILITY FENCE                | L.F.      | 50.0000                      | 10.0000                      | 6.5000             | 13.7000                      | 37.00 %            | 11.4400                      | 14.40 %            |
|                                       |                                      |           |                              | 500.00                       | 325.00             | 685.00                       | 185.00             | 572.00                       | 72.00              |
| TRAFFIC                               |                                      |           |                              |                              |                    |                              |                    |                              |                    |
| 6                                     | PROJECT TEMPORARY TRAFFIC CONTROL    | L.S.      |                              |                              | 130.77 %           |                              | 7.69 %             |                              | 86.57 %            |
|                                       |                                      |           |                              | 6,500.00                     | 15,000.00          | 8,500.00                     | 7,000.00           | 12,126.98                    | 5,626.98           |
| OTHER ITEMS                           |                                      |           |                              |                              |                    |                              |                    |                              |                    |
| 7                                     | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST.      |                              |                              | 0.00 %             |                              | 0.00 %             |                              | 0.00 %             |
|                                       |                                      |           |                              | 5.00                         | 5.00               | 5.00                         |                    | 5.00                         |                    |
| 8                                     | MINOR CHANGE                         | CALC      |                              |                              | 0.00 %             |                              | 0.00 %             |                              | 0.00 %             |
|                                       |                                      |           |                              | -1.00                        | -1.00              | -1.00                        |                    | -1.00                        |                    |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/18/2016

\*\*\* BID CHECK REPORT \*\*\*

TIME: 13:18

PS&E JOB NO : 16A501 REVISION NO :  
 CONTRACT NO : 009004 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL4119  
 HWY : SR 542  
 TITLE : SR 542  
 HEDRICK CREEK FISH BARRIER  
 TREE CLEARING  
 16A501  
 PROJECT :  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Jan 5 2017  
 AWARDED ON : Jan 11 2017

----- LOW BIDDER ----- 2ND BIDDER ----- 4TH BIDDER -----  
 TIGER CONSTRUCTION, LTD. INTERWEST CONSTRUCTION, INC. ENGINEERING REMEDIATION RESOUR  
 6280 EVERSON GOSHEN RD 609 N HILL BLVD 15333 NE 90TH ST  
 EVERSON WA 982479764 BURLINGTON WA 982334600 REDMOND WA 980523562  
 CONTRACTOR NUMBER : 100444 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 101082

| ITEM NO.    | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 4TH BIDDER                      |                       |              |
|-------------|---------------------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--------------|
|             |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |              |
| OTHER ITEMS |                                       |           |                                 |                       |                                 |                       |                                 |                       |              |
| 9           | AGGREGATE COMPLIANCE PRICE ADJUSTMENT |           |                                 |                       |                                 |                       |                                 |                       |              |
|             | CALC                                  |           | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                |              |
| 10          | SPCC PLAN                             |           |                                 |                       |                                 |                       |                                 |                       |              |
|             | L.S.                                  |           | 500.00                          | 30.00 %               | 650.00                          | 0.00 %                | 500.00                          | 0.00 %                | 23.62 %      |
|             |                                       |           |                                 | 150.00                | 500.00                          | 0.00                  | 618.10                          | 118.10                |              |
|             | CONTRACT TOTAL                        |           | <u>\$54,128.00</u>              | <u>-25.40%</u>        | <u>\$40,378.00</u>              | <u>-15.61%</u>        | <u>\$45,678.00</u>              | <u>\$58,252.76</u>    | <u>7.62%</u> |
|             | BASE TOTAL                            |           | <u>\$54,128.00</u>              | <u>-25.40%</u>        | <u>\$40,378.00</u>              | <u>-15.61%</u>        | <u>\$45,678.00</u>              | <u>\$58,252.76</u>    | <u>7.62%</u> |

PS&E JOB NO : 16A501 REVISION NO :  
 CONTRACT NO : 009004 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL4119  
 HWY : SR 542  
 TITLE : SR 542  
 HEDRICK CREEK FISH BARRIER  
 TREE CLEARING  
 16A501  
 PROJECT :  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Jan 5 2017  
 AWARDED ON : Jan 11 2017

|                                                       |                                                          |                                                     |
|-------------------------------------------------------|----------------------------------------------------------|-----------------------------------------------------|
| ----- 5TH BIDDER -----                                | ----- 6TH BIDDER -----                                   | ----- 7TH BIDDER -----                              |
| STRIDER CONSTRUCTION CO., INC.<br>4721 NORTHWEST DR   | TRIMAXX CONSTRUCTION, INC.<br>12903 WAYWARD WAY          | AWARD CONSTRUCTION, INC.<br>980 WILLEYS LAKE RD     |
| BELLINGHAM WA 982269019<br>CONTRACTOR NUMBER : 100157 | SEDRO WOOLLEY WA 982847516<br>CONTRACTOR NUMBER : 100377 | FERNDALE WA 982489700<br>CONTRACTOR NUMBER : 100485 |

| ITEM NO.                              | ITEM DESCRIPTION                     | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |          |
|---------------------------------------|--------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|----------|
|                                       |                                      |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |          |
| PREPARATION                           |                                      |           |                                 |                                 |                       |                                 |                                 |                       |          |
| 1                                     | MOBILIZATION                         | L.S.      |                                 |                                 | 50.00 %               |                                 |                                 | 100.00 %              | 20.00 %  |
|                                       |                                      |           | 5,000.00                        | 7,500.00                        | 2,500.00              | 10,000.00                       | 5,000.00                        | 6,000.00              | 1,000.00 |
| 2                                     | CLEARING                             | L.S.      |                                 |                                 | -5.00 %               |                                 |                                 | -5.00 %               | 12.50 %  |
|                                       |                                      |           | 40,000.00                       | 38,000.00                       | -2,000.00             | 38,000.00                       | -2,000.00                       | 45,000.00             | 5,000.00 |
| EROSION CONTROL AND ROADSIDE PLANTING |                                      |           |                                 |                                 |                       |                                 |                                 |                       |          |
| 3                                     | ESC LEAD                             |           |                                 |                                 |                       |                                 |                                 |                       |          |
|                                       | 5.0000                               | DAY       | 125.0000                        | 200.0000                        | 60.00 %               | 100.0000                        | -20.00 %                        | 125.0000              | 0.00 %   |
|                                       |                                      |           | 625.00                          | 1,000.00                        | 375.00                | 500.00                          | -125.00                         | 625.00                | 0.00     |
| 4                                     | EROSION/WATER POLLUTION CONTROL      | EST.      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                | 0.00 %   |
|                                       |                                      |           | 1,000.00                        | 1,000.00                        |                       | 1,000.00                        |                                 | 1,000.00              |          |
| 5                                     | HIGH VISIBILITY FENCE                | L.F.      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                | -30.00 % |
|                                       | 50.0000                              |           | 10.0000                         | 10.0000                         | 0.00                  | 10.0000                         | 0.00                            | 7.0000                | -150.00  |
|                                       |                                      |           | 500.00                          | 500.00                          |                       | 500.00                          |                                 | 350.00                |          |
| TRAFFIC                               |                                      |           |                                 |                                 |                       |                                 |                                 |                       |          |
| 6                                     | PROJECT TEMPORARY TRAFFIC CONTROL    | L.S.      |                                 |                                 | 53.85 %               |                                 |                                 | 23.08 %               | 84.62 %  |
|                                       |                                      |           | 6,500.00                        | 10,000.00                       | 3,500.00              | 8,000.00                        | 1,500.00                        | 12,000.00             | 5,500.00 |
| OTHER ITEMS                           |                                      |           |                                 |                                 |                       |                                 |                                 |                       |          |
| 7                                     | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST.      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                | 0.00 %   |
|                                       |                                      |           | 5.00                            | 5.00                            |                       | 5.00                            |                                 | 5.00                  |          |
| 8                                     | MINOR CHANGE                         | CALC      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                | 0.00 %   |
|                                       |                                      |           | -1.00                           | -1.00                           |                       | -1.00                           |                                 | -1.00                 |          |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/18/2016

\*\*\* BID CHECK REPORT \*\*\*

TIME: 13:18

PS&E JOB NO : 16A501 REVISION NO :  
 CONTRACT NO : 009004 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL4119  
 HWY : SR 542  
 TITLE : SR 542  
 HEDRICK CREEK FISH BARRIER  
 TREE CLEARING  
 16A501  
 PROJECT :  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Jan 5 2017  
 AWARDED ON : Jan 11 2017

----- 5TH BIDDER ----- ----- 6TH BIDDER ----- ----- 7TH BIDDER -----  
 STRIDER CONSTRUCTION CO., INC. TRIMAXX CONSTRUCTION, INC. AWARD CONSTRUCTION, INC.  
 4721 NORTHWEST DR 12903 WAYWARD WAY 980 WILLEYS LAKE RD  
 BELLINGHAM WA 982269019 SEDRO WOOLLEY WA 982847516 FERNDALE WA 982489700  
 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100485

| ITEM NO.    | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                       | 5TH BIDDER                      |                       | 6TH BIDDER                      |                       | 7TH BIDDER         |          |
|-------------|---------------------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--------------------|----------|
|             |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |                    |          |
| OTHER ITEMS |                                       |           |                                 |                       |                                 |                       |                                 |                       |                    |          |
| 9           | AGGREGATE COMPLIANCE PRICE ADJUSTMENT |           |                                 |                       |                                 |                       |                                 |                       |                    |          |
|             | CALC                                  |           | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00              | 0.00 %   |
| 10          | SPCC PLAN                             |           |                                 |                       |                                 |                       |                                 |                       |                    |          |
|             | L.S.                                  |           | 500.00                          | 100.00 %              | 1,000.00                        | 200.00 %              | 1,500.00                        | 30.00 %               | 650.00             | 150.00 % |
|             | CONTRACT TOTAL                        |           | <u>\$54,128.00</u>              | 9.01%                 | <u>\$59,003.00</u>              | 9.93%                 | <u>\$59,503.00</u>              | 21.25%                | <u>\$65,628.00</u> | 21.25%   |
|             | BASE TOTAL                            |           | <u>\$54,128.00</u>              | 9.01%                 | <u>\$59,003.00</u>              | 9.93%                 | <u>\$59,503.00</u>              | 21.25%                | <u>\$65,628.00</u> | 21.25%   |

PS&E JOB NO : 16A501 REVISION NO :  
 CONTRACT NO : 009004 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL4119  
 HWY : SR 542  
 TITLE : SR 542  
 HEDRICK CREEK FISH BARRIER  
 TREE CLEARING  
 16A501  
 PROJECT :  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Jan 5 2017  
 AWARDED ON : Jan 11 2017

----- 8TH BIDDER ----- ----- 9TH BIDDER ----- ----- 10TH BIDDER -----  
 MOCERI CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY COLACURCIO BROTHERS, INC.  
 1013 DONOVAN AVE 3876 HANNEGAN ROAD 3287 "H" STREET RD  
 BELLINGHAM WA 982257822 BELLINGHAM WA 982269103 BLAINE WA 982309206  
 CONTRACTOR NUMBER : 101017 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100404

| ITEM NO.                              | ITEM DESCRIPTION                     | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | ENGR'S. EST.                 |                              |
|---------------------------------------|--------------------------------------|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|
|                                       |                                      |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| PREPARATION                           |                                      |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 1                                     | MOBILIZATION                         | L.S.      |                              |                              | 20.00 %            |                              |                              | 50.00 %            |                              | 60.00 %                      |
|                                       |                                      |           | 5,000.00                     | 6,000.00                     | 1,000.00           | 7,500.00                     | 2,500.00                     | 8,000.00           | 3,000.00                     |                              |
| 2                                     | CLEARING                             | L.S.      |                              |                              | 30.00 %            |                              |                              | 29.25 %            |                              | 50.00 %                      |
|                                       |                                      |           | 40,000.00                    | 52,000.00                    | 12,000.00          | 51,700.00                    | 11,700.00                    | 60,000.00          | 20,000.00                    |                              |
| EROSION CONTROL AND ROADSIDE PLANTING |                                      |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 3                                     | ESC LEAD                             |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                                       | 5.0000                               | DAY       | 125.0000                     | 250.0000                     | 100.00 %           | 50.0000                      | -60.00 %                     | 150.0000           | 20.00 %                      |                              |
|                                       |                                      |           | 625.00                       | 1,250.00                     | 625.00             | 250.00                       | -375.00                      | 750.00             | 125.00                       |                              |
| 4                                     | EROSION/WATER POLLUTION CONTROL      | EST.      |                              |                              | 0.00 %             |                              |                              | 0.00 %             |                              | 0.00 %                       |
|                                       |                                      |           | 1,000.00                     | 1,000.00                     |                    | 1,000.00                     |                              | 1,000.00           |                              |                              |
| 5                                     | HIGH VISIBILITY FENCE                | L.F.      |                              |                              | -20.00 %           |                              |                              | 50.00 %            |                              | 100.00 %                     |
|                                       | 50.0000                              |           | 10.0000                      | 8.0000                       | -20.00 %           | 15.0000                      | 50.00 %                      | 20.0000            | 100.00 %                     |                              |
|                                       |                                      |           | 500.00                       | 400.00                       | -100.00            | 750.00                       | 250.00                       | 1,000.00           | 500.00                       |                              |
| TRAFFIC                               |                                      |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 6                                     | PROJECT TEMPORARY TRAFFIC CONTROL    | L.S.      |                              |                              | 53.85 %            |                              |                              | 115.38 %           |                              | 53.85 %                      |
|                                       |                                      |           | 6,500.00                     | 10,000.00                    | 3,500.00           | 14,000.00                    | 7,500.00                     | 10,000.00          | 3,500.00                     |                              |
| OTHER ITEMS                           |                                      |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 7                                     | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST.      |                              |                              | 0.00 %             |                              |                              | 0.00 %             |                              | 0.00 %                       |
|                                       |                                      |           | 5.00                         | 5.00                         |                    | 5.00                         |                              | 5.00               |                              |                              |
| 8                                     | MINOR CHANGE                         | CALC      |                              |                              | 0.00 %             |                              |                              | 0.00 %             |                              | 0.00 %                       |
|                                       |                                      |           | -1.00                        | -1.00                        |                    | -1.00                        |                              | -1.00              |                              |                              |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\* \* \* BID CHECK REPORT \* \* \*

DATE: 11/18/2016  
TIME: 13:18

PS&E JOB NO : 16A501 REVISION NO :  
CONTRACT NO : 009004 REGION NO : 1  
VERSION NO : 4 WORK ORDER# : XL4119  
HWY : SR 542  
TITLE : SR 542  
HEDRICK CREEK FISH BARRIER  
TREE CLEARING  
16A501  
PROJECT :  
COUNTY(S) : WHATCOM

BIDS OPENED ON : Jan 5 2017  
AWARDED ON : Jan 11 2017

|                                                                                                        |                                                                                                             |                                                                                                      |
|--------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------|
| ----- 8TH BIDDER -----                                                                                 | ----- 9TH BIDDER -----                                                                                      | ----- 10TH BIDDER -----                                                                              |
| MOCERI CONSTRUCTION, INC.<br>1013 DONOVAN AVE<br>BELLINGHAM WA 982257822<br>CONTRACTOR NUMBER : 101017 | GRANITE CONSTRUCTION COMPANY<br>3876 HANNEGAN ROAD<br>BELLINGHAM WA 982269103<br>CONTRACTOR NUMBER : 100102 | COLACURCIO BROTHERS, INC.<br>3287 "H" STREET RD<br>BLAINE WA 982309206<br>CONTRACTOR NUMBER : 100404 |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY     | UNIT<br>MEAS | ENGR'S. EST.                    |                       |                                 |                       |                                 |                       |                    |
|-------------|---------------------------------------|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--------------------|
|             |                                       |              | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |                    |
| OTHER ITEMS |                                       |              |                                 |                       |                                 |                       |                                 |                       |                    |
| 9           | AGGREGATE COMPLIANCE PRICE ADJUSTMENT |              |                                 |                       |                                 |                       |                                 |                       |                    |
|             | CALC                                  |              | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                |                    |
| 10          | SPCC PLAN                             |              |                                 |                       |                                 |                       |                                 |                       |                    |
|             | L.S.                                  |              | 500.00                          | 300.00 %              | 2,000.00                        | 200.00 %              | 1,500.00                        | 100.00 %              | 500.00             |
|             |                                       |              |                                 | 1,500.00              | 1,500.00                        | 1,000.00              | 1,000.00                        | 1,000.00              | 500.00             |
|             | CONTRACT TOTAL                        |              | <u>\$54,128.00</u>              | 34.22%                | <u>\$72,653.00</u>              | 41.71%                | <u>\$76,703.00</u>              | 51.04%                | <u>\$81,753.00</u> |
|             | BASE TOTAL                            |              | <u>\$54,128.00</u>              | 34.22%                | <u>\$72,653.00</u>              | 41.71%                | <u>\$76,703.00</u>              | 51.04%                | <u>\$81,753.00</u> |

PS&E JOB NO : 16A501 REVISION NO :  
 CONTRACT NO : 009004 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL4119  
 HWY : SR 542  
 TITLE : SR 542  
 HEDRICK CREEK FISH BARRIER  
 TREE CLEARING  
 16A501  
 PROJECT :  
 COUNTY(S) : WHATCOM

BIDS OPENED ON : Jan 5 2017  
 AWARDED ON : Jan 11 2017

----- 11TH BIDDER -----      ----- 3RD BIDDER -----  
 BISHOP CONTRACTING, LLC      LARRY BROWN CONSTRUCTION, INC.  
 8645 146TH LANE SW      2131 CENTRAL RD  
 OLYMPIA WA 985125932      EVERSON WA 98247-9755  
 CONTRACTOR NUMBER : 100733      BELLINGHAM WA 982281960  
 CONTRACTOR NUMBER : 100036      CONTRACTOR NUMBER :

| ITEM NO.                              | ITEM DESCRIPTION                     | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 11TH BIDDER                  |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER |  |  |
|---------------------------------------|--------------------------------------|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------|--|--|
|                                       |                                      |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |            |  |  |
| PREPARATION                           |                                      |           |                              |                              |                    |                              |                              |                    |            |  |  |
| 1                                     | MOBILIZATION                         | L.S.      |                              |                              | 200.00 %           |                              |                              | -24.00 %           |            |  |  |
|                                       |                                      |           | 5,000.00                     | 15,000.00                    | 10,000.00          | 3,800.00                     | -1,200.00                    |                    |            |  |  |
| 2                                     | CLEARING                             | L.S.      |                              |                              | 57.50 %            |                              |                              | -25.00 %           |            |  |  |
|                                       |                                      |           | 40,000.00                    | 63,000.00                    | 23,000.00          | 30,000.00                    | -10,000.00                   |                    |            |  |  |
| EROSION CONTROL AND ROADSIDE PLANTING |                                      |           |                              |                              |                    |                              |                              |                    |            |  |  |
| 3                                     | ESC LEAD                             | DAY       | 5.0000                       | 125.0000                     | 1,000.0000         | 700.00 %                     | 130.0000                     | 4.00 %             |            |  |  |
|                                       |                                      |           |                              | 625.00                       | 5,000.00           | 4,375.00                     | 650.00                       | 25.00              |            |  |  |
| 4                                     | EROSION/WATER POLLUTION CONTROL      | EST.      |                              |                              | 0.00 %             |                              |                              | 0.00 %             |            |  |  |
|                                       |                                      |           |                              | 1,000.00                     | 1,000.00           | 1,000.00                     |                              |                    |            |  |  |
| 5                                     | HIGH VISIBILITY FENCE                | L.F.      | 50.0000                      | 10.0000                      | 100.0000           | 900.00 %                     | 8.0000                       | -20.00 %           |            |  |  |
|                                       |                                      |           |                              | 500.00                       | 5,000.00           | 4,500.00                     | 400.00                       | -100.00            |            |  |  |
| TRAFFIC                               |                                      |           |                              |                              |                    |                              |                              |                    |            |  |  |
| 6                                     | PROJECT TEMPORARY TRAFFIC CONTROL    | L.S.      |                              |                              | 284.62 %           |                              |                              | 53.69 %            |            |  |  |
|                                       |                                      |           |                              | 6,500.00                     | 25,000.00          | 18,500.00                    | 9,990.00                     | 3,490.00           |            |  |  |
| OTHER ITEMS                           |                                      |           |                              |                              |                    |                              |                              |                    |            |  |  |
| 7                                     | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST.      |                              |                              | 0.00 %             |                              |                              | 0.00 %             |            |  |  |
|                                       |                                      |           |                              | 5.00                         | 5.00               | 5.00                         |                              |                    |            |  |  |
| 8                                     | MINOR CHANGE                         | CALC      |                              |                              | 0.00 %             |                              |                              | 0.00 %             |            |  |  |
|                                       |                                      |           |                              | -1.00                        | -1.00              | -1.00                        |                              |                    |            |  |  |

