

PS&E JOB NO : 17Y011 REVISION NO :
 CONTRACT NO : 009164 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5368
 HWY : SR 090
 TITLE : I-90
 EASTON TO ELLENSBURG VIC
 INTERCHANGE PAVING
 PROJECT : NHPP-0902(451)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 8 2017
 AWARDED ON : Nov 13 2017

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
 377 PARKER BRIDGE RD 80 POND ROAD
 PARKER, WA 98939
 YAKIMA WA 989090337 YAKIMA WA 989019354
 CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | |
|-----------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
| PREPARATION | | | | | | | |
| 1 | MOBILIZATION | L.S. | 189,697.00 | 192,000.00 | 1.21 % | 248,811.40 | 31.16 % |
| 2 | REMOVING MISCELLANEOUS TRAFFIC ITEM | L.S. | 3,000.00 | 4,500.00 | 50.00 % | 8,580.00 | 186.00 % |
| GRADING | | | | | | | |
| 3 | SHOULDER FINISHING | MI. | 2,500.0000 | 4,500.0000 | 80.00 % | 6,000.0000 | 140.00 % |
| | | | 15,000.00 | 27,000.00 | 12,000.00 | 36,000.00 | 21,000.00 |
| STRUCTURE | | | | | | | |
| 4 | BRIDGE DECK REPAIR BR. NO. 90/153 | S.F. | 150.0000 | 235.0000 | 56.67 % | 145.0000 | -3.33 % |
| | | | 5,400.00 | 8,460.00 | 3,060.00 | 5,220.00 | -180.00 |
| 5 | EXPANSION JOINT MODIFICATION HEADER RECONSTRUCTION | L.F. | 600.0000 | 580.0000 | -3.33 % | 585.0000 | -2.50 % |
| | | | 108,000.00 | 104,400.00 | -3,600.00 | 105,300.00 | -2,700.00 |
| 6 | WATERPROOF MEMBRANE BR. NO. 90/153 | S.Y. | 18.0000 | 38.0000 | 111.11 % | 17.5000 | -2.78 % |
| | | | 14,400.00 | 30,400.00 | 16,000.00 | 14,000.00 | -400.00 |
| HOT MIX ASPHALT | | | | | | | |
| 7 | CRACK SEALING - FA | EST. | 15,000.00 | 15,000.00 | 0.00 % | 15,000.00 | 0.00 % |
| 8 | REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/153 | S.Y. | 22.0000 | 54.0000 | 145.45 % | 42.0000 | 90.91 % |
| | | | 17,600.00 | 43,200.00 | 25,600.00 | 33,600.00 | 16,000.00 |

PS&E JOB NO : 17Y011 REVISION NO :
 CONTRACT NO : 009164 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5368
 HWY : SR 090
 TITLE : I-90
 EASTON TO ELLENSBURG VIC
 INTERCHANGE PAVING
 PROJECT : NHPP-0902(451)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 8 2017
 AWARDED ON : Nov 13 2017

----- LOW BIDDER ----- 2ND BIDDER -----
 INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
 377 PARKER BRIDGE RD 80 POND ROAD
 PARKER, WA 98939
 YAKIMA WA 989090337 YAKIMA WA 989019354
 CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | |
|---------------------------------------|-------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | |
| HOT MIX ASPHALT | | | | | | | | |
| 9 | PLANING BITUMINOUS PAVEMENT | | | | | | | |
| | 71470.0000 | S.Y. | 4.0000 | 3.3500 | -16.25 % | 4.9000 | 22.50 % | |
| | | | 285,880.00 | 239,424.50 | -46,455.50 | 350,203.00 | 64,323.00 | |
| 10 | HMA CL. 3/8 IN. PG 64-28 | | | | | | | |
| | 7870.0000 | TON | 110.0000 | 93.0000 | -15.45 % | 135.0000 | 22.73 % | |
| | | | 865,700.00 | 731,910.00 | -133,790.00 | 1,062,450.00 | 196,750.00 | |
| 11 | JOB MIX COMPLIANCE PRICE ADJUSTMENT | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | |
| | | | 25,970.00 | 25,970.00 | | 25,970.00 | | |
| 12 | COMPACTION PRICE ADJUSTMENT | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | |
| | | | 17,310.00 | 17,310.00 | | 17,310.00 | | |
| 13 | ASPHALT COST PRICE ADJUSTMENT | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | |
| | | | 13,857.00 | 13,857.00 | | 13,857.00 | | |
| 14 | LONGITUDINAL JOINT SEAL | | | | | | | |
| | 7300.0000 | L.F. | 4.0000 | 3.2500 | -18.75 % | 2.7500 | -31.25 % | |
| | | | 29,200.00 | 23,725.00 | -5,475.00 | 20,075.00 | -9,125.00 | |
| 15 | HMA SAWCUT AND SEAL | | | | | | | |
| | 180.0000 | L.F. | 25.0000 | 39.0000 | 56.00 % | 35.0000 | 40.00 % | |
| | | | 4,500.00 | 7,020.00 | 2,520.00 | 6,300.00 | 1,800.00 | |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | |
| 16 | INLET PROTECTION | | | | | | | |
| | 6.0000 | EACH | 100.0000 | 225.0000 | 125.00 % | 175.0000 | 75.00 % | |
| | | | 600.00 | 1,350.00 | 750.00 | 1,050.00 | 450.00 | |
| 17 | EROSION/WATER POLLUTION CONTROL | | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % | |
| | | | 3,000.00 | 3,000.00 | | 3,000.00 | | |

PS&E JOB NO : 17Y011 REVISION NO :
 CONTRACT NO : 009164 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5368
 HWY : SR 090
 TITLE : I-90
 EASTON TO ELLENSBURG VIC
 INTERCHANGE PAVING
 PROJECT : NHPP-0902(451)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 8 2017
 AWARDED ON : Nov 13 2017

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
 377 PARKER BRIDGE RD 80 POND ROAD
 PARKER, WA 98939
 YAKIMA WA 989090337 YAKIMA WA 989019354
 CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|----------|---------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| TRAFFIC | | | | | | | | |
| 18 | TRANSPORTABLE ATTENUATOR | | | | | | | |
| | 2.0000 | EACH | 10,000.0000 | 3,300.0000 | -67.00 % | 15,000.0000 | 50.00 % | |
| | | | 20,000.00 | 6,600.00 | -13,400.00 | 30,000.00 | 10,000.00 | |
| 19 | OPERATION OF TRANSPORTABLE ATTENUATOR | | | | | | | |
| | 120.0000 | HR | 80.0000 | 75.5000 | -5.63 % | 25.0000 | -68.75 % | |
| | | | 9,600.00 | 9,060.00 | -540.00 | 3,000.00 | -6,600.00 | |
| 20 | REPAIR TRANSPORTABLE ATTENUATOR | | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % | |
| | | | 4,000.00 | 4,000.00 | | 4,000.00 | | |
| 21 | FLEXIBLE GUIDE POST | | | | | | | |
| | 239.0000 | EACH | 40.0000 | 57.0000 | 42.50 % | 40.0000 | 0.00 % | |
| | | | 9,560.00 | 13,623.00 | 4,063.00 | 9,560.00 | 0.00 | |
| 22 | RIGID GUIDE POST | | | | | | | |
| | 133.0000 | EACH | 55.0000 | 125.0000 | 127.27 % | 90.0000 | 63.64 % | |
| | | | 7,315.00 | 16,625.00 | 9,310.00 | 11,970.00 | 4,655.00 | |
| 23 | PAINT LINE | | | | | | | |
| | 45480.0000 | L.F. | 0.5000 | 0.8000 | 60.00 % | 0.2200 | -56.00 % | |
| | | | 22,740.00 | 36,384.00 | 13,644.00 | 10,005.60 | -12,734.40 | |
| 24 | GROOVED PLASTIC LINE | | | | | | | |
| | 3550.0000 | L.F. | 6.0000 | 3.8500 | -35.83 % | 2.7500 | -54.17 % | |
| | | | 21,300.00 | 13,667.50 | -7,632.50 | 9,762.50 | -11,537.50 | |
| 25 | GROOVED PLASTIC WIDE LANE LINE | | | | | | | |
| | 11810.0000 | L.F. | 8.0000 | 6.6000 | -17.50 % | 5.5000 | -31.25 % | |
| | | | 94,480.00 | 77,946.00 | -16,534.00 | 64,955.00 | -29,525.00 | |
| 26 | INLAID PLASTIC STOP LINE | | | | | | | |
| | 163.0000 | L.F. | 24.0000 | 24.0000 | 0.00 % | 20.0000 | -16.67 % | |
| | | | 3,912.00 | 3,912.00 | 0.00 | 3,260.00 | -652.00 | |
| 27 | INLAID PLASTIC TRAFFIC ARROW | | | | | | | |
| | 15.0000 | EACH | 600.0000 | 540.0000 | -10.00 % | 635.0000 | 5.83 % | |
| | | | 9,000.00 | 8,100.00 | -900.00 | 9,525.00 | 525.00 | |
| 28 | INLAID PLASTIC TRAFFIC LETTER | | | | | | | |
| | 4.0000 | EACH | 365.0000 | 280.0000 | -23.29 % | 560.0000 | 53.42 % | |
| | | | 1,460.00 | 1,120.00 | -340.00 | 2,240.00 | 780.00 | |

PS&E JOB NO : 17Y011 REVISION NO :
 CONTRACT NO : 009164 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5368
 HWY : SR 090
 TITLE : I-90
 EASTON TO ELLENSBURG VIC
 INTERCHANGE PAVING
 PROJECT : NHPP-0902(451)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 8 2017
 AWARDED ON : Nov 13 2017

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
 377 PARKER BRIDGE RD 80 POND ROAD
 PARKER, WA 98939
 YAKIMA WA 989090337 YAKIMA WA 989019354
 CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | |
|-------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | |
| TRAFFIC | | | | | | | | |
| 29 | TEMPORARY PAVEMENT MARKING-SHORT DURATION | | | | | | | |
| | 14370.0000 | L.F. | 0.7500 | 0.7000 | -6.67 % | 0.2500 | -66.67 % | |
| | | | 10,777.50 | 10,059.00 | -718.50 | 3,592.50 | -7,185.00 | |
| 30 | SEQUENTIAL ARROW SIGN | | | | | | | |
| | 720.0000 | HR | 3.5000 | 2.2500 | -35.71 % | 2.0000 | -42.86 % | |
| | | | 2,520.00 | 1,620.00 | -900.00 | 1,440.00 | -1,080.00 | |
| 31 | PORTABLE CHANGEABLE MESSAGE SIGN | | | | | | | |
| | 1800.0000 | HR | 6.0000 | 4.3600 | -27.33 % | 2.0000 | -66.67 % | |
| | | | 10,800.00 | 7,848.00 | -2,952.00 | 3,600.00 | -7,200.00 | |
| 32 | OTHER TEMPORARY TRAFFIC CONTROL | | | | | | | |
| | | L.S. | | | -12.00 % | | 500.00 % | |
| | | | 25,000.00 | 22,000.00 | -3,000.00 | 150,000.00 | 125,000.00 | |
| 33 | FLAGGERS | | | | | | | |
| | 800.0000 | HR | 60.0000 | 60.0000 | 0.00 % | 75.0000 | 25.00 % | |
| | | | 48,000.00 | 48,000.00 | 0.00 | 60,000.00 | 12,000.00 | |
| 34 | OTHER TRAFFIC CONTROL LABOR | | | | | | | |
| | 1680.0000 | HR | 63.0000 | 62.0000 | -1.59 % | 25.0000 | -60.32 % | |
| | | | 105,840.00 | 104,160.00 | -1,680.00 | 42,000.00 | -63,840.00 | |
| 35 | TRAFFIC CONTROL SUPERVISOR | | | | | | | |
| | | L.S. | | | -13.04 % | | 73.91 % | |
| | | | 34,500.00 | 30,000.00 | -4,500.00 | 60,000.00 | 25,500.00 | |
| 36 | CONSTRUCTION SIGNS CLASS A | | | | | | | |
| | 448.0000 | S.F. | 30.0000 | 31.0000 | 3.33 % | 20.0000 | -33.33 % | |
| | | | 13,440.00 | 13,888.00 | 448.00 | 8,960.00 | -4,480.00 | |
| OTHER ITEMS | | | | | | | | |
| 37 | REMOVING AND RESETTING MONUMENT CASE AND COVER | | | | | | | |
| | 3.0000 | EACH | 600.0000 | 500.0000 | -16.67 % | 1,300.0000 | 116.67 % | |
| | | | 1,800.00 | 1,500.00 | -300.00 | 3,900.00 | 2,100.00 | |
| 38 | ADJUST INLET | | | | | | | |
| | 6.0000 | EACH | 510.0000 | 175.0000 | -65.69 % | 3,000.0000 | 488.24 % | |
| | | | 3,060.00 | 1,050.00 | -2,010.00 | 18,000.00 | 14,940.00 | |

PS&E JOB NO : 17Y011 REVISION NO :
 CONTRACT NO : 009164 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL5368
 HWY : SR 090
 TITLE : I-90
 EASTON TO ELLENSBURG VIC
 INTERCHANGE PAVING
 PROJECT : NHPP-0902(451)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Nov 8 2017
 AWARDED ON : Nov 13 2017

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
 377 PARKER BRIDGE RD 80 POND ROAD
 PARKER, WA 98939
 YAKIMA WA 989090337 YAKIMA WA 989019354
 CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|-------------|---------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| OTHER ITEMS | | | | | | | | |
| 39 | ADJUST JUNCTION BOX 7.0000 | EACH | 625.0000 4,375.00 | 2,150.0000 15,050.00 | 244.00 % 10,675.00 | 1,000.0000 7,000.00 | 60.00 % 2,625.00 | |
| 40 | ROADSIDE CLEANUP | EST. | | | 0.00 % | | 0.00 % | |
| 41 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST. | 6,000.00 | 6,000.00 | | 6,000.00 | | |
| 42 | MINOR CHANGE | CALC | 5.00 | 5.00 | | 5.00 | | |
| 43 | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | CALC | -1.00 | -1.00 | | -1.00 | | |
| 44 | SPCC PLAN | L.S. | | | -83.33 % | | -83.33 % | |
| | | | 3,000.00 | 500.00 | -2,500.00 | 500.00 | -2,500.00 | |
| | CONTRACT TOTAL | | <u>\$2,086,596.50</u> | <u>\$1,941,242.00</u> | -6.97% | <u>\$2,490,000.00</u> | 19.33% | \$0.00 |
| | BASE TOTAL | | <u>\$2,086,596.50</u> | <u>\$1,941,242.00</u> | -6.97% | <u>\$2,490,000.00</u> | 19.33% | |