

June 14, 2023

WSDOT, CSOSubmittals@wsdot.wa.gov

Subject: Statement of Qualifications (SOQ) - I-5 East Fork Lewis River Bridge Archaeological Support

Dear Consultant Selection Panel,

Parametrix, Environmental Science Associates (ESA), and Equinox Research and Consulting International, Inc. (ERCI), present our team for the East Fork Lewis River (EFLR) SOQ. The Parametrix team offers an experienced group of local archaeologists who have provided archaeological data recovery services for large and complex projects for clients throughout western Washington and who are available to mobilize immediately upon notice to proceed. We look forward to partnering with WSDOT and working as an extension of your team to deliver the archaeological services outlined in the RFQ on-schedule and within budget.


We have crafted a team and project approach to address our perceived key project challenge – the logistics of coordinating and implementing the required large field and laboratory analysis. By selecting the Parametrix team, WSDOT will benefit from our:

- **Proven and Dedicated Leadership:** I will serve as the team's project manager and principal investigator (PM/PI). I bring a successful track record serving in the PM/PI role on WSDOT's largest and most complex archaeological testing and data recovery projects. I am experienced at building multi-company teams to address each project's specific technical and workforce needs, and my management style emphasizes relationship building, consistent communication, and practical solutions to keep work on-schedule and within budget. I commit to making this project my exclusive priority for the duration of the work.
- **Successful Delivery Experience:** No single cultural resources company in the region has the capacity to support the project's staffing needs; rapidly hiring a large pool of untested field staff to support the project carries risks to data quality. The Parametrix team brings a combined pool of nearly 100 experienced and field-tested archaeologists on-the-books today and commit to rapidly mobilizing them in support of the project's archaeological needs. I have acquired trust in our subconsultant's technical and staffing capabilities through working together on complex and time-sensitive archaeological projects in the Puget Sound area.
- **Big Picture Perspective, Detail-Oriented Implementation:** We recognize there is more to successfully completing archaeological data recovery than fieldwork and laboratory analysis. Timely and successful project delivery for archaeological data recovery also requires a thoughtful yet implementable research design; consistent coordination and collaboration with the client and key stakeholders; development of efficient and reliable data and artifact management and protection procedures; a commitment to providing the necessary staff and technical resources for the duration of the project; early consideration of pre-intra-and post-fieldwork logistics; and well-defined, high quality, technical deliverables and schedules. With this knowledge, we will develop and implement a practical and efficient approach to delivering on all phases of the project's archaeological needs.

If selected, the Parametrix team commits to assigning the necessary staff resources and equipment to complete the requested archaeological services within the desired 2-year timeframe and will emphasize completing field investigations in a single field season. Enclosed please find our SOQ and performance evaluations presented according to WSDOT's evaluation criteria. We appreciate your review and consideration and look forward to the opportunity to work with you.

Sincerely,

Parametrix



Tait Elder, MA, RPA - PM/PI



Consultant Name Parametrix		Evaluation Type <input type="checkbox"/> Interim <input checked="" type="checkbox"/> Subconsultant <input type="checkbox"/> Final	
Consultant Address 719 2nd Avenue #200, Seattle, WA 98104		Project Title SR 520	
Type of Work <input type="checkbox"/> Study <input type="checkbox"/> Design <input type="checkbox"/> R/W <input type="checkbox"/> PS&E <input checked="" type="checkbox"/> Other (Specify Below):		Agreement Number Y-11848, Task Order DF	
Complexity of Work <input checked="" type="checkbox"/> Difficult <input type="checkbox"/> Routine		Date Agreement Approved May 15, 2023	
Amount of Original Agreement \$ 77,528.33		Total Amount Modifications \$ 0	
Completion Date Including Extensions January 31, 2024		Actual Completion Date In progress	
Type and Extent of Subcontracting Cultural resources services for SR 520 Program: Parametrix cultural resources staff working under Task Order DF.05 previously managed and delivered work under the original task order and three amendments beginning in 2017 while employed with another subconsultant. This included \$752,793.66 total contract amount with \$434,319.81 work completed.		Total Amount Agreement \$ 77,528.33	
		Actual Total Paid \$	

Performance Rating Scale (From Average Score Below)				
S	AR	MR	BR	P
Superior	Above Std.	Meets Std.	Below Std.	Poor

Standard Criteria	Comments (Justify Above & Below Ratings)	Rating
1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith	Clear estimates and justifications for scope/budget during development and negotiations, open discussions to meet project needs while also maintaining flexibility in ability to respond to WSDOT requests	MR
2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%)	appropriate tracking, willingness to "right-size" staff assignments based on hourly rates and project budgets	MR
3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues	clear workback schedule with appropriate review timelines, incorporates comments, clear communication if schedule changes. Keeps team on task.	MR
4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance Responds to review comments in subsequent submission Pursued innovative design solutions Delivered "compatible" electronic files Implemented principles of practical design	Very innovative, clearly researched and use of expertise. Clear approach to deliverables for comments vs. final products. Public stakeholders very impressed by product quality for interpretive signage and reports, technical recommendations clearly stated for concurrence	AR

<p>5. Communications Clear and concise communication (Oral, written, drawings). Demonstrates an understanding of oral and written instructions Communicated at intervals appropriate for continual progress</p>	<p>clear and concise, documents make it easy to connect technical recommendations to contractual requirements</p>	<p>MR</p>
<p>6. Management Provided creative cost control measures Submitted appropriate, periodic, accurate progress reports Accurate and timely invoicing Conducted meetings efficiently Limited the number of consultant-initiated contract modifications / supplements Collaborated effectively with WSDOT Responsive Managed subconsultants effectively</p>	<p>very effective collaboration, responsive, clear management of diverse team with various specialties. Appropriate progress reports and tracking, efficient meetings and keeping notes for the team.</p>	<p>MR</p>
<p>7. Other Criteria (As agreed)</p>		
<p>Overall Rating</p>	<p>Working with the team has been a pleasure and we have gotten many compliments both from our interdisciplinary team and Section 106 consulting parties on the technical clarity and detail in deliverables submitted for comment.</p>	<p>AR</p>


<p>Rated By (Project Manager Name and Title) Cassandra Manetas, Megaprograms Cultural Resources</p>	<p>Project Manager Signature <i>Cassandra Manetas</i></p>	<p>Date 6/9/2023</p>
<p>Rated By (Area Consultant Liaison Name and Title)</p>	<p>Area Consultant Liaison Signature</p>	<p>Date</p>
<p>Executive Review (Name and Title)</p>	<p>Executive Signature</p>	<p>Date</p>



Consultant Name Parametrix		Evaluation Type <input checked="" type="checkbox"/> Interim <input type="checkbox"/> Subconsultant <input type="checkbox"/> Final	
Consultant Address 1019 39th Avenue SE, Suite 100 Puyallup, WA 98374		Project Title OR Design Engineering Services 22 Fish Passag	
Type of Work <input type="checkbox"/> Study <input checked="" type="checkbox"/> Design <input checked="" type="checkbox"/> R/W <input checked="" type="checkbox"/> PS&E <input checked="" type="checkbox"/> Other (Specify Below):		Agreement Number Y-12331	
Complexity of Work <input checked="" type="checkbox"/> Difficult <input type="checkbox"/> Routine		Date Agreement Approved 10/21/2019	
Amount of Original Agreement \$ 45,000,000		Total Amount Modifications \$	
Completion Date Including Extensions April 30, 2022		Actual Completion Date	
Type and Extent of Subcontracting Extensive sub-contracting, all disciplines.		Total Amount Agreement \$	
		Actual Total Paid \$	
Type of Agreement <input type="checkbox"/> Lump Sum <input checked="" type="checkbox"/> Hourly Rate <input type="checkbox"/> Cost Plus Fixed Fee <input type="checkbox"/> Other			

Performance Rating Scale (From Average Score Below)			
S Superior	AR Above Std.	MR Meets Std.	BR Below Std.
P Poor			
Standard Criteria	Comments (Justify Above & Below Ratings)		Rating
1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith	Consistently cooperative and responsive. Development of scope of work, level of effort and negotiating budgets always conducted with open and honest communications in support of successful project delivery.		S
2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%)	To date (Agreement work not complete), work has been finished within agreed budgets.		S
3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues	Schedule is actively managed for large scope of work (multiple simultaneous projects.) A couple activities have extended beyond intended durations. Overall delivery still in progress, so final completion not yet known.		AR
4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance Responds to review comments in subsequent submission Pursued innovative design solutions Delivered "compatible" electronic files Implemented principles of practical design	Overall strong technical quality. QC and QA regularly applied to deliverables. Response to comments always thorough.		AR

<p>5. Communications Clear and concise communication (Oral, written, drawings). Demonstrates an understanding of oral and written instructions Communicated at intervals appropriate for continual progress</p>	<p>Outstanding communications in all forms on a project of large scale (scope and resources) being conducted under very assertive schedule expectations.</p>	<p>S</p>
<p>6. Management Provided creative cost control measures Submitted appropriate, periodic, accurate progress reports Accurate and timely invoicing Conducted meetings efficiently Limited the number of consultant-initiated contract modifications / supplements Collaborated effectively with WSDOT Responsive Managed subconsultants effectively</p>	<p>Exemplary management of a large project team working on multiple projects across a six county area. Meeting management and execution very effective. Monthly progress reports are timely and thorough. Always collaborative with WSDOT on wide range of project issues. Active and effective management of 16 subconsultants.</p>	<p>S</p>
<p>7. Other Criteria (As agreed)</p>		
<p>Overall Rating</p>	<p>This is the "A-team." Best in class.</p>	<p>S</p>

<p>Rated By (Project Manager Name and Title) Bill Elliott, Project Engineer</p>	<p>Project Manager Signature </p>	<p>Date 3/26/2021</p>
<p>Rated By (Area Consultant Liaison Name and Title)</p>	<p>Area Consultant Liaison Signature</p>	<p>Date</p>
<p>Executive Review (Name and Title)</p>	<p>Executive Signature</p>	<p>Date</p>



Consultant Name Parametrix, Inc.		Evaluation Type <input checked="" type="checkbox"/> Interim <input checked="" type="checkbox"/> Subconsultant <input type="checkbox"/> Final	
Consultant Address 719 2nd Avenue, Suite 200, Seattle, WA 98104		Project Title SR 520, Montlake Phase-Design/Construction	
Type of Work <input checked="" type="checkbox"/> Study <input type="checkbox"/> Design <input type="checkbox"/> R/W <input type="checkbox"/> PS&E <input checked="" type="checkbox"/> Other (Specify Below):		Agreement Number Y11848, Task CJ	
Complexity of Work <input checked="" type="checkbox"/> Difficult <input type="checkbox"/> Routine		Date Agreement Approved 11/26/2018	Type of Agreement <input type="checkbox"/> Lump Sum <input checked="" type="checkbox"/> Hourly Rate <input type="checkbox"/> Cost Plus Fixed Fee <input type="checkbox"/> Other
Amount of Original Agreement \$ 1,293,249.87	Total Amount Modifications \$ 2,551,057.20	Total Amount Agreement \$ 3,844,307.07	
Completion Date Including Extensions	Actual Completion Date	Actual Total Paid \$ 3,075,180.50	
Type and Extent of Subcontracting Construction Management, Design Development and Engineering, Construction Engineering Services, Administrative Support, etc.			

Performance Rating Scale (From Average Score Below)				
S Superior	AR Above Std.	MR Meets Std.	BR Below Std.	P Poor

Standard Criteria	Comments (Justify Above & Below Ratings)	Rating
1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith	I have found Parametrix personnel to be responsive to WSDOT requests for staffing support requests, and negotiations have been conducted in an expedited, efficient, and fair process with an open dialogue.	S
2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%)	Parametrix has worked within the agreed budget and provided excellent staff to deliver the work. At times, this has meant shifting staff to our projects.	S
3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues	I have not experienced any schedule issues with Parametrix - whether related to completing agreements, providing responses, or performing their tasks. Their staff have been important to the Program delivery.	S
4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance Responds to review comments in subsequent submission Pursued innovative design solutions Delivered "compatible" electronic files Implemented principles of practical design	Parametrix has provided excellent staff to support the various projects on the Program both from a construction and design standpoint. The quality of their work is high, and they have been a tremendous asset to the team.	S


<p>5. Communications Clear and concise communication (Oral, written, drawings). Demonstrates an understanding of oral and written instructions Communicated at intervals appropriate for continual progress</p>	<p>Parametrix staff work on many aspects of the Program. They communicate well, whether in writing or verbally, in key roles on numerous Program projects.</p>	<p>S</p>
<p>6. Management Provided creative cost control measures Submitted appropriate, periodic, accurate progress reports Accurate and timely invoicing Conducted meetings efficiently Limited the number of consultant-initiated contract modifications / supplements Collaborated effectively with WSDOT Responsive Managed subconsultants effectively</p>	<p>Parametrix management of their agreement has been excellent. However, more importantly, their performance on the projects has been excellent. They have helped deliver large, complicated projects from both the Design and Construction perspective, ensuring that these projects are successful.</p>	<p>S</p>
<p>7. Other Criteria (As agreed)</p>		
<p>Overall Rating</p>	<p>Overall performance has been outstanding on the services being provided to WSDOT on the Program. Parametrix has been instrumental in the success of the Program.</p>	<p>S</p>

<p>Rated By (Project Manager Name and Title) David P. Becher SR 520 Director of Construction</p>	<p>Project Manager Signature <i>David P Becher</i></p>	<p>Date February 14, 2022</p>
<p>Rated By (Area Consultant Liaison Name and Title) Stacy Scott - Area Consultant Liaison</p>	<p>Area Consultant Liaison Signature <i>Stacy Scott</i></p>	<p>Date 2/15/2022</p>
<p>Executive Review (Name and Title) Omar Jepperson - SR 520 and AWW Program Administrator</p>	<p>Executive Signature </p>	<p>Date 2/15/2022</p>

Consultant Name Parametrix, Inc.		Evaluation Type <input checked="" type="checkbox"/> Interim <input checked="" type="checkbox"/> Subconsultant <input type="checkbox"/> Final	
Consultant Address 719 2nd Avenue, Suite 200, Seattle, WA 98104		Project Title SR 520/I-5 Express Lanes Connection	
Type of Work <input checked="" type="checkbox"/> Study <input type="checkbox"/> Design <input type="checkbox"/> R/W <input type="checkbox"/> PS&E <input checked="" type="checkbox"/> Other (Specify Below):		Agreement Number Y11848, Task DU	
Complexity of Work <input checked="" type="checkbox"/> Difficult <input type="checkbox"/> Routine		Date Agreement Approved 6/28/2021	
Amount of Original Agreement \$ 457,794.00		Total Amount Modifications \$	
Completion Date Including Extensions		Total Amount Agreement \$ 457,794.00	
Actual Completion Date		Actual Total Paid \$ 200,770.78	
Type and Extent of Subcontracting Construction Management, Design Development and Engineering, Construction Engineering Services, Administrative Support, etc.			

Performance Rating Scale (From Average Score Below)			
S Superior	AR Above Std.	MR Meets Std.	BR Below Std.
P Poor			
Standard Criteria	Comments (Justify Above & Below Ratings)		Rating
1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith	I have found Parametrix personnel to be responsive to WSDOT requests for staffing support requests, and negotiations have been conducted in an expedited, efficient, and fair process with an open dialogue.		S
2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%)	Parametrix has worked within the agreed budget and provided excellent staff to deliver the work. At times, this has meant shifting staff to our projects.		S
3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues	I have not experienced any schedule issues with Parametrix - whether related to completing agreements, providing responses, or performing their tasks. Their staff have been important to the Program delivery.		S
4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance Responds to review comments in subsequent submission Pursued innovative design solutions Delivered "compatible" electronic files Implemented principles of practical design	Parametrix has provided excellent staff to support the various projects on the Program both from a construction and design standpoint. The quality of their work is high, and they have been a tremendous asset to the team.		S

<p>5. Communications Clear and concise communication (Oral, written, drawings). Demonstrates an understanding of oral and written instructions Communicated at intervals appropriate for continual progress</p>	<p>Very effective communications (oral, written, drawings) with WSDOT, FHWA, local agencies, stakeholders and public.</p>	<p>S</p>
<p>6. Management Provided creative cost control measures Submitted appropriate, periodic, accurate progress reports Accurate and timely invoicing Conducted meetings efficiently Limited the number of consultant-initiated contract modifications / supplements Collaborated effectively with WSDOT Responsive Managed subconsultants effectively</p>	<p>Reliable, comprehensive and accurate management of the project. Monthly invoicing and progress reports always timely, thorough and meeting WSDOT requirements. Responsive to all issues with a positive, can-do attitude. Meetings consistently conducted (defined, scheduled, executed, followed-up) collaboratively and very effectively. Regularly leads all project meetings - both internal and external.</p>	<p>S</p>
<p>7. Other Criteria (As agreed)</p>		
<p>Overall Rating</p>	<p>Parametrix "knows WSDOT" very thoroughly and functions as seamless extension of our workforce. I have complete trust that they will collaboratively define and prepare products meeting our needs while effectively communicating with all involved parties.</p>	<p>S</p>

<p>Rated By (Project Manager Name and Title) Bill Elliott, Project Engineer</p>	<p>Project Manager Signature </p>	<p>Date 2/14/2022</p>
<p>Rated By (Area Consultant Liaison Name and Title)</p>	<p>Area Consultant Liaison Signature</p>	<p>Date</p>
<p>Executive Review (Name and Title)</p>	<p>Executive Signature</p>	<p>Date</p>



Consultant Name Parametrix, Inc.		Evaluation Type <input checked="" type="checkbox"/> Interim <input type="checkbox"/> Subconsultant <input type="checkbox"/> Final	
Consultant Address 1019 39th Ave SE, Suite 100 / Puyallup WA 98374		Project Title I-5, Mounts Rd to Thorne Ln Corridor Improvements	
Type of Work <input checked="" type="checkbox"/> Study <input checked="" type="checkbox"/> Design <input checked="" type="checkbox"/> R/W <input checked="" type="checkbox"/> PS&E <input checked="" type="checkbox"/> Other (Specify Below): Design-Build procurement		Agreement Number Y-11868	
Complexity of Work <input type="checkbox"/> Difficult <input type="checkbox"/> Routine		Date Agreement Approved April 1, 2016	
Amount of Original Agreement \$ 6,000,000		Total Amount Modifications \$ 11,902,096	
Completion Date Including Extensions December 31, 2024		Actual Completion Date In Progress	
Type and Extent of Subcontracting Stormwater design, Traffic analysis/design, Geotechnical, Environmental documentation, Noise analysis, Constructability experts		Total Amount Agreement \$ 17,902,096	
		Actual Total Paid \$ 14,930,000	

Performance Rating Scale (From Average Score Below)

S
Superior
AR
Above Std.
MR
Meets Std.
BR
Below Std.
P
Poor

Standard Criteria	Comments (Justify Above & Below Ratings)	Rating
1. Negotiations Cooperative and responsive Adhered to WSDOT guidelines on fee. Met negotiation schedule. Open and honest communications. Willingness to negotiate in good faith	Consistently negotiates in the best interest of the project. Always open to discussing appropriate level of effort to complete defined scope.	S
2. Cost / Budget Finished within agreed budget, including all supplements Appropriate level of effort (Cost commensurate with work) Reasonable direct, non-salary expenses (Approx. xx% -yy%)	All scope has been completed within agreed upon budget. Agree upon scope needs have frequently evolved warranting updating budget needs.	S
3. Schedule Complete within agreement schedule including supplements. Achieved schedule (Including all supplements). Prompt response to review comments Adapted to changes by WSDOT Notified WSDOT early regarding schedule issues	Attention to delivery within schedule has been consistent and collaborative. Hands-on management/updating of WSDOT P6 schedule conducted every two weeks addresses numerous factors influencing work.	S
4. Technical Quality Work products meet WSDOT design policy & standards Performed appropriate quality control and assurance Responds to review comments in subsequent submission Pursued innovative design solutions Delivered "compatible" electronic files Implemented principles of practical design	Comprehensive and detailed knowledge of WSDOT design policy, standards and practices. Reliable delivery of products meeting WSDOT policy and expectations. Very effective developing innovative solutions (I-5, Exit 119 interchange) addressing stakeholder needs.	S

<p>5. Communications Clear and concise communication (Oral, written, drawings). Demonstrates an understanding of oral and written instructions Communicated at intervals appropriate for continual progress</p>	<p>Very effective communications (oral, written, drawings) with WSDOT, FHWA, local agencies, stakeholders and public.</p>	<p>S</p>
<p>6. Management Provided creative cost control measures Submitted appropriate, periodic, accurate progress reports Accurate and timely invoicing Conducted meetings efficiently Limited the number of consultant-initiated contract modifications / supplements Collaborated effectively with WSDOT Responsive Managed subconsultants effectively</p>	<p>Reliable, comprehensive and accurate management of the project. Monthly invoicing and progress reports always timely, thorough and meeting WSDOT requirements. Responsive to all issues with a positive, can-do attitude. Meetings consistently conducted (defined, scheduled, executed, followed-up) collaboratively and very effectively. Regularly leads all project meetings - both internal and external.</p>	<p>S</p>
<p>7. Other Criteria (As agreed)</p>		
<p>Overall Rating</p>	<p>Parametrix "knows WSDOT" very thoroughly and functions as seamless extension of our workforce. I have complete trust that they will collaboratively define and prepare products meeting our needs while effectively communicating with all involved parties.</p>	<p>S</p>

<p>Rated By (Project Manager Name and Title) Bill Elliott, Project Engineer</p>	<p>Project Manager Signature <i>William M. Elliott</i></p>	<p>Date 2/14/2022</p>
<p>Rated By (Area Consultant Liaison Name and Title)</p>	<p>Area Consultant Liaison Signature</p>	<p>Date</p>
<p>Executive Review (Name and Title)</p>	<p>Executive Signature</p>	<p>Date</p>

Consultant Information Form

Firm Name: Parametrix, Inc.		FYE Date: 12/31	Number of Employees: ~700
Address: 719 2nd Avenue, Suite 200			
City: Seattle	State: WA	Zip Code: 98104	County: King
Phone: 206.394.3700	Fax: 253.604.6799	Company Web Site: www.parametrix.com	
Remit to Address: 119 39th Avenue, Suite 10			
City: Puyallup	State: WA	Zip Code: 98374	County: Pierce
Phone: 253.604.6600	Fax: 253.604.6799		
Statewide Vendor Number (SWV) for Remit to Address: SWV0016733		Federal Tax ID Number or Social Security Number: 91-0914810	
Unified Business Identifier Number (UBI): 600 135 349		Date Universal Numbering System (DUNS) Number: 069569168	
Year Firm Established: 1969	UDBE/SBE/MSVWBE Certification Number:. N/A	NAICS Code & Code Name: 541310 Engineering Services	
Proposed Project Manager: Tait Elder, MA, RPA		Email: telder@parametrix.com	
Financial Contact: Roger Flint		Email: rflint@parametrix.com	

Firm Type:

- Sole Proprietor
 Partnership
 C – Corp.
 Limited Partnership
 Subchapter S Corp.
 Limited Liability Company

Annual Gross Receipt:

- \$0 to \$1 Million
 \$1 Million to \$5 Million
 \$5 Million to \$10 Million
 \$10 Million to \$15 Million
 Over \$15 Million

Note:

Firm Name: Please *do not* use: dba's – doing business as; combination names when two firms are working together, unless the combination name is the formation of a legally registered new company such as a joint venture; derivatives of your legal name; acronyms; etc. The firm name shown must be your firm's legal name.

Federal Tax ID Number: Your Federal Tax ID number must be that number registered to your legal firm name. If you do not have a Federal Tax ID number, please use your social security number.

Unified Business Identifier (UBI) Number: Your firm will be REQUIRED to acquire a UBI Number prior to execution of an agreement and/or being approved as a Sub-consultant to an existing agreement. This is a Washington State Business license and can be acquired by contacting the Washington State Department of Revenue web site at www.dor.wa.gov.

Statewide Vendor (SWV) Number: The Statewide Vendor (SWV) Number is **REQUIRED** for vendors to receive payments. If your firm doesn't already have an SWV number, your firm will be required to acquire a SWV number prior to execution of an agreement. Please contact WSDOT TRAINS Help Desk at 360-705-7514 for assistance.

FYE Date: Your firm's fiscal year end date.

UDBE/SBE/MSVWBE Certification: If your firm is certified as a UDBE/SBE/MSVWBE enter your firm's certification number. Federal Certifications: Underutilized Disadvantaged Business Enterprise (UDBE), Small Business Enterprise (SBE). State Certifications: Minority, Small, Veteran, Women Business Enterprise. For additional information go to the Washington State Office of Minority Women's Business Enterprises web site at www.omwbe.wa.gov.

It is critical that your firm name is your legal firm name and that it is the same name assigned to your Federal Tax ID number and is the same name utilized for your SWV number.

Consultant Information Form

Firm Name: Environmental Science Associates (ESA)		FYE Date: Dec 2023	Number of Employees: 670
Address: 2801 Alaskan Way, Suite 200			
City: Seattle	State: WA	Zip Code: 98121	County: King
Phone: 206-789-9658	Fax: 206-789-9674	Company Web Site: www.esassoc.com	
Remit to Address: same as above			
City:	State:	Zip Code:	County:
Phone:	Fax:		
Statewide Vendor Number (SWV) for Remit to Address: SWV0082135		Federal Tax ID Number or Social Security Number: 94-1698350	
Unified Business Identifier Number (UBI): 602-117-611		Date Universal Numbering System (DUNS) Number: 07-738-1697	
Year Firm Established: 1969	UDBE/SBE/MSVWBE Certification Number:. N/A	NAICS Code & Code Name: 541690	
Proposed Project Manager: Tom Ostrander		Email: tostrander@essoc.com	
Financial Contact: Kellen Sundin		Email: ksundin@essoc.com	

Firm Type:

- Sole Proprietor
 Partnership
 C – Corp.
 Limited Partnership
 Subchapter S Corp.
 Limited Liability Company

Annual Gross Receipt:

- \$0 to \$1 Million
 \$1 Million to \$5 Million
 \$5 Million to \$10 Million
 \$10 Million to \$15 Million
 Over \$15 Million

Note:

Firm Name: Please *do not* use: dba's – doing business as; combination names when two firms are working together, unless the combination name is the formation of a legally registered new company such as a joint venture; derivatives of your legal name; acronyms; etc. The firm name shown must be your firm's legal name.

Federal Tax ID Number: Your Federal Tax ID number must be that number registered to your legal firm name. If you do not have a Federal Tax ID number, please use your social security number.

Unified Business Identifier (UBI) Number: Your firm will be REQUIRED to acquire a UBI Number prior to execution of an agreement and/or being approved as a Sub-consultant to an existing agreement. This is a Washington State Business license and can be acquired by contacting the Washington State Department of Revenue web site at www.dor.wa.gov.

Statewide Vendor (SWV) Number: The Statewide Vendor (SWV) Number is **REQUIRED** for vendors to receive payments. If your firm doesn't already have an SWV number, your firm will be required to acquire a SWV number prior to execution of an agreement. Please contact WSDOT TRAINS Help Desk at 360-705-7514 for assistance.

FYE Date: Your firm's fiscal year end date.

UDBE/SBE/MSVWBE Certification: If your firm is certified as a UDBE/SBE/MSVWBE enter your firm's certification number. Federal Certifications: Underutilized Disadvantaged Business Enterprise (UDBE), Small Business Enterprise (SBE). State Certifications: Minority, Small, Veteran, Women Business Enterprise. For additional information go to the Washington State Office of Minority Women's Business Enterprises web site at www.omwbe.wa.gov.

It is critical that your firm name is your legal firm name and that it is the same name assigned to your Federal Tax ID number and is the same name utilized for your SWV number.

Consultant Information Form

Firm Name: Equinox Research and Consulting International, Inc (ERC)		FYE Date: 12/31	Number of Employees: 13
Address: 1229 Cleveland Avenue			
City: Mount Vernon	State: WA	Zip Code: 98273	County: USA
Phone: 360-826-4930	Fax: 360-826-4830	Company Web Site: equinoxerci.com	
Remit to Address: 1229 Cleveland Avenue			
City: Mount Vernon	State: WA	Zip Code: 98273	County: USA
Phone: 360-661-0356		Fax: 360-826-4830	
Statewide Vendor Number (SWV) for Remit to Address: SWV0190753-00		Federal Tax ID Number or Social Security Number: 03-0389688	
Unified Business Identifier Number (UBI): 602172778		Date Universal Numbering System (DUNS) Number: 037077331	
Year Firm Established: 2002	UDBE/SBE/MSVWBE Certification Number:: W2F0024050	NAICS Code & Code Name: 541720 Historic and cultural preservation research and development services	
Proposed Project Manager: Kelly R. Bush		Email: kelrbush@equinoxerci.com	
Financial Contact: Cat Cummings		Email: ccummings@equinoxerci.com	

Firm Type:

- Sole Proprietor
 Partnership
 C – Corp.
 Limited Partnership
 Subchapter S Corp.
 Limited Liability Company

Annual Gross Receipt:

- \$0 to \$1 Million
 \$1 Million to \$5 Million
 \$5 Million to \$10 Million
 \$10 Million to \$15 Million
 Over \$15 Million

Note:

Firm Name: Please *do not* use: dba's – doing business as; combination names when two firms are working together, unless the combination name is the formation of a legally registered new company such as a joint venture; derivatives of your legal name; acronyms; etc. The firm name shown must be your firm's legal name.

Federal Tax ID Number: Your Federal Tax ID number must be that number registered to your legal firm name. If you do not have a Federal Tax ID number, please use your social security number.

Unified Business Identifier (UBI) Number: Your firm will be **REQUIRED** to acquire a UBI Number prior to execution of an agreement and/or being approved as a Sub-consultant to an existing agreement. This is a Washington State Business license and can be acquired by contacting the Washington State Department of Revenue web site at www.dor.wa.gov.

Statewide Vendor (SWV) Number: The Statewide Vendor (SWV) Number is **REQUIRED** for vendors to receive payments. If your firm doesn't already have an SWV number, your firm will be required to acquire a SWV number prior to execution of an agreement. Please contact WSDOT TRAINS Help Desk at 360-705-7514 for assistance.

FYE Date: Your firm's fiscal year end date.

UDBE/SBE/MSVWBE Certification: If your firm is certified as a UDBE/SBE/MSVWBE enter your firm's certification number. Federal Certifications: Underutilized Disadvantaged Business Enterprise (UDBE), Small Business Enterprise (SBE). State Certifications: Minority, Small, Veteran, Women Business Enterprise. For additional information go to the Washington State Office of Minority Women's Business Enterprises web site at www.omwbe.wa.gov.

It is critical that your firm name is your legal firm name and that it is the same name assigned to your Federal Tax ID number and is the same name utilized for your SWV number.

CONTRACTOR CERTIFICATION
EXECUTIVE ORDER 18-03 – WORKERS’ RIGHTS
WASHINGTON STATE GOODS & SERVICES CONTRACTS

Pursuant to the Washington State Governor’s Executive Order 18-03 (dated June 12, 2018), the Washington State Department of Transportaion is seeking to contract with qualified entities and business owners who certify that their employees are not, as a condition of employment, subject to mandatory individual arbitration clauses and class or collective action waivers.

Solicitation Title: I-5 East Fork Lewis River Bridge Archaeological Support

I hereby certify, on behalf of the firm identified below, as follows (check one):

NO MANDATORY INDIVIDUAL ARBITRATION CLAUSES AND CLASS OR COLLECTIVE ACTION WAIVERS FOR EMPLOYEES. This firm does **NOT** require its employees, as a condition of employment, to sign or agree to mandatory individual arbitration clauses or class or collective action waivers.

OR

MANDATORY INDIVIDUAL ARBITRATION CLAUSES AND CLASS OR COLLECTIVE ACTION WAIVERS FOR EMPLOYEES. This firm requires its employees, as a condition of employment, to sign or agree to mandatory individual arbitration clauses or class or collective action waivers.

I hereby certify, under penalty of perjury under the laws of the State of Washington, that the certifications herein are true and correct and that I am authorized to make these certifications on behalf of the firm listed herein.

FIRM NAME: Parametrix, Inc.
Name of Contractor/Bidder – Print full legal entity name of firm

By: 
Signature of authorized person

 Roger Flint
Print Name of person making certifications for firm

Title: Chief Operating Officer
Title of person signing certificate

Place: Spokane, WA
Print city and state where signed

Date: June 6, 2023

**CONTRACTOR CERTIFICATION
EXECUTIVE ORDER 18-03 – WORKERS’ RIGHTS
WASHINGTON STATE GOODS & SERVICES CONTRACTS**

Pursuant to the Washington State Governor’s Executive Order 18-03 (dated June 12, 2018), the Washington State Department of Transportation is seeking to contract with qualified entities and business owners who certify that their employees are not, as a condition of employment, subject to mandatory individual arbitration clauses and class or collective action waivers.

Solicitation Title: _____

I hereby certify, on behalf of the firm identified below, as follows (check one):

NO MANDATORY INDIVIDUAL ARBITRATION CLAUSES AND CLASS OR COLLECTIVE ACTION WAIVERS FOR EMPLOYEES. This firm does NOT require its employees, as a condition of employment, to sign or agree to mandatory individual arbitration clauses or class or collective action waivers.

OR

MANDATORY INDIVIDUAL ARBITRATION CLAUSES AND CLASS OR COLLECTIVE ACTION WAIVERS FOR EMPLOYEES. This firm requires its employees, as a condition of employment, to sign or agree to mandatory individual arbitration clauses or class or collective action waivers.

I hereby certify, under penalty of perjury under the laws of the State of Washington, that the certifications herein are true and correct and that I am authorized to make these certifications on behalf of the firm listed herein.

FIRM NAME: Equinox Research and Consulting International, Inc. (ERCI)
Name of Contractor/Bidder – Print full legal entity name of firm

By: 
Signature of authorized person

Kelly R. Bush
Print Name of person making certifications for firm

Title: President
Title of person signing certificate

Place: Mount Vernon WA
Print city and state where signed

Date: 6/6/23