
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A060 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006532 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 3 WORK ORDER# : XL1319
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5
LAKEVIEW VIADUCT BRIDGE 5/566

02A060

WILDER CONSTRUCTION COMPANY RODARTE CONSTRUCTION D P K, INC.
1525 E MARINE VIEW DR 17 EAST VALLEY HWY E 7829 S 206TH ST

98092-5531

PROJECT : EVERETT   WA  982011927 AUBURN   WA  980711875 KENT   WA  980321354

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100408

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/27/2003
12:41

DOT_RGGB01

IM-0053(900)

PREPARATION
1 MOBILIZATION

L.S. 14.04 % 5.26 % 31.58 %
57,000.00 65,000.00 8,000.00 60,000.00 3,000.00 75,000.00 18,000.00

3,000.0000
2 CLEARING AND GRUBBING

1.3000 ACRE 4,000.0000 -25.00 % 4,100.0000 2.50 % 5,000.0000 25.00 %
5,200.00 3,900.00 -1,300.00 5,330.00 130.00 6,500.00 1,300.00

GRADING

73.0000
3 COMMON BORROW INCL. HAUL

194.0000 C.Y. 25.0000 192.00 % 43.0000 72.00 % 18.0000 -28.00 %
4,850.00 14,162.00 9,312.00 8,342.00 3,492.00 3,492.00 -1,358.00

160.0000
4 GRAVEL BORROW INCL. HAUL

13.0000 TON 100.0000 60.00 % 63.0000 -37.00 % 25.0000 -75.00 %
1,300.00 2,080.00 780.00 819.00 -481.00 325.00 -975.00

DRAINAGE

41.0000
5 QUARRY SPALLS

182.0000 TON 80.0000 -48.75 % 38.0000 -52.50 % 40.0000 -50.00 %
14,560.00 7,462.00 -7,098.00 6,916.00 -7,644.00 7,280.00 -7,280.00

92.0000
6 DRAIN PIPE 6 IN. DIAM.

10.0000 L.F. 25.0000 268.00 % 49.0000 96.00 % 40.0000 60.00 %
250.00 920.00 670.00 490.00 240.00 400.00 150.00

STORM SEWER

1,300.0000
7 CATCH BASIN TYPE 1

53.0000 EACH 1,000.0000 30.00 % 600.0000 -40.00 % 1,200.0000 20.00 %
53,000.00 68,900.00 15,900.00 31,800.00 -21,200.00 63,600.00 10,600.00

3,200.0000
8 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 3,000.0000 6.67 % 2,400.0000 -20.00 % 2,200.0000 -26.67 %
3,000.00 3,200.00 200.00 2,400.00 -600.00 2,200.00 -800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A060 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006532 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 3 WORK ORDER# : XL1319
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5
LAKEVIEW VIADUCT BRIDGE 5/566

02A060

WILDER CONSTRUCTION COMPANY RODARTE CONSTRUCTION D P K, INC.
1525 E MARINE VIEW DR 17 EAST VALLEY HWY E 7829 S 206TH ST

98092-5531

PROJECT : EVERETT   WA  982011927 AUBURN   WA  980711875 KENT   WA  980321354

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100408

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/27/2003
12:41

DOT_RGGB01

IM-0053(900)

STORM SEWER

3.0000
9 TESTING STORM SEWER PIPE

3309.0000 L.F. 2.5000 20.00 % 3.0000 20.00 % 0.5000 -80.00 %
8,272.50 9,927.00 1,654.50 9,927.00 1,654.50 1,654.50 -6,618.00

34.0000
10 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.

3309.0000 L.F. 45.0000 -24.44 % 23.0000 -48.89 % 25.0000 -44.44 %
148,905.00 112,506.00 -36,399.00 76,107.00 -72,798.00 82,725.00 -66,180.00

SANITARY SEWER

850.0000
11 SEWER CLEANOUT

25.0000 EACH 400.0000 112.50 % 1,200.0000 200.00 % 750.0000 87.50 %
10,000.00 21,250.00 11,250.00 30,000.00 20,000.00 18,750.00 8,750.00

200.0000
12 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

113.0000 L.F. 50.0000 300.00 % 58.0000 16.00 % 40.0000 -20.00 %
5,650.00 22,600.00 16,950.00 6,554.00 904.00 4,520.00 -1,130.00

75.0000
13 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

27.0000 L.F. 100.0000 -25.00 % 75.0000 -25.00 % 60.0000 -40.00 %
2,700.00 2,025.00 -675.00 2,025.00 -675.00 1,620.00 -1,080.00

STRUCTURE
14  DOWNSPOUT REPLACEMENT

L.S. 60.00 % 135.71 % 182.14 %
140,000.00 224,000.00 84,000.00 330,000.00 190,000.00 395,000.00 255,000.00

SURFACING

94.0000
15 SHOULDER BALLAST

25.0000 TON 75.0000 25.33 % 35.0000 -53.33 % 50.0000 -33.33 %
1,875.00 2,350.00 475.00 875.00 -1,000.00 1,250.00 -625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A060 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006532 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 3 WORK ORDER# : XL1319
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5
LAKEVIEW VIADUCT BRIDGE 5/566

02A060

WILDER CONSTRUCTION COMPANY RODARTE CONSTRUCTION D P K, INC.
1525 E MARINE VIEW DR 17 EAST VALLEY HWY E 7829 S 206TH ST

98092-5531

PROJECT : EVERETT   WA  982011927 AUBURN   WA  980711875 KENT   WA  980321354

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100408

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/27/2003
12:41

DOT_RGGB01

IM-0053(900)

EROSION CONTROL AND PLANTING

77.0000
16  ESC LEAD

100.0000 HR 50.0000 54.00 % 50.0000 0.00 % 38.0000 -24.00 %
5,000.00 7,700.00 2,700.00 5,000.00 0.00 3,800.00 -1,200.00

1,300.0000
17  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

1.0000 ACRE 5,000.0000 -74.00 % 3,000.0000 -40.00 % 2,150.0000 -57.00 %
5,000.00 1,300.00 -3,700.00 3,000.00 -2,000.00 2,150.00 -2,850.00

4.0000
18 STABILIZED CONSTRUCTION ENTRANCE

180.0000 S.Y. 15.0000 -73.33 % 12.0000 -20.00 % 17.0000 13.33 %
2,700.00 720.00 -1,980.00 2,160.00 -540.00 3,060.00 360.00

110.0000
19 STREET CLEANING

40.0000 HR 100.0000 10.00 % 100.0000 0.00 % 82.0000 -18.00 %
4,000.00 4,400.00 400.00 4,000.00 0.00 3,280.00 -720.00

140.0000
20 INLET PROTECTION

10.0000 EACH 150.0000 -6.67 % 100.0000 -33.33 % 100.0000 -33.33 %
1,500.00 1,400.00 -100.00 1,000.00 -500.00 1,000.00 -500.00

43.0000
21 STRAW BALE

20.0000 EACH 25.0000 72.00 % 20.0000 -20.00 % 26.0000 4.00 %
500.00 860.00 360.00 400.00 -100.00 520.00 20.00

22 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

OTHER ITEMS

9.0000
23 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1967.0000 C.Y. 35.0000 -74.29 % 18.0000 -48.57 % 4.0000 -88.57 %
68,845.00 17,703.00 -51,142.00 35,406.00 -33,439.00 7,868.00 -60,977.00

0.5000
24 SHORING OR EXTRA EXCAVATION CLASS B

7930.0000 S.F. 2.5000 -80.00 % 0.1000 -96.00 % 0.1000 -96.00 %
19,825.00 3,965.00 -15,860.00 793.00 -19,032.00 793.00 -19,032.00

25 ROADWAY SURVEYING
L.S. -53.33 % -66.67 % -66.67 %

15,000.00 7,000.00 -8,000.00 5,000.00 -10,000.00 5,000.00 -10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A060 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006532 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 3 WORK ORDER# : XL1319
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5
LAKEVIEW VIADUCT BRIDGE 5/566

02A060

WILDER CONSTRUCTION COMPANY RODARTE CONSTRUCTION D P K, INC.
1525 E MARINE VIEW DR 17 EAST VALLEY HWY E 7829 S 206TH ST

98092-5531

PROJECT : EVERETT   WA  982011927 AUBURN   WA  980711875 KENT   WA  980321354

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100408

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/27/2003
12:41

DOT_RGGB01

IM-0053(900)

OTHER ITEMS

110.0000
26  REMOVE AND RESET CHAIN LINK FENCE

75.0000 L.F. 15.0000 633.33 % 30.0000 100.00 % 20.0000 33.33 %
1,125.00 8,250.00 7,125.00 2,250.00 1,125.00 1,500.00 375.00

27  TEMPORARY FENCE
L.S. -10.00 % -33.33 % -33.33 %

3,000.00 2,700.00 -300.00 2,000.00 -1,000.00 2,000.00 -1,000.00

440.0000
28 CONNECTION TO DRAINAGE STRUCTURE

31.0000 EACH 600.0000 -26.67 % 200.0000 -66.67 % 750.0000 25.00 %
18,600.00 13,640.00 -4,960.00 6,200.00 -12,400.00 23,250.00 4,650.00

230.0000
29 ADJUST MANHOLE

2.0000 EACH 500.0000 -54.00 % 300.0000 -40.00 % 350.0000 -30.00 %
1,000.00 460.00 -540.00 600.00 -400.00 700.00 -300.00

230.0000
30 ADJUST CATCH BASIN

2.0000 EACH 400.0000 -42.50 % 200.0000 -50.00 % 350.0000 -12.50 %
800.00 460.00 -340.00 400.00 -400.00 700.00 -100.00

350.0000
31  REPLACEMENT FRAME AND GRATE

5.0000 EACH 400.0000 -12.50 % 400.0000 0.00 % 250.0000 -37.50 %
2,000.00 1,750.00 -250.00 2,000.00 0.00 1,250.00 -750.00

300.0000
32  MODIFIED HERRINGBONE GRATE

50.0000 EACH 500.0000 -40.00 % 400.0000 -20.00 % 200.0000 -60.00 %
25,000.00 15,000.00 -10,000.00 20,000.00 -5,000.00 10,000.00 -15,000.00

33 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -57.14 % -95.00 % -73.93 %

14,000.00 6,000.00 -8,000.00 700.00 -13,300.00 3,650.00 -10,350.00

2.0000
34 TRAINING

300.0000 HR 2.0000 0.00 % 6.0000 200.00 % 1.0000 -50.00 %
600.00 600.00 0.00 1,800.00 1,200.00 300.00 -300.00

35 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
36 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.00 5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A060 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006532 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 3 WORK ORDER# : XL1319
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I 5
LAKEVIEW VIADUCT BRIDGE 5/566

02A060

WILDER CONSTRUCTION COMPANY RODARTE CONSTRUCTION D P K, INC.
1525 E MARINE VIEW DR 17 EAST VALLEY HWY E 7829 S 206TH ST

98092-5531

PROJECT : EVERETT   WA  982011927 AUBURN   WA  980711875 KENT   WA  980321354

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 100408

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/27/2003
12:41

DOT_RGGB01

IM-0053(900)

OTHER ITEMS
37 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

38 SPCC PLAN
L.S. -80.00 % -60.00 % -84.00 %

2,500.00 500.00 -2,000.00 1,000.00 -1,500.00 400.00 -2,100.00
39 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS

L.S. -83.33 % -66.67 % -85.00 %
30,000.00 5,000.00 -25,000.00 10,000.00 -20,000.00 4,500.00 -25,500.00

40  PARKING LOT SITE REPAIR
L.S. -11.11 % -61.11 % -66.67 %

9,000.00 8,000.00 -1,000.00 3,500.00 -5,500.00 3,000.00 -6,000.00

CONTRACT TOTAL $701,561.50 $682,694.00 -2.69% $693,798.00 -1.11% $758,041.50 8.05%

BASE TOTAL $701,561.50 $682,694.00 -2.69% $693,798.00 -1.11% $758,041.50 8.05%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A060 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006532 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 3 WORK ORDER# : XL1319
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5
LAKEVIEW VIADUCT BRIDGE 5/566

02A060

C.A. CAREY CORP. GARY MERLINO CONSTRUCTION CO., INC.
537 NW LOCUST ST 9125 10TH AVE S
98027-2412

PROJECT : ISSAQUAH   WA  980271006 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/27/2003
12:41

DOT_RGGB01

IM-0053(900)

PREPARATION
1 MOBILIZATION

L.S. 31.58 % -12.28 %
57,000.00 75,000.00 18,000.00 50,000.00 -7,000.00

5,000.0000
2 CLEARING AND GRUBBING

1.3000 ACRE 4,000.0000 25.00 % 10,000.0000 150.00 %
5,200.00 6,500.00 1,300.00 13,000.00 7,800.00

GRADING

31.0000
3 COMMON BORROW INCL. HAUL

194.0000 C.Y. 25.0000 24.00 % 55.0000 120.00 %
4,850.00 6,014.00 1,164.00 10,670.00 5,820.00

43.0000
4 GRAVEL BORROW INCL. HAUL

13.0000 TON 100.0000 -57.00 % 55.0000 -45.00 %
1,300.00 559.00 -741.00 715.00 -585.00

DRAINAGE

40.0000
5 QUARRY SPALLS

182.0000 TON 80.0000 -50.00 % 60.0000 -25.00 %
14,560.00 7,280.00 -7,280.00 10,920.00 -3,640.00

25.0000
6 DRAIN PIPE 6 IN. DIAM.

10.0000 L.F. 25.0000 0.00 % 100.0000 300.00 %
250.00 250.00 0.00 1,000.00 750.00

STORM SEWER

1,300.0000
7 CATCH BASIN TYPE 1

53.0000 EACH 1,000.0000 30.00 % 1,800.0000 80.00 %
53,000.00 68,900.00 15,900.00 95,400.00 42,400.00

2,800.0000
8 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 3,000.0000 -6.67 % 8,000.0000 166.67 %
3,000.00 2,800.00 -200.00 8,000.00 5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A060 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006532 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 3 WORK ORDER# : XL1319
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5
LAKEVIEW VIADUCT BRIDGE 5/566

02A060

C.A. CAREY CORP. GARY MERLINO CONSTRUCTION CO., INC.
537 NW LOCUST ST 9125 10TH AVE S
98027-2412

PROJECT : ISSAQUAH   WA  980271006 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/27/2003
12:41

DOT_RGGB01

IM-0053(900)

STORM SEWER

3.0000
9 TESTING STORM SEWER PIPE

3309.0000 L.F. 2.5000 20.00 % 2.0000 -20.00 %
8,272.50 9,927.00 1,654.50 6,618.00 -1,654.50

25.0000
10 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.

3309.0000 L.F. 45.0000 -44.44 % 68.0000 51.11 %
148,905.00 82,725.00 -66,180.00 225,012.00 76,107.00

SANITARY SEWER

880.0000
11 SEWER CLEANOUT

25.0000 EACH 400.0000 120.00 % 2,000.0000 400.00 %
10,000.00 22,000.00 12,000.00 50,000.00 40,000.00

20.0000
12 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

113.0000 L.F. 50.0000 -60.00 % 80.0000 60.00 %
5,650.00 2,260.00 -3,390.00 9,040.00 3,390.00

50.0000
13 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

27.0000 L.F. 100.0000 -50.00 % 90.0000 -10.00 %
2,700.00 1,350.00 -1,350.00 2,430.00 -270.00

STRUCTURE
14  DOWNSPOUT REPLACEMENT

L.S. 141.43 % 57.50 %
140,000.00 338,000.00 198,000.00 220,500.00 80,500.00

SURFACING

60.0000
15 SHOULDER BALLAST

25.0000 TON 75.0000 -20.00 % 150.0000 100.00 %
1,875.00 1,500.00 -375.00 3,750.00 1,875.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A060 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006532 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 3 WORK ORDER# : XL1319
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5
LAKEVIEW VIADUCT BRIDGE 5/566

02A060

C.A. CAREY CORP. GARY MERLINO CONSTRUCTION CO., INC.
537 NW LOCUST ST 9125 10TH AVE S
98027-2412

PROJECT : ISSAQUAH   WA  980271006 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/27/2003
12:41

DOT_RGGB01

IM-0053(900)

EROSION CONTROL AND PLANTING

50.0000
16  ESC LEAD

100.0000 HR 50.0000 0.00 % 50.0000 0.00 %
5,000.00 5,000.00 0.00 5,000.00 0.00

1,500.0000
17  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

1.0000 ACRE 5,000.0000 -70.00 % 2,500.0000 -50.00 %
5,000.00 1,500.00 -3,500.00 2,500.00 -2,500.00

30.0000
18 STABILIZED CONSTRUCTION ENTRANCE

180.0000 S.Y. 15.0000 100.00 % 30.0000 100.00 %
2,700.00 5,400.00 2,700.00 5,400.00 2,700.00

100.0000
19 STREET CLEANING

40.0000 HR 100.0000 0.00 % 85.0000 -15.00 %
4,000.00 4,000.00 0.00 3,400.00 -600.00

100.0000
20 INLET PROTECTION

10.0000 EACH 150.0000 -33.33 % 250.0000 66.67 %
1,500.00 1,000.00 -500.00 2,500.00 1,000.00

75.0000
21 STRAW BALE

20.0000 EACH 25.0000 200.00 % 25.0000 0.00 %
500.00 1,500.00 1,000.00 500.00 0.00

22 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00

OTHER ITEMS

14.0000
23 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1967.0000 C.Y. 35.0000 -60.00 % 20.0000 -42.86 %
68,845.00 27,538.00 -41,307.00 39,340.00 -29,505.00

1.5000
24 SHORING OR EXTRA EXCAVATION CLASS B

7930.0000 S.F. 2.5000 -40.00 % 2.0000 -20.00 %
19,825.00 11,895.00 -7,930.00 15,860.00 -3,965.00

25 ROADWAY SURVEYING
L.S. -20.00 % -33.33 %

15,000.00 12,000.00 -3,000.00 10,000.00 -5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A060 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006532 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 3 WORK ORDER# : XL1319
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : I 5
LAKEVIEW VIADUCT BRIDGE 5/566

02A060

C.A. CAREY CORP. GARY MERLINO CONSTRUCTION CO., INC.
537 NW LOCUST ST 9125 10TH AVE S
98027-2412

PROJECT : ISSAQUAH   WA  980271006 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/27/2003
12:41

DOT_RGGB01

IM-0053(900)

OTHER ITEMS

12.0000
26  REMOVE AND RESET CHAIN LINK FENCE

75.0000 L.F. 15.0000 -20.00 % 18.0000 20.00 %
1,125.00 900.00 -225.00 1,350.00 225.00

27  TEMPORARY FENCE
L.S. -50.00 % -33.33 %

3,000.00 1,500.00 -1,500.00 2,000.00 -1,000.00

220.0000
28 CONNECTION TO DRAINAGE STRUCTURE

31.0000 EACH 600.0000 -63.33 % 1,000.0000 66.67 %
18,600.00 6,820.00 -11,780.00 31,000.00 12,400.00

400.0000
29 ADJUST MANHOLE

2.0000 EACH 500.0000 -20.00 % 1,000.0000 100.00 %
1,000.00 800.00 -200.00 2,000.00 1,000.00

200.0000
30 ADJUST CATCH BASIN

2.0000 EACH 400.0000 -50.00 % 800.0000 100.00 %
800.00 400.00 -400.00 1,600.00 800.00

350.0000
31  REPLACEMENT FRAME AND GRATE

5.0000 EACH 400.0000 -12.50 % 500.0000 25.00 %
2,000.00 1,750.00 -250.00 2,500.00 500.00

485.0000
32  MODIFIED HERRINGBONE GRATE

50.0000 EACH 500.0000 -3.00 % 600.0000 20.00 %
25,000.00 24,250.00 -750.00 30,000.00 5,000.00

33 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -51.43 % -64.29 %

14,000.00 6,800.00 -7,200.00 5,000.00 -9,000.00

1.0000
34 TRAINING

300.0000 HR 2.0000 -50.00 % 5.0000 150.00 %
600.00 300.00 -300.00 1,500.00 900.00

35 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00
36 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %
5.00 5.00 5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 02A060 REVISION NO : 1 BIDS OPENED ON : Mar 26 2003
CONTRACT NO : 006532 REGION NO : 1 AWARDED ON : Mar 31 2003
VERSION NO : 3 WORK ORDER# : XL1319
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DOT_RGGB01

IM-0053(900)

OTHER ITEMS
37 MINOR CHANGE

CALC 0.00 % 0.00 %
-1.00 -1.00 -1.00

38 SPCC PLAN
L.S. -80.00 % -80.00 %

2,500.00 500.00 -2,000.00 500.00 -2,000.00
39 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS

L.S. -50.00 % -83.33 %
30,000.00 15,000.00 -15,000.00 5,000.00 -25,000.00

40  PARKING LOT SITE REPAIR
L.S. -11.11 % 11.11 %

9,000.00 8,000.00 -1,000.00 10,000.00 1,000.00

CONTRACT TOTAL $701,561.50 $776,922.00 10.74% $899,009.00 28.14%

BASE TOTAL $701,561.50 $776,922.00 10.74% $899,009.00 28.14%


