
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A560 REVISION NO : BIDS OPENED ON : Oct  2 2002
CONTRACT NO :006438 REGION NO : 9 AWARDED ON : Oct  7 2002
VERSION NO :1 WORK ORDER# : XL1363
HWY :SR 999 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :
TAHLEQUAH FERRY TERMINAL
DOLPHIN REPLACEMENT PHASE
02A560

AMERICAN CIVIL CONSTRUCTORS GENERAL CONSTRUCTION COMPANY ADVANCED AMERICAN DIVING
700 SOUTH RIVERSIDE DRIVE 3838 WEST MARGINAL WAY SW 415 S MCLOUGHLIN BLVD
SEATTLE WA 98108-4364 97045-3101

PROJECT : SEATTLE   WA  981080945 SEATTLE   WA  981061108 OREGON CITY   OR  970450630

COUNTY(S) :KING CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 100148

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

09/12/2002
14:59

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -34.39 % 6.87 % 33.59 %

74,854.90 49,115.00 -25,740 80,000.00 5,145 100,000.00 25,145

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -40.03 % -33.33 % 46.67 %

15,000.00 8,995.00 -6,005 10,000.00 -5,000 22,000.00 7,000

3  RELOCATE FLOATING DOLPHIN
L.S. 48.00 % 20.00 % 600.00 %

5,000.00 7,400.00 2,400 6,000.00 1,000 35,000.00 30,000
STRUCTURE

4  FABRICATE STEEL PIPE PILE - 24 INCH DIA. T=1 INCH
18.0000 EACH 3,700.0000 3,702.0000 0.05 % 4,500.0000 21.62 % 4,000.0000 8.11 %

66,600.00 66,636.00 36 81,000.00 14,400 72,000.00 5,400

5  FABRICATE STEEL PIPE PILE - 36 INCH DIA. T=1 INCH
13.0000 EACH 3,500.0000 4,174.0000 19.26 % 5,000.0000 42.86 % 4,500.0000 28.57 %

45,500.00 54,262.00 8,762 65,000.00 19,500 58,500.00 13,000

6 STRUCTURAL CARBON STEEL
L.S. 16.23 % 12.66 % 60.84 %

337,950.00 392,808.00 54,858 380,750.00 42,800 543,559.00 205,609

7  DRIVING STEEL PILE - 24 INCH DIA.
18.0000 EACH 3,500.0000 3,110.0000 -11.14 % 2,000.0000 -42.86 % 3,000.0000 -14.29 %

63,000.00 55,980.00 -7,020 36,000.00 -27,000 54,000.00 -9,000

8  DRIVING STEEL PILE - 36 INCH DIA.
13.0000 EACH 2,400.0000 2,350.0000 -2.08 % 800.0000 -66.67 % 4,000.0000 66.67 %

31,200.00 30,550.00 -650 10,400.00 -20,800 52,000.00 20,800

9  POLYETHYLENE RUBBING FACE
13.0000 EACH 5,900.0000 2,895.0000 -50.93 % 5,000.0000 -15.25 % 4,000.0000 -32.20 %

76,700.00 37,635.00 -39,065 65,000.00 -11,700 52,000.00 -24,700

10  MARINE LANTERN & REFLECTIVE TRIANGLE
2.0000 PAIR 2,800.0000 2,900.0000 3.57 % 3,000.0000 7.14 % 8,000.0000 185.71 %

5,600.00 5,800.00 200 6,000.00 400 16,000.00 10,400
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STRUCTURE
11  MARINE FENDERS

L.S. -21.52 % -45.65 % 19.57 %

46,000.00 36,100.00 -9,900 25,000.00 -21,000 55,000.00 9,000
OTHER ITEMS

12  DYNAMIC PILE TESTING
4.0000 EACH 5,000.0000 3,000.0000 -40.00 % 4,500.0000 -10.00 % 5,000.0000 0.00 %

20,000.00 12,000.00 -8,000 18,000.00 -2,000 20,000.00 0

13 SURVEYING
L.S. -65.33 % -66.67 % -56.67 %

15,000.00 5,200.00 -9,800 5,000.00 -10,000 6,500.00 -8,500

14 SPILL PREVENTION PLAN
L.S. -50.00 % 0.00 % 50.00 %

1,000.00 500.00 -500 1,000.00 0 1,500.00 500

15 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

16 FORCE ACCOUNT SOIL PLUG REMOVAL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

17 FORCE ACCOUNT
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

CONTRACT TOTAL $823,403.90 $782,980.00 -4.91% $809,149.00 -1.73% $1,108,058.00 34.57%


