

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 16 6TH AVE. TO JACKSON AVE. - HOV	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106
PROJECT : 02C509	BELLEVUE WA 980093686	TACOMA WA 984211710	PACIFIC WA 980472106
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 100026

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.		29.15 %		29.15 %		47.60 %	
			271,000.00	79,000.00	350,000.00	79,000.00	400,000.00	129,000.00	
2	CLEARING AND GRUBBING								
	6.5000	ACRE	6,000.0000	-58.33 %	3,500.0000	-41.67 %	10,000.0000	66.67 %	
			39,000.00	-22,750.00	22,750.00	-16,250.00	65,000.00	26,000.00	
3	REMOVING DRAINAGE STRUCTURE								
	3.0000	EACH	500.0000	-40.00 %	200.0000	-60.00 %	2,000.0000	300.00 %	
			1,500.00	-600.00	600.00	-900.00	6,000.00	4,500.00	
4	REMOVING GUARDRAIL								
	796.0000	L.F.	2.5000	40.00 %	3.1000	24.00 %	15.0000	500.00 %	
			1,990.00	796.00	2,467.60	477.60	11,940.00	9,950.00	
5	REMOVING GUARDRAIL ANCHOR								
	4.0000	EACH	175.0000	14.29 %	160.0000	-8.57 %	300.0000	71.43 %	
			700.00	800.00	640.00	-60.00	1,200.00	500.00	
6	REMOVING TEMPORARY PAVEMENT MARKING								
	51660.0000	L.F.	0.1500	100.00 %	0.2800	86.67 %	0.1000	-33.33 %	
			7,749.00	15,498.00	14,464.80	6,715.80	5,166.00	-2,583.00	
7	REMOVING MISCELLANEOUS TRAFFIC ITEM								
		L.S.		49.25 %		19.40 %		198.51 %	
			6,700.00	3,300.00	8,000.00	1,300.00	20,000.00	13,300.00	
8	REMOVING CHAIN LINK FENCE								
	4878.0000	L.F.	2.0000	50.00 %	2.0000	0.00 %	10.0000	400.00 %	
			9,756.00	4,878.00	9,756.00	0.00	48,780.00	39,024.00	
GRADING									
9	ROADWAY EXCAVATION INCL. HAUL								
	10621.0000	C.Y.	12.0000	25.00 %	12.5000	4.17 %	20.0000	66.67 %	
			127,452.00	31,863.00	132,762.50	5,310.50	212,420.00	84,968.00	
10	ACCESS ROAD FOR NOISE BARRIER AND RETAINING/NOISE WALLS								
		L.S.		-33.33 %		-40.00 %		33.33 %	
			15,000.00	-5,000.00	9,000.00	-6,000.00	20,000.00	5,000.00	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201
 HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	PAVEMENT REPAIR EXCAVATION INCL. HAUL 461.0000	S.Y.	16.0000 7,376.00	15.0000 6,915.00	-6.25 % -461.00	33.0000 15,213.00	106.25 % 7,837.00	20.0000 9,220.00	25.00 % 1,844.00	
12	GRAVEL BORROW INCL. HAUL 3500.0000	TON	12.0000 42,000.00	8.5000 29,750.00	-29.17 % -12,250.00	0.0100 35.00	-99.92 % -41,965.00	13.0000 45,500.00	8.33 % 3,500.00	
13	EMBANKMENT COMPACTION 4282.0000	C.Y.	3.0000 12,846.00	1.0000 4,282.00	-66.67 % -8,564.00	2.5000 10,705.00	-16.67 % -2,141.00	1.0000 4,282.00	-66.67 % -8,564.00	
DRAINAGE										
14	GRATE INLET TYPE 1 15.0000	EACH	800.0000 12,000.00	1,800.0000 27,000.00	125.00 % 15,000.00	1,700.0000 25,500.00	112.50 % 13,500.00	2,000.0000 30,000.00	150.00 % 18,000.00	
15	QUARRY SPALLS 591.0000	C.Y.	35.0000 20,685.00	30.0000 17,730.00	-14.29 % -2,955.00	40.0000 23,640.00	14.29 % 2,955.00	26.0000 15,366.00	-25.71 % -5,319.00	
16	UNDERDRAIN PIPE 6 IN. DIAM. 620.0000	L.F.	15.0000 9,300.00	7.0000 4,340.00	-53.33 % -4,960.00	10.0000 6,200.00	-33.33 % -3,100.00	8.0000 4,960.00	-46.67 % -4,340.00	
STORM SEWER										
17	CATCH BASIN TYPE 1 4.0000	EACH	1,200.0000 4,800.00	800.0000 3,200.00	-33.33 % -1,600.00	800.0000 3,200.00	-33.33 % -1,600.00	800.0000 3,200.00	-33.33 % -1,600.00	
18	CATCH BASIN TYPE 2 48 IN. DIAM. 1.0000	EACH	1,800.0000 1,800.00	1,900.0000 1,900.00	5.56 % 100.00	3,000.0000 3,000.00	66.67 % 1,200.00	3,500.0000 3,500.00	94.44 % 1,700.00	
19	TESTING STORM SEWER PIPE 3606.0000	L.F.	1.0000 3,606.00	1.0000 3,606.00	0.00 % 0.00	1.0000 3,606.00	0.00 % 0.00	1.0000 3,606.00	0.00 % 0.00	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201
 HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC BALFOUR BEATTY CONSTRUCTION, I
 320 - 106TH AVE NE 1200 E "D" ST 1282 VALENTINE AVENUE SE
 98004-5732
 BELLEVUE WA 980093686 TACOMA WA 984211710 PACIFIC WA 980472106
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100026

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER										
20	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
21	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	3426.0000	L.F.	25.0000	20.0000	-20.00 %	21.0000	-16.00 %	12.0000	-52.00 %	
			85,650.00	68,520.00	-17,130.00	71,946.00	-13,704.00	41,112.00	-44,538.00	
22	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	205.0000	L.F.	40.0000	40.0000	0.00 %	35.0000	-12.50 %	30.0000	-25.00 %	
			8,200.00	8,200.00	0.00	7,175.00	-1,025.00	6,150.00	-2,050.00	
STRUCTURE										
23	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	922.0000	C.Y.	12.0000	11.0000	-8.33 %	14.0000	16.67 %	24.0000	100.00 %	
			11,064.00	10,142.00	-922.00	12,908.00	1,844.00	22,128.00	11,064.00	
24	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-50.00 %		-53.00 %		100.00 %	
			10,000.00	5,000.00	-5,000.00	4,700.00	-5,300.00	20,000.00	10,000.00	
25	GRAVEL BACKFILL FOR WALL									
	800.0000	C.Y.	45.0000	24.0000	-46.67 %	30.0000	-33.33 %	40.0000	-11.11 %	
			36,000.00	19,200.00	-16,800.00	24,000.00	-12,000.00	32,000.00	-4,000.00	
26	RETAINING/NOISE WALL									
		L.S.			-1.33 %		-1.07 %		62.13 %	
			375,000.00	370,000.00	-5,000.00	371,000.00	-4,000.00	608,000.00	233,000.00	
27	NOISE BARRIER WALL TYPE 11A									
		L.S.			20.00 %		24.00 %		0.40 %	
			250,000.00	300,000.00	50,000.00	310,000.00	60,000.00	251,000.00	1,000.00	
28	FORCE ACCOUNT - SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY	: SR 005,016	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 16	TRI-STATE CONSTRUCTION, INC.	WOODWORTH & COMPANY, INC	BALFOUR BEATTY CONSTRUCTION, I						
	6TH AVE. TO JACKSON AVE. - HOV	320 - 106TH AVE NE	1200 E "D" ST	1282 VALENTINE AVENUE SE						
	02C509	98004-5732								
PROJECT	:	BELLEVUE WA 980093686	TACOMA WA 984211710	PACIFIC WA 980472106						
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 100026						

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
29	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %		0.00 %
			-2.00	-2.00		-2.00			-2.00	
SURFACING										
30	CRUSHED SURFACING BASE COURSE 12161.0000 TON		20.0000 243,220.00	14.0000 170,254.00	-30.00 % -72,966.00	13.0000 158,093.00	-35.00 % -85,127.00		20.0000 243,220.00	0.00 % 0.00
LIQUID ASPHALT										
31	ANTI-STRIPPING ADDITIVE EST.		5,030.00	5,030.00	0.00 %	5,030.00	0.00 %		5,030.00	0.00 %
ASPHALT CONCRETE PAVEMENT										
32	PLANING BITUMINOUS PAVEMENT 12991.0000 S.Y.		3.0000 38,973.00	3.0000 38,973.00	0.00 % 0.00	9.6000 124,713.60	220.00 % 85,740.60		4.0000 51,964.00	33.33 % 12,991.00
33	ASPHALT CONC. FOR PAVEMENT REPAIR 250.0000 TON		105.0000 26,250.00	50.0000 12,500.00	-52.38 % -13,750.00	40.0000 10,000.00	-61.90 % -16,250.00		45.0000 11,250.00	-57.14 % -15,000.00
34	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-22 21209.0000 TON		37.0000 784,733.00	35.0000 742,315.00	-5.41 % -42,418.00	34.0000 721,106.00	-8.11 % -63,627.00		34.0000 721,106.00	-8.11 % -63,627.00
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %		0.00 %			0.00 %
			23,542.00	23,542.00		23,542.00			23,542.00	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 16	TRI-STATE CONSTRUCTION, INC.	WOODWORTH & COMPANY, INC	BALFOUR BEATTY CONSTRUCTION, I
6TH AVE. TO JACKSON AVE. - HOV	320 - 106TH AVE NE	1200 E "D" ST	1282 VALENTINE AVENUE SE
02C509	98004-5732		
PROJECT :	BELLEVUE WA 980093686	TACOMA WA 984211710	PACIFIC WA 980472106
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 100026

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT										
36	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			10,582.00	10,582.00		10,582.00			10,582.00	
EROSION CONTROL AND PLANTING										
37	TESC PLAN	L.S.			-33.33 %			-93.33 %		-93.33 %
			15,000.00	10,000.00	-5,000.00	1,000.00	-14,000.00		1,000.00	-14,000.00
38	ESC LEAD	DAY			-80.00 %			-99.50 %		-95.00 %
	90.0000		200.0000	40.0000	-18,000.00	1.0000	-17,910.00		10.0000	-17,100.00
			18,000.00	3,600.00		90.00			900.00	
39	SEEDING, FERTILIZING, AND MULCHING	ACRE			-76.00 %			-80.00 %		-62.00 %
	1.6000		5,000.0000	1,200.0000	-6,080.00	1,000.0000	-6,400.00		1,900.0000	-4,960.00
			8,000.00	1,920.00		1,600.00			3,040.00	
40	COMPOST TYPE 1	C.Y.			-12.00 %			-12.00 %		20.00 %
	1190.0000		25.0000	22.0000	-3,570.00	22.0000	-3,570.00		30.0000	5,950.00
			29,750.00	26,180.00		26,180.00			35,700.00	
41	CHECK DAM	L.F.			20.00 %			100.00 %		200.00 %
	114.0000		10.0000	12.0000	228.00	20.0000	1,140.00		30.0000	2,280.00
			1,140.00	1,368.00		2,280.00			3,420.00	
42	STABILIZED CONSTRUCTION ENTRANCE	S.Y.			-9.09 %			0.00 %		27.27 %
	400.0000		11.0000	10.0000	-400.00	11.0000	0.00		14.0000	1,200.00
			4,400.00	4,000.00		4,400.00			5,600.00	
43	INLET PROTECTION	EACH			-59.00 %			-50.00 %		100.00 %
	13.0000		100.0000	41.0000	-650.00	50.0000	-650.00		200.0000	1,300.00
			1,300.00	533.00		650.00			2,600.00	
44	SILT FENCE	L.F.			-30.00 %			-20.00 %		-20.00 %
	6585.0000		5.0000	3.5000	-9,877.50	4.0000	-6,585.00		4.0000	-6,585.00
			32,925.00	23,047.50		26,340.00			26,340.00	
45	STRAW BALE	EACH			-70.00 %			-60.00 %		-20.00 %
	100.0000		50.0000	15.0000	-3,500.00	20.0000	-3,000.00		40.0000	-1,000.00
			5,000.00	1,500.00		2,000.00			4,000.00	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201
 HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
46	EROSION/WATER POLLUTION CONTROL EST.		200,000.00	200,000.00	0.00 %	200,000.00	200,000.00	0.00 %	200,000.00	200,000.00
TRAFFIC										
47	EXTRUDED CURB		11,732.00	11,732.00	0.00 %	10,265.50	10,265.50	-1,466.50	11,732.00	11,732.00
	2933.0000 L.F.		4.0000	4.0000	0.00 %	3.5000	3.5000	-12.50 %	4.0000	4.0000
48	TYPE A PRECAST TRAFFIC CURB		700.00	420.00	-280.00	420.00	420.00	-280.00	1,400.00	700.00
	14.0000 L.F.		50.0000	30.0000	-40.00 %	30.0000	30.0000	-40.00 %	100.0000	100.00 %
49	BEAM GUARDRAIL TYPE 1		2,250.00	2,125.00	-125.00	2,025.00	2,025.00	-225.00	2,000.00	-250.00
	125.0000 L.F.		18.0000	17.0000	-5.56 %	16.2000	16.2000	-10.00 %	16.0000	-11.11 %
50	BEAM GUARDRAIL FLARED TERMINAL		2,000.0000	1,900.0000	-100.00	1,810.0000	1,810.0000	-190.00	1,700.0000	-300.00
	1.0000 EACH		2,000.0000	1,900.0000	-5.00 %	1,810.0000	1,810.0000	-190.00	1,700.0000	-15.00 %
51	BEAM GUARDRAIL ANCHOR TYPE 4		600.0000	600.0000	0.00 %	505.0000	505.0000	-95.00	500.0000	-16.67 %
	1.0000 EACH		600.0000	600.0000	0.00 %	505.0000	505.0000	-95.00	500.0000	-100.00
52	SINGLE SLOPE CONCRETE BARRIER		134,400.00	105,600.00	-28,800.00	115,200.00	115,200.00	-19,200.00	96,000.00	-38,400.00
	1920.0000 L.F.		70.0000	55.0000	-21.43 %	60.0000	60.0000	-14.29 %	50.0000	-28.57 %
53	PRECAST CONC. BARRIER TYPE 2		35,800.00	44,750.00	8,950.00	39,380.00	39,380.00	3,580.00	41,170.00	5,370.00
	1790.0000 L.F.		20.0000	25.0000	25.00 %	22.0000	22.0000	10.00 %	23.0000	15.00 %
54	TEMPORARY CONC. BARRIER		87,000.00	72,500.00	-14,500.00	61,625.00	61,625.00	-25,375.00	65,250.00	-21,750.00
	7250.0000 L.F.		12.0000	10.0000	-16.67 %	8.5000	8.5000	-29.17 %	9.0000	-25.00 %
55	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER		4,440.00	2,220.00	-2,220.00	1,887.00	1,887.00	-2,553.00	2,220.00	-2,220.00
	555.0000 L.F.		8.0000	4.0000	-50.00 %	3.4000	3.4000	-57.50 %	4.0000	-50.00 %

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY	: SR 005,016	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 16	TRI-STATE CONSTRUCTION, INC.	WOODWORTH & COMPANY, INC	BALFOUR BEATTY CONSTRUCTION, I
	6TH AVE. TO JACKSON AVE. - HOV	320 - 106TH AVE NE	1200 E "D" ST	1282 VALENTINE AVENUE SE
	02C509	98004-5732		
PROJECT	:	BELLEVUE WA 980093686	TACOMA WA 984211710	PACIFIC WA 980472106
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 100026

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
56	TEMPORARY IMPACT ATTENUATOR									
	3.0000 EACH		5,900.0000	4,000.0000	-32.20 %	2,690.0000	-54.41 %	4,000.0000	-32.20 %	
			17,700.00	12,000.00	-5,700.00	8,070.00	-9,630.00	12,000.00	-5,700.00	
57	PERMANENT IMPACT ATTENUATOR									
	2.0000 EACH		45,000.0000	44,000.0000	-2.22 %	44,495.0000	-1.12 %	17,000.0000	-62.22 %	
			90,000.00	88,000.00	-2,000.00	88,990.00	-1,010.00	34,000.00	-56,000.00	
58	REPAIR IMPACT ATTENUATOR	EST.			0.00 %		0.00 %		0.00 %	
			11,100.00	11,100.00		11,100.00		11,100.00		
59	RESETTING IMPACT ATTENUATOR									
	1.0000 EACH		800.0000	1,200.0000	50.00 %	780.0000	-2.50 %	1,100.0000	37.50 %	
			800.00	1,200.00	400.00	780.00	-20.00	1,100.00	300.00	
60	TRUCK MOUNTED IMPACT ATTENUATOR									
	2.0000 EACH		5,500.0000	10,000.0000	81.82 %	5,000.0000	-9.09 %	9,000.0000	63.64 %	
			11,000.00	20,000.00	9,000.00	10,000.00	-1,000.00	18,000.00	7,000.00	
61	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR	HR								
	440.0000		45.0000	50.0000	11.11 %	45.0000	0.00 %	40.0000	-11.11 %	
			19,800.00	22,000.00	2,200.00	19,800.00	0.00	17,600.00	-2,200.00	
62	PAINT LINE									
	33035.0000 L.F.		0.1500	0.1000	-33.33 %	0.1000	-33.33 %	0.1200	-20.00 %	
			4,955.25	3,303.50	-1,651.75	3,303.50	-1,651.75	3,964.20	-991.05	
63	PAINTED WIDE LINE									
	1318.0000 L.F.		0.2000	0.2500	25.00 %	0.2500	25.00 %	1.0000	400.00 %	
			263.60	329.50	65.90	329.50	65.90	1,318.00	1,054.40	
64	PAINTED DRAINAGE MARKING									
	68.0000 EACH		14.0000	10.0000	-28.57 %	10.0000	-28.57 %	15.0000	7.14 %	
			952.00	680.00	-272.00	680.00	-272.00	1,020.00	68.00	
65	PAINTED JUNCTION BOX MARKING									
	25.0000 EACH		35.0000	12.0000	-65.71 %	12.0000	-65.71 %	18.0000	-48.57 %	
			875.00	300.00	-575.00	300.00	-575.00	450.00	-425.00	
66	TEMPORARY PAVEMENT MARKING									
	49770.0000 L.F.		0.1500	0.1000	-33.33 %	0.1000	-33.33 %	0.1000	-33.33 %	
			7,465.50	4,977.00	-2,488.50	4,977.00	-2,488.50	4,977.00	-2,488.50	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201
 HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
67	PERMANENT SIGNING	L.S.			16.67 %			-3.33 %		-73.33 %
			30,000.00	35,000.00	5,000.00	29,000.00	-1,000.00	8,000.00	-22,000.00	
68	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			11.11 %			16.32 %		-72.22 %
			36,000.00	40,000.00	4,000.00	41,875.00	5,875.00	10,000.00	-26,000.00	
69	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			15.38 %			61.54 %		53.85 %
			26,000.00	30,000.00	4,000.00	42,000.00	16,000.00	40,000.00	14,000.00	
70	ILLUMINATION SYSTEM	L.S.			-54.31 %			-54.99 %		-68.01 %
			437,700.00	200,000.00	-237,700.00	197,000.00	-240,700.00	140,000.00	-297,700.00	
71	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.			-34.62 %			-83.85 %		-61.54 %
			130,000.00	85,000.00	-45,000.00	21,000.00	-109,000.00	50,000.00	-80,000.00	
72	COMMUNICATION CONDUIT SYSTEM	L.S.			-40.00 %			5.33 %		-50.00 %
			150,000.00	90,000.00	-60,000.00	158,000.00	8,000.00	75,000.00	-75,000.00	
73	COMMUNICATION SYSTEM CABLES AND INTERFACES	L.S.			-44.44 %			0.00 %		11.11 %
			18,000.00	10,000.00	-8,000.00	18,000.00	0.00	20,000.00	2,000.00	
74	DATA DISTRIBUTION AND TRANSMISSION SYSTEM	L.S.			5.26 %			68.42 %		110.53 %
			9,500.00	10,000.00	500.00	16,000.00	6,500.00	20,000.00	10,500.00	
75	TRAFFIC SIGNAL SYSTEM NO. 1	L.S.			-11.50 %			-11.50 %		-11.50 %
			11,300.00	10,000.00	-1,300.00	10,000.00	-1,300.00	10,000.00	-1,300.00	
76	SEQUENTIAL ARROW SIGN	HR			-28.57 %			-42.86 %		-57.14 %
	720.0000		7.0000	5.0000	-2,000.00	4.0000	-3.0000	3.0000	-4.0000	
			5,040.00	3,600.00	-1,440.00	2,880.00	-2,160.00	2,160.00	-2,880.00	
77	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			28.21 %			105.13 %		79.49 %
	4.0000		3,900.0000	5,000.0000	1,100.0000	8,000.0000	4,100.0000	7,000.0000	3,100.0000	
			15,600.00	20,000.00	4,400.00	32,000.00	16,400.00	28,000.00	12,400.00	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201
 HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
78	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 2640.0000	HR	8.0000 21,120.00	4.0000 10,560.00	-50.00 % -10,560.00	2.0000 5,280.00	-75.00 % -15,840.00	1.0000 2,640.00	-87.50 % -18,480.00	
79	TEMPORARY TRAFFIC CONTROL DEVICES L.S.		14,300.00	30,000.00	109.79 % 15,700.00	10,000.00	-30.07 % -4,300.00	10,000.00	-30.07 % -4,300.00	
80	TRAFFIC CONTROL LABOR 1980.0000	HR	37.0000 73,260.00	35.0000 69,300.00	-5.41 % -3,960.00	39.0000 77,220.00	5.41 % 3,960.00	30.0000 59,400.00	-18.92 % -13,860.00	
81	TRAFFIC CONTROL SUPERVISOR L.S.		41,600.00	35,000.00	-15.87 % -6,600.00	65,000.00	56.25 % 23,400.00	2,000.00	-95.19 % -39,600.00	
82	CONSTRUCTION SIGNS CLASS A 328.0000	S.F.	16.0000 5,248.00	15.0000 4,920.00	-6.25 % -328.00	20.0000 6,560.00	25.00 % 1,312.00	10.0000 3,280.00	-37.50 % -1,968.00	
OTHER ITEMS										
83	STRUCTURE EXCAVATION CLASS B INCL. HAUL 2649.0000	C.Y.	10.0000 26,490.00	6.0000 15,894.00	-40.00 % -10,596.00	5.0000 13,245.00	-50.00 % -13,245.00	10.0000 26,490.00	0.00 % 0.00	
84	SHORING OR EXTRA EXCAVATION CLASS B 920.0000	S.F.	5.0000 4,600.00	1.0000 920.00	-80.00 % -3,680.00	0.5000 460.00	-90.00 % -4,140.00	1.0000 920.00	-80.00 % -3,680.00	
85	GRAVEL BACKFILL FOR DRAIN 94.0000	C.Y.	50.0000 4,700.00	30.0000 2,820.00	-40.00 % -1,880.00	20.0000 1,880.00	-60.00 % -2,820.00	20.0000 1,880.00	-60.00 % -2,820.00	
86	PLUGGING EXISTING PIPE 1.0000	EACH	400.0000 400.00	600.0000 600.00	50.00 % 200.00	1,000.0000 1,000.00	150.00 % 600.00	1,000.0000 1,000.00	150.00 % 600.00	
87	STRUCTURE SURVEYING L.S.		10,000.00	15,000.00	50.00 % 5,000.00	7,000.00	-30.00 % -3,000.00	5,000.00	-50.00 % -5,000.00	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 16	TRI-STATE CONSTRUCTION, INC.	WOODWORTH & COMPANY, INC	BALFOUR BEATTY CONSTRUCTION, I
6TH AVE. TO JACKSON AVE. - HOV	320 - 106TH AVE NE	1200 E "D" ST	1282 VALENTINE AVENUE SE
02C509	98004-5732		
PROJECT :	BELLEVUE WA 980093686	TACOMA WA 984211710	PACIFIC WA 980472106
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 904000	CONTRACTOR NUMBER : 100026

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
88	ROADWAY SURVEYING	L.S.			0.00 %			1.67 %		-58.33 %
			60,000.00	60,000.00	0.00	61,000.00	1,000.00	25,000.00	-35,000.00	
89	ADJUST MONUMENT CASE AND COVER									
	5.0000 EACH		240.0000	250.0000	4.17 %	250.0000	4.17 %	200.0000	-16.67 %	
			1,200.00	1,250.00	50.00	1,250.00	50.00	1,000.00	-200.00	
90	CHAIN LINK FENCE TYPE 1									
	3122.0000 L.F.		10.0000	11.0000	10.00 %	9.0000	-10.00 %	8.0000	-20.00 %	
			31,220.00	34,342.00	3,122.00	28,098.00	-3,122.00	24,976.00	-6,244.00	
91	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	19.0000 EACH		160.0000	100.0000	-37.50 %	170.0000	6.25 %	300.0000	87.50 %	
			3,040.00	1,900.00	-1,140.00	3,230.00	190.00	5,700.00	2,660.00	
92	GRAVITY BLOCK WALL									
	2125.0000 S.F.		22.0000	12.0000	-45.45 %	13.0000	-40.91 %	10.0000	-54.55 %	
			46,750.00	25,500.00	-21,250.00	27,625.00	-19,125.00	21,250.00	-25,500.00	
93	CONNECTION TO DRAINAGE STRUCTURE									
	17.0000 EACH		150.0000	250.0000	66.67 %	200.0000	33.33 %	350.0000	133.33 %	
			2,550.00	4,250.00	1,700.00	3,400.00	850.00	5,950.00	3,400.00	
94	ADJUST CATCH BASIN									
	13.0000 EACH		500.0000	250.0000	-50.00 %	250.0000	-50.00 %	300.0000	-40.00 %	
			6,500.00	3,250.00	-3,250.00	3,250.00	-3,250.00	3,900.00	-2,600.00	
95	ADJUST JUNCTION BOX									
	25.0000 EACH		200.0000	200.0000	0.00 %	200.0000	0.00 %	200.0000	0.00 %	
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
96	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
97	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
98	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			1.00	1.00		1.00		1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/23/2003

* * * BID CHECK REPORT * * *

TIME: 15:21

PS&E JOB NO : 02C509 REVISION NO : 1
CONTRACT NO : 006690 REGION NO : 3
VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
AWARDED ON : Jan 26 2004

HWY : SR 005,016

TITLE : SR 16
6TH AVE. TO JACKSON AVE. - HOV

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----

TRI-STATE CONSTRUCTION, INC. WOODWORTH & COMPANY, INC BALFOUR BEATTY CONSTRUCTION, I
320 - 106TH AVE NE 1200 E "D" ST 1282 VALENTINE AVENUE SE
98004-5732
BELLEVUE WA 980093686 TACOMA WA 984211710 PACIFIC WA 980472106
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100026

PROJECT :
COUNTY(S) : PIERCE

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
99	SPCC PLAN	L.S.			0.00 %			-90.00 %		
			10,000.00	10,000.00	0.00	1,000.00	-9,000.00	1,000.00	-9,000.00	
CONTRACT TOTAL			<u>\$4,534,974.35</u>	<u>\$4,040,159.50</u>	<u>-10.91%</u>	<u>\$4,066,580.00</u>	<u>-10.33%</u>	<u>\$4,211,875.20</u>	<u>-7.12%</u>	
BASE TOTAL			<u>\$4,534,974.35</u>	<u>\$4,040,159.50</u>	<u>-10.91%</u>	<u>\$4,066,580.00</u>	<u>-10.33%</u>	<u>\$4,211,875.20</u>	<u>-7.12%</u>	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : SR 16 6TH AVE. TO JACKSON AVE. - HOV	TUCCI & SONS, INC. 4224 WALLER RD E	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072	R.W. SCOTT CONSTRUCTION CO. 4005 W VALLEY HWY N SUITE A
PROJECT : 02C509	TACOMA WA 984431099	WOODINVILLE WA 980721330	AUBURN WA 980012442
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		23.99 %		56.83 %		37.27 %		
			271,000.00	65,000.00	336,000.00	154,000.00	372,000.00	101,000.00		
2	CLEARING AND GRUBBING									
	6.5000	ACRE	6,000.0000	-6.67 %	5,600.0000	-50.00 %	7,600.0000	26.67 %		
			39,000.00	-2,600.00	36,400.00	-19,500.00	49,400.00	10,400.00		
3	REMOVING DRAINAGE STRUCTURE									
	3.0000	EACH	500.0000	0.00 %	500.0000	-40.00 %	400.0000	-20.00 %		
			1,500.00	0.00	1,500.00	-600.00	1,200.00	-300.00		
4	REMOVING GUARDRAIL									
	796.0000	L.F.	2.5000	24.00 %	3.1000	20.00 %	3.5000	40.00 %		
			1,990.00	477.60	2,467.60	398.00	2,786.00	796.00		
5	REMOVING GUARDRAIL ANCHOR									
	4.0000	EACH	175.0000	265.71 %	640.0000	-8.57 %	200.0000	14.29 %		
			700.00	1,860.00	2,560.00	-60.00	800.00	100.00		
6	REMOVING TEMPORARY PAVEMENT MARKING									
	51660.0000	L.F.	0.1500	86.67 %	0.2800	86.67 %	0.0400	-73.33 %		
			7,749.00	6,715.80	14,464.80	6,715.80	2,066.40	-5,682.60		
7	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.		19.40 %		19.40 %		79.10 %		
			6,700.00	1,300.00	8,000.00	1,300.00	12,000.00	5,300.00		
8	REMOVING CHAIN LINK FENCE									
	4878.0000	L.F.	2.0000	0.00 %	2.0000	25.00 %	1.5000	-25.00 %		
			9,756.00	0.00	9,756.00	2,439.00	7,317.00	-2,439.00		
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL									
	10621.0000	C.Y.	12.0000	48.33 %	17.8000	12.50 %	14.3400	19.50 %		
			127,452.00	61,601.80	189,053.80	15,931.50	152,305.14	24,853.14		
10	ACCESS ROAD FOR NOISE BARRIER AND RETAINING/NOISE WALLS									
		L.S.		-33.33 %		-86.67 %		71.85 %		
			15,000.00	-5,000.00	10,000.00	-13,000.00	25,778.00	10,778.00		

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY	: SR 005,016	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 16	TUCCI & SONS, INC.	MOWAT CONSTRUCTION COMPANY	R.W. SCOTT CONSTRUCTION CO.
	6TH AVE. TO JACKSON AVE. - HOV	4224 WALLER RD E	20210 142ND AVE NE	4005 W VALLEY HWY N SUITE A
	02C509		98072	
PROJECT	:	TACOMA WA 984431099	WOODINVILLE WA 980721330	AUBURN WA 980012442
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
GRADING											
11	PAVEMENT REPAIR EXCAVATION INCL. HAUL										
	461.0000	S.Y.	16.0000	23.8000	48.75 %	40.0000	150.00 %	18.0000	12.50 %		
			7,376.00	10,971.80	3,595.80	18,440.00	11,064.00	8,298.00	922.00		
12	GRAVEL BORROW INCL. HAUL										
	3500.0000	TON	12.0000	11.4000	-5.00 %	18.0000	50.00 %	12.2000	1.67 %		
			42,000.00	39,900.00	-2,100.00	63,000.00	21,000.00	42,700.00	700.00		
13	EMBANKMENT COMPACTION										
	4282.0000	C.Y.	3.0000	5.1000	70.00 %	2.0000	-33.33 %	5.0000	66.67 %		
			12,846.00	21,838.20	8,992.20	8,564.00	-4,282.00	21,410.00	8,564.00		
DRAINAGE											
14	GRATE INLET TYPE 1										
	15.0000	EACH	800.0000	1,610.0000	101.25 %	1,750.0000	118.75 %	1,700.0000	112.50 %		
			12,000.00	24,150.00	12,150.00	26,250.00	14,250.00	25,500.00	13,500.00		
15	QUARRY SPALLS										
	591.0000	C.Y.	35.0000	70.2500	100.71 %	25.0000	-28.57 %	30.0000	-14.29 %		
			20,685.00	41,517.75	20,832.75	14,775.00	-5,910.00	17,730.00	-2,955.00		
16	UNDERDRAIN PIPE 6 IN. DIAM.										
	620.0000	L.F.	15.0000	5.0000	-66.67 %	10.0000	-33.33 %	27.0000	80.00 %		
			9,300.00	3,100.00	-6,200.00	6,200.00	-3,100.00	16,740.00	7,440.00		
STORM SEWER											
17	CATCH BASIN TYPE 1										
	4.0000	EACH	1,200.0000	825.0000	-31.25 %	1,800.0000	50.00 %	750.0000	-37.50 %		
			4,800.00	3,300.00	-1,500.00	7,200.00	2,400.00	3,000.00	-1,800.00		
18	CATCH BASIN TYPE 2 48 IN. DIAM.										
	1.0000	EACH	1,800.0000	2,675.0000	48.61 %	2,000.0000	11.11 %	2,800.0000	55.56 %		
			1,800.00	2,675.00	875.00	2,000.00	200.00	2,800.00	1,000.00		
19	TESTING STORM SEWER PIPE										
	3606.0000	L.F.	1.0000	1.1500	15.00 %	1.0000	0.00 %	1.0000	0.00 %		
			3,606.00	4,146.90	540.90	3,606.00	0.00	3,606.00	0.00		

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY	: SR 005,016	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 16 6TH AVE. TO JACKSON AVE. - HOV	TUCCI & SONS, INC. 4224 WALLER RD E	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072	R.W. SCOTT CONSTRUCTION CO. 4005 W VALLEY HWY N SUITE A
PROJECT	: 02C509	TACOMA WA 984431099	WOODINVILLE WA 980721330	AUBURN WA 980012442
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
20	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
21	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	3426.0000	L.F.	25.0000	20.9000	-16.40 %	22.0000	-12.00 %	27.0000	8.00 %	8.00 %
			85,650.00	71,603.40	-14,046.60	75,372.00	-10,278.00	92,502.00	6,852.00	6,852.00
22	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	205.0000	L.F.	40.0000	45.6000	14.00 %	35.0000	-12.50 %	50.0000	25.00 %	25.00 %
			8,200.00	9,348.00	1,148.00	7,175.00	-1,025.00	10,250.00	2,050.00	2,050.00
STRUCTURE										
23	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	922.0000	C.Y.	12.0000	20.0000	66.67 %	15.0000	25.00 %	14.3400	19.50 %	19.50 %
			11,064.00	18,440.00	7,376.00	13,830.00	2,766.00	13,221.48	2,157.48	2,157.48
24	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			-50.00 %		-90.00 %		250.00 %	250.00 %
			10,000.00	5,000.00	-5,000.00	1,000.00	-9,000.00	35,000.00	25,000.00	25,000.00
25	GRAVEL BACKFILL FOR WALL									
	800.0000	C.Y.	45.0000	23.4000	-48.00 %	30.0000	-33.33 %	16.0000	-64.44 %	-64.44 %
			36,000.00	18,720.00	-17,280.00	24,000.00	-12,000.00	12,800.00	-23,200.00	-23,200.00
26	RETAINING/NOISE WALL									
		L.S.			-8.80 %		32.00 %		18.13 %	18.13 %
			375,000.00	342,000.00	-33,000.00	495,000.00	120,000.00	443,000.00	68,000.00	68,000.00
27	NOISE BARRIER WALL TYPE 11A									
		L.S.			24.00 %		46.00 %		17.60 %	17.60 %
			250,000.00	310,000.00	60,000.00	365,000.00	115,000.00	294,000.00	44,000.00	44,000.00
28	FORCE ACCOUNT - SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		20,000.00

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY	: SR 005,016	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 16 6TH AVE. TO JACKSON AVE. - HOV	TUCCI & SONS, INC. 4224 WALLER RD E	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072	R.W. SCOTT CONSTRUCTION CO. 4005 W VALLEY HWY N SUITE A
PROJECT	: 02C509	TACOMA WA 984431099	WOODINVILLE WA 980721330	AUBURN WA 980012442
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
29	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %		0.00 %
			-2.00	-2.00		-2.00			-2.00	
SURFACING										
30	CRUSHED SURFACING BASE COURSE 12161.0000 TON		20.0000 243,220.00	14.1500 172,078.15	-29.25 % -71,141.85	13.0000 158,093.00	-35.00 % -85,127.00	15.0000 182,415.00	-25.00 % -60,805.00	
LIQUID ASPHALT										
31	ANTI-STRIPPING ADDITIVE EST.		5,030.00	5,030.00	0.00 %	5,030.00	0.00 %	5,030.00	0.00 %	
ASPHALT CONCRETE PAVEMENT										
32	PLANING BITUMINOUS PAVEMENT 12991.0000 S.Y.		3.0000 38,973.00	3.7000 48,066.70	23.33 % 9,093.70	12.0000 155,892.00	300.00 % 116,919.00	5.1300 66,643.83	71.00 % 27,670.83	
33	ASPHALT CONC. FOR PAVEMENT REPAIR 250.0000 TON		105.0000 26,250.00	70.0000 17,500.00	-33.33 % -8,750.00	40.0000 10,000.00	-61.90 % -16,250.00	44.0000 11,000.00	-58.10 % -15,250.00	
34	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-22 21209.0000 TON		37.0000 784,733.00	35.5500 753,979.95	-3.92 % -30,753.05	34.0000 721,106.00	-8.11 % -63,627.00	35.2000 746,556.80	-4.86 % -38,176.20	
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %		0.00 %		0.00 %	
			23,542.00	23,542.00		23,542.00		23,542.00		

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY	: SR 005,016	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 16	TUCCI & SONS, INC.	MOWAT CONSTRUCTION COMPANY	R.W. SCOTT CONSTRUCTION CO.
	6TH AVE. TO JACKSON AVE. - HOV	4224 WALLER RD E	20210 142ND AVE NE	4005 W VALLEY HWY N SUITE A
	02C509		98072	
PROJECT	:	TACOMA WA 984431099	WOODINVILLE WA 980721330	AUBURN WA 980012442
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT										
36	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			10,582.00	10,582.00		10,582.00		10,582.00		
EROSION CONTROL AND PLANTING										
37	TESC PLAN									
		L.S.			-90.00 %			-86.67 %		-90.00 %
			15,000.00	1,500.00	-13,500.00	2,000.00	-13,000.00	1,500.00	-13,500.00	
38	ESC LEAD									
	90.0000	DAY	200.0000	50.0000	-75.00 %	25.0000	-87.50 %	150.0000	-25.00 %	
			18,000.00	4,500.00	-13,500.00	2,250.00	-15,750.00	13,500.00	-4,500.00	
39	SEEDING, FERTILIZING, AND MULCHING									
	1.6000	ACRE	5,000.0000	970.0000	-80.60 %	1,000.0000	-80.00 %	1,200.0000	-76.00 %	
			8,000.00	1,552.00	-6,448.00	1,600.00	-6,400.00	1,920.00	-6,080.00	
40	COMPOST TYPE 1									
	1190.0000	C.Y.	25.0000	21.7500	-13.00 %	22.0000	-12.00 %	31.0000	24.00 %	
			29,750.00	25,882.50	-3,867.50	26,180.00	-3,570.00	36,890.00	7,140.00	
41	CHECK DAM									
	114.0000	L.F.	10.0000	11.0000	10.00 %	10.0000	0.00 %	16.0000	60.00 %	
			1,140.00	1,254.00	114.00	1,140.00	0.00	1,824.00	684.00	
42	STABILIZED CONSTRUCTION ENTRANCE									
	400.0000	S.Y.	11.0000	23.0000	109.09 %	8.0000	-27.27 %	20.0000	81.82 %	
			4,400.00	9,200.00	4,800.00	3,200.00	-1,200.00	8,000.00	3,600.00	
43	INLET PROTECTION									
	13.0000	EACH	100.0000	100.0000	0.00 %	40.0000	-60.00 %	60.0000	-40.00 %	
			1,300.00	1,300.00	0.00	520.00	-780.00	780.00	-520.00	
44	SILT FENCE									
	6585.0000	L.F.	5.0000	5.0000	0.00 %	4.0000	-20.00 %	7.0000	40.00 %	
			32,925.00	32,925.00	0.00	26,340.00	-6,585.00	46,095.00	13,170.00	
45	STRAW BALE									
	100.0000	EACH	50.0000	15.0000	-70.00 %	20.0000	-60.00 %	10.0000	-80.00 %	
			5,000.00	1,500.00	-3,500.00	2,000.00	-3,000.00	1,000.00	-4,000.00	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : SR 16 6TH AVE. TO JACKSON AVE. - HOV	TUCCI & SONS, INC. 4224 WALLER RD E	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072	R.W. SCOTT CONSTRUCTION CO. 4005 W VALLEY HWY N SUITE A
PROJECT : 02C509	TACOMA WA 984431099	WOODINVILLE WA 980721330	AUBURN WA 980012442
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
46	EROSION/WATER POLLUTION CONTROL EST.		200,000.00	200,000.00	0.00 %	200,000.00	200,000.00	0.00 %	200,000.00	200,000.00	0.00 %	200,000.00	200,000.00
TRAFFIC													
47	EXTRUDED CURB		11,732.00	10,265.50	-12.50 %	10,265.50	10,265.50	-12.50 %	10,265.50	10,265.50	-1.466.50	11,732.00	11,732.00
	2933.0000 L.F.		4.0000	3.5000	-12.50 %	3.5000	3.5000	-12.50 %	3.5000	3.5000	-12.50 %	4.0000	4.0000
48	TYPE A PRECAST TRAFFIC CURB		700.00	420.00	-280.00	210.00	210.00	-490.00	350.00	350.00	-350.00		
	14.0000 L.F.		50.0000	30.0000	-40.00 %	15.0000	15.0000	-70.00 %	25.0000	25.0000	-50.00 %		
49	BEAM GUARDRAIL TYPE 1		2,250.00	2,025.00	-225.00	2,500.00	2,500.00	250.00	2,125.00	2,125.00	-125.00		
	125.0000 L.F.		18.0000	16.2000	-10.00 %	20.0000	20.0000	11.11 %	17.0000	17.0000	-5.56 %		
50	BEAM GUARDRAIL FLARED TERMINAL		2,000.0000	1,810.0000	-190.00	1,800.0000	1,800.0000	-200.00	1,950.0000	1,950.0000	-2.50 %		
	1.0000 EACH		2,000.00	1,810.00	-190.00	1,800.00	1,800.00	-200.00	1,950.00	1,950.00	-50.00		
51	BEAM GUARDRAIL ANCHOR TYPE 4		600.0000	505.0000	-95.00	500.0000	500.0000	-100.00	600.0000	600.0000	0.00 %		
	1.0000 EACH		600.00	505.00	-95.00	500.00	500.00	-100.00	600.00	600.00	0.00		
52	SINGLE SLOPE CONCRETE BARRIER		134,400.00	140,160.00	5,760.00	134,400.00	134,400.00	0.00	114,816.00	114,816.00	-19,584.00		
	1920.0000 L.F.		70.0000	73.0000	4.29 %	70.0000	70.0000	0.00 %	59.8000	59.8000	-14.57 %		
53	PRECAST CONC. BARRIER TYPE 2		35,800.00	39,380.00	3,580.00	46,540.00	46,540.00	10,740.00	41,170.00	41,170.00	5,370.00		
	1790.0000 L.F.		20.0000	22.0000	10.00 %	26.0000	26.0000	30.00 %	23.0000	23.0000	15.00 %		
54	TEMPORARY CONC. BARRIER		87,000.00	61,625.00	-25,375.00	72,500.00	72,500.00	-14,500.00	68,875.00	68,875.00	-18,125.00		
	7250.0000 L.F.		12.0000	8.5000	-29.17 %	10.0000	10.0000	-16.67 %	9.5000	9.5000	-20.83 %		
55	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER		4,440.00	1,887.00	-2,553.00	4,440.00	4,440.00	0.00	2,220.00	2,220.00	-2,220.00		
	555.0000 L.F.		8.0000	3.4000	-57.50 %	8.0000	8.0000	0.00 %	4.0000	4.0000	-50.00 %		

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	R.W. SCOTT CONSTRUCTION CO. 4005 W VALLEY HWY N SUITE A AUBURN WA 980012442 CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
56	TEMPORARY IMPACT ATTENUATOR												
	3.0000	EACH	5,900.0000	2,690.0000	-54.41 %	1,500.0000	-74.58 %	4,400.0000	-25.42 %				
			17,700.00	8,070.00	-9,630.00	4,500.00	-13,200.00	13,200.00	-4,500.00				
57	PERMANENT IMPACT ATTENUATOR												
	2.0000	EACH	45,000.0000	44,500.0000	-1.11 %	34,000.0000	-24.44 %	44,000.0000	-2.22 %				
			90,000.00	89,000.00	-1,000.00	68,000.00	-22,000.00	88,000.00	-2,000.00				
58	REPAIR IMPACT ATTENUATOR												
		EST.			0.00 %		0.00 %		0.00 %				
			11,100.00	11,100.00		11,100.00		11,100.00					
59	RESETTING IMPACT ATTENUATOR												
	1.0000	EACH	800.0000	780.0000	-2.50 %	1,500.0000	87.50 %	2,500.0000	212.50 %				
			800.00	780.00	-20.00	1,500.00	700.00	2,500.00	1,700.00				
60	TRUCK MOUNTED IMPACT ATTENUATOR												
	2.0000	EACH	5,500.0000	13,000.0000	136.36 %	10,000.0000	81.82 %	14,000.0000	154.55 %				
			11,000.00	26,000.00	15,000.00	20,000.00	9,000.00	28,000.00	17,000.00				
61	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR												
	440.0000	HR	45.0000	38.2500	-15.00 %	0.0100	-99.98 %	32.0000	-28.89 %				
			19,800.00	16,830.00	-2,970.00	4.40	-19,795.60	14,080.00	-5,720.00				
62	PAINT LINE												
	33035.0000	L.F.	0.1500	0.1000	-33.33 %	0.1000	-33.33 %	0.1400	-6.67 %				
			4,955.25	3,303.50	-1,651.75	3,303.50	-1,651.75	4,624.90	-330.35				
63	PAINTED WIDE LINE												
	1318.0000	L.F.	0.2000	0.2500	25.00 %	0.2500	25.00 %	1.1000	450.00 %				
			263.60	329.50	65.90	329.50	65.90	1,449.80	1,186.20				
64	PAINTED DRAINAGE MARKING												
	68.0000	EACH	14.0000	10.0000	-28.57 %	10.0000	-28.57 %	16.0000	14.29 %				
			952.00	680.00	-272.00	680.00	-272.00	1,088.00	136.00				
65	PAINTED JUNCTION BOX MARKING												
	25.0000	EACH	35.0000	12.0000	-65.71 %	12.0000	-65.71 %	18.0000	-48.57 %				
			875.00	300.00	-575.00	300.00	-575.00	450.00	-425.00				
66	TEMPORARY PAVEMENT MARKING												
	49770.0000	L.F.	0.1500	0.1000	-33.33 %	0.1000	-33.33 %	0.5800	286.67 %				
			7,465.50	4,977.00	-2,488.50	4,977.00	-2,488.50	28,866.60	21,401.10				

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY	: SR 005,016	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 16 6TH AVE. TO JACKSON AVE. - HOV	TUCCI & SONS, INC. 4224 WALLER RD E	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072	R.W. SCOTT CONSTRUCTION CO. 4005 W VALLEY HWY N SUITE A
PROJECT	: 02C509	TACOMA WA 984431099	WOODINVILLE WA 980721330	AUBURN WA 980012442
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
67	PERMANENT SIGNING	L.S.	30,000.00	-3.75 %	28,875.00	-1,125.00	10,000.00	-66.67 %	30,000.00	0.00 %
68	CANTILEVER SIGN STRUCTURE NO. 1	L.S.	36,000.00	16.32 %	41,875.00	5,875.00	40,000.00	11.11 %	44,000.00	22.22 %
69	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.	26,000.00	61.54 %	42,000.00	16,000.00	25,000.00	-3.85 %	44,500.00	71.15 %
70	ILLUMINATION SYSTEM	L.S.	437,700.00	-55.04 %	196,800.00	-240,900.00	200,000.00	-54.31 %	211,500.00	-51.68 %
71	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.	130,000.00	-83.85 %	21,000.00	-109,000.00	80,000.00	-38.46 %	23,000.00	-82.31 %
72	COMMUNICATION CONDUIT SYSTEM	L.S.	150,000.00	5.13 %	157,700.00	7,700.00	90,000.00	-40.00 %	167,000.00	11.33 %
73	COMMUNICATION SYSTEM CABLES AND INTERFACES	L.S.	18,000.00	0.00 %	18,000.00	0.00	10,000.00	-44.44 %	20,000.00	11.11 %
74	DATA DISTRIBUTION AND TRANSMISSION SYSTEM	L.S.	9,500.00	68.42 %	16,000.00	6,500.00	10,000.00	5.26 %	17,500.00	84.21 %
75	TRAFFIC SIGNAL SYSTEM NO. 1	L.S.	11,300.00	-11.50 %	10,000.00	-1,300.00	5,000.00	-55.75 %	11,000.00	-2.65 %
76	SEQUENTIAL ARROW SIGN	HR	7.0000	-57.14 %	3.0000	-4.0000	3.0000	-57.14 %	3.0000	-57.14 %
	720.0000		5,040.00		2,160.00	-2,880.00	2,160.00	-2,880.00	2,160.00	-2,880.00
77	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	3,900.0000	310.26 %	16,000.0000	12,100.0000	0.0100	-100.00 %	5,000.0000	28.21 %
	4.0000		15,600.00		64,400.00	48,800.00	0.04	-15,599.96	20,000.00	4,400.00

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY	: SR 005,016	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 16	TUCCI & SONS, INC.	MOWAT CONSTRUCTION COMPANY	R.W. SCOTT CONSTRUCTION CO.
	6TH AVE. TO JACKSON AVE. - HOV	4224 WALLER RD E	20210 142ND AVE NE	4005 W VALLEY HWY N SUITE A
	02C509		98072	
PROJECT	:	TACOMA WA 984431099	WOODINVILLE WA 980721330	AUBURN WA 980012442
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
78	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	2640.0000	HR	8.0000	3.0000	-62.50 %	0.0100	-99.87 %	5.0000	-37.50 %	
			21,120.00	7,920.00	-13,200.00	26.40	-21,093.60	13,200.00	-7,920.00	
79	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			43.36 %		-30.07 %		201.07 %	
			14,300.00	20,500.00	6,200.00	10,000.00	-4,300.00	43,053.00	28,753.00	
80	TRAFFIC CONTROL LABOR									
	1980.0000	HR	37.0000	38.2500	3.38 %	40.0000	8.11 %	33.0000	-10.81 %	
			73,260.00	75,735.00	2,475.00	79,200.00	5,940.00	65,340.00	-7,920.00	
81	TRAFFIC CONTROL SUPERVISOR									
		L.S.			118.75 %		-100.00 %		-75.96 %	
			41,600.00	91,000.00	49,400.00	1.00	-41,599.00	10,000.00	-31,600.00	
82	CONSTRUCTION SIGNS CLASS A									
	328.0000	S.F.	16.0000	15.0000	-6.25 %	30.0000	87.50 %	18.0000	12.50 %	
			5,248.00	4,920.00	-328.00	9,840.00	4,592.00	5,904.00	656.00	
OTHER ITEMS										
83	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	2649.0000	C.Y.	10.0000	4.5000	-55.00 %	15.0000	50.00 %	14.3400	43.40 %	
			26,490.00	11,920.50	-14,569.50	39,735.00	13,245.00	37,986.66	11,496.66	
84	SHORING OR EXTRA EXCAVATION CLASS B									
	920.0000	S.F.	5.0000	0.5000	-90.00 %	3.0000	-40.00 %	5.0000	0.00 %	
			4,600.00	460.00	-4,140.00	2,760.00	-1,840.00	4,600.00	0.00	
85	GRAVEL BACKFILL FOR DRAIN									
	94.0000	C.Y.	50.0000	22.0000	-56.00 %	22.0000	-56.00 %	20.0000	-60.00 %	
			4,700.00	2,068.00	-2,632.00	2,068.00	-2,632.00	1,880.00	-2,820.00	
86	PLUGGING EXISTING PIPE									
	1.0000	EACH	400.0000	500.0000	25.00 %	500.0000	25.00 %	500.0000	25.00 %	
			400.00	500.00	100.00	500.00	100.00	500.00	100.00	
87	STRUCTURE SURVEYING									
		L.S.			550.00 %		0.00 %		530.00 %	
			10,000.00	65,000.00	55,000.00	10,000.00	0.00	63,000.00	53,000.00	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY	: SR 005,016	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 16	TUCCI & SONS, INC.	MOWAT CONSTRUCTION COMPANY	R.W. SCOTT CONSTRUCTION CO.
	6TH AVE. TO JACKSON AVE. - HOV	4224 WALLER RD E	20210 142ND AVE NE	4005 W VALLEY HWY N SUITE A
	02C509		98072	
PROJECT	:	TACOMA WA 984431099	WOODINVILLE WA 980721330	AUBURN WA 980012442
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
88	ROADWAY SURVEYING	L.S.								
			60,000.00	10,000.00	-83.33 %	45,000.00	-25.00 %	8,000.00	-86.67 %	
89	ADJUST MONUMENT CASE AND COVER									
	5.0000 EACH		240.0000	250.0000	4.17 %	250.0000	4.17 %	300.0000	25.00 %	
			1,200.00	1,250.00	50.00	1,250.00	50.00	1,500.00	300.00	
90	CHAIN LINK FENCE TYPE 1									
	3122.0000 L.F.		10.0000	8.7500	-12.50 %	9.0000	-10.00 %	11.5000	15.00 %	
			31,220.00	27,317.50	-3,902.50	28,098.00	-3,122.00	35,903.00	4,683.00	
91	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	19.0000 EACH		160.0000	170.0000	6.25 %	170.0000	6.25 %	150.0000	-6.25 %	
			3,040.00	3,230.00	190.00	3,230.00	190.00	2,850.00	-190.00	
92	GRAVITY BLOCK WALL									
	2125.0000 S.F.		22.0000	17.1000	-22.27 %	15.0000	-31.82 %	7.5000	-65.91 %	
			46,750.00	36,337.50	-10,412.50	31,875.00	-14,875.00	15,937.50	-30,812.50	
93	CONNECTION TO DRAINAGE STRUCTURE									
	17.0000 EACH		150.0000	200.0000	33.33 %	500.0000	233.33 %	500.0000	233.33 %	
			2,550.00	3,400.00	850.00	8,500.00	5,950.00	8,500.00	5,950.00	
94	ADJUST CATCH BASIN									
	13.0000 EACH		500.0000	300.0000	-40.00 %	250.0000	-50.00 %	400.0000	-20.00 %	
			6,500.00	3,900.00	-2,600.00	3,250.00	-3,250.00	5,200.00	-1,300.00	
95	ADJUST JUNCTION BOX									
	25.0000 EACH		200.0000	100.0000	-50.00 %	250.0000	25.00 %	100.0000	-50.00 %	
			5,000.00	2,500.00	-2,500.00	6,250.00	1,250.00	2,500.00	-2,500.00	
96	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
97	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
98	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			1.00	1.00		1.00		1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/23/2003

* * * BID CHECK REPORT * * *

TIME: 15:21

PS&E JOB NO : 02C509 REVISION NO : 1
CONTRACT NO : 006690 REGION NO : 3
VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
AWARDED ON : Jan 26 2004

HWY	: SR 005,016	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 16 6TH AVE. TO JACKSON AVE. - HOV	TUCCI & SONS, INC. 4224 WALLER RD E	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072	R.W. SCOTT CONSTRUCTION CO. 4005 W VALLEY HWY N SUITE A
PROJECT	: 02C509	TACOMA WA 984431099	WOODINVILLE WA 980721330	AUBURN WA 980012442
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 753800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
99	SPCC PLAN	L.S.							
			10,000.00	1,500.00	-85.00 %	2,000.00	-80.00 %	2,000.00	-80.00 %
					-8,500.00		-8,000.00		-8,000.00
	CONTRACT TOTAL		<u>\$4,534,974.35</u>	<u>\$4,269,625.55</u>	-5.85%	<u>\$4,287,955.64</u>	-5.45%	<u>\$4,416,204.11</u>	-2.62%
	BASE TOTAL		<u>\$4,534,974.35</u>	<u>\$4,269,625.55</u>	-5.85%	<u>\$4,287,955.64</u>	-5.45%	<u>\$4,416,204.11</u>	-2.62%

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 CECCANTI, INC. WILDER CONSTRUCTION COMPANY
 4116 BROOKDALE RD E. 3200 113TH AVE SW
 TACOMA WA 984461613 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			1.85 %			109.59 %
			271,000.00	276,000.00	5,000.00	568,000.00	297,000.00	
2	CLEARING AND GRUBBING							
	6.5000 ACRE		6,000.0000	1,000.0000	-83.33 %	10,000.0000	66.67 %	
			39,000.00	6,500.00	-32,500.00	65,000.00	26,000.00	
3	REMOVING DRAINAGE STRUCTURE							
	3.0000 EACH		500.0000	100.0000	-80.00 %	350.0000	-30.00 %	
			1,500.00	300.00	-1,200.00	1,050.00	-450.00	
4	REMOVING GUARDRAIL							
	796.0000 L.F.		2.5000	3.1000	24.00 %	3.1500	26.00 %	
			1,990.00	2,467.60	477.60	2,507.40	517.40	
5	REMOVING GUARDRAIL ANCHOR							
	4.0000 EACH		175.0000	247.7500	41.57 %	165.0000	-5.71 %	
			700.00	991.00	291.00	660.00	-40.00	
6	REMOVING TEMPORARY PAVEMENT MARKING							
	51660.0000 L.F.		0.1500	0.2800	86.67 %	0.3000	100.00 %	
			7,749.00	14,464.80	6,715.80	15,498.00	7,749.00	
7	REMOVING MISCELLANEOUS TRAFFIC ITEM							
	L.S.				12.69 %		168.66 %	
			6,700.00	7,550.00	850.00	18,000.00	11,300.00	
8	REMOVING CHAIN LINK FENCE							
	4878.0000 L.F.		2.0000	2.0000	0.00 %	2.0000	0.00 %	
			9,756.00	9,756.00	0.00	9,756.00	0.00	
GRADING								
9	ROADWAY EXCAVATION INCL. HAUL							
	10621.0000 C.Y.		12.0000	26.0000	116.67 %	20.0000	66.67 %	
			127,452.00	276,146.00	148,694.00	212,420.00	84,968.00	
10	ACCESS ROAD FOR NOISE BARRIER AND RETAINING/NOISE WALLS							
	L.S.				66.67 %		-76.67 %	
			15,000.00	25,000.00	10,000.00	3,500.00	-11,500.00	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 CECCANTI, INC. WILDER CONSTRUCTION COMPANY
 4116 BROOKDALE RD E. 3200 113TH AVE SW
 TACOMA WA 984461613 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING								
11	PAVEMENT REPAIR EXCAVATION INCL. HAUL 461.0000	S.Y.	16.0000 7,376.00	14.0000 6,454.00	-12.50 % -922.00	34.0000 15,674.00	112.50 % 8,298.00	
12	GRAVEL BORROW INCL. HAUL 3500.0000	TON	12.0000 42,000.00	10.0000 35,000.00	-16.67 % -7,000.00	9.0000 31,500.00	-25.00 % -10,500.00	
13	EMBANKMENT COMPACTION 4282.0000	C.Y.	3.0000 12,846.00	0.2000 856.40	-93.33 % -11,989.60	2.7500 11,775.50	-8.33 % -1,070.50	
DRAINAGE								
14	GRATE INLET TYPE 1 15.0000	EACH	800.0000 12,000.00	1,400.0000 21,000.00	75.00 % 9,000.00	2,200.0000 33,000.00	175.00 % 21,000.00	
15	QUARRY SPALLS 591.0000	C.Y.	35.0000 20,685.00	28.0000 16,548.00	-20.00 % -4,137.00	42.0000 24,822.00	20.00 % 4,137.00	
16	UNDERDRAIN PIPE 6 IN. DIAM. 620.0000	L.F.	15.0000 9,300.00	10.0000 6,200.00	-33.33 % -3,100.00	10.0000 6,200.00	-33.33 % -3,100.00	
STORM SEWER								
17	CATCH BASIN TYPE 1 4.0000	EACH	1,200.0000 4,800.00	800.0000 3,200.00	-33.33 % -1,600.00	1,050.0000 4,200.00	-12.50 % -600.00	
18	CATCH BASIN TYPE 2 48 IN. DIAM. 1.0000	EACH	1,800.0000 1,800.00	2,500.0000 2,500.00	38.89 % 700.00	2,750.0000 2,750.00	52.78 % 950.00	
19	TESTING STORM SEWER PIPE 3606.0000	L.F.	1.0000 3,606.00	1.5000 5,409.00	50.00 % 1,803.00	2.0000 7,212.00	100.00 % 3,606.00	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 CECCANTI, INC. WILDER CONSTRUCTION COMPANY
 4116 BROOKDALE RD E. 3200 113TH AVE SW
 TACOMA WA 984461613 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER								
20	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
21	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.							
	3426.0000	L.F.	25.0000	17.0000	-32.00 %	23.0000	-8.00 %	
			85,650.00	58,242.00	-27,408.00	78,798.00	-6,852.00	
22	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.							
	205.0000	L.F.	40.0000	46.0000	15.00 %	53.5000	33.75 %	
			8,200.00	9,430.00	1,230.00	10,967.50	2,767.50	
STRUCTURE								
23	STRUCTURE EXCAVATION CLASS A INCL. HAUL							
	922.0000	C.Y.	12.0000	12.0000	0.00 %	17.0000	41.67 %	
			11,064.00	11,064.00	0.00	15,674.00	4,610.00	
24	SHORING OR EXTRA EXCAVATION CL. A							
		L.S.			100.00 %		-30.00 %	
			10,000.00	20,000.00	10,000.00	7,000.00	-3,000.00	
25	GRAVEL BACKFILL FOR WALL							
	800.0000	C.Y.	45.0000	20.0000	-55.56 %	35.0000	-22.22 %	
			36,000.00	16,000.00	-20,000.00	28,000.00	-8,000.00	
26	RETAINING/NOISE WALL							
		L.S.			33.33 %		-7.73 %	
			375,000.00	500,000.00	125,000.00	346,000.00	-29,000.00	
27	NOISE BARRIER WALL TYPE 11A							
		L.S.			40.00 %		14.00 %	
			250,000.00	350,000.00	100,000.00	285,000.00	35,000.00	
28	FORCE ACCOUNT - SHAFT OBSTRUCTIONS							
		EST.			0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 CECCANTI, INC. WILDER CONSTRUCTION COMPANY
 4116 BROOKDALE RD E. 3200 113TH AVE SW
 TACOMA WA 984461613 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
29	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %
			-2.00	-2.00		-2.00		
SURFACING								
30	CRUSHED SURFACING BASE COURSE 12161.0000 TON		20.0000 243,220.00	14.0000 170,254.00	-30.00 % -72,966.00	20.0000 243,220.00	0.00 % 0.00	
LIQUID ASPHALT								
31	ANTI-STRIPPING ADDITIVE EST.		5,030.00	5,030.00	0.00 %	5,030.00	0.00 %	
ASPHALT CONCRETE PAVEMENT								
32	PLANING BITUMINOUS PAVEMENT 12991.0000 S.Y.		3.0000 38,973.00	5.0000 64,955.00	66.67 % 25,982.00	4.9500 64,305.45	65.00 % 25,332.45	
33	ASPHALT CONC. FOR PAVEMENT REPAIR 250.0000 TON		105.0000 26,250.00	70.0000 17,500.00	-33.33 % -8,750.00	41.0000 10,250.00	-60.95 % -16,000.00	
34	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-22 21209.0000 TON		37.0000 784,733.00	40.0000 848,360.00	8.11 % 63,627.00	34.7000 735,952.30	-6.22 % -48,780.70	
35	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %		0.00 %	
			23,542.00	23,542.00		23,542.00		

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 CECCANTI, INC. WILDER CONSTRUCTION COMPANY
 4116 BROOKDALE RD E. 3200 113TH AVE SW
 TACOMA WA 984461613 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
ASPHALT CONCRETE PAVEMENT								
36	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			10,582.00	10,582.00		10,582.00		
EROSION CONTROL AND PLANTING								
37	TESC PLAN							
		L.S.			-96.67 %			-90.00 %
			15,000.00	500.00	-14,500.00	1,500.00		-13,500.00
38	ESC LEAD							
	90.0000	DAY	200.0000	60.0000	-70.00 %	200.0000		0.00 %
			18,000.00	5,400.00	-12,600.00	18,000.00		0.00
39	SEEDING, FERTILIZING, AND MULCHING							
	1.6000	ACRE	5,000.0000	925.0000	-81.50 %	990.0000		-80.20 %
			8,000.00	1,480.00	-6,520.00	1,584.00		-6,416.00
40	COMPOST TYPE 1							
	1190.0000	C.Y.	25.0000	27.0000	8.00 %	23.0000		-8.00 %
			29,750.00	32,130.00	2,380.00	27,370.00		-2,380.00
41	CHECK DAM							
	114.0000	L.F.	10.0000	7.0000	-30.00 %	18.0000		80.00 %
			1,140.00	798.00	-342.00	2,052.00		912.00
42	STABILIZED CONSTRUCTION ENTRANCE							
	400.0000	S.Y.	11.0000	10.0000	-9.09 %	15.0000		36.36 %
			4,400.00	4,000.00	-400.00	6,000.00		1,600.00
43	INLET PROTECTION							
	13.0000	EACH	100.0000	40.0000	-60.00 %	150.0000		50.00 %
			1,300.00	520.00	-780.00	1,950.00		650.00
44	SILT FENCE							
	6585.0000	L.F.	5.0000	3.5000	-30.00 %	4.7500		-5.00 %
			32,925.00	23,047.50	-9,877.50	31,278.75		-1,646.25
45	STRAW BALE							
	100.0000	EACH	50.0000	12.0000	-76.00 %	17.5000		-65.00 %
			5,000.00	1,200.00	-3,800.00	1,750.00		-3,250.00

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 CECCANTI, INC. WILDER CONSTRUCTION COMPANY
 4116 BROOKDALE RD E. 3200 113TH AVE SW
 TACOMA WA 984461613 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
46	EROSION/WATER POLLUTION CONTROL EST.		200,000.00	200,000.00	0.00 %	200,000.00	200,000.00	0.00 %
TRAFFIC								
47	EXTRUDED CURB 2933.0000	L.F.	4.0000 11,732.00	3.5000 10,265.50	-12.50 % -1,466.50	3.6000 10,558.80	3.6000 10,558.80	-10.00 % -1,173.20
48	TYPE A PRECAST TRAFFIC CURB 14.0000	L.F.	50.0000 700.00	30.0000 420.00	-40.00 % -280.00	31.0000 434.00	31.0000 434.00	-38.00 % -266.00
49	BEAM GUARDRAIL TYPE 1 125.0000	L.F.	18.0000 2,250.00	16.2000 2,025.00	-10.00 % -225.00	16.7500 2,093.75	16.7500 2,093.75	-6.94 % -156.25
50	BEAM GUARDRAIL FLARED TERMINAL 1.0000	EACH	2,000.0000 2,000.00	1,810.0000 1,810.00	-9.50 % -190.00	1,850.0000 1,850.00	1,850.0000 1,850.00	-7.50 % -150.00
51	BEAM GUARDRAIL ANCHOR TYPE 4 1.0000	EACH	600.0000 600.00	505.0000 505.00	-15.83 % -95.00	520.0000 520.00	520.0000 520.00	-13.33 % -80.00
52	SINGLE SLOPE CONCRETE BARRIER 1920.0000	L.F.	70.0000 134,400.00	55.0000 105,600.00	-21.43 % -28,800.00	45.0000 86,400.00	45.0000 86,400.00	-35.71 % -48,000.00
53	PRECAST CONC. BARRIER TYPE 2 1790.0000	L.F.	20.0000 35,800.00	24.0000 42,960.00	20.00 % 7,160.00	22.5000 40,275.00	22.5000 40,275.00	12.50 % 4,475.00
54	TEMPORARY CONC. BARRIER 7250.0000	L.F.	12.0000 87,000.00	8.5000 61,625.00	-29.17 % -25,375.00	8.7500 63,437.50	8.7500 63,437.50	-27.08 % -23,562.50
55	REMOVING AND RESETING EXISTING PERMANENT BARRIER 555.0000	L.F.	8.0000 4,440.00	3.4000 1,887.00	-57.50 % -2,553.00	3.5000 1,942.50	3.5000 1,942.50	-56.25 % -2,497.50

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 CECCANTI, INC. WILDER CONSTRUCTION COMPANY
 4116 BROOKDALE RD E. 3200 113TH AVE SW
 TACOMA WA 984461613 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
56	TEMPORARY IMPACT ATTENUATOR							
	3.0000	EACH	5,900.0000	2,690.0000	-54.41 %	3,000.0000	-49.15 %	
			17,700.00	8,070.00	-9,630.00	9,000.00	-8,700.00	
57	PERMANENT IMPACT ATTENUATOR							
	2.0000	EACH	45,000.0000	44,495.0000	-1.12 %	45,500.0000	1.11 %	
			90,000.00	88,990.00	-1,010.00	91,000.00	1,000.00	
58	REPAIR IMPACT ATTENUATOR							
		EST.			0.00 %		0.00 %	
			11,100.00	11,100.00		11,100.00		
59	RESETTING IMPACT ATTENUATOR							
	1.0000	EACH	800.0000	780.0000	-2.50 %	800.0000	0.00 %	
			800.00	780.00	-20.00	800.00	0.00	
60	TRUCK MOUNTED IMPACT ATTENUATOR							
	2.0000	EACH	5,500.0000	3,900.0000	-29.09 %	14,500.0000	163.64 %	
			11,000.00	7,800.00	-3,200.00	29,000.00	18,000.00	
61	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR							
	440.0000	HR	45.0000	35.0000	-22.22 %	60.0000	33.33 %	
			19,800.00	15,400.00	-4,400.00	26,400.00	6,600.00	
62	PAINT LINE							
	33035.0000	L.F.	0.1500	0.1000	-33.33 %	0.1000	-33.33 %	
			4,955.25	3,303.50	-1,651.75	3,303.50	-1,651.75	
63	PAINTED WIDE LINE							
	1318.0000	L.F.	0.2000	0.2500	25.00 %	0.2600	30.00 %	
			263.60	329.50	65.90	342.68	79.08	
64	PAINTED DRAINAGE MARKING							
	68.0000	EACH	14.0000	10.0000	-28.57 %	10.2000	-27.14 %	
			952.00	680.00	-272.00	693.60	-258.40	
65	PAINTED JUNCTION BOX MARKING							
	25.0000	EACH	35.0000	12.0000	-65.71 %	12.2500	-65.00 %	
			875.00	300.00	-575.00	306.25	-568.75	
66	TEMPORARY PAVEMENT MARKING							
	49770.0000	L.F.	0.1500	0.1000	-33.33 %	0.1000	-33.33 %	
			7,465.50	4,977.00	-2,488.50	4,977.00	-2,488.50	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 CECCANTI, INC. WILDER CONSTRUCTION COMPANY
 4116 BROOKDALE RD E. 3200 113TH AVE SW
 TACOMA WA 984461613 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
67	PERMANENT SIGNING	L.S.			-16.67 %			16.67 %
			30,000.00	25,000.00	-5,000.00	35,000.00	5,000.00	
68	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			90.67 %			5.56 %
			36,000.00	68,640.00	32,640.00	38,000.00	2,000.00	
69	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			149.73 %			0.00 %
			26,000.00	64,931.00	38,931.00	26,000.00	0.00	
70	ILLUMINATION SYSTEM	L.S.			-38.84 %			-54.08 %
			437,700.00	267,694.00	-170,006.00	201,000.00	-236,700.00	
71	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.			-51.59 %			-36.92 %
			130,000.00	62,934.50	-67,065.50	82,000.00	-48,000.00	
72	COMMUNICATION CONDUIT SYSTEM	L.S.			-19.42 %			-40.00 %
			150,000.00	120,869.00	-29,131.00	90,000.00	-60,000.00	
73	COMMUNICATION SYSTEM CABLES AND INTERFACES	L.S.			88.71 %			-44.44 %
			18,000.00	33,967.25	15,967.25	10,000.00	-8,000.00	
74	DATA DISTRIBUTION AND TRANSMISSION SYSTEM	L.S.			257.55 %			5.26 %
			9,500.00	33,967.25	24,467.25	10,000.00	500.00	
75	TRAFFIC SIGNAL SYSTEM NO. 1	L.S.			-16.39 %			-46.90 %
			11,300.00	9,448.00	-1,852.00	6,000.00	-5,300.00	
76	SEQUENTIAL ARROW SIGN	HR			-71.43 %			-57.14 %
	720.0000		7.0000	2.0000	-3,600.00	3.0000	-2,880.00	
			5,040.00	1,440.00	-3,600.00	2,160.00	-2,880.00	
77	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			-92.31 %			111.54 %
	4.0000		3,900.0000	300.0000	-14,400.00	8,250.0000	17,400.00	
			15,600.00	1,200.00	-14,400.00	33,000.00	17,400.00	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 CECCANTI, INC. WILDER CONSTRUCTION COMPANY
 4116 BROOKDALE RD E. 3200 113TH AVE SW
 TACOMA WA 984461613 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
78	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN							
	2640.0000	HR	8.0000	5.0000	-37.50 %	1.0000	-87.50 %	
			21,120.00	13,200.00	-7,920.00	2,640.00	-18,480.00	
79	TEMPORARY TRAFFIC CONTROL DEVICES							
		L.S.			39.86 %		-47.55 %	
			14,300.00	20,000.00	5,700.00	7,500.00	-6,800.00	
80	TRAFFIC CONTROL LABOR							
	1980.0000	HR	37.0000	32.5500	-12.03 %	40.0000	8.11 %	
			73,260.00	64,449.00	-8,811.00	79,200.00	5,940.00	
81	TRAFFIC CONTROL SUPERVISOR							
		L.S.			44.23 %		152.40 %	
			41,600.00	60,000.00	18,400.00	105,000.00	63,400.00	
82	CONSTRUCTION SIGNS CLASS A							
	328.0000	S.F.	16.0000	12.0000	-25.00 %	25.0000	56.25 %	
			5,248.00	3,936.00	-1,312.00	8,200.00	2,952.00	
OTHER ITEMS								
83	STRUCTURE EXCAVATION CLASS B INCL. HAUL							
	2649.0000	C.Y.	10.0000	1.0000	-90.00 %	12.0000	20.00 %	
			26,490.00	2,649.00	-23,841.00	31,788.00	5,298.00	
84	SHORING OR EXTRA EXCAVATION CLASS B							
	920.0000	S.F.	5.0000	0.1000	-98.00 %	1.0000	-80.00 %	
			4,600.00	92.00	-4,508.00	920.00	-3,680.00	
85	GRAVEL BACKFILL FOR DRAIN							
	94.0000	C.Y.	50.0000	20.0000	-60.00 %	23.0000	-54.00 %	
			4,700.00	1,880.00	-2,820.00	2,162.00	-2,538.00	
86	PLUGGING EXISTING PIPE							
	1.0000	EACH	400.0000	200.0000	-50.00 %	680.0000	70.00 %	
			400.00	200.00	-200.00	680.00	280.00	
87	STRUCTURE SURVEYING							
		L.S.			-5.00 %		-20.00 %	
			10,000.00	9,500.00	-500.00	8,000.00	-2,000.00	

PS&E JOB NO : 02C509 REVISION NO : 1
 CONTRACT NO : 006690 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Jan 26 2004

HWY : SR 005,016
 TITLE : SR 16
 6TH AVE. TO JACKSON AVE. - HOV
 02C509
 PROJECT :
 COUNTY(S) : PIERCE

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
 CECCANTI, INC. WILDER CONSTRUCTION COMPANY
 4116 BROOKDALE RD E. 3200 113TH AVE SW
 TACOMA WA 984461613 OLYMPIA WA 985129160
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
88	ROADWAY SURVEYING							
		L.S.			-12.00 %			0.00 %
			60,000.00	52,800.00	-7,200.00	60,000.00		0.00
89	ADJUST MONUMENT CASE AND COVER							
	5.0000	EACH	240.0000	300.0000	25.00 %	275.0000		14.58 %
			1,200.00	1,500.00	300.00	1,375.00		175.00
90	CHAIN LINK FENCE TYPE 1							
	3122.0000	L.F.	10.0000	8.7500	-12.50 %	8.9000		-11.00 %
			31,220.00	27,317.50	-3,902.50	27,785.80		-3,434.20
91	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE							
	19.0000	EACH	160.0000	169.0000	5.63 %	172.0000		7.50 %
			3,040.00	3,211.00	171.00	3,268.00		228.00
92	GRAVITY BLOCK WALL							
	2125.0000	S.F.	22.0000	10.0000	-54.55 %	12.5000		-43.18 %
			46,750.00	21,250.00	-25,500.00	26,562.50		-20,187.50
93	CONNECTION TO DRAINAGE STRUCTURE							
	17.0000	EACH	150.0000	300.0000	100.00 %	475.0000		216.67 %
			2,550.00	5,100.00	2,550.00	8,075.00		5,525.00
94	ADJUST CATCH BASIN							
	13.0000	EACH	500.0000	300.0000	-40.00 %	275.0000		-45.00 %
			6,500.00	3,900.00	-2,600.00	3,575.00		-2,925.00
95	ADJUST JUNCTION BOX							
	25.0000	EACH	200.0000	75.0000	-62.50 %	275.0000		37.50 %
			5,000.00	1,875.00	-3,125.00	6,875.00		1,875.00
96	ROADSIDE CLEANUP							
		EST.			0.00 %			0.00 %
			15,000.00	15,000.00		15,000.00		
97	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %			0.00 %
			5.00	5.00		5.00		
98	MINOR CHANGE							
		CALC			0.00 %			0.00 %
			1.00	1.00		1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/23/2003

* * * BID CHECK REPORT * * *

TIME: 15:21

PS&E JOB NO : 02C509 REVISION NO : 1
CONTRACT NO : 006690 REGION NO : 3
VERSION NO : 3 WORK ORDER# : XL1201

BIDS OPENED ON : Jan 22 2004
AWARDED ON : Jan 26 2004

HWY : SR 005,016
TITLE : SR 16
6TH AVE. TO JACKSON AVE. - HOV
02C509
PROJECT :
COUNTY(S) : PIERCE

----- 7TH BIDDER ----- ----- 8TH BIDDER -----
CECCANTI, INC. WILDER CONSTRUCTION COMPANY
4116 BROOKDALE RD E. 3200 113TH AVE SW
TACOMA WA 984461613 OLYMPIA WA 985129160
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	

OTHER ITEMS

99	SPCC PLAN	L.S.			-95.00 %			-90.00 %
			10,000.00	500.00	-9,500.00	1,000.00	-9,000.00	

CONTRACT TOTAL			<u>\$4,534,974.35</u>	<u>\$4,477,659.30</u>	<u>-1.26%</u>	<u>\$4,526,535.78</u>	<u>-0.19%</u>
----------------	--	--	-----------------------	-----------------------	---------------	-----------------------	---------------

BASE TOTAL			<u>\$4,534,974.35</u>	<u>\$4,477,659.30</u>	<u>-1.26%</u>	<u>\$4,526,535.78</u>	<u>-0.19%</u>
------------	--	--	-----------------------	-----------------------	---------------	-----------------------	---------------