

PS&E JOB NO : 02Y025 REVISION NO : 1
 CONTRACT NO : 006570 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1320
 HWY : SR 129
 TITLE : SR 129
 ASOTIN TO CLARKSTON - UNSTABLE SLOPES
 02Y025
 PROJECT : STP-PM03(001)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Apr 23 2003
 AWARDED ON : Apr 28 2003

| | | |
|---------------------------------|----------------------------|----------------------------|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| HI TECH ROCKFALL CONSTRUCTION I | L R L CONSTRUCTION CO. | GOODFELLOW BROS., INC. |
| 2328 HAWTHORNE ST | 7165 FAIRVIEW ROAD | 1407 N WALLA WALLA AVE |
| 97116-1541 | 97141 | 98801-1530 |
| FOREST GROVE OR 971160674 | TILLAMOOK OR 971410432 | WENATCHEE WA 988070598 |
| CONTRACTOR NUMBER : 100101 | CONTRACTOR NUMBER : 100044 | CONTRACTOR NUMBER : 100296 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|---------------------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | | | | | |
| PREPARATION | | | | | | | | | | | |
| 1 | MOBILIZATION | | | | | | | | | | |
| | | L.S. | | | -75.23 % | | | | -23.57 % | | -44.11 % |
| | | | 75,500.00 | 18,700.00 | -56,800.00 | 57,704.89 | -17,795.11 | 42,200.00 | -33,300.00 | | |
| 2 | REMOVING CONC. BARRIER | | | | | | | | | | |
| | 80.0000 | L.F. | 6.0000 | 10.0000 | 66.67 % | 13.8100 | 130.17 % | 14.0000 | 133.33 % | | |
| | | | 480.00 | 800.00 | 320.00 | 1,104.80 | 624.80 | 1,120.00 | 640.00 | | |
| ASPHALT CONCRETE PAVEMENT | | | | | | | | | | | |
| 3 | FORCE ACCOUNT - PAVEMENT PATCHING | | | | | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % | | 0.00 % | | |
| | | | 25,000.00 | 25,000.00 | | 25,000.00 | | 25,000.00 | | | |
| TRAFFIC | | | | | | | | | | | |
| 4 | REMOVING AND RESETTING EXISTING PERMANENT BARRIER | | | | | | | | | | |
| | 250.0000 | L.F. | 8.0000 | 10.0000 | 25.00 % | 13.8100 | 72.63 % | 15.0000 | 87.50 % | | |
| | | | 2,000.00 | 2,500.00 | 500.00 | 3,452.50 | 1,452.50 | 3,750.00 | 1,750.00 | | |
| 5 | PORTABLE CHANGEABLE MESSAGE SIGN | | | | | | | | | | |
| | 2.0000 | EACH | 2,000.0000 | 2,000.0000 | 0.00 % | 2,761.0000 | 38.05 % | 3,300.0000 | 65.00 % | | |
| | | | 4,000.00 | 4,000.00 | 0.00 | 5,522.00 | 1,522.00 | 6,600.00 | 2,600.00 | | |
| 6 | OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN | | | | | | | | | | |
| | 1100.0000 | HR | 4.0000 | 4.0000 | 0.00 % | 5.5200 | 38.00 % | 2.0000 | -50.00 % | | |
| | | | 4,400.00 | 4,400.00 | 0.00 | 6,072.00 | 1,672.00 | 2,200.00 | -2,200.00 | | |
| 7 | TEMPORARY TRAFFIC CONTROL DEVICES | | | | | | | | | | |
| | | L.S. | | | -90.38 % | | -86.73 % | | -61.54 % | | |
| | | | 2,600.00 | 250.00 | -2,350.00 | 345.12 | -2,254.88 | 1,000.00 | -1,600.00 | | |
| 8 | TRAFFIC CONTROL LABOR | | | | | | | | | | |
| | 1520.0000 | HR | 32.0000 | 32.5000 | 1.56 % | 44.8700 | 40.22 % | 34.0000 | 6.25 % | | |
| | | | 48,640.00 | 49,400.00 | 760.00 | 68,202.40 | 19,562.40 | 51,680.00 | 3,040.00 | | |
| 9 | TRAFFIC CONTROL VEHICLE | | | | | | | | | | |
| | 50.0000 | DAY | 50.0000 | 60.0000 | 20.00 % | 82.8300 | 65.66 % | 32.0000 | -36.00 % | | |
| | | | 2,500.00 | 3,000.00 | 500.00 | 4,141.50 | 1,641.50 | 1,600.00 | -900.00 | | |

PS&E JOB NO : 02Y025 REVISION NO : 1
 CONTRACT NO : 006570 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1320
 HWY : SR 129
 TITLE : SR 129
 ASOTIN TO CLARKSTON - UNSTABLE SLOPES
 02Y025
 PROJECT : STP-PM03(001)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Apr 23 2003
 AWARDED ON : Apr 28 2003

| | | |
|---------------------------------|----------------------------|----------------------------|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| HI TECH ROCKFALL CONSTRUCTION I | L R L CONSTRUCTION CO. | GOODFELLOW BROS., INC. |
| 2328 HAWTHORNE ST | 7165 FAIRVIEW ROAD | 1407 N WALLA WALLA AVE |
| 97116-1541 | 97141 | 98801-1530 |
| FOREST GROVE OR 971160674 | TILLAMOOK OR 971410432 | WENATCHEE WA 988070598 |
| CONTRACTOR NUMBER : 100101 | CONTRACTOR NUMBER : 100044 | CONTRACTOR NUMBER : 100296 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|-------------|-------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
| TRAFFIC | | | | | | | | | | |
| 10 | TRAFFIC CONTROL SUPERVISOR | | | | | | | | | |
| | 460.0000 | HR | 35.0000 | 34.5000 | -1.43 % | 47.6300 | 36.09 % | 35.0000 | 0.00 % | |
| | | | 16,100.00 | 15,870.00 | -230.00 | 21,909.80 | 5,809.80 | 16,100.00 | 0.00 | |
| 11 | CONSTRUCTION SIGNS CLASS A | | | | | | | | | |
| | 144.0000 | S.F. | 5.0000 | 8.0000 | 60.00 % | 11.0400 | 120.80 % | 3.0000 | -40.00 % | |
| | | | 720.00 | 1,152.00 | 432.00 | 1,589.76 | 869.76 | 432.00 | -288.00 | |
| OTHER ITEMS | | | | | | | | | | |
| 12 | ROCK SLOPE SCALING CREW | | | | | | | | | |
| | 200.0000 | CRHR | 300.0000 | 135.0000 | -55.00 % | 329.9200 | 9.97 % | 200.0000 | -33.33 % | |
| | | | 60,000.00 | 27,000.00 | -33,000.00 | 65,984.00 | 5,984.00 | 40,000.00 | -20,000.00 | |
| 13 | 25 KIP ROCK BOLT | | | | | | | | | |
| | 2545.0000 | L.F. | 70.0000 | 53.0000 | -24.29 % | 41.3100 | -40.99 % | 63.0000 | -10.00 % | |
| | | | 178,150.00 | 134,885.00 | -43,265.00 | 105,133.95 | -73,016.05 | 160,335.00 | -17,815.00 | |
| 14 | TYPE 1 ROCK DOWEL | | | | | | | | | |
| | 2576.0000 | L.F. | 70.0000 | 42.0000 | -40.00 % | 42.9700 | -38.61 % | 65.0000 | -7.14 % | |
| | | | 180,320.00 | 108,192.00 | -72,128.00 | 110,690.72 | -69,629.28 | 167,440.00 | -12,880.00 | |
| 15 | DEBRIS REMOVAL INCL. HAUL | | | | | | | | | |
| | 2500.0000 | C.Y. | 50.0000 | 11.0000 | -78.00 % | 16.5700 | -66.86 % | 7.0000 | -86.00 % | |
| | | | 125,000.00 | 27,500.00 | -97,500.00 | 41,425.00 | -83,575.00 | 17,500.00 | -107,500.00 | |
| 16 | CABLE NET SLOPE PROTECTION | | | | | | | | | |
| | 20130.0000 | S.F. | 7.0000 | 8.0000 | 14.29 % | 4.3600 | -37.71 % | 5.0000 | -28.57 % | |
| | | | 140,910.00 | 161,040.00 | 20,130.00 | 87,766.80 | -53,143.20 | 100,650.00 | -40,260.00 | |
| 17 | MODIFIED CABLE NET SLOPE PROTECTION | | | | | | | | | |
| | 2250.0000 | S.F. | 10.0000 | 12.0000 | 20.00 % | 11.2200 | 12.20 % | 13.0000 | 30.00 % | |
| | | | 22,500.00 | 27,000.00 | 4,500.00 | 25,245.00 | 2,745.00 | 29,250.00 | 6,750.00 | |
| 18 | MODIFIED WIRE MESH SLOPE PROTECTION | | | | | | | | | |
| | 16425.0000 | S.F. | 3.0000 | 1.8000 | -40.00 % | 1.7700 | -41.00 % | 2.0000 | -33.33 % | |
| | | | 49,275.00 | 29,565.00 | -19,710.00 | 29,072.25 | -20,202.75 | 32,850.00 | -16,425.00 | |
| 19 | BIRD NESTING PREVENTION | | | | | | | | | |
| | | L.S. | | | 200.00 % | | 1,219.66 % | | 100.00 % | |
| | | | 1,000.00 | 3,000.00 | 2,000.00 | 13,196.62 | 12,196.62 | 2,000.00 | 1,000.00 | |

PS&E JOB NO : 02Y025 REVISION NO : 1
 CONTRACT NO : 006570 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1320
 HWY : SR 129
 TITLE : SR 129
 ASOTIN TO CLARKSTON - UNSTABLE SLOPES
 02Y025
 PROJECT : STP-PM03(001)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Apr 23 2003
 AWARDED ON : Apr 28 2003

| | | |
|---------------------------------|----------------------------|----------------------------|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| HI TECH ROCKFALL CONSTRUCTION I | L R L CONSTRUCTION CO. | GOODFELLOW BROS., INC. |
| 2328 HAWTHORNE ST | 7165 FAIRVIEW ROAD | 1407 N WALLA WALLA AVE |
| 97116-1541 | 97141 | 98801-1530 |
| FOREST GROVE OR 971160674 | TILLAMOOK OR 971410432 | WENATCHEE WA 988070598 |
| CONTRACTOR NUMBER : 100101 | CONTRACTOR NUMBER : 100044 | CONTRACTOR NUMBER : 100296 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | | |
|----------------|--------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|--|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| OTHER ITEMS | | | | | | | | | | | |
| 20 | ROADSIDE CLEANUP | | | | | | | | | | |
| | | EST. | | | 0.00 % | | | 0.00 % | | 0.00 % | |
| | | | 6,000.00 | 6,000.00 | | 6,000.00 | 6,000.00 | | 6,000.00 | | |
| 21 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | | | | | | | | | | |
| | | EST. | | | 0.00 % | | | 0.00 % | | 0.00 % | |
| | | | 5.00 | 5.00 | | 5.00 | 5.00 | | 5.00 | | |
| 22 | MINOR CHANGE | | | | | | | | | | |
| | | CALC | | | 0.00 % | | | 0.00 % | | 0.00 % | |
| | | | -1.00 | -1.00 | | -1.00 | -1.00 | | -1.00 | | |
| 23 | SPCC PLAN | | | | | | | | | | |
| | | L.S. | | | 0.00 % | | | -30.98 % | | -50.00 % | |
| | | | 1,000.00 | 1,000.00 | 0.00 | 690.25 | 500.00 | -309.75 | 500.00 | -500.00 | |
| CONTRACT TOTAL | | | \$946,099.00 | \$650,258.00 | -31.27% | \$680,253.36 | \$708,211.00 | -28.10% | \$708,211.00 | -25.14% | |
| BASE TOTAL | | | \$946,099.00 | \$650,258.00 | -31.27% | \$680,253.36 | \$708,211.00 | -28.10% | \$708,211.00 | -25.14% | |

PS&E JOB NO : 02Y025 REVISION NO : 1
 CONTRACT NO : 006570 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1320
 HWY : SR 129
 TITLE : SR 129
 ASOTIN TO CLARKSTON - UNSTABLE SLOPES
 02Y025
 PROJECT : STP-PM03(001)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Apr 23 2003
 AWARDED ON : Apr 28 2003

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 SCARSELLA BROS. INC. JOHNSON WESTERN GUNITE COMPANY
 19460 84TH AVE S 940 DOOLITTLE DRIVE
 KENT WA 98032-1240
 SEATTLE WA 981680697 SAN LEANDRO CA 945771021
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100040

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|---------------------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| PREPARATION | | | | | | | | |
| 1 | MOBILIZATION | | | | | | | |
| | | L.S. | | | -0.66 % | | | -7.28 % |
| | | | 75,500.00 | 75,000.00 | -500.00 | 70,000.00 | -5,500.00 | |
| 2 | REMOVING CONC. BARRIER | | | | | | | |
| | 80.0000 | L.F. | 6.0000 | 12.0000 | 100.00 % | 35.0000 | 483.33 % | |
| | | | 480.00 | 960.00 | 480.00 | 2,800.00 | 2,320.00 | |
| ASPHALT CONCRETE PAVEMENT | | | | | | | | |
| 3 | FORCE ACCOUNT - PAVEMENT PATCHING | | | | | | | |
| | | EST. | | | 0.00 % | | | 0.00 % |
| | | | 25,000.00 | 25,000.00 | | 25,000.00 | | |
| TRAFFIC | | | | | | | | |
| 4 | REMOVING AND RESETTING EXISTING PERMANENT BARRIER | | | | | | | |
| | 250.0000 | L.F. | 8.0000 | 6.0000 | -25.00 % | 21.0000 | 162.50 % | |
| | | | 2,000.00 | 1,500.00 | -500.00 | 5,250.00 | 3,250.00 | |
| 5 | PORTABLE CHANGEABLE MESSAGE SIGN | | | | | | | |
| | 2.0000 | EACH | 2,000.0000 | 6,000.0000 | 200.00 % | 3,250.0000 | 62.50 % | |
| | | | 4,000.00 | 12,000.00 | 8,000.00 | 6,500.00 | 2,500.00 | |
| 6 | OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN | | | | | | | |
| | 1100.0000 | HR | 4.0000 | 8.0000 | 100.00 % | 1.5000 | -62.50 % | |
| | | | 4,400.00 | 8,800.00 | 4,400.00 | 1,650.00 | -2,750.00 | |
| 7 | TEMPORARY TRAFFIC CONTROL DEVICES | | | | | | | |
| | | L.S. | | | 861.54 % | | | -80.77 % |
| | | | 2,600.00 | 25,000.00 | 22,400.00 | 500.00 | -2,100.00 | |
| 8 | TRAFFIC CONTROL LABOR | | | | | | | |
| | 1520.0000 | HR | 32.0000 | 35.0000 | 9.38 % | 40.0000 | 25.00 % | |
| | | | 48,640.00 | 53,200.00 | 4,560.00 | 60,800.00 | 12,160.00 | |
| 9 | TRAFFIC CONTROL VEHICLE | | | | | | | |
| | 50.0000 | DAY | 50.0000 | 60.0000 | 20.00 % | 100.0000 | 100.00 % | |
| | | | 2,500.00 | 3,000.00 | 500.00 | 5,000.00 | 2,500.00 | |

PS&E JOB NO : 02Y025 REVISION NO : 1
 CONTRACT NO : 006570 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1320
 HWY : SR 129
 TITLE : SR 129
 ASOTIN TO CLARKSTON - UNSTABLE SLOPES
 02Y025
 PROJECT : STP-PM03(001)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Apr 23 2003
 AWARDED ON : Apr 28 2003

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 SCARSELLA BROS. INC. JOHNSON WESTERN GUNITE COMPANY
 19460 84TH AVE S 940 DOOLITTLE DRIVE
 KENT WA 98032-1240
 SEATTLE WA 981680697 SAN LEANDRO CA 945771021
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100040

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|-------------|-------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| TRAFFIC | | | | | | | | |
| 10 | TRAFFIC CONTROL SUPERVISOR | | | | | | | |
| | 460.0000 | HR | 35.0000 | 36.5000 | 4.29 % | 40.0000 | 14.29 % | |
| | | | 16,100.00 | 16,790.00 | 690.00 | 18,400.00 | 2,300.00 | |
| 11 | CONSTRUCTION SIGNS CLASS A | | | | | | | |
| | 144.0000 | S.F. | 5.0000 | 15.0000 | 200.00 % | 5.0000 | 0.00 % | |
| | | | 720.00 | 2,160.00 | 1,440.00 | 720.00 | 0.00 | |
| OTHER ITEMS | | | | | | | | |
| 12 | ROCK SLOPE SCALING CREW | | | | | | | |
| | 200.0000 | CRHR | 300.0000 | 230.0000 | -23.33 % | 250.0000 | -16.67 % | |
| | | | 60,000.00 | 46,000.00 | -14,000.00 | 50,000.00 | -10,000.00 | |
| 13 | 25 KIP ROCK BOLT | | | | | | | |
| | 2545.0000 | L.F. | 70.0000 | 57.0000 | -18.57 % | 43.0000 | -38.57 % | |
| | | | 178,150.00 | 145,065.00 | -33,085.00 | 109,435.00 | -68,715.00 | |
| 14 | TYPE 1 ROCK DOWEL | | | | | | | |
| | 2576.0000 | L.F. | 70.0000 | 50.0000 | -28.57 % | 43.0000 | -38.57 % | |
| | | | 180,320.00 | 128,800.00 | -51,520.00 | 110,768.00 | -69,552.00 | |
| 15 | DEBRIS REMOVAL INCL. HAUL | | | | | | | |
| | 2500.0000 | C.Y. | 50.0000 | 15.0000 | -70.00 % | 7.0000 | -86.00 % | |
| | | | 125,000.00 | 37,500.00 | -87,500.00 | 17,500.00 | -107,500.00 | |
| 16 | CABLE NET SLOPE PROTECTION | | | | | | | |
| | 20130.0000 | S.F. | 7.0000 | 6.2500 | -10.71 % | 8.0000 | 14.29 % | |
| | | | 140,910.00 | 125,812.50 | -15,097.50 | 161,040.00 | 20,130.00 | |
| 17 | MODIFIED CABLE NET SLOPE PROTECTION | | | | | | | |
| | 2250.0000 | S.F. | 10.0000 | 11.7500 | 17.50 % | 15.0000 | 50.00 % | |
| | | | 22,500.00 | 26,437.50 | 3,937.50 | 33,750.00 | 11,250.00 | |
| 18 | MODIFIED WIRE MESH SLOPE PROTECTION | | | | | | | |
| | 16425.0000 | S.F. | 3.0000 | 1.6000 | -46.67 % | 5.0000 | 66.67 % | |
| | | | 49,275.00 | 26,280.00 | -22,995.00 | 82,125.00 | 32,850.00 | |
| 19 | BIRD NESTING PREVENTION | | | | | | | |
| | | L.S. | | | 0.00 % | | 400.00 % | |
| | | | 1,000.00 | 1,000.00 | 0.00 | 5,000.00 | 4,000.00 | |

PS&E JOB NO : 02Y025 REVISION NO : 1
 CONTRACT NO : 006570 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL1320
 HWY : SR 129
 TITLE : SR 129
 ASOTIN TO CLARKSTON - UNSTABLE SLOPES
 02Y025
 PROJECT : STP-PM03(001)
 COUNTY(S) : ASOTIN

BIDS OPENED ON : Apr 23 2003
 AWARDED ON : Apr 28 2003

| | |
|----------------------------|--------------------------------|
| ----- 4TH BIDDER ----- | ----- 5TH BIDDER ----- |
| SCARSELLA BROS. INC. | JOHNSON WESTERN GUNITE COMPANY |
| 19460 84TH AVE S | 940 DOOLITTLE DRIVE |
| KENT WA 98032-1240 | |
| SEATTLE WA 981680697 | SAN LEANDRO CA 945771021 |
| CONTRACTOR NUMBER : 746000 | CONTRACTOR NUMBER : 100040 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | PRICE PER UNIT/ | % DIFF./ | PRICE PER UNIT/ | % DIFF./ |
|-------------|--------------------------------------|--------------|---------------------------------|---------------------|---------------------------------|---------------------|----------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | AMT.DIFF. | |
| OTHER ITEMS | | | | | | | |
| 20 | ROADSIDE CLEANUP | | | | | | |
| | | EST. | | 6,000.00 | 0.00 % | 6,000.00 | 0.00 % |
| 21 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | | | | | | |
| | | EST. | | 5.00 | 0.00 % | 5.00 | 0.00 % |
| 22 | MINOR CHANGE | | | | | | |
| | | CALC | | -1.00 | 0.00 % | -1.00 | 0.00 % |
| 23 | SPCC PLAN | | | | | | |
| | | L.S. | | 1,000.00 | 0.00 % | 2,500.00 | 150.00 % |
| | | | | | 0.00 | | 1,500.00 |
| | CONTRACT TOTAL | | | <u>\$946,099.00</u> | | <u>\$767,309.00</u> | <u>-18.11%</u> |
| | BASE TOTAL | | | <u>\$946,099.00</u> | | <u>\$767,309.00</u> | <u>-18.11%</u> |