

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	5,725,691.56	-23.15%	4,400,000.00	1,325,691.56	4,500,000.00	1,225,691.56	4,500,000.00	1,225,691.56
2	CLEARING AND GRUBBING									
	2.2500	ha	10,000.0000	50.00%	15,000.0000	11,250.00	50,000.0000	400.00%	10,000.0000	0.00%
			22,500.00		33,750.00		112,500.00	90,000.00	22,500.00	0.00
3	REMOVING DRAINAGE STRUCTURE									
	103.0000	EACH	400.0000	25.00%	500.0000	10,300.00	160.0000	-60.00%	250.0000	-37.50%
			41,200.00		51,500.00		16,480.00	-24,720.00	25,750.00	-15,450.00
4	REMOVING EXISTING DRAINAGE PIPE									
	4455.0000	m	37.0000	-86.49%	5.0000	10,300.00	7.0000	-81.08%	17.0000	-54.05%
			164,835.00		22,275.00		31,185.00	-133,650.00	75,735.00	-89,100.00
5	REMOVING EXISTING DRAINAGE VAULT PIPE									
	74.0000	m	55.0000	-45.45%	30.0000		31.0000	-43.64%	100.0000	81.82%
			4,070.00		2,220.00		2,294.00	-1,776.00	7,400.00	3,330.00
6	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.	45,600.00	31.58%	60,000.00	14,400.00	436,000.00	856.14%	50,000.00	9.65%
7	REMOVING PORTION OF EXISTING STRUCTURE									
		L.S.	18,000.00	-44.44%	10,000.00	-8,000.00	150,000.00	733.33%	10,000.00	-44.44%
8	REMOVING PORTION OF EXISTING BRIDGE NO. 405/42.5B									
		L.S.	461,700.00	-67.51%	150,000.00	-311,700.00	250,000.00	-45.85%	300,000.00	-35.02%
9	REMOVING EXISTING BRIDGE NO. 405/42.5									
		L.S.	680,400.00	-77.95%	150,000.00	-530,400.00	300,000.00	-55.91%	350,000.00	-48.56%
10	REMOVING EXISTING RETAINING WALL A									
		L.S.	275,300.00	-63.68%	100,000.00	-175,300.00	255,000.00	-7.37%	65,000.00	-76.39%
11	REMOVING EXISTING RETAINING WALL B									
		L.S.	226,400.00	-64.66%	80,000.00	-146,400.00	250,000.00	10.42%	55,000.00	-75.71%
12	REMOVING EXISTION RETAINING WALL C									
		L.S.	145,000.00	-65.52%	50,000.00	-95,000.00	100,000.00	-31.03%	35,000.00	-75.86%

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
13	REMOVING EXISTING RETAINING WALL D								
	L.S.			-61.60 %		-23.20 %		-75.42 %	
			65,100.00	25,000.00	-40,100.00	50,000.00	-15,100.00	16,000.00	-49,100.00
14	REMOVING EXISTING RETAINING WALL E								
	L.S.			-59.68 %		-35.48 %		-75.81 %	
			12,400.00	5,000.00	-7,400.00	8,000.00	-4,400.00	3,000.00	-9,400.00
15	REMOVING EXISTING RETAINING WALL F								
	L.S.			17.65 %		17.65 %		-70.59 %	
			1,700.00	2,000.00	300.00	2,000.00	300.00	500.00	-1,200.00
16	REMOVING EXISTING RETAINING WALL G								
	L.S.			30.43 %		-13.04 %		-65.22 %	
			2,300.00	3,000.00	700.00	2,000.00	-300.00	800.00	-1,500.00
17	REMOVING EXISTING RETAINING WALL H								
	L.S.			-14.89 %		-31.91 %		-68.09 %	
			4,700.00	4,000.00	-700.00	3,200.00	-1,500.00	1,500.00	-3,200.00
18	REMOVING EXISTING RETAINING WALL I								
	L.S.			-35.48 %		-37.63 %		-73.12 %	
			9,300.00	6,000.00	-3,300.00	5,800.00	-3,500.00	2,500.00	-6,800.00
19	REMOVING EXISTING RETAINING WALL J								
	L.S.			-26.61 %		-44.95 %		-72.48 %	
			10,900.00	8,000.00	-2,900.00	6,000.00	-4,900.00	3,000.00	-7,900.00
20	REMOVING HANDRAIL								
	14.0000 m		7.0000	20.0000	185.71 %	25.0000	257.14 %	20.0000	185.71 %
			98.00	280.00	182.00	350.00	252.00	280.00	182.00
21	REMOVING CEMENT CONC. PAVEMENT								
	2775.0000 m2		28.0000	5.0000	-82.14 %	14.0000	-50.00 %	10.0000	-64.29 %
			77,700.00	13,875.00	-63,825.00	38,850.00	-38,850.00	27,750.00	-49,950.00
22	REMOVING CEMENT CONC. SIDEWALK								
	1489.0000 m2		10.0000	5.0000	-50.00 %	7.0000	-30.00 %	6.0000	-40.00 %
			14,890.00	7,445.00	-7,445.00	10,423.00	-4,467.00	8,934.00	-5,956.00
23	REMOVING CEMENT CONC. CURB AND GUTTER								
	447.0000 m		10.0000	15.0000	50.00 %	7.0000	-30.00 %	7.0000	-30.00 %
			4,470.00	6,705.00	2,235.00	3,129.00	-1,341.00	3,129.00	-1,341.00
24	REMOVING CEMENT CONC. CURB								
	141.0000 m		7.0000	10.0000	42.86 %	7.0000	0.00 %	3.0000	-57.14 %
			987.00	1,410.00	423.00	987.00	0.00	423.00	-564.00

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
25	REMOVING ASPHALT CONC. PAVEMENT								
	5419.0000	m2	3.5000	4.0000	14.29%	14.0000	300.00%	7.0000	100.00%
			18,966.50	21,676.00	2,709.50	75,866.00	56,899.50	37,933.00	18,966.50
26	REMOVING PRECAST CONC. BARRIER								
	1417.0000	m	12.0000	15.0000	25.00%	13.0000	8.33%	11.0000	-8.33%
			17,004.00	21,255.00	4,251.00	18,421.00	1,417.00	15,587.00	-1,417.00
27	REMOVING CAST-IN-PLACE CONC. BARRIER								
	2253.0000	m	50.0000	100.0000	100.00%	26.0000	-48.00%	34.0000	-32.00%
			112,650.00	225,300.00	112,650.00	58,578.00	-54,072.00	76,602.00	-36,048.00
28	REMOVING TRAFFIC CURB								
	100.0000	m	8.0000	10.0000	25.00%	7.0000	-12.50%	3.0000	-62.50%
			800.00	1,000.00	200.00	700.00	-100.00	300.00	-500.00
29	REMOVING GUARDRAIL								
	477.0000	m	12.0000	7.0000	-41.67%	10.0000	-16.67%	7.0000	-41.67%
			5,724.00	3,339.00	-2,385.00	4,770.00	-954.00	3,339.00	-2,385.00
30	REMOVING GUARDRAIL ANCHOR								
	6.0000	EACH	500.0000	170.0000	-66.00%	165.0000	-67.00%	160.0000	-68.00%
			3,000.00	1,020.00	-1,980.00	990.00	-2,010.00	960.00	-2,040.00
31	REMOVING PAINT LINE								
	41406.0000	m	1.2000	1.0000	-16.67%	1.0000	-16.67%	1.0000	-16.67%
			49,687.20	41,406.00	-8,281.20	41,406.00	-8,281.20	41,406.00	-8,281.20
32	REMOVING PLASTIC LINE								
	2554.0000	m	1.2500	1.5000	20.00%	2.0000	60.00%	1.5000	20.00%
			3,192.50	3,831.00	638.50	5,108.00	1,915.50	3,831.00	638.50
33	REMOVING PAINTED TRAFFIC MARKING								
	63.0000	EACH	40.0000	20.0000	-50.00%	50.0000	25.00%	20.0000	-50.00%
			2,520.00	1,260.00	-1,260.00	3,150.00	630.00	1,260.00	-1,260.00
34	REMOVING PLASTIC TRAFFIC MARKING								
	24.0000	EACH	40.0000	30.0000	-25.00%	60.0000	50.00%	30.0000	-25.00%
			960.00	720.00	-240.00	1,440.00	480.00	720.00	-240.00
35	REMOVING PLASTIC CROSSWALK LINE								
	58.0000	m2	20.0000	20.0000	0.00%	40.0000	100.00%	20.0000	0.00%
			1,160.00	1,160.00	0.00	2,320.00	1,160.00	1,160.00	0.00
36	REMOVING RAISED PAVEMENT MARKER								
	115.6000	HUND	100.0000	100.0000	0.00%	100.0000	0.00%	75.0000	-25.00%
			11,560.00	11,560.00	0.00	11,560.00	0.00	8,670.00	-2,890.00

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
37	REMOVING MISCELLANEOUS TRAFFIC ITEM								
	L.S.			-5.36 %		215.46 %		-68.45 %	
			3,170.00	-170.00	10,000.00	6,830.00	1,000.00	-2,170.00	
38	REMOVING CHAIN LINK FENCE								
	957.0000 m		10.0000	-50.00 %	15.0000	50.00 %	15.0000	50.00 %	
			9,570.00	-4,785.00	14,355.00	4,785.00	14,355.00	4,785.00	
39	REMOVING MISCELLANEOUS APPURTENANCE								
	L.S.			-33.33 %		46.67 %		233.33 %	
			1,500.00	-500.00	2,200.00	700.00	5,000.00	3,500.00	
GRADING									
40	ROADWAY EXCAVATION INCL. HAUL								
	139338.0000 m3		12.0000	25.00 %	26.0000	116.67 %	15.0000	25.00 %	
			1,672,056.00	418,014.00	3,622,788.00	1,950,732.00	2,090,070.00	418,014.00	
41	GRAVEL BORROW INCL. HAUL								
	10490.0000 t		12.0000	-58.33 %	12.0000	0.00 %	12.0000	0.00 %	
			125,880.00	-73,430.00	125,880.00	0.00	125,880.00	0.00	
42	SPECIAL BORROW INCL. HAUL								
	67.0000 m3		25.0000	-12.00 %	50.0000	100.00 %	30.0000	20.00 %	
			1,675.00	-201.00	3,350.00	1,675.00	2,010.00	335.00	
43	EMBANKMENT COMPACTION								
	4328.0000 m3		2.0000	500.00 %	1.0000	-50.00 %	5.0000	150.00 %	
			8,656.00	43,280.00	4,328.00	-4,328.00	21,640.00	12,984.00	
44	POND EXCAVATION INCL. HAUL								
	3083.0000 m3		15.0000	6.67 %	24.0000	60.00 %	15.0000	0.00 %	
			46,245.00	3,083.00	73,992.00	27,747.00	46,245.00	0.00	
DRAINAGE									
45	CONCRETE INLET								
	3.0000 EACH		750.0000	-6.67 %	650.0000	-13.33 %	1,100.0000	46.67 %	
			2,250.00	-150.00	1,950.00	-300.00	3,300.00	1,050.00	
46	GRATE INLET TYPE 1								
	6.0000 EACH		2,000.0000	-15.00 %	1,500.0000	-25.00 %	1,500.0000	-25.00 %	
			12,000.00	-1,800.00	9,000.00	-3,000.00	9,000.00	-3,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
DRAINAGE									
47	CEMENT CONC. GUTTER								
	60.0000	m	60.0000	50.0000	-16.67%	30.0000	-50.00%	50.0000	-16.67%
			3,600.00	3,000.00	-600.00	1,800.00	-1,800.00	3,000.00	-600.00
48	QUARRY SPALLS								
	164.0000	t	30.0000	40.0000	33.33%	24.0000	-20.00%	25.0000	-16.67%
			4,920.00	6,560.00	1,640.00	3,936.00	-984.00	4,100.00	-820.00
49	UNDERDRAIN PIPE 150 MM DIAM.								
	3433.0000	m	25.0000	27.0000	8.00%	16.0000	-36.00%	20.0000	-20.00%
			85,825.00	92,691.00	6,866.00	54,928.00	-30,897.00	68,660.00	-17,165.00
STORM SEWER									
50	CATCH BASIN TYPE 2 1500MM DIAM								
	14.0000	EACH	4,500.0000	1,800.0000	-60.00%	2,600.0000	-42.22%	3,000.0000	-33.33%
			63,000.00	25,200.00	-37,800.00	36,400.00	-26,600.00	42,000.00	-21,000.00
51	CATCH BASIN TYPE 2 1500MM DIAM. WITH FLOW CONTROL								
	1.0000	EACH	5,500.0000	3,500.0000	-36.36%	4,100.0000	-25.45%	4,000.0000	-27.27%
			5,500.00	3,500.00	-2,000.00	4,100.00	-1,400.00	4,000.00	-1,500.00
52	CATCH BASIN TYPE 2 1800 MM DIAM. WITH FLOW CONTROL								
	1.0000	EACH	7,000.0000	4,000.0000	-42.86%	5,000.0000	-28.57%	4,700.0000	-32.86%
			7,000.00	4,000.00	-3,000.00	5,000.00	-2,000.00	4,700.00	-2,300.00
53	CATCH BASIN TYPE 1								
	96.0000	EACH	1,000.0000	800.0000	-20.00%	1,000.0000	0.00%	1,200.0000	20.00%
			96,000.00	76,800.00	-19,200.00	96,000.00	0.00	115,200.00	19,200.00
54	CATCH BASIN TYPE 2 1200 MM DIAM.								
	67.0000	EACH	2,000.0000	1,600.0000	-20.00%	2,400.0000	20.00%	2,400.0000	20.00%
			134,000.00	107,200.00	-26,800.00	160,800.00	26,800.00	160,800.00	26,800.00
55	CATCH BASIN TYPE 2 2400 MM DIAM.								
	4.0000	EACH	9,000.0000	6,000.0000	-33.33%	7,000.0000	-22.22%	5,700.0000	-36.67%
			36,000.00	24,000.00	-12,000.00	28,000.00	-8,000.00	22,800.00	-13,200.00
56	CATCH BASIN TYPE 2 2400MM DIAM. WITH FLOW CONTROL								
	1.0000	EACH	10,000.0000	9,500.0000	-5.00%	8,000.0000	-20.00%	7,500.0000	-25.00%
			10,000.00	9,500.00	-500.00	8,000.00	-2,000.00	7,500.00	-2,500.00
57	CATCH BASIN TYPE 2 2750MM DIAM.								
	2.0000	EACH	15,000.0000	13,500.0000	-10.00%	7,500.0000	-50.00%	8,000.0000	-46.67%
			30,000.00	27,000.00	-3,000.00	15,000.00	-15,000.00	16,000.00	-14,000.00

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STORM SEWER									
58	MODIFY EXISTING FLOW CONTROL STRUCTURE								
	1.0000 EACH		2,000.0000	-50.00 %	1,000.0000	-50.00 %	1,500.0000	-25.00 %	
			2,000.00	-1,000.00	1,000.00	-1,000.00	1,500.00	-500.00	
59	TESTING STORM SEWER PIPE								
	5591.5000 m		5.0000	-40.00 %	2.0000	-60.00 %	7.0000	40.00 %	
			27,957.50	-11,183.00	11,183.00	-16,774.50	39,140.50	11,183.00	
60	SCHEDULE A STORM SEWER PIPE 300 MM DIAM.								
	3805.0000 m		75.0000	20.00 %	73.0000	-2.67 %	48.0000	-36.00 %	
			285,375.00	57,075.00	277,765.00	-7,610.00	182,640.00	-102,735.00	
61	SCHEDULE A STORM SEWER PIPE 450 MM DIAM.								
	405.0000 m		100.0000	-5.00 %	110.0000	10.00 %	60.0000	-40.00 %	
			40,500.00	-2,025.00	44,550.00	4,050.00	24,300.00	-16,200.00	
62	SCHEDULE A STORM SEWER PIPE 600 MM DIAM.								
	420.0000 m		130.0000	15.38 %	135.0000	3.85 %	100.0000	-23.08 %	
			54,600.00	8,400.00	56,700.00	2,100.00	42,000.00	-12,600.00	
63	SCHEDULE A STORM SEWER PIPE 750 MM DIAM.								
	11.5000 m		220.0000	0.00 %	178.0000	-19.09 %	140.0000	-36.36 %	
			2,530.00	0.00	2,047.00	-483.00	1,610.00	-920.00	
64	SCHEDULE A STORM SEWER PIPE 900 MM DIAM.								
	277.0000 m		300.0000	0.00 %	200.0000	-33.33 %	170.0000	-43.33 %	
			83,100.00	0.00	55,400.00	-27,700.00	47,090.00	-36,010.00	
65	SCHEDULE A STORM SEWER PIPE 1200 MM DIAM.								
	19.5000 m		400.0000	-20.00 %	460.0000	15.00 %	450.0000	12.50 %	
			7,800.00	-1,560.00	8,970.00	1,170.00	8,775.00	975.00	
66	SCHEDULE A STORM SEWER PIPE 1800 MM DIAM.								
	44.5000 m		550.0000	54.55 %	1,000.0000	81.82 %	530.0000	-3.64 %	
			24,475.00	37,825.00	13,350.00	44,500.00	20,025.00	23,585.00	-890.00
67	SOLID WALL PVC STORM SEWER PIPE 150 MM DIAM.								
	317.4000 m		35.0000	214.29 %	170.0000	385.71 %	48.0000	37.14 %	
			11,109.00	34,914.00	23,805.00	53,958.00	42,849.00	15,235.20	4,126.20
68	SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.								
	150.0000 m		90.0000	38.89 %	194.0000	115.56 %	54.0000	-40.00 %	
			13,500.00	18,750.00	5,250.00	29,100.00	15,600.00	8,100.00	-5,400.00
69	DIRECTIONAL BORE 300 MM DIAM. STEEL PIPE								
	78.5000 m		2,500.0000	-76.00 %	580.0000	-76.80 %	690.0000	-72.40 %	
			196,250.00	47,100.00	-149,150.00	45,530.00	-150,720.00	54,165.00	-142,085.00

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STORM SEWER									
70	FURNISHING AND JACKING 900 MM DIAM. STEEL PIPE								
	66.0000 m		3,000.0000	-66.67 %	1,000.0000	770.0000	-74.33 %	1,200.0000	-60.00 %
			198,000.00	-132,000.00	66,000.00	50,820.00	-147,180.00	79,200.00	-118,800.00
71	REMOVING OBSTRUCTIONS FOR JACKING/BORING EST.			0.00 %			0.00 %		0.00 %
			10,000.00		10,000.00	10,000.00		10,000.00	
72	1800X900 PRECAST REINFORCED CONCRETE BOX CULVERT								
	23.0000 m		1,025.0000	17.07 %	1,200.0000	100.0000	-90.24 %	860.0000	-16.10 %
			23,575.00	4,025.00	27,600.00	2,300.00	-21,275.00	19,780.00	-3,795.00
SANITARY SEWER									
73	SEWER CLEANOUT								
	2.0000 EACH		400.0000	-12.50 %	350.0000	600.0000	50.00 %	2,000.0000	400.00 %
			800.00	-100.00	700.00	1,200.00	400.00	4,000.00	3,200.00
74	TESTING SEWER PIPE								
	662.0000 m		12.0000	-66.67 %	4.0000	4.5000	-62.50 %	7.0000	-41.67 %
			7,944.00	-5,296.00	2,648.00	2,979.00	-4,965.00	4,634.00	-3,310.00
75	PVC SANITARY SEWER PIPE 200 MM DIAM.								
	542.5000 m		115.0000	34.78 %	155.0000	61.0000	-46.96 %	45.0000	-60.87 %
			62,387.50	21,700.00	84,087.50	33,092.50	-29,295.00	24,412.50	-37,975.00
76	PVC SANITARY SEWER PIPE 300 MM DIAM.								
	119.5000 m		135.0000	22.22 %	165.0000	85.0000	-37.04 %	65.0000	-51.85 %
			16,132.50	3,585.00	19,717.50	10,157.50	-5,975.00	7,767.50	-8,365.00
77	DUCTILE IRON SEWER PIPE 150 MM DIAM.								
	253.0000 m		90.0000	94.44 %	175.0000	95.0000	5.56 %	55.0000	-38.89 %
			22,770.00	21,505.00	44,275.00	24,035.00	1,265.00	13,915.00	-8,855.00
78	DUCTILE IRON SEWER PIPE 200 MM DIAM.								
	37.0000 m		150.0000	22.00 %	183.0000	100.0000	-33.33 %	70.0000	-53.33 %
			5,550.00	1,221.00	6,771.00	3,700.00	-1,850.00	2,590.00	-2,960.00
79	CONNECT TO EXISTING SANITARY SEWER MANHOLE								
	1.0000 EACH		500.0000	1,400.00 %	7,500.0000	2,100.0000	320.00 %	1,450.0000	190.00 %
			500.00	7,000.00	7,500.00	2,100.00	1,600.00	1,450.00	950.00

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
SANITARY SEWER									
80	CONCRETE PROTECTION SLAB								
	19.0000	m2	870.0000	14.94 %	450.0000	-48.28 %	1,100.0000	26.44 %	
			16,530.00	2,470.00	8,550.00	-7,980.00	20,900.00	4,370.00	
WATER LINES									
81	GATE VALVE 150 MM								
	1.0000	EACH	1,000.0000	-35.00 %	800.0000	-20.00 %	600.0000	-40.00 %	
			1,000.00	-350.00	800.00	-200.00	600.00	-400.00	
82	GATE VALVE 200 MM								
	10.0000	EACH	1,200.0000	-16.67 %	1,000.0000	-16.67 %	740.0000	-38.33 %	
			12,000.00	-2,000.00	10,000.00	-2,000.00	7,400.00	-4,600.00	
83	TAPPING SLEEVE AND VALVE ASSEMBLY 200 MM								
	1.0000	EACH	3,500.0000	-17.14 %	2,100.0000	-40.00 %	2,400.0000	-31.43 %	
			3,500.00	-600.00	2,100.00	-1,400.00	2,400.00	-1,100.00	
84	HYDRANT ASSEMBLY								
	3.0000	EACH	3,000.0000	-3.33 %	2,500.0000	-16.67 %	3,000.0000	0.00 %	
			9,000.00	8,700.00	7,500.00	-1,500.00	9,000.00	0.00	
85	MOVING EXISTING HYDRANT								
	3.0000	EACH	2,000.0000	25.00 %	1,300.0000	-35.00 %	1,600.0000	-20.00 %	
			6,000.00	7,500.00	3,900.00	-2,100.00	4,800.00	-1,200.00	
86	MOVING EXISTING HYDRANT ON BRIDGE								
	1.0000	EACH	3,000.0000	0.00 %	5,000.0000	66.67 %	1,400.0000	-53.33 %	
			3,000.00	0.00	5,000.00	2,000.00	1,400.00	-1,600.00	
87	RECONNECTING EXISTING HYDRANT								
	1.0000	EACH	2,000.0000	-50.00 %	800.0000	-60.00 %	1,400.0000	-30.00 %	
			2,000.00	-1,000.00	800.00	-1,200.00	1,400.00	-600.00	
88	SERVICE CONNECTION 100MM DIAM.								
	3.0000	EACH	2,900.0000	-36.21 %	2,500.0000	-13.79 %	1,400.0000	-51.72 %	
			8,700.00	5,550.00	7,500.00	-1,200.00	4,200.00	-4,500.00	
89	SERVICE CONNECTION 150 MM DIAM.								
	1.0000	EACH	3,200.0000	9.38 %	2,300.0000	-28.13 %	2,500.0000	-21.88 %	
			3,200.00	300.00	2,300.00	-900.00	2,500.00	-700.00	
90	SERVICE CONNECTION 200 MM DIAM.								
	2.0000	EACH	4,200.0000	-35.71 %	3,300.0000	-21.43 %	2,700.0000	-35.71 %	
			8,400.00	5,400.00	6,600.00	-1,800.00	5,400.00	-3,000.00	



PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
WATER LINES									
91	DUCTILE IRON PIPE FOR WATER MAIN 150 MM DIAM.								
	43.5000 m		150.0000	-30.00 %	120.0000	-20.00 %	110.0000	-26.67 %	
			6,525.00	-1,957.50	5,220.00	-1,305.00	4,785.00	-1,740.00	
92	DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.								
	329.0000 m		180.0000	-36.11 %	130.0000	-27.78 %	130.0000	-27.78 %	
			59,220.00	-21,385.00	42,770.00	-16,450.00	42,770.00	-16,450.00	
93	DUCTILE IRON PIPE FOR WATER MAIN 400 MM DIAM.								
	162.0000 m		375.0000	46.67 %	550.0000	46.67 %	450.0000	20.00 %	
			60,750.00	28,350.00	89,100.00	28,350.00	72,900.00	12,150.00	
94	RELOCATE WATER METER 38MM DIAM.								
	3.0000 EACH		2,000.0000	150.00 %	1,500.0000	-25.00 %	6,000.0000	200.00 %	
			6,000.00	9,000.00	4,500.00	-1,500.00	18,000.00	12,000.00	
95	RELOCATE WATER METER 75MM DIAM.								
	1.0000 EACH		6,000.0000	50.00 %	2,800.0000	-53.33 %	10,000.0000	66.67 %	
			6,000.00	9,000.00	2,800.00	-3,200.00	10,000.00	4,000.00	
96	CONNECT TO EXISTING WATER MAIN - 200 MM								
	2.0000 EACH		1,750.0000	14.29 %	5,000.0000	185.71 %	3,000.0000	71.43 %	
			3,500.00	4,000.00	10,000.00	6,500.00	6,000.00	2,500.00	
97	CONNECT TO EXISTING WATER MAIN - 300 MM								
	1.0000 EACH		2,200.0000	36.36 %	5,000.0000	127.27 %	1,600.0000	-27.27 %	
			2,200.00	3,000.00	5,000.00	2,800.00	1,600.00	-600.00	
98	CONNECT TO EXISTING WATER MAIN - 400 MM								
	2.0000 EACH		2,500.0000	140.00 %	5,000.0000	100.00 %	1,600.0000	-36.00 %	
			5,000.00	12,000.00	10,000.00	5,000.00	3,200.00	-1,800.00	
99	RESET IRRIGATION CONTROL SYSTEM								
	L.S.			-82.22 %		-88.89 %		-88.89 %	
			18,000.00	-14,800.00	2,000.00	-16,000.00	2,000.00	-16,000.00	
100	RESET DOUBLE DETECTOR CHECK VALVE ASSEMBLY 150MM DIAM.								
	L.S.			-65.96 %		-52.34 %		-57.45 %	
			11,750.00	-7,750.00	5,600.00	-6,150.00	5,000.00	-6,750.00	
STRUCTURE									
101	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	24254.0000 m3		25.0000	-26.00 %	32.0000	28.00 %	22.0000	-12.00 %	
			606,350.00	448,699.00	776,128.00	169,778.00	533,588.00	-72,762.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
102	GRAVEL BACKFILL FOR WALL								
	9057.0000	m3	35.0000	-8.57%	32.0000	-8.57%	48.0000	37.14%	
			316,995.00		289,824.00		434,736.00		117,741.00
103	CRUSHED SURFACING BASE COURSE BACKFILL FOR WALL								
	6070.0000	m3	30.0000	3.33%	31.0000	26.67%	35.0000	16.67%	
			182,100.00		188,170.00		212,450.00		30,350.00
104	DEWATERING SYSTEM								
		L.S.		69.70%		190.91%		69.70%	
			412,500.00		700,000.00		787,500.00		287,500.00
105	MAINTENANCE AND OPERATION OF DEWATERING SYSTEM								
	18.0000	MO.	10,000.0000	-99.99%	1.0000	-70.00%	200.0000	-98.00%	
			180,000.00		18.00		3,600.00		-176,400.00
106	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.		4.63%		-9.76%		-28.67%	
			2,803,700.00		2,933,500.00		2,530,000.00		-803,700.00
107	SHORING OR EXTRA EXCAVATION CL. A - FOR SHAFT								
		L.S.		-98.00%		-99.33%		-100.00%	
			150,000.00		3,000.00		1,000.00		-149,999.00
108	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL								
	159.0000	m3	600.0000	-16.67%	500.0000	-70.83%	400.0000	-33.33%	
			95,400.00		79,500.00		27,825.00		-31,800.00
109	FURNISHING PERMANENT CASING FOR 1.200 M DIAM. SHAFT								
	11.2600	m	1,000.0000	0.00%	1,000.0000	65.00%	500.0000	-50.00%	
			11,260.00		11,260.00		18,579.00		-5,630.00
110	FURNISHING PERMANENT CASING FOR 2.000 M DIAM SHAFT								
	6.7000	m	1,000.0000	0.00%	1,000.0000	120.00%	2,400.0000	140.00%	
			6,700.00		6,700.00		14,740.00		9,380.00
111	PLACING PERMANENT CASING FOR 1.200 M DIAM. SHAFT								
	1.0000	EACH	1,500.0000	-33.33%	1,000.0000	566.67%	500.0000	-66.67%	
			1,500.00		1,000.00		10,000.00		-1,000.00
112	PLACING PERMANENT CASING FOR 2.000 M DIAM SHAFT								
	3.0000	EACH	235.0000	325.53%	1,000.0000	4,155.32%	500.0000	112.77%	
			705.00		3,000.00		1,500.00		795.00
113	FURNISHING & PLACING TEMP. CASING FOR 2.000 DIAM. SHAFT								
	38.3000	m	1,000.0000	-87.50%	125.0000	-20.00%	1,400.0000	40.00%	
			38,300.00		4,787.50		30,640.00		15,320.00

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
114	REMOVING OBSTRUCTIONS	EST.		0.00 %		0.00 %		0.00 %	
			167,200.00		167,200.00		167,200.00		167,200.00
115	SHAFT - 610MM DIAMETER								
	555.0000	m	700.0000	-74.29 %	170.0000	-75.71 %	270.0000	-61.43 %	
			388,500.00	-288,600.00	94,350.00	-294,150.00	149,850.00	-238,650.00	
116	SHAFT - 760MM DIAMETER								
	1967.0000	m	800.0000	-75.00 %	190.0000	-76.25 %	230.0000	-71.25 %	
			1,573,600.00	1,180,200.00	373,730.00	1,199,870.00	452,410.00	1,121,190.00	
117	FURNISHING SOLDIER PILE - W 410X114								
	509.0000	m	400.0000	-62.50 %	120.0000	-70.00 %	175.0000	-56.25 %	
			203,600.00	-127,250.00	61,080.00	-142,520.00	89,075.00	-114,525.00	
118	FURNISHING SOLDIER PILE - W 360X134								
	487.0000	m	450.0000	-62.22 %	140.0000	-68.89 %	180.0000	-60.00 %	
			219,150.00	-136,360.00	68,180.00	-150,970.00	87,660.00	-131,490.00	
119	FURNISHING SOLDIER PILE - DBL. W 460X60								
	364.0000	m	420.0000	-54.76 %	125.0000	-70.24 %	185.0000	-55.95 %	
			152,880.00	-83,720.00	45,500.00	-107,380.00	67,340.00	-85,540.00	
120	FURNISHING SOLDIER PILE - DBL. W 460X89 W/COVER PLATE								
	1107.0000	m	850.0000	-74.12 %	180.0000	-78.82 %	235.0000	-72.35 %	
			940,950.00	-697,410.00	199,260.00	-741,690.00	260,145.00	-680,805.00	
121	EPOXY-COATED ST. REINF. BAR FOR BRIDGE								
	1498.0000	kg	1.5000	0.00 %	2.5000	66.67 %	1.0000	-33.33 %	
			2,247.00	0.00	3,745.00	1,498.00	1,498.00	-749.00	
122	EPOXY-COATED ST. REINF. BAR FOR SLAB								
	1013.0000	kg	1.5000	0.00 %	3.0000	100.00 %	1.0000	-33.33 %	
			1,519.50	0.00	3,039.00	1,519.50	1,013.00	-506.50	
123	ST. REINF. BAR FOR BRIDGE								
	626724.0000	kg	1.2500	-20.00 %	1.0000	-20.00 %	1.0000	-20.00 %	
			783,405.00	-156,681.00	626,724.00	-156,681.00	626,724.00	-156,681.00	
124	ST. REINF. BAR FOR SHAFT								
	40082.0000	kg	1.2500	-20.00 %	1.5000	20.00 %	1.0000	-20.00 %	
			50,102.50	-10,020.50	60,123.00	10,020.50	40,082.00	-10,020.50	
125	ST. REINF. BAR FOR RETAINING WALL								
	415605.0000	kg	1.2500	-20.00 %	1.0000	-20.00 %	1.0000	-20.00 %	
			519,506.25	-103,901.25	415,605.00	-103,901.25	415,605.00	-103,901.25	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
126	ST. REINF. BAR FOR SLAB								
	2710.0000	kg	1.2500	-20.00 %	1.4500	16.00 %	1.0000	-20.00 %	
			3,387.50	-677.50	3,929.50	542.00	2,710.00	-677.50	
127	CSL ACCESS TUBE								
	105.0000	m	150.0000	-83.33 %	28.0000	-81.33 %	50.0000	-66.67 %	
			15,750.00	-13,125.00	2,940.00	-12,810.00	5,250.00	-10,500.00	
128	CONC. CLASS 28P FOR SHAFT								
	153.0000	m3	260.0000	-42.31 %	170.0000	-34.62 %	350.0000	34.62 %	
			39,780.00	-16,830.00	26,010.00	-13,770.00	53,550.00	13,770.00	
129	CONC. CLASS 28 FOR RETAINING WALL								
	6934.0000	m3	515.0000	-2.91 %	450.0000	-12.62 %	650.0000	26.21 %	
			3,571,010.00	-104,010.00	3,120,300.00	-450,710.00	4,507,100.00	936,090.00	
130	CONC. CLASS 28 FOR BRIDGE								
	3816.0000	m3	900.0000	-50.00 %	545.0000	-39.44 %	750.0000	-16.67 %	
			3,434,400.00	1,717,200.00	2,079,720.00	1,354,680.00	2,862,000.00	-572,400.00	
131	CONC. CLASS 28D FOR BRIDGE								
	20.0000	m3	650.0000	-7.69 %	1,200.0000	84.62 %	1,500.0000	130.77 %	
			13,000.00	-1,000.00	24,000.00	11,000.00	30,000.00	17,000.00	
132	TIMBER LAGGING								
	266.0000	m3	1,000.0000	-20.00 %	500.0000	-50.00 %	875.0000	-12.50 %	
			266,000.00	212,800.00	133,000.00	-133,000.00	232,750.00	-33,250.00	
133	PREFABRICATED DRAINAGE MATERIAL								
	2574.0000	m2	15.0000	-13.33 %	48.0000	220.00 %	16.0000	6.67 %	
			38,610.00	33,462.00	123,552.00	84,942.00	41,184.00	2,574.00	
134	CONCRETE FASCIA PANEL								
	2898.0000	m2	210.0000	33.33 %	450.0000	114.29 %	300.0000	42.86 %	
			608,580.00	811,440.00	1,304,100.00	695,520.00	869,400.00	260,820.00	
135	PERMANENT GROUND ANCHOR								
	213.0000	EACH	1,000.0000	0.00 %	2,100.0000	110.00 %	860.0000	-14.00 %	
			213,000.00	213,000.00	447,300.00	234,300.00	183,180.00	-29,820.00	
136	PERFORMANCE TEST								
	14.0000	EACH	500.0000	300.00 %	2,000.0000	300.00 %	2,500.0000	400.00 %	
			7,000.00	28,000.00	28,000.00	21,000.00	35,000.00	28,000.00	
137	VERIFICATION TEST								
		L.S.		-80.00 %		-88.00 %		-70.00 %	
			25,000.00	5,000.00	3,000.00	-22,000.00	7,500.00	-17,500.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
138	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			-17.00	-17.00		-17.00		-17.00		
139	MODIFIED CONC. OVERLAY									
	40.0000	m3	2,000.0000	280.0000	-86.00 %	600.0000	-70.00 %	1,000.0000	-50.00 %	
			80,000.00	11,200.00	-68,800.00	24,000.00	-56,000.00	40,000.00	-40,000.00	
140	FINISHING AND CURING MODIFIED CONC. OVERLAY									
	540.0000	m2	20.0000	30.0000	50.00 %	10.0000	-50.00 %	25.0000	25.00 %	
			10,800.00	16,200.00	5,400.00	5,400.00	-5,400.00	13,500.00	2,700.00	
141	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
142	STRUCTURAL LOW ALLOY STEEL									
	L.S.				-28.57 %		-24.37 %		-43.70 %	
			1,190,000.00	850,000.00	-340,000.00	900,000.00	-290,000.00	670,000.00	-520,000.00	
143	FABRIC PAD BEARING - SUPERSTR.									
	5.0000	EACH	1,700.0000	1,000.0000	-41.18 %	2,500.0000	47.06 %	3,000.0000	76.47 %	
			8,500.00	5,000.00	-3,500.00	12,500.00	4,000.00	15,000.00	6,500.00	
144	SUPERSTRUCTURE -CL LINE RAMP									
	L.S.				-17.92 %		-3.04 %		2.28 %	
			974,664.00	800,000.00	-174,664.00	945,000.00	-29,664.00	996,930.78	22,266.78	
145	SUPERSTRUCTURE -BL LINE RAMP									
	L.S.				-1.33 %		-40.16 %		-4.51 %	
			785,438.00	775,000.00	-10,438.00	470,000.00	-315,438.00	750,000.00	-35,438.00	
146	SUPERSTRUCTURE -BRIDGE NO. 405/42.5 REPLACEMENT									
	L.S.				-2.79 %		3.69 %		-35.19 %	
			1,542,990.00	1,500,000.00	-42,990.00	1,600,000.00	57,010.00	1,000,000.00	-542,990.00	
147	SUPERSTRUCTURE -BRIDGE NO. 405/42.5B RECONSTRUCTION									
	L.S.				31.03 %		70.34 %		135.85 %	
			381,595.00	500,000.00	118,405.00	650,000.00	268,405.00	900,000.00	518,405.00	
148	ROADWAY DECK - NE 6TH STREET BRIDGE									
	L.S.				2.15 %		32.80 %		53.23 %	
			489,475.00	500,000.00	10,525.00	650,000.00	160,525.00	750,000.00	260,525.00	
149	COB SAFETY RAILING									
	168.0000	m	160.0000	250.0000	56.25 %	50.0000	-68.75 %	400.0000	150.00 %	
			26,880.00	42,000.00	15,120.00	8,400.00	-18,480.00	67,200.00	40,320.00	



PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
SURFACING									
161	CRUSHED SURFACING BASE COURSE								
	26096.0000	t	25.0000	-46.00 %	6.0000	-76.00 %	22.0000	-12.00 %	
			652,400.00	-300,104.00	156,576.00	-495,824.00	574,112.00	-78,288.00	
LIQUID ASPHALT									
162	ANTI-STRIPPING ADDITIVE								
		EST.		0.00 %		0.00 %		0.00 %	
			44,570.00		44,570.00		44,570.00		
CEMENT CONCRETE PAVEMENT									
163	CEMENT CONC. PAVEMENT								
	4944.0000	m3	300.0000	0.00 %	270.0000	-10.00 %	290.0000	-3.33 %	
			1,483,200.00	0.00	1,334,880.00	-148,320.00	1,433,760.00	-49,440.00	
164	COB CEMENT CONC. APPROACH 3 DAY								
	229.0000	m2	105.0000	-57.14 %	65.0000	-38.10 %	50.0000	-52.38 %	
			24,045.00	-13,740.00	14,885.00	-9,160.00	11,450.00	-12,595.00	
165	BRIDGE APPROACH SLAB								
	890.0000	m2	180.0000	-16.67 %	80.0000	-55.56 %	180.0000	0.00 %	
			160,200.00	133,500.00	71,200.00	-89,000.00	160,200.00	0.00	
166	EPOXY-COATED TIE BAR WITH DRILL HOLE								
	2693.0000	EACH	15.0000	-46.67 %	9.0000	-40.00 %	7.0000	-53.33 %	
			40,395.00	21,544.00	24,237.00	-16,158.00	18,851.00	-21,544.00	
ASPHALT CONCRETE PAVEMENT									
167	CRACK SEALING								
		EST.		0.00 %		0.00 %		0.00 %	
			15,000.00		15,000.00		15,000.00		
168	PLANING BITUMINOUS PAVEMENT								
	509.0000	m2	5.0000	220.00 %	6.0000	20.00 %	10.0000	100.00 %	
			2,545.00	8,144.00	3,054.00	509.00	5,090.00	2,545.00	
169	ASPHALT CONC. FOR PAVEMENT REPAIR								
	65.0000	t	100.0000	-25.00 %	100.0000	0.00 %	75.0000	-25.00 %	
			6,500.00	4,875.00	6,500.00	0.00	4,875.00	-1,625.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT										
170	ASPHALT CONC. PAVEMENT CL. A PG 64-22	t	45.0000	47.0000	4.44 %	47.0000	4.44 %	44.4500	-1.22 %	
	33507.0000		1,507,815.00	1,574,829.00	67,014.00	1,574,829.00	67,014.00	1,489,386.15	-18,428.85	
171	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64-22	t	48.0000	47.0000	-2.08 %	60.0000	25.00 %	50.6000	5.42 %	
	11041.0000		529,968.00	518,927.00	-11,041.00	662,460.00	132,492.00	558,674.60	28,706.60	
172	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			66,600.00	66,600.00		66,600.00		66,600.00		
173	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			40,190.00	40,190.00		40,190.00		40,190.00		
EROSION CONTROL AND PLANTING										
174	ESC LEAD	DAY	100.0000	1.0000	-99.00 %	1.0000	-99.00 %	50.0000	-50.00 %	
	1163.0000		116,300.00	1,163.00	-115,137.00	1,163.00	-115,137.00	58,150.00	-58,150.00	
175	SEEDING, FERTILIZING, AND MULCHING	ha	2,000.0000	2,000.0000	0.00 %	2,500.0000	25.00 %	2,000.0000	0.00 %	
	4.1600		8,320.00	8,320.00	0.00	10,400.00	2,080.00	8,320.00	0.00	
176	PLASTIC COVERING	m2	2.0000	1.7000	-15.00 %	1.0000	-50.00 %	1.5000	-25.00 %	
	25000.0000		50,000.00	42,500.00	-7,500.00	25,000.00	-25,000.00	37,500.00	-12,500.00	
177	CHECK DAM	m	40.0000	75.0000	87.50 %	120.0000	200.00 %	36.0000	-10.00 %	
	218.0000		8,720.00	16,350.00	7,630.00	26,160.00	17,440.00	7,848.00	-872.00	
178	STABILIZED CONSTRUCTION ENTRANCE	m2	20.0000	18.0000	-10.00 %	8.0000	-60.00 %	13.0000	-35.00 %	
	2400.0000		48,000.00	43,200.00	-4,800.00	19,200.00	-28,800.00	31,200.00	-16,800.00	
179	TIRE WASH	EACH	750.0000	10,000.0000	1,233.33 %	4,000.0000	433.33 %	10,000.0000	1,233.33 %	
	2.0000		1,500.00	20,000.00	18,500.00	8,000.00	6,500.00	20,000.00	18,500.00	
180	FURNISH STREET SWEEPER	EACH	150,000.0000	50,000.0000	-66.67 %	5,000.0000	-96.67 %	50,000.0000	-66.67 %	
	1.0000		150,000.00	50,000.00	-100,000.00	5,000.00	-145,000.00	50,000.00	-100,000.00	



PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND PLANTING									
181	STREET CLEANING								
	2490.0000	HR	50.0000	30.00 %	85.0000	70.00 %	65.0000	30.00 %	
			124,500.00		211,650.00		161,850.00		
182	INLET PROTECTION								
	373.0000	EACH	100.0000	-20.00 %	50.0000	-50.00 %	100.0000	0.00 %	
			37,300.00		18,650.00		37,300.00		
183	SILT FENCE								
	1570.0000	m	15.0000	0.00 %	16.0000	6.67 %	30.0000	100.00 %	
			23,550.00		25,120.00		47,100.00		
184	EROSION/WATER POLLUTION CONTROL								
	EST.			0.00 %		0.00 %		0.00 %	
			220,000.00		220,000.00		220,000.00		
185	CONSTRUCTION FENCE								
	1410.0000	m	10.0000	0.00 %	5.0000	-50.00 %	12.0000	20.00 %	
			14,100.00		7,050.00		16,920.00		
186	TEMPORARY POND RISER, CONNECTIONS AND SEDIMENT BARRIER								
	L.S.			15.66 %		-35.94 %		-11.03 %	
			5,620.00		3,600.00		5,000.00		
187	TEMPORARY STORMWATER RUNOFF STORAGE TANK								
	1.0000	EACH	23,000.0000	8.70 %	100,000.0000	334.78 %	30,000.0000	30.43 %	
			23,000.00		100,000.00		30,000.00		
188	MUD PALLIATIVE								
	200.0000	m3	9.0000	144.44 %	30.0000	233.33 %	30.0000	233.33 %	
			1,800.00		6,000.00		6,000.00		
189	TOPSOIL TYPE B								
	7486.0000	m3	25.0000	-20.00 %	10.0000	-60.00 %	15.0000	-40.00 %	
			187,150.00		74,860.00		112,290.00		
190	PSIPE GIANT SEQUOIA B&B 1.22 M HT.								
	210.0000	EACH	77.0000	-35.06 %	20.0000	-74.03 %	42.0000	-45.45 %	
			16,170.00		4,200.00		8,820.00		
191	PSIPE PIN OAK B&B, 38.10 MM CALIPER								
	32.0000	EACH	187.0000	6.95 %	15.0000	-91.98 %	140.0000	-25.13 %	
			5,984.00		480.00		4,480.00		
192	DELETED ITEM								
	0.0100	EACH	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00		0.00		0.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\*\*\* BID CHECK REPORT \*\*\*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
193	PSIPE WHITE ROCKROSE #1 CONTAINER									
	3634.0000	EACH	11.0000	6.0000	-45.45 %	9.0000	-18.18 %	6.0000	-45.45 %	
			39,974.00	21,804.00	-18,170.00	32,706.00	-7,268.00	21,804.00	-18,170.00	
194	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
195	PSIPE KELSEY RED OSIER DOGWOOD #1 CONTAINER									
	2367.0000	EACH	11.0000	6.0000	-45.45 %	9.0000	-18.18 %	6.0000	-45.45 %	
			26,037.00	14,202.00	-11,835.00	21,303.00	-4,734.00	14,202.00	-11,835.00	
196	PSIPE SNOWBERRY #1 CONTAINER									
	571.0000	EACH	11.0000	6.0000	-45.45 %	9.0000	-18.18 %	4.0000	-63.64 %	
			6,281.00	3,426.00	-2,855.00	5,139.00	-1,142.00	2,284.00	-3,997.00	
197	PSIPE SLOUGH SEDGE #1 CONTAINER									
	6577.0000	EACH	1.6500	4.0000	142.42 %	9.0000	445.45 %	5.0000	203.03 %	
			10,852.05	26,308.00	15,455.95	59,193.00	48,340.95	32,885.00	22,032.95	
198	PSIPE SOFT RUSH #1 CONTAINER									
	6577.0000	EACH	1.6500	4.0000	142.42 %	9.0000	445.45 %	5.0000	203.03 %	
			10,852.05	26,308.00	15,455.95	59,193.00	48,340.95	32,885.00	22,032.95	
199	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			40,650.00	40,650.00		40,650.00		40,650.00		
200	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			30,110.00	30,110.00		30,110.00		30,110.00		
201	BARK OR WOOD CHIP MULCH									
	1304.0000	m3	45.0000	30.0000	-33.33 %	50.0000	11.11 %	36.0000	-20.00 %	
			58,680.00	39,120.00	-19,560.00	65,200.00	6,520.00	46,944.00	-11,736.00	
202	BIOFILTRATION SEED MIX AND WILDFLOWER SEED MIX									
	1.8200	ha	7,500.0000	2,500.0000	-66.67 %	1,500.0000	-80.00 %	2,500.0000	-66.67 %	
			13,650.00	4,550.00	-9,100.00	2,730.00	-10,920.00	4,550.00	-9,100.00	
TRAFFIC										
203	CEMENT CONC. BARRIER CURB AND GUTTER									
	833.0000	m	40.0000	30.0000	-25.00 %	30.0000	-25.00 %	50.0000	25.00 %	
			33,320.00	24,990.00	-8,330.00	24,990.00	-8,330.00	41,650.00	8,330.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
204	CEMENT CONC. BARRIER CURB									
	283.0000	m	35.0000	35.0000	0.00 %	35.0000	0.00 %	50.0000	42.86 %	
			9,905.00	9,905.00	0.00	9,905.00	0.00	14,150.00	4,245.00	
205	EXTRUDED CURB									
	657.0000	m	15.0000	26.0000	73.33 %	12.0000	-20.00 %	26.0000	73.33 %	
			9,855.00	17,082.00	7,227.00	7,884.00	-1,971.00	17,082.00	7,227.00	
206	TYPE C PRECAST TRAFFIC CURB									
	391.0000	m	35.0000	36.0000	2.86 %	65.0000	85.71 %	36.0000	2.86 %	
			13,685.00	14,076.00	391.00	25,415.00	11,730.00	14,076.00	391.00	
207	TYPE A BLOCK TRAFFIC CURB									
	380.0000	m	35.0000	36.0000	2.86 %	48.0000	37.14 %	36.0000	2.86 %	
			13,300.00	13,680.00	380.00	18,240.00	4,940.00	13,680.00	380.00	
208	TYPE C BLOCK TRAFFIC CURB									
	146.0000	m	30.0000	36.0000	20.00 %	48.0000	60.00 %	36.0000	20.00 %	
			4,380.00	5,256.00	876.00	7,008.00	2,628.00	5,256.00	876.00	
209	CEMENT CONC. DROP CURB									
	125.0000	m	45.0000	140.0000	211.11 %	48.0000	6.67 %	55.0000	22.22 %	
			5,625.00	17,500.00	11,875.00	6,000.00	375.00	6,875.00	1,250.00	
210	CEMENT CONC. STEP CURB									
	41.0000	m	55.0000	70.0000	27.27 %	48.0000	-12.73 %	55.0000	0.00 %	
			2,255.00	2,870.00	615.00	1,968.00	-287.00	2,255.00	0.00	
211	BEAM GUARDRAIL TYPE 1									
	646.0000	m	50.0000	40.0000	-20.00 %	42.0000	-16.00 %	40.0000	-20.00 %	
			32,300.00	25,840.00	-6,460.00	27,132.00	-5,168.00	25,840.00	-6,460.00	
212	BEAM GUARDRAIL TYPE 4									
	25.0000	m	30.0000	60.0000	100.00 %	60.0000	100.00 %	57.0000	90.00 %	
			750.00	1,500.00	750.00	1,500.00	750.00	1,425.00	675.00	
213	BEAM GUARDRAIL TYPE 11									
	13.0000	m	100.0000	90.0000	-10.00 %	225.0000	125.00 %	86.0000	-14.00 %	
			1,300.00	1,170.00	-130.00	2,925.00	1,625.00	1,118.00	-182.00	
214	BEAM GUARDRAIL TRANSITION SECTION TYPE 1A									
	2.0000	EACH	1,500.0000	1,200.0000	-20.00 %	1,200.0000	-20.00 %	1,200.0000	-20.00 %	
			3,000.00	2,400.00	-600.00	2,400.00	-600.00	2,400.00	-600.00	
215	BEAM GUARDRAIL TRANSITION SECTION TYPE 3									
	3.0000	EACH	1,400.0000	740.0000	-47.14 %	1,200.0000	-14.29 %	740.0000	-47.14 %	
			4,200.00	2,220.00	-1,980.00	3,600.00	-600.00	2,220.00	-1,980.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
216	BEAM GUARDRAIL TRANSITION SECTION TYPE 16									
	1.0000 EACH		15,000.0000	1,100.0000	-92.67%	1,200.0000	-92.00%	1,050.0000	-93.00%	
			15,000.00	1,100.00	-13,900.00	1,200.00	-13,800.00	1,050.00	-13,950.00	
217	BEAM GUARDRAIL FLARED TERMINAL									
	2.0000 EACH		500.0000	1,200.0000	140.00%	1,700.0000	240.00%	1,800.0000	260.00%	
			1,000.00	2,400.00	1,400.00	3,400.00	2,400.00	3,600.00	2,600.00	
218	BEAM GUARDRAIL ANCHOR TYPE 4									
	2.0000 EACH		500.0000	500.0000	0.00%	550.0000	10.00%	460.0000	-8.00%	
			1,000.00	1,000.00	0.00	1,100.00	100.00	920.00	-80.00	
219	BEAM GUARDRAIL ANCHOR TYPE 7									
	6.0000 EACH		400.0000	400.0000	0.00%	425.0000	6.25%	400.0000	0.00%	
			2,400.00	2,400.00	0.00	2,550.00	150.00	2,400.00	0.00	
220	PRECAST CONC. BARRIER TYPE 2									
	96.0000 m		90.0000	75.0000	-16.67%	85.0000	-5.56%	70.0000	-22.22%	
			8,640.00	7,200.00	-1,440.00	8,160.00	-480.00	6,720.00	-1,920.00	
221	PRECAST CONC. BARRIER TYPE 4									
	967.0000 m		90.0000	75.0000	-16.67%	77.0000	-14.44%	70.0000	-22.22%	
			87,030.00	72,525.00	-14,505.00	74,459.00	-12,571.00	67,690.00	-19,340.00	
222	CAST-IN-PLACE CONC. BARRIER TYPE 2A									
	1621.8000 m		300.0000	275.0000	-8.33%	215.0000	-28.33%	290.0000	-3.33%	
			486,540.00	445,995.00	-40,545.00	348,687.00	-137,853.00	470,322.00	-16,218.00	
223	CAST-IN-PLACE CONC. BARRIER TYPE 2B									
	526.2000 m		380.0000	590.0000	55.26%	455.0000	19.74%	500.0000	31.58%	
			199,956.00	310,458.00	110,502.00	239,421.00	39,465.00	263,100.00	63,144.00	
224	CAST-IN-PLACE CONC. BARRIER TYPE 2C									
	309.0000 m		350.0000	330.0000	-5.71%	260.0000	-25.71%	320.0000	-8.57%	
			108,150.00	101,970.00	-6,180.00	80,340.00	-27,810.00	98,880.00	-9,270.00	
225	CAST-IN-PLACE CONC. BARRIER TYPE 2D									
	8.8000 m		600.0000	800.0000	33.33%	800.0000	33.33%	830.0000	38.33%	
			5,280.00	7,040.00	1,760.00	7,040.00	1,760.00	7,304.00	2,024.00	
226	CAST-IN-PLACE CONC. BARRIER TYPE 2E									
	228.8000 m		350.0000	260.0000	-25.71%	215.0000	-38.57%	240.0000	-31.43%	
			80,080.00	59,488.00	-20,592.00	49,192.00	-30,888.00	54,912.00	-25,168.00	
227	MODIFIED CAST-IN-PLACE CONC. BARRIER LT. STANDARD SECT.									
	8.0000 EACH		2,800.0000	3,000.0000	7.14%	3,000.0000	7.14%	3,000.0000	7.14%	
			22,400.00	24,000.00	1,600.00	24,000.00	1,600.00	24,000.00	1,600.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
228	CAST-IN-PLACE CONC. BARRIER TSP POLE SECTION									
	2.0000 EACH		2,500.0000	3,200.0000	28.00 %	3,200.0000	28.00 %	3,300.0000	32.00 %	
			5,000.00	6,400.00	1,400.00	6,400.00	1,400.00	6,600.00	1,600.00	
229	TEMPORARY CONC. BARRIER									
	5454.0000 m		30.0000	32.0000	6.67 %	25.0000	-16.67 %	15.0000	-50.00 %	
			163,620.00	174,528.00	10,908.00	136,350.00	-27,270.00	81,810.00	-81,810.00	
230	TEMPORARY IMPACT ATTENUATOR									
	8.0000 EACH		5,500.0000	5,000.0000	-9.09 %	5,500.0000	0.00 %	18,000.0000	227.27 %	
			44,000.00	40,000.00	-4,000.00	44,000.00	0.00	144,000.00	100,000.00	
231	PERMANENT IMPACT ATTENUATOR									
	5.0000 EACH		20,000.0000	18,000.0000	-10.00 %	25,000.0000	25.00 %	35,000.0000	75.00 %	
			100,000.00	90,000.00	-10,000.00	125,000.00	25,000.00	175,000.00	75,000.00	
232	REPAIR IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
233	RESETTING IMPACT ATTENUATOR									
	8.0000 EACH		1,000.0000	700.0000	-30.00 %	1,000.0000	0.00 %	700.0000	-30.00 %	
			8,000.00	5,600.00	-2,400.00	8,000.00	0.00	5,600.00	-2,400.00	
234	DELIVERY AND PLACEMENT OF QMB									
	L.S.				212.50 %		837.50 %		275.00 %	
			40,000.00	125,000.00	85,000.00	375,000.00	335,000.00	150,000.00	110,000.00	
235	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
236	TTV MOBILIZATION									
	L.S.				0.00 %		50.00 %		-16.67 %	
			3,000.00	3,000.00	0.00	4,500.00	1,500.00	2,500.00	-500.00	
237	MOVING QMB WITH TTV									
	175000.0000 m		0.2500	0.2000	-20.00 %	0.1500	-40.00 %	0.0800	-68.00 %	
			43,750.00	35,000.00	-8,750.00	26,250.00	-17,500.00	14,000.00	-29,750.00	
238	FORCE ACCOUNT REPLACEMENT PARTS FOR TTV									
	EST.				0.00 %		0.00 %		0.00 %	
			7,000.00	7,000.00		7,000.00		7,000.00		
239	TRUCK MOUNTED IMPACT ATTENUATOR									
	8.0000 EACH		10,000.0000	15,000.0000	50.00 %	22,500.0000	125.00 %	15,000.0000	50.00 %	
			80,000.00	120,000.00	40,000.00	180,000.00	100,000.00	120,000.00	40,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 RENTON WA 980561057 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
240	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR								
	6000.0000	HR	40.0000	5.00 %	42.0000	5.00 %	42.0000	5.00 %	42.0000
			240,000.00	12,000.00	252,000.00	12,000.00	252,000.00	12,000.00	252,000.00
241	PAINT LINE								
	27709.0000	m	0.5000	0.00 %	1.0000	100.00 %	0.4000	-20.00 %	13,854.50
			13,854.50	0.00	27,709.00	13,854.50	11,083.60	-2,770.90	
242	PROFILED PLASTIC LINE								
	17342.0000	m	6.0000	-16.67 %	2.0000	-66.67 %	4.6000	-23.33 %	104,052.00
			104,052.00	-17,342.00	34,684.00	-69,368.00	79,773.20	-24,278.80	
243	PROFILED PLASTIC DROP LANE LINE								
	325.0000	m	6.0000	-33.33 %	2.0000	-66.67 %	4.0000	-33.33 %	1,950.00
			1,950.00	-650.00	650.00	-1,300.00	1,300.00	-650.00	
244	PAINTED WIDE LINE								
	10471.0000	m	1.0000	-50.00 %	1.5000	50.00 %	0.5000	-50.00 %	10,471.00
			10,471.00	-5,235.50	15,706.50	5,235.50	5,235.50	-5,235.50	
245	PROFILED PLASTIC WIDE LINE								
	8562.0000	m	8.0000	56.25 %	2.0000	-75.00 %	12.5000	56.25 %	68,496.00
			68,496.00	38,529.00	17,124.00	-51,372.00	107,025.00	38,529.00	
246	PROFILED PLASTIC DOTTED WIDE LINE								
	87.0000	m	8.0000	-37.50 %	10.0000	25.00 %	5.0000	-37.50 %	696.00
			696.00	-261.00	870.00	174.00	435.00	-261.00	
247	PROFILED PLASTIC SKIP WIDE LINE								
	193.0000	m	8.0000	0.00 %	2.0000	-75.00 %	8.0000	0.00 %	1,544.00
			1,544.00	0.00	386.00	-1,158.00	1,544.00	0.00	
248	COB PLASTIC CROSSWALK LINE								
	157.0000	m2	10.0000	200.00 %	30.0000	200.00 %	30.0000	200.00 %	1,570.00
			1,570.00	3,140.00	4,710.00	3,140.00	4,710.00	3,140.00	
249	PAINTED STOP LINE								
	13.5000	m	20.0000	-20.00 %	10.0000	-50.00 %	16.0000	-20.00 %	270.00
			270.00	-216.00	135.00	-135.00	216.00	-54.00	
250	PLASTIC STOP LINE								
	80.0000	m	15.0000	120.00 %	10.0000	-33.33 %	33.0000	120.00 %	1,200.00
			1,200.00	2,640.00	800.00	-400.00	2,640.00	1,440.00	
251	PLASTIC TRAFFIC ARROW								
	47.0000	EACH	80.0000	12.50 %	80.0000	0.00 %	90.0000	12.50 %	3,760.00
			3,760.00	470.00	3,760.00	0.00	4,230.00	470.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003  
 TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
252	COB PLASTIC TRAFFIC ARROW									
	20.0000	EACH	80.0000	60.0000	-25.00 %	80.0000	0.00 %	60.0000	-25.00 %	
			1,600.00	1,200.00	-400.00	1,600.00	0.00	1,200.00	-400.00	
253	PAINTED TRAFFIC ARROW									
	25.0000	EACH	50.0000	40.0000	-20.00 %	50.0000	0.00 %	40.0000	-20.00 %	
			1,250.00	1,000.00	-250.00	1,250.00	0.00	1,000.00	-250.00	
254	PLASTIC TRAFFIC LETTER									
	82.0000	EACH	30.0000	50.0000	66.67 %	50.0000	66.67 %	50.0000	66.67 %	
			2,460.00	4,100.00	1,640.00	4,100.00	1,640.00	4,100.00	1,640.00	
255	PAINTED HOV LANE SYMBOL TYPE 1									
	50.0000	EACH	60.0000	75.0000	25.00 %	100.0000	66.67 %	75.0000	25.00 %	
			3,000.00	3,750.00	750.00	5,000.00	2,000.00	3,750.00	750.00	
256	PLASTIC HOV LANE SYMBOL TYPE 1									
	12.0000	EACH	150.0000	200.0000	33.33 %	100.0000	-33.33 %	200.0000	33.33 %	
			1,800.00	2,400.00	600.00	1,200.00	-600.00	2,400.00	600.00	
257	PLASTIC HOV LANE SYMBOL TYPE 2									
	39.0000	EACH	150.0000	150.0000	0.00 %	100.0000	-33.33 %	150.0000	0.00 %	
			5,850.00	5,850.00	0.00	3,900.00	-1,950.00	5,850.00	0.00	
258	PLASTIC DRAINAGE MARKING									
	71.0000	EACH	25.0000	15.0000	-40.00 %	5.0000	-80.00 %	15.0000	-40.00 %	
			1,775.00	1,065.00	-710.00	355.00	-1,420.00	1,065.00	-710.00	
259	RAISED PAVEMENT MARKER TYPE 1									
	106.6300	HUND	200.0000	150.0000	-25.00 %	200.0000	0.00 %	150.0000	-25.00 %	
			21,326.00	15,994.50	-5,331.50	21,326.00	0.00	15,994.50	-5,331.50	
260	RAISED PAVEMENT MARKER TYPE 2									
	36.6400	HUND	350.0000	300.0000	-14.29 %	300.0000	-14.29 %	300.0000	-14.29 %	
			12,824.00	10,992.00	-1,832.00	10,992.00	-1,832.00	10,992.00	-1,832.00	
261	PERMANENT SIGNING									
		L.S.			-63.04 %		-73.60 %		-64.10 %	
			473,500.00	175,000.00	-298,500.00	125,000.00	-348,500.00	170,000.00	-303,500.00	
262	SIGN BRIDGE NO. 1									
		L.S.			8.86 %		-3.58 %		8.86 %	
			64,300.00	70,000.00	5,700.00	62,000.00	-2,300.00	70,000.00	5,700.00	
263	SIGN BRIDGE NO. 2									
		L.S.			-19.16 %		-31.29 %		-23.20 %	
			123,700.00	100,000.00	-23,700.00	85,000.00	-38,700.00	95,000.00	-28,700.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
264	SIGN BRIDGE NO. 3	L.S.	56,700.00	23.46 %	70,000.00	28.75 %	80,000.00	41.09 %	23,300.00
265	SIGN BRIDGE NO. 4	L.S.	137,900.00	-27.48 %	100,000.00	-34.74 %	105,000.00	-23.86 %	32,900.00
266	CANTILEVER SIGN STRUCTURE NO. 1	L.S.	37,100.00	-19.14 %	30,000.00	-24.53 %	30,000.00	-19.14 %	7,100.00
267	CANTILEVER SIGN STRUCTURE NO. 2	L.S.	33,200.00	-9.64 %	30,000.00	-24.70 %	30,000.00	-9.64 %	3,200.00
268	CANTILEVER SIGN STRUCTURE NO. 3	L.S.	32,500.00	-7.69 %	30,000.00	-7.69 %	35,000.00	7.69 %	2,500.00
269	CANTILEVER SIGN STRUCTURE NO. 4	L.S.	31,200.00	-3.85 %	30,000.00	-3.85 %	35,000.00	12.18 %	3,800.00
270	CANTILEVER SIGN STRUCTURE NO. 5	L.S.	37,400.00	-19.79 %	30,000.00	-19.79 %	35,000.00	-6.42 %	7,400.00
271	CANTILEVER SIGN STRUCTURE NO. 6	L.S.	32,300.00	-7.12 %	30,000.00	-7.12 %	35,000.00	8.36 %	2,300.00
272	CANTILEVER SIGN STRUCTURE NO. 7	L.S.	33,500.00	-10.45 %	30,000.00	-10.45 %	35,000.00	4.48 %	3,500.00
273	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.	3,000.00	233.33 %	10,000.00	-83.33 %	10,000.00	233.33 %	7,000.00
274	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.	6,000.00	66.67 %	10,000.00	-58.33 %	10,000.00	66.67 %	4,000.00
275	BRIDGE MOUNTED SIGN BRACKET NO. 4	L.S.	6,000.00	66.67 %	10,000.00	-33.33 %	10,000.00	66.67 %	4,000.00



PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
276	SIGN COVERING								
	14.0000	m2	50.0000	-50.00 %	20.0000	-60.00 %	25.0000	-50.00 %	
			700.00	-350.00	280.00	-420.00	350.00	-350.00	
277	TEMPORARY ILLUMINATION SYSTEM								
	L.S.		70,000.00	-28.57 %	35,000.00	-50.00 %	40,000.00	-42.86 %	
				-20,000.00		-35,000.00		-30,000.00	
278	ILLUMINATION SYSTEM SAS 4887								
	L.S.		121,500.00	-25.93 %	80,000.00	-34.16 %	90,000.00	-25.93 %	
				-31,500.00		-41,500.00		-31,500.00	
279	ILLUMINATION SYSTEM SAS 4888								
	L.S.		27,000.00	122.22 %	58,000.00	114.81 %	65,000.00	140.74 %	
				33,000.00		31,000.00		38,000.00	
280	ILLUMINATION SYSTEM SAS 3168								
	L.S.		20,250.00	48.15 %	23,000.00	13.58 %	26,000.00	28.40 %	
				9,750.00		2,750.00		5,750.00	
281	ILLUMINATION SYSTEM SUA 924								
	L.S.		27,000.00	-62.96 %	9,000.00	-66.67 %	10,000.00	-62.96 %	
				-17,000.00		-18,000.00		-17,000.00	
282	ILLUMINATION SYSTEM SUA 925								
	L.S.		297,000.00	26.26 %	100,000.00	-66.33 %	240,000.00	-19.19 %	
				78,000.00		-197,000.00		-57,000.00	
283	ILLUMINATION SYSTEM SUA 845								
	L.S.		182,250.00	-12.21 %	100,000.00	-45.13 %	125,000.00	-31.41 %	
				-22,250.00		-82,250.00		-57,250.00	
284	ILLUMINATION SYSTEM SAS 4937								
	L.S.		62,000.00	-51.61 %	30,000.00	-51.61 %	32,000.00	-48.39 %	
				-32,000.00		-32,000.00		-30,000.00	
285	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 8TH ST/112TH AVE NE								
	L.S.		210,000.00	19.05 %	190,000.00	-9.52 %	20,000.00	-90.48 %	
				40,000.00		-20,000.00		-190,000.00	
286	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 4 ST/NB I-405 RAMP								
	L.S.		145,000.00	-24.14 %	90,000.00	-37.93 %	107,000.00	-26.21 %	
				-35,000.00		-55,000.00		-38,000.00	
287	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 4 ST/SB I-405 RAMP								
	L.S.		145,000.00	-17.24 %	90,000.00	-37.93 %	120,000.00	-17.24 %	
				-25,000.00		-55,000.00		-25,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
288	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 6 ST/112TH AVE NE	L.S.			-14.37%			-20.49%		-14.37%
			163,500.00	140,000.00	-23,500.00	130,000.00	-33,500.00	140,000.00	-23,500.00	
289	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 6 ST/I-405 RAMPS	L.S.			-17.65%			-29.41%		-21.18%
			85,000.00	70,000.00	-15,000.00	60,000.00	-25,000.00	67,000.00	-18,000.00	
290	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 10 ST/112 AVE NE	L.S.			-47.37%			-47.37%		-47.37%
			9,500.00	5,000.00	-4,500.00	5,000.00	-4,500.00	5,000.00	-4,500.00	
291	LOOP REPLACEMENT TYPE R1	EACH			-37.50%			-50.00%		-37.50%
	15.0000		800.0000	500.0000	-300.0000	400.0000	-400.0000	500.0000	-300.0000	
			12,000.00	7,500.00	-4,500.00	6,000.00	-6,000.00	7,500.00	-4,500.00	
292	FORCE ACCOUNT LOOP TESTING	EST.			0.00%			0.00%		0.00%
			2,000.00	2,000.00		2,000.00		2,000.00		
293	TRAFFIC SAFETY DRUM	EACH			-24.00%			120.00%		-28.00%
	918.0000		50.0000	38.0000	-12.0000	110.0000	72.0000	36.0000	-14.0000	
			45,900.00	34,884.00	-11,016.00	100,980.00	55,080.00	33,048.00	-12,852.00	
294	SEQUENTIAL ARROW SIGN	HR			-66.67%			-48.33%		-66.67%
	25620.0000		6.0000	2.0000	-4.0000	3.1000	-2.9000	2.0000	-4.0000	
			153,720.00	51,240.00	-102,480.00	79,422.00	-74,298.00	51,240.00	-102,480.00	
295	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			7.14%			44.29%		0.00%
	6.0000		7,000.0000	7,500.0000	500.0000	10,100.0000	3,100.0000	7,000.0000		0.00%
			42,000.00	45,000.00	3,000.00	60,600.00	18,600.00	42,000.00		0.00%
296	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			-60.00%			-90.00%		-60.00%
	25000.0000		5.0000	2.0000	-3.0000	0.5000	-4.5000	2.0000	-3.0000	
			125,000.00	50,000.00	-75,000.00	12,500.00	-112,500.00	50,000.00	-75,000.00	
297	TYPE III BARRICADE	EACH			-70.59%			-47.06%		-70.59%
	52.0000		170.0000	50.0000	-120.0000	90.0000	-80.0000	50.0000	-120.0000	
			8,840.00	2,600.00	-6,240.00	4,680.00	-4,160.00	2,600.00	-6,240.00	
298	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.			-66.44%			-83.89%		-71.14%
			149,000.00	50,000.00	-99,000.00	24,000.00	-125,000.00	43,000.00	-106,000.00	
299	FORCE ACCOUNT ROLLING SLOWDOWN	EST.			0.00%			0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
300	TRAFFIC CONTROL LABOR								
	35100.0000	HR	37.0000	5.41%	1.0000	-97.30%	37.2500	0.68%	
			1,298,700.00	70,200.00	35,100.00	1,263,600.00	1,307,475.00	8,775.00	
301	TRAFFIC CONTROL VEHICLE								
	785.0000	DAY	75.0000	6.67%	58.0000	-22.67%	80.0000	6.67%	
			58,875.00	3,925.00	45,530.00	-13,345.00	62,800.00	3,925.00	
302	TRAFFIC CONTROL SUPERVISOR								
	12030.0000	HR	40.0000	0.00%	1.0000	-97.50%	40.0000	0.00%	
			481,200.00	0.00	12,030.00	-469,170.00	481,200.00	0.00	
303	CONSTRUCTION SIGNS CLASS A								
	89.0000	m2	200.0000	0.00%	130.0000	-35.00%	170.0000	-15.00%	
			17,800.00	0.00	11,570.00	-6,230.00	15,130.00	-2,670.00	
304	TEMPORARY ITS SYSTEM	L.S.		76.06%		12.68%		40.85%	
			71,000.00	54,000.00	80,000.00	9,000.00	100,000.00	29,000.00	
305	TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM	L.S.		-50.82%		-50.82%		-45.90%	
			61,000.00	-31,000.00	30,000.00	-31,000.00	33,000.00	-28,000.00	
306	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.		-33.33%		-50.00%		-41.67%	
			60,000.00	40,000.00	30,000.00	-30,000.00	35,000.00	-25,000.00	
307	COMMUNICATION CABLES & INTERFACES	L.S.		19.57%		-78.26%		23.48%	
			230,000.00	45,000.00	50,000.00	-180,000.00	284,000.00	54,000.00	
308	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.		-24.53%		-33.96%		-24.53%	
			53,000.00	-13,000.00	35,000.00	-18,000.00	40,000.00	-13,000.00	
309	COMMUNICATION CONDUIT SYSTEM	L.S.		-12.00%		-24.00%		-9.60%	
			125,000.00	-15,000.00	95,000.00	-30,000.00	113,000.00	-12,000.00	
310	VARIABLE MESSAGE SIGN	L.S.		-33.33%		-37.50%		-33.33%	
			120,000.00	80,000.00	75,000.00	-45,000.00	80,000.00	-40,000.00	
311	HIGHWAY ADVISORY RADIO SYSTEM	L.S.		-36.36%		-36.36%		-27.27%	
			11,000.00	7,000.00	7,000.00	-4,000.00	8,000.00	-3,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3rd BIDDER		% DIFF./ AMT.DIFF.	2nd BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
312	DIRECTIONAL BORING 320.0000	m	150.0000 48,000.00	120.0000 38,400.00	-20.00 % -9,600.00	123.0000 39,360.00	-18.00 % -8,640.00	120.0000 38,400.00	-20.00 % -9,600.00	
OTHER ITEMS										
313	INCENTIVE EARLY COMPL. EST.		500,000.00	500,000.00	0.00 %	500,000.00	0.00 %	500,000.00	0.00 %	
314	STRUCTURE EXCAVATION CLASS B INCL. HAUL 17764.0000	m3	10.0000 177,640.00	12.0000 213,168.00	20.00 % 35,528.00	1.2500 22,205.00	-87.50 % -155,435.00	27.0000 479,628.00	170.00 % 301,988.00	
315	SHORING OR EXTRA EXCAVATION CLASS B 12667.0000	m2	5.0000 63,335.00	4.0000 50,668.00	-20.00 % -12,667.00	1.7000 21,533.90	-66.00 % -41,801.10	2.0000 25,334.00	-60.00 % -38,001.00	
316	GRAVEL BACKFILL FOR DRAIN 1515.0000	m3	35.0000 53,025.00	40.0000 60,600.00	14.29 % 7,575.00	42.0000 63,630.00	20.00 % 10,605.00	42.0000 63,630.00	20.00 % 10,605.00	
317	PLUGGING EXISTING PIPE 17.0000	EACH	400.0000 6,800.00	200.0000 3,400.00	-50.00 % -3,400.00	150.0000 2,550.00	-62.50 % -4,250.00	150.0000 2,550.00	-62.50 % -4,250.00	
318	STRUCTURE SURVEYING L.S.		250,000.00	175,000.00	-30.00 % -75,000.00	182,000.00	-27.20 % -68,000.00	200,000.00	-20.00 % -50,000.00	
319	ROADWAY SURVEYING L.S.		200,000.00	175,000.00	-12.50 % -25,000.00	182,000.00	-9.00 % -18,000.00	200,000.00	0.00 % 0.00	
320	COB REMOVABLE BOLLARD 4.0000	EACH	600.0000 2,400.00	500.0000 2,000.00	-16.67 % -400.00	550.0000 2,200.00	-8.33 % -200.00	175.0000 700.00	-70.83 % -1,700.00	
321	COB CEMENT CONC. SIDEWALK 1918.0000	m2	25.0000 47,950.00	30.0000 57,540.00	20.00 % 9,590.00	30.0000 57,540.00	20.00 % 9,590.00	40.0000 76,720.00	60.00 % 28,770.00	
322	CHAIN LINK FENCE TYPE 1 121.0000	m	32.0000 3,872.00	42.0000 5,082.00	31.25 % 1,210.00	36.0000 4,356.00	12.50 % 484.00	43.0000 5,203.00	34.38 % 1,331.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- LOW BIDDER -----	----- 3rd BIDDER -----	----- 2nd BIDDER -----
GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	BALFOUR BEATTY CONSTRUCTION, I 1282 VALENTINE AVENUE SE PACIFIC WA 980472106 CONTRACTOR NUMBER : 100026	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3rd BIDDER		2nd BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
323	CHAIN LINK FENCE TYPE 4								
	802.0000	m	20.0000	43.0000	115.00%	60.0000	200.00%	44.0000	120.00%
			16,040.00	34,486.00	18,446.00	48,120.00	32,080.00	35,288.00	19,248.00
324	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	99.0000	EACH	110.0000	25.0000	-77.27%	100.0000	-9.09%	95.0000	-13.64%
			10,890.00	2,475.00	-8,415.00	9,900.00	-990.00	9,405.00	-1,485.00
325	CABLE FENCE								
	106.0000	m	200.0000	150.0000	-25.00%	25.0000	-87.50%	140.0000	-30.00%
			21,200.00	15,900.00	-5,300.00	2,650.00	-18,550.00	14,840.00	-6,360.00
326	STRUCTURAL EARTH WALL								
	2697.0000	m2	275.0000	194.0000	-29.45%	265.0000	-3.64%	180.0000	-34.55%
			741,675.00	523,218.00	-218,457.00	714,705.00	-26,970.00	485,460.00	-256,215.00
327	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL								
	17449.0000	m3	30.0000	20.0000	-33.33%	45.0000	50.00%	27.0000	-10.00%
			523,470.00	348,980.00	-174,490.00	785,205.00	261,735.00	471,123.00	-52,347.00
328	CONNECTION TO DRAINAGE STRUCTURE								
	31.0000	EACH	1,000.0000	900.0000	-10.00%	240.0000	-76.00%	500.0000	-50.00%
			31,000.00	27,900.00	-3,100.00	7,440.00	-23,560.00	15,500.00	-15,500.00
329	ADJUST MANHOLE								
	6.0000	EACH	500.0000	525.0000	5.00%	200.0000	-60.00%	650.0000	30.00%
			3,000.00	3,150.00	150.00	1,200.00	-1,800.00	3,900.00	900.00
330	MANHOLE 1200 MM DIAM. TYPE 1								
	14.0000	EACH	3,500.0000	1,800.0000	-48.57%	2,500.0000	-28.57%	2,200.0000	-37.14%
			49,000.00	25,200.00	-23,800.00	35,000.00	-14,000.00	30,800.00	-18,200.00
331	MANHOLE 1500 MM DIAM. TYPE 1								
	2.0000	EACH	6,000.0000	2,500.0000	-58.33%	3,500.0000	-41.67%	3,200.0000	-46.67%
			12,000.00	5,000.00	-7,000.00	7,000.00	-5,000.00	6,400.00	-5,600.00
332	MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 1								
	3.5000	m	700.0000	400.0000	-42.86%	330.0000	-52.86%	700.0000	0.00%
			2,450.00	1,400.00	-1,050.00	1,155.00	-1,295.00	2,450.00	0.00
333	ADJUST CATCH BASIN								
	39.0000	EACH	500.0000	500.0000	0.00%	210.0000	-58.00%	600.0000	20.00%
			19,500.00	19,500.00	0.00	8,190.00	-11,310.00	23,400.00	3,900.00
334	CLEANING EXISTING DRAINAGE STRUCTURE								
		L.S.			-5.06%		-24.05%		26.58%
			15,800.00	15,000.00	-800.00	12,000.00	-3,800.00	20,000.00	4,200.00















PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- 4TH BIDDER -----  
 MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			-15.12%
			5,725,691.56	4,860,000.00	-865,691.56
2	CLEARING AND GRUBBING				
	2.2500	ha	10,000.0000	13,000.0000	30.00%
			22,500.00	29,250.00	6,750.00
3	REMOVING DRAINAGE STRUCTURE				
	103.0000	EACH	400.0000	275.0000	-31.25%
			41,200.00	28,325.00	-12,875.00
4	REMOVING EXISTING DRAINAGE PIPE				
	4455.0000	m	37.0000	21.0000	-43.24%
			164,835.00	93,555.00	-71,280.00
5	REMOVING EXISTING DRAINAGE VAULT PIPE				
	74.0000	m	55.0000	32.0000	-41.82%
			4,070.00	2,368.00	-1,702.00
6	REMOVAL OF STRUCTURE AND OBSTRUCTION				
		L.S.			64.47%
			45,600.00	75,000.00	29,400.00
7	REMOVING PORTION OF EXISTING STRUCTURE				
		L.S.			177.78%
			18,000.00	50,000.00	32,000.00
8	REMOVING PORTION OF EXISTING BRIDGE NO. 405/42.5B				
		L.S.			-72.93%
			461,700.00	125,000.00	-336,700.00
9	REMOVING EXISTING BRIDGE NO. 405/42.5				
		L.S.			-55.91%
			680,400.00	300,000.00	-380,400.00
10	REMOVING EXISTING RETAINING WALL A				
		L.S.			18.05%
			275,300.00	325,000.00	49,700.00
11	REMOVING EXISTING RETAINING WALL B				
		L.S.			21.47%
			226,400.00	275,000.00	48,600.00
12	REMOVING EXISTION RETAINING WALL C				
		L.S.			20.69%
			145,000.00	175,000.00	30,000.00

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
13	REMOVING EXISTING RETAINING WALL D				
	L.S.				92.01 %
			65,100.00	125,000.00	59,900.00
14	REMOVING EXISTING RETAINING WALL E				
	L.S.				61.29 %
			12,400.00	20,000.00	7,600.00
15	REMOVING EXISTING RETAINING WALL F				
	L.S.				194.12 %
			1,700.00	5,000.00	3,300.00
16	REMOVING EXISTING RETAINING WALL G				
	L.S.				117.39 %
			2,300.00	5,000.00	2,700.00
17	REMOVING EXISTING RETAINING WALL H				
	L.S.				112.77 %
			4,700.00	10,000.00	5,300.00
18	REMOVING EXISTING RETAINING WALL I				
	L.S.				7.53 %
			9,300.00	10,000.00	700.00
19	REMOVING EXISTING RETAINING WALL J				
	L.S.				221.10 %
			10,900.00	35,000.00	24,100.00
20	REMOVING HANDRAIL				
	14.0000 m		7.0000	15.0000	114.29 %
			98.00	210.00	112.00
21	REMOVING CEMENT CONC. PAVEMENT				
	2775.0000 m2		28.0000	10.0000	-64.29 %
			77,700.00	27,750.00	-49,950.00
22	REMOVING CEMENT CONC. SIDEWALK				
	1489.0000 m2		10.0000	8.0000	-20.00 %
			14,890.00	11,912.00	-2,978.00
23	REMOVING CEMENT CONC. CURB AND GUTTER				
	447.0000 m		10.0000	16.0000	60.00 %
			4,470.00	7,152.00	2,682.00
24	REMOVING CEMENT CONC. CURB				
	141.0000 m		7.0000	12.0000	71.43 %
			987.00	1,692.00	705.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
25	REMOVING ASPHALT CONC. PAVEMENT				
	5419.0000	m2	3.5000	8.5000	142.86 %
			18,966.50	46,061.50	27,095.00
26	REMOVING PRECAST CONC. BARRIER				
	1417.0000	m	12.0000	12.0000	0.00 %
			17,004.00	17,004.00	0.00
27	REMOVING CAST-IN-PLACE CONC. BARRIER				
	2253.0000	m	50.0000	150.0000	200.00 %
			112,650.00	337,950.00	225,300.00
28	REMOVING TRAFFIC CURB				
	100.0000	m	8.0000	12.0000	50.00 %
			800.00	1,200.00	400.00
29	REMOVING GUARDRAIL				
	477.0000	m	12.0000	7.0000	-41.67 %
			5,724.00	3,339.00	-2,385.00
30	REMOVING GUARDRAIL ANCHOR				
	6.0000	EACH	500.0000	160.0000	-68.00 %
			3,000.00	960.00	-2,040.00
31	REMOVING PAINT LINE				
	41406.0000	m	1.2000	1.0000	-16.67 %
			49,687.20	41,406.00	-8,281.20
32	REMOVING PLASTIC LINE				
	2554.0000	m	1.2500	2.2000	76.00 %
			3,192.50	5,618.80	2,426.30
33	REMOVING PAINTED TRAFFIC MARKING				
	63.0000	EACH	40.0000	30.0000	-25.00 %
			2,520.00	1,890.00	-630.00
34	REMOVING PLASTIC TRAFFIC MARKING				
	24.0000	EACH	40.0000	45.0000	12.50 %
			960.00	1,080.00	120.00
35	REMOVING PLASTIC CROSSWALK LINE				
	58.0000	m2	20.0000	14.0000	-30.00 %
			1,160.00	812.00	-348.00
36	REMOVING RAISED PAVEMENT MARKER				
	115.6000	HUND	100.0000	100.0000	0.00 %
			11,560.00	11,560.00	0.00

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- 4TH BIDDER -----  
 MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
37	REMOVING MISCELLANEOUS TRAFFIC ITEM				
	L.S.				373.19 %
			3,170.00	15,000.00	11,830.00
38	REMOVING CHAIN LINK FENCE				
	957.0000 m		10.0000	10.0000	0.00 %
			9,570.00	9,570.00	0.00
39	REMOVING MISCELLANEOUS APPURTENANCE				
	L.S.				500.00 %
			1,500.00	9,000.00	7,500.00
GRADING					
40	ROADWAY EXCAVATION INCL. HAUL				
	139338.0000 m3		12.0000	15.0000	25.00 %
			1,672,056.00	2,090,070.00	418,014.00
41	GRAVEL BORROW INCL. HAUL				
	10490.0000 t		12.0000	15.0000	25.00 %
			125,880.00	157,350.00	31,470.00
42	SPECIAL BORROW INCL. HAUL				
	67.0000 m3		25.0000	55.0000	120.00 %
			1,675.00	3,685.00	2,010.00
43	EMBANKMENT COMPACTION				
	4328.0000 m3		2.0000	3.0000	50.00 %
			8,656.00	12,984.00	4,328.00
44	POND EXCAVATION INCL. HAUL				
	3083.0000 m3		15.0000	15.0000	0.00 %
			46,245.00	46,245.00	0.00
DRAINAGE					
45	CONCRETE INLET				
	3.0000 EACH		750.0000	800.0000	6.67 %
			2,250.00	2,400.00	150.00
46	GRATE INLET TYPE 1				
	6.0000 EACH		2,000.0000	2,000.0000	0.00 %
			12,000.00	12,000.00	0.00

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE					
47	CEMENT CONC. GUTTER				
	60.0000	m	60.0000	49.0000	-18.33 %
			3,600.00	2,940.00	-660.00
48	QUARRY SPALLS				
	164.0000	t	30.0000	75.0000	150.00 %
			4,920.00	12,300.00	7,380.00
49	UNDERDRAIN PIPE 150 MM DIAM.				
	3433.0000	m	25.0000	42.0000	68.00 %
			85,825.00	144,186.00	58,361.00
STORM SEWER					
50	CATCH BASIN TYPE 2 1500MM DIAM				
	14.0000	EACH	4,500.0000	2,750.0000	-38.89 %
			63,000.00	38,500.00	-24,500.00
51	CATCH BASIN TYPE 2 1500MM DIAM. WITH FLOW CONTROL				
	1.0000	EACH	5,500.0000	4,115.0000	-25.18 %
			5,500.00	4,115.00	-1,385.00
52	CATCH BASIN TYPE 2 1800 MM DIAM. WITH FLOW CONTROL				
	1.0000	EACH	7,000.0000	4,150.0000	-40.71 %
			7,000.00	4,150.00	-2,850.00
53	CATCH BASIN TYPE 1				
	96.0000	EACH	1,000.0000	900.0000	-10.00 %
			96,000.00	86,400.00	-9,600.00
54	CATCH BASIN TYPE 2 1200 MM DIAM.				
	67.0000	EACH	2,000.0000	2,400.0000	20.00 %
			134,000.00	160,800.00	26,800.00
55	CATCH BASIN TYPE 2 2400 MM DIAM.				
	4.0000	EACH	9,000.0000	7,850.0000	-12.78 %
			36,000.00	31,400.00	-4,600.00
56	CATCH BASIN TYPE 2 2400MM DIAM. WITH FLOW CONTROL				
	1.0000	EACH	10,000.0000	7,550.0000	-24.50 %
			10,000.00	7,550.00	-2,450.00
57	CATCH BASIN TYPE 2 2750MM DIAM.				
	2.0000	EACH	15,000.0000	8,850.0000	-41.00 %
			30,000.00	17,700.00	-12,300.00



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER					
58	MODIFY EXISTING FLOW CONTROL STRUCTURE				
	1.0000 EACH		2,000.0000	2,500.0000	25.00 %
			2,000.00	2,500.00	500.00
59	TESTING STORM SEWER PIPE				
	5591.5000 m		5.0000	7.0000	40.00 %
			27,957.50	39,140.50	11,183.00
60	SCHEDULE A STORM SEWER PIPE 300 MM DIAM.				
	3805.0000 m		75.0000	72.0000	-4.00 %
			285,375.00	273,960.00	-11,415.00
61	SCHEDULE A STORM SEWER PIPE 450 MM DIAM.				
	405.0000 m		100.0000	165.0000	65.00 %
			40,500.00	66,825.00	26,325.00
62	SCHEDULE A STORM SEWER PIPE 600 MM DIAM.				
	420.0000 m		130.0000	185.0000	42.31 %
			54,600.00	77,700.00	23,100.00
63	SCHEDULE A STORM SEWER PIPE 750 MM DIAM.				
	11.5000 m		220.0000	245.0000	11.36 %
			2,530.00	2,817.50	287.50
64	SCHEDULE A STORM SEWER PIPE 900 MM DIAM.				
	277.0000 m		300.0000	235.0000	-21.67 %
			83,100.00	65,095.00	-18,005.00
65	SCHEDULE A STORM SEWER PIPE 1200 MM DIAM.				
	19.5000 m		400.0000	415.0000	3.75 %
			7,800.00	8,092.50	292.50
66	SCHEDULE A STORM SEWER PIPE 1800 MM DIAM.				
	44.5000 m		550.0000	720.0000	30.91 %
			24,475.00	32,040.00	7,565.00
67	SOLID WALL PVC STORM SEWER PIPE 150 MM DIAM.				
	317.4000 m		35.0000	65.0000	85.71 %
			11,109.00	20,631.00	9,522.00
68	SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.				
	150.0000 m		90.0000	110.0000	22.22 %
			13,500.00	16,500.00	3,000.00
69	DIRECTIONAL BORE 300 MM DIAM. STEEL PIPE				
	78.5000 m		2,500.0000	635.0000	-74.60 %
			196,250.00	49,847.50	-146,402.50

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER					
70	FURNISHING AND JACKING 900 MM DIAM. STEEL PIPE				
	66.0000 m		3,000.0000	860.0000	-71.33 %
			198,000.00	56,760.00	-141,240.00
71	REMOVING OBSTRUCTIONS FOR JACKING/BORING				
	EST.				0.00 %
			10,000.00	10,000.00	
72	1800X900 PRECAST REINFORCED CONCRETE BOX CULVERT				
	23.0000 m		1,025.0000	900.0000	-12.20 %
			23,575.00	20,700.00	-2,875.00
SANITARY SEWER					
73	SEWER CLEANOUT				
	2.0000 EACH		400.0000	500.0000	25.00 %
			800.00	1,000.00	200.00
74	TESTING SEWER PIPE				
	662.0000 m		12.0000	25.0000	108.33 %
			7,944.00	16,550.00	8,606.00
75	PVC SANITARY SEWER PIPE 200 MM DIAM.				
	542.5000 m		115.0000	215.0000	86.96 %
			62,387.50	116,637.50	54,250.00
76	PVC SANITARY SEWER PIPE 300 MM DIAM.				
	119.5000 m		135.0000	215.0000	59.26 %
			16,132.50	25,692.50	9,560.00
77	DUCTILE IRON SEWER PIPE 150 MM DIAM.				
	253.0000 m		90.0000	200.0000	122.22 %
			22,770.00	50,600.00	27,830.00
78	DUCTILE IRON SEWER PIPE 200 MM DIAM.				
	37.0000 m		150.0000	200.0000	33.33 %
			5,550.00	7,400.00	1,850.00
79	CONNECT TO EXISTING SANITARY SEWER MANHOLE				
	1.0000 EACH		500.0000	1,500.0000	200.00 %
			500.00	1,500.00	1,000.00

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- 4TH BIDDER -----  
 MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SANITARY SEWER					
80	CONCRETE PROTECTION SLAB				
	19.0000	m2	870.0000	450.0000	-48.28 %
			16,530.00	8,550.00	-7,980.00
WATER LINES					
81	GATE VALVE 150 MM				
	1.0000	EACH	1,000.0000	1,000.0000	0.00 %
			1,000.00	1,000.00	0.00
82	GATE VALVE 200 MM				
	10.0000	EACH	1,200.0000	800.0000	-33.33 %
			12,000.00	8,000.00	-4,000.00
83	TAPPING SLEEVE AND VALVE ASSEMBLY 200 MM				
	1.0000	EACH	3,500.0000	2,000.0000	-42.86 %
			3,500.00	2,000.00	-1,500.00
84	HYDRANT ASSEMBLY				
	3.0000	EACH	3,000.0000	6,000.0000	100.00 %
			9,000.00	18,000.00	9,000.00
85	MOVING EXISTING HYDRANT				
	3.0000	EACH	2,000.0000	2,000.0000	0.00 %
			6,000.00	6,000.00	0.00
86	MOVING EXISTING HYDRANT ON BRIDGE				
	1.0000	EACH	3,000.0000	8,000.0000	166.67 %
			3,000.00	8,000.00	5,000.00
87	RECONNECTING EXISTING HYDRANT				
	1.0000	EACH	2,000.0000	1,800.0000	-10.00 %
			2,000.00	1,800.00	-200.00
88	SERVICE CONNECTION 100MM DIAM.				
	3.0000	EACH	2,900.0000	10,000.0000	244.83 %
			8,700.00	30,000.00	21,300.00
89	SERVICE CONNECTION 150 MM DIAM.				
	1.0000	EACH	3,200.0000	3,000.0000	-6.25 %
			3,200.00	3,000.00	-200.00
90	SERVICE CONNECTION 200 MM DIAM.				
	2.0000	EACH	4,200.0000	3,000.0000	-28.57 %
			8,400.00	6,000.00	-2,400.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
WATER LINES					
91	DUCTILE IRON PIPE FOR WATER MAIN 150 MM DIAM.				
	43.5000 m		150.0000	126.0000	-16.00 %
			6,525.00	5,481.00	-1,044.00
92	DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.				
	329.0000 m		180.0000	152.0000	-15.56 %
			59,220.00	50,008.00	-9,212.00
93	DUCTILE IRON PIPE FOR WATER MAIN 400 MM DIAM.				
	162.0000 m		375.0000	560.0000	49.33 %
			60,750.00	90,720.00	29,970.00
94	RELOCATE WATER METER 38MM DIAM.				
	3.0000 EACH		2,000.0000	2,500.0000	25.00 %
			6,000.00	7,500.00	1,500.00
95	RELOCATE WATER METER 75MM DIAM.				
	1.0000 EACH		6,000.0000	7,000.0000	16.67 %
			6,000.00	7,000.00	1,000.00
96	CONNECT TO EXISTING WATER MAIN - 200 MM				
	2.0000 EACH		1,750.0000	1,100.0000	-37.14 %
			3,500.00	2,200.00	-1,300.00
97	CONNECT TO EXISTING WATER MAIN - 300 MM				
	1.0000 EACH		2,200.0000	2,000.0000	-9.09 %
			2,200.00	2,000.00	-200.00
98	CONNECT TO EXISTING WATER MAIN - 400 MM				
	2.0000 EACH		2,500.0000	2,500.0000	0.00 %
			5,000.00	5,000.00	0.00
99	RESET IRRIGATION CONTROL SYSTEM				
	L.S.				-86.11 %
			18,000.00	2,500.00	-15,500.00
100	RESET DOUBLE DETECTOR CHECK VALVE ASSEMBLY 150MM DIAM.				
	L.S.				-78.72 %
			11,750.00	2,500.00	-9,250.00
STRUCTURE					
101	STRUCTURE EXCAVATION CLASS A INCL. HAUL				
	24254.0000 m3		25.0000	25.0000	0.00 %
			606,350.00	606,350.00	0.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\*\*\* BID CHECK REPORT \*\*\*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
102	GRAVEL BACKFILL FOR WALL				
	9057.0000	m3	35.0000	26.5000	-24.29 %
			316,995.00	240,010.50	-76,984.50
103	CRUSHED SURFACING BASE COURSE BACKFILL FOR WALL				
	6070.0000	m3	30.0000	28.5000	-5.00 %
			182,100.00	172,995.00	-9,105.00
104	DEWATERING SYSTEM				
		L.S.			-9.09 %
			412,500.00	375,000.00	-37,500.00
105	MAINTENANCE AND OPERATION OF DEWATERING SYSTEM				
	18.0000	MO.	10,000.0000	1,000.0000	-90.00 %
			180,000.00	18,000.00	-162,000.00
106	SHORING OR EXTRA EXCAVATION CL. A				
		L.S.			-3.70 %
			2,803,700.00	2,700,000.00	-103,700.00
107	SHORING OR EXTRA EXCAVATION CL. A - FOR SHAFT				
		L.S.			-100.00 %
			150,000.00	1.00	-149,999.00
108	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL				
	159.0000	m3	600.0000	450.0000	-25.00 %
			95,400.00	71,550.00	-23,850.00
109	FURNISHING PERMANENT CASING FOR 1.200 M DIAM. SHAFT				
	11.2600	m	1,000.0000	560.0000	-44.00 %
			11,260.00	6,305.60	-4,954.40
110	FURNISHING PERMANENT CASING FOR 2.000 M DIAM SHAFT				
	6.7000	m	1,000.0000	2,500.0000	150.00 %
			6,700.00	16,750.00	10,050.00
111	PLACING PERMANENT CASING FOR 1.200 M DIAM. SHAFT				
	1.0000	EACH	1,500.0000	1.0000	-99.93 %
			1,500.00	1.00	-1,499.00
112	PLACING PERMANENT CASING FOR 2.000 M DIAM SHAFT				
	3.0000	EACH	235.0000	1.0000	-99.57 %
			705.00	3.00	-702.00
113	FURNISHING & PLACING TEMP. CASING FOR 2.000 DIAM. SHAFT				
	38.3000	m	1,000.0000	100.0000	-90.00 %
			38,300.00	3,830.00	-34,470.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
114	REMOVING OBSTRUCTIONS	EST.	167,200.00	167,200.00	0.00 %
115	SHAFT - 610MM DIAMETER	m	700.0000	180.0000	-74.29 %
	555.0000		388,500.00	99,900.00	-288,600.00
116	SHAFT - 760MM DIAMETER	m	800.0000	200.0000	-75.00 %
	1967.0000		1,573,600.00	393,400.00	1,180,200.00
117	FURNISHING SOLDIER PILE - W 410X114	m	400.0000	190.0000	-52.50 %
	509.0000		203,600.00	96,710.00	-106,890.00
118	FURNISHING SOLIDIER PILE - W 360X134	m	450.0000	190.0000	-57.78 %
	487.0000		219,150.00	92,530.00	-126,620.00
119	FURNISHING SOLDIER PILE - DBL. W 460X60	m	420.0000	200.0000	-52.38 %
	364.0000		152,880.00	72,800.00	-80,080.00
120	FURNISHING SOLDIER PILE - DBL. W 460X89 W/COVER PLATE	m	850.0000	250.0000	-70.59 %
	1107.0000		940,950.00	276,750.00	-664,200.00
121	EPOXY-COATED ST. REINF. BAR FOR BRIDGE	kg	1.5000	2.0000	33.33 %
	1498.0000		2,247.00	2,996.00	749.00
122	EPOXY-COATED ST. REINF. BAR FOR SLAB	kg	1.5000	2.0000	33.33 %
	1013.0000		1,519.50	2,026.00	506.50
123	ST. REINF. BAR FOR BRIDGE	kg	1.2500	2.0000	60.00 %
	626724.0000		783,405.00	1,253,448.00	470,043.00
124	ST. REINF. BAR FOR SHAFT	kg	1.2500	1.5000	20.00 %
	40082.0000		50,102.50	60,123.00	10,020.50
125	ST. REINF. BAR FOR RETAINING WALL	kg	1.2500	2.0000	60.00 %
	415605.0000		519,506.25	831,210.00	311,703.75

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
126	ST. REINF. BAR FOR SLAB				
	2710.0000	kg	1.2500	2.0000	60.00 %
			3,387.50	5,420.00	2,032.50
127	CSL ACCESS TUBE				
	105.0000	m	150.0000	52.0000	-65.33 %
			15,750.00	5,460.00	-10,290.00
128	CONC. CLASS 28P FOR SHAFT				
	153.0000	m3	260.0000	340.0000	30.77 %
			39,780.00	52,020.00	12,240.00
129	CONC. CLASS 28 FOR RETAINING WALL				
	6934.0000	m3	515.0000	595.0000	15.53 %
			3,571,010.00	4,125,730.00	554,720.00
130	CONC. CLASS 28 FOR BRIDGE				
	3816.0000	m3	900.0000	595.0000	-33.89 %
			3,434,400.00	2,270,520.00	1,163,880.00
131	CONC. CLASS 28D FOR BRIDGE				
	20.0000	m3	650.0000	1,250.0000	92.31 %
			13,000.00	25,000.00	12,000.00
132	TIMBER LAGGING				
	266.0000	m3	1,000.0000	900.0000	-10.00 %
			266,000.00	239,400.00	-26,600.00
133	PREFABRICATED DRAINAGE MATERIAL				
	2574.0000	m2	15.0000	8.0000	-46.67 %
			38,610.00	20,592.00	-18,018.00
134	CONCRETE FASCIA PANEL				
	2898.0000	m2	210.0000	500.0000	138.10 %
			608,580.00	1,449,000.00	840,420.00
135	PERMANENT GROUND ANCHOR				
	213.0000	EACH	1,000.0000	100.0000	-90.00 %
			213,000.00	21,300.00	-191,700.00
136	PERFORMANCE TEST				
	14.0000	EACH	500.0000	2,500.0000	400.00 %
			7,000.00	35,000.00	28,000.00
137	VERIFICATION TEST				
		L.S.			-68.00 %
			25,000.00	8,000.00	-17,000.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
138	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT				
	CALC				0.00 %
			-17.00	-17.00	
139	MODIFIED CONC. OVERLAY				
	40.0000 m3		2,000.0000	125.0000	-93.75 %
			80,000.00	5,000.00	-75,000.00
140	FINISHING AND CURING MODIFIED CONC. OVERLAY				
	540.0000 m2		20.0000	15.0000	-25.00 %
			10,800.00	8,100.00	-2,700.00
141	DELETED ITEM				
	0.0100 EACH		0.0001	0.0000	0.00 %
			0.00	0.00	0.00
142	STRUCTURAL LOW ALLOY STEEL				
	L.S.				-32.77 %
			1,190,000.00	800,000.00	-390,000.00
143	FABRIC PAD BEARING - SUPERSTR.				
	5.0000 EACH		1,700.0000	1.0000	-99.94 %
			8,500.00	5.00	-8,495.00
144	SUPERSTRUCTURE -CL LINE RAMP				
	L.S.				2.60 %
			974,664.00	1,000,000.00	25,336.00
145	SUPERSTRUCTURE -BL LINE RAMP				
	L.S.				-4.51 %
			785,438.00	750,000.00	-35,438.00
146	SUPERSTRUCTURE -BRIDGE NO. 405/42.5 REPLACEMENT				
	L.S.				23.14 %
			1,542,990.00	1,900,000.00	357,010.00
147	SUPERSTRUCTURE -BRIDGE NO. 405/42.5B RECONSTRUCTION				
	L.S.				162.06 %
			381,595.00	1,000,000.00	618,405.00
148	ROADWAY DECK - NE 6TH STREET BRIDGE				
	L.S.				73.66 %
			489,475.00	850,000.00	360,525.00
149	COB SAFETY RAILING				
	168.0000 m		160.0000	425.0000	165.63 %
			26,880.00	71,400.00	44,520.00



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\*\*\* BID CHECK REPORT \*\*\*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012      REVISION NO : 1  
 CONTRACT NO : 006549      REGION NO : 1  
 VERSION NO : 5      WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
          BELLEVUE DIRECT ACCESS  
          NE 4TH ST. / NE 6TH ST.  
          02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- 4TH BIDDER -----  
 MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
150	BRIDGE RAILING TYPE BP				
	180.0000	m	150.0000	125.0000	-16.67 %
			27,000.00	22,500.00	-4,500.00
151	TRAFFIC BARRIER				
	513.0000	m	200.0000	275.0000	37.50 %
			102,600.00	141,075.00	38,475.00
152	TRAFFIC BARRIER TYPE A				
	189.0000	m	600.0000	275.0000	-54.17 %
			113,400.00	51,975.00	-61,425.00
153	TRAFFIC BARRIER TYPE C				
	351.0000	m	200.0000	350.0000	75.00 %
			70,200.00	122,850.00	52,650.00
154	TRAFFIC BARRIER TYPE D				
	36.0000	m	200.0000	500.0000	150.00 %
			7,200.00	18,000.00	10,800.00
155	TRAFFIC BARRIER TYPE E				
	96.0000	m	800.0000	275.0000	-65.63 %
			76,800.00	26,400.00	-50,400.00
156	TRAFFIC BARRIER TRANSITION				
	33.0000	m	450.0000	500.0000	11.11 %
			14,850.00	16,500.00	1,650.00
157	SEW TRAFFIC BARRIER				
	570.0000	m	550.0000	650.0000	18.18 %
			313,500.00	370,500.00	57,000.00
158	TRANSITION WALL / BARRIER				
	74.0000	m	500.0000	600.0000	20.00 %
			37,000.00	44,400.00	7,400.00
159	SCARIFYING CONC. SURFACE				
	540.0000	m2	200.0000	5.0000	-97.50 %
			108,000.00	2,700.00	-105,300.00
160	FURTHER DECK PREPARATION				
		EST.			0.00 %
			10,000.00	10,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- 4TH BIDDER -----  
 MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING					
161	CRUSHED SURFACING BASE COURSE				
	26096.0000	t	25.0000	18.5000	-26.00 %
			652,400.00	482,776.00	-169,624.00
LIQUID ASPHALT					
162	ANTI-STRIPPING ADDITIVE				
		EST.			0.00 %
			44,570.00	44,570.00	
CEMENT CONCRETE PAVEMENT					
163	CEMENT CONC. PAVEMENT				
	4944.0000	m3	300.0000	300.0000	0.00 %
			1,483,200.00	1,483,200.00	0.00
164	COB CEMENT CONC. APPROACH 3 DAY				
	229.0000	m2	105.0000	45.0000	-57.14 %
			24,045.00	10,305.00	-13,740.00
165	BRIDGE APPROACH SLAB				
	890.0000	m2	180.0000	200.0000	11.11 %
			160,200.00	178,000.00	17,800.00
166	EPOXY-COATED TIE BAR WITH DRILL HOLE				
	2693.0000	EACH	15.0000	9.0000	-40.00 %
			40,395.00	24,237.00	-16,158.00
ASPHALT CONCRETE PAVEMENT					
167	CRACK SEALING				
		EST.			0.00 %
			15,000.00	15,000.00	
168	PLANING BITUMINOUS PAVEMENT				
	509.0000	m2	5.0000	12.0000	140.00 %
			2,545.00	6,108.00	3,563.00
169	ASPHALT CONC. FOR PAVEMENT REPAIR				
	65.0000	t	100.0000	75.0000	-25.00 %
			6,500.00	4,875.00	-1,625.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ASPHALT CONCRETE PAVEMENT					
170	ASPHALT CONC. PAVEMENT CL. A PG 64-22				
	33507.0000	t	45.0000	46.0000	2.22 %
			1,507,815.00	1,541,322.00	33,507.00
171	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64-22				
	11041.0000	t	48.0000	51.0000	6.25 %
			529,968.00	563,091.00	33,123.00
172	JOB MIX COMPLIANCE PRICE ADJUSTMENT				
	CALC				0.00 %
			66,600.00	66,600.00	
173	COMPACTION PRICE ADJUSTMENT				
	CALC				0.00 %
			40,190.00	40,190.00	
EROSION CONTROL AND PLANTING					
174	ESC LEAD				
	1163.0000	DAY	100.0000	25.0000	-75.00 %
			116,300.00	29,075.00	-87,225.00
175	SEEDING, FERTILIZING, AND MULCHING				
	4.1600	ha	2,000.0000	3,000.0000	50.00 %
			8,320.00	12,480.00	4,160.00
176	PLASTIC COVERING				
	25000.0000	m2	2.0000	2.5000	25.00 %
			50,000.00	62,500.00	12,500.00
177	CHECK DAM				
	218.0000	m	40.0000	35.0000	-12.50 %
			8,720.00	7,630.00	-1,090.00
178	STABILIZED CONSTRUCTION ENTRANCE				
	2400.0000	m2	20.0000	15.0000	-25.00 %
			48,000.00	36,000.00	-12,000.00
179	TIRE WASH				
	2.0000	EACH	750.0000	2,000.0000	166.67 %
			1,500.00	4,000.00	2,500.00
180	FURNISH STREET SWEEPER				
	1.0000	EACH	150,000.0000	50,000.0000	-66.67 %
			150,000.00	50,000.00	-100,000.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003  
TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
CONTRACT NO : 006549 REGION NO : 1  
VERSION NO : 5 WORK ORDER# : XL1271  
HWY : SR 405  
TITLE : I 405  
BELLEVUE DIRECT ACCESS  
NE 4TH ST. / NE 6TH ST.  
02A012 (REV. 04-29-03)  
PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
AWARDED ON :

----- 4TH BIDDER -----  
MOWAT CONSTRUCTION COMPANY  
20210 142ND AVE NE  
98072  
WOODINVILLE WA 980721330  
CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
181	STREET CLEANING				
	2490.0000	HR	50.0000	45.0000	-10.00 %
			124,500.00	112,050.00	-12,450.00
182	INLET PROTECTION				
	373.0000	EACH	100.0000	50.0000	-50.00 %
			37,300.00	18,650.00	-18,650.00
183	SILT FENCE				
	1570.0000	m	15.0000	15.0000	0.00 %
			23,550.00	23,550.00	0.00
184	EROSION/WATER POLLUTION CONTROL				
	EST.				0.00 %
			220,000.00	220,000.00	
185	CONSTRUCTION FENCE				
	1410.0000	m	10.0000	15.0000	50.00 %
			14,100.00	21,150.00	7,050.00
186	TEMPORARY POND RISER, CONNECTIONS AND SEDIMENT BARRIER				
	L.S.				-19.93 %
			5,620.00	4,500.00	-1,120.00
187	TEMPORARY STORMWATER RUNOFF STORAGE TANK				
	1.0000	EACH	23,000.0000	7,000.0000	-69.57 %
			23,000.00	7,000.00	-16,000.00
188	MUD PALLIATIVE				
	200.0000	m3	9.0000	55.0000	511.11 %
			1,800.00	11,000.00	9,200.00
189	TOPSOIL TYPE B				
	7486.0000	m3	25.0000	12.0000	-52.00 %
			187,150.00	89,832.00	-97,318.00
190	PSIPE GIANT SEQUOIA B&B 1.22 M HT.				
	210.0000	EACH	77.0000	42.0000	-45.45 %
			16,170.00	8,820.00	-7,350.00
191	PSIPE PIN OAK B&B, 38.10 MM CALIPER				
	32.0000	EACH	187.0000	140.0000	-25.13 %
			5,984.00	4,480.00	-1,504.00
192	DELETED ITEM				
	0.0100	EACH	0.0001	0.0000	0.00 %
			0.00	0.00	0.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003  
TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
CONTRACT NO : 006549 REGION NO : 1  
VERSION NO : 5 WORK ORDER# : XL1271  
HWY : SR 405  
TITLE : I 405  
BELLEVUE DIRECT ACCESS  
NE 4TH ST. / NE 6TH ST.  
02A012 (REV. 04-29-03)  
PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
AWARDED ON :

----- 4TH BIDDER -----  
MOWAT CONSTRUCTION COMPANY  
20210 142ND AVE NE  
98072  
WOODINVILLE WA 980721330  
CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
193	PSIPE WHITE ROCKROSE #1 CONTAINER				
	3634.0000	EACH	11.0000	6.0000	-45.45 %
			39,974.00	21,804.00	-18,170.00
194	DELETED ITEM				
	0.0100	EACH	0.0001	0.0000	0.00 %
			0.00	0.00	0.00
195	PSIPE KELSEY RED OSIER DOGWOOD #1 CONTAINER				
	2367.0000	EACH	11.0000	6.0000	-45.45 %
			26,037.00	14,202.00	-11,835.00
196	PSIPE SNOWBERRY #1 CONTAINER				
	571.0000	EACH	11.0000	4.0000	-63.64 %
			6,281.00	2,284.00	-3,997.00
197	PSIPE SLOUGH SEDGE #1 CONTAINER				
	6577.0000	EACH	1.6500	4.0000	142.42 %
			10,852.05	26,308.00	15,455.95
198	PSIPE SOFT RUSH #1 CONTAINER				
	6577.0000	EACH	1.6500	4.0000	142.42 %
			10,852.05	26,308.00	15,455.95
199	PLANT ESTABLISHMENT - SECOND YEAR				
	EST.				0.00 %
			40,650.00	40,650.00	
200	PLANT ESTABLISHMENT - THIRD YEAR				
	EST.				0.00 %
			30,110.00	30,110.00	
201	BARK OR WOOD CHIP MULCH				
	1304.0000	m3	45.0000	36.0000	-20.00 %
			58,680.00	46,944.00	-11,736.00
202	BIOFILTRATION SEED MIX AND WILDFLOWER SEED MIX				
	1.8200	ha	7,500.0000	2,500.0000	-66.67 %
			13,650.00	4,550.00	-9,100.00
TRAFFIC					
203	CEMENT CONC. BARRIER CURB AND GUTTER				
	833.0000	m	40.0000	30.0000	-25.00 %
			33,320.00	24,990.00	-8,330.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
204	CEMENT CONC. BARRIER CURB				
	283.0000	m	35.0000	35.0000	0.00 %
			9,905.00	9,905.00	0.00
205	EXTRUDED CURB				
	657.0000	m	15.0000	11.0000	-26.67 %
			9,855.00	7,227.00	-2,628.00
206	TYPE C PRECAST TRAFFIC CURB				
	391.0000	m	35.0000	45.0000	28.57 %
			13,685.00	17,595.00	3,910.00
207	TYPE A BLOCK TRAFFIC CURB				
	380.0000	m	35.0000	32.0000	-8.57 %
			13,300.00	12,160.00	-1,140.00
208	TYPE C BLOCK TRAFFIC CURB				
	146.0000	m	30.0000	29.0000	-3.33 %
			4,380.00	4,234.00	-146.00
209	CEMENT CONC. DROP CURB				
	125.0000	m	45.0000	140.0000	211.11 %
			5,625.00	17,500.00	11,875.00
210	CEMENT CONC. STEP CURB				
	41.0000	m	55.0000	70.0000	27.27 %
			2,255.00	2,870.00	615.00
211	BEAM GUARDRAIL TYPE 1				
	646.0000	m	50.0000	40.0000	-20.00 %
			32,300.00	25,840.00	-6,460.00
212	BEAM GUARDRAIL TYPE 4				
	25.0000	m	30.0000	57.0000	90.00 %
			750.00	1,425.00	675.00
213	BEAM GUARDRAIL TYPE 11				
	13.0000	m	100.0000	86.0000	-14.00 %
			1,300.00	1,118.00	-182.00
214	BEAM GUARDRAIL TRANSITION SECTION TYPE 1A				
	2.0000	EACH	1,500.0000	1,200.0000	-20.00 %
			3,000.00	2,400.00	-600.00
215	BEAM GUARDRAIL TRANSITION SECTION TYPE 3				
	3.0000	EACH	1,400.0000	750.0000	-46.43 %
			4,200.00	2,250.00	-1,950.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
216	BEAM GUARDRAIL TRANSITION SECTION TYPE 16				
	1.0000 EACH		15,000.0000	1,050.0000	-93.00 %
			15,000.00	1,050.00	-13,950.00
217	BEAM GUARDRAIL FLARED TERMINAL				
	2.0000 EACH		500.0000	1,800.0000	260.00 %
			1,000.00	3,600.00	2,600.00
218	BEAM GUARDRAIL ANCHOR TYPE 4				
	2.0000 EACH		500.0000	450.0000	-10.00 %
			1,000.00	900.00	-100.00
219	BEAM GUARDRAIL ANCHOR TYPE 7				
	6.0000 EACH		400.0000	400.0000	0.00 %
			2,400.00	2,400.00	0.00
220	PRECAST CONC. BARRIER TYPE 2				
	96.0000 m		90.0000	85.0000	-5.56 %
			8,640.00	8,160.00	-480.00
221	PRECAST CONC. BARRIER TYPE 4				
	967.0000 m		90.0000	85.0000	-5.56 %
			87,030.00	82,195.00	-4,835.00
222	CAST-IN-PLACE CONC. BARRIER TYPE 2A				
	1621.8000 m		300.0000	275.0000	-8.33 %
			486,540.00	445,995.00	-40,545.00
223	CAST-IN-PLACE CONC. BARRIER TYPE 2B				
	526.2000 m		380.0000	550.0000	44.74 %
			199,956.00	289,410.00	89,454.00
224	CAST-IN-PLACE CONC. BARRIER TYPE 2C				
	309.0000 m		350.0000	300.0000	-14.29 %
			108,150.00	92,700.00	-15,450.00
225	CAST-IN-PLACE CONC. BARRIER TYPE 2D				
	8.8000 m		600.0000	1,000.0000	66.67 %
			5,280.00	8,800.00	3,520.00
226	CAST-IN-PLACE CONC. BARRIER TYPE 2E				
	228.8000 m		350.0000	275.0000	-21.43 %
			80,080.00	62,920.00	-17,160.00
227	MODIFIED CAST-IN-PLACE CONC. BARRIER LT. STANDARD SECT.				
	8.0000 EACH		2,800.0000	2,500.0000	-10.71 %
			22,400.00	20,000.00	-2,400.00

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
228	CAST-IN-PLACE CONC. BARRIER TSP POLE SECTION				
	2.0000 EACH		2,500.0000	1,100.0000	-56.00 %
			5,000.00	2,200.00	-2,800.00
229	TEMPORARY CONC. BARRIER				
	5454.0000 m		30.0000	14.0000	-53.33 %
			163,620.00	76,356.00	-87,264.00
230	TEMPORARY IMPACT ATTENUATOR				
	8.0000 EACH		5,500.0000	5,000.0000	-9.09 %
			44,000.00	40,000.00	-4,000.00
231	PERMANENT IMPACT ATTENUATOR				
	5.0000 EACH		20,000.0000	20,000.0000	0.00 %
			100,000.00	100,000.00	0.00
232	REPAIR IMPACT ATTENUATOR				
	EST.				0.00 %
			20,000.00	20,000.00	
233	RESETTING IMPACT ATTENUATOR				
	8.0000 EACH		1,000.0000	1,000.0000	0.00 %
			8,000.00	8,000.00	0.00
234	DELIVERY AND PLACEMENT OF QMB				
	L.S.				87.50 %
			40,000.00	75,000.00	35,000.00
235	DELETED ITEM				
	0.0100 EACH		0.0001	0.0000	0.00 %
			0.00	0.00	0.00
236	TTV MOBILIZATION				
	L.S.				-50.00 %
			3,000.00	1,500.00	-1,500.00
237	MOVING QMB WITH TTV				
	175000.0000 m		0.2500	0.0500	-80.00 %
			43,750.00	8,750.00	-35,000.00
238	FORCE ACCOUNT REPLACEMENT PARTS FOR TTV				
	EST.				0.00 %
			7,000.00	7,000.00	
239	TRUCK MOUNTED IMPACT ATTENUATOR				
	8.0000 EACH		10,000.0000	6,000.0000	-40.00 %
			80,000.00	48,000.00	-32,000.00



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
240	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR				
	6000.0000	HR	40.0000	25.0000	-37.50 %
			240,000.00	150,000.00	-90,000.00
241	PAINT LINE				
	27709.0000	m	0.5000	0.5500	10.00 %
			13,854.50	15,239.95	1,385.45
242	PROFILED PLASTIC LINE				
	17342.0000	m	6.0000	5.0000	-16.67 %
			104,052.00	86,710.00	-17,342.00
243	PROFILED PLASTIC DROP LANE LINE				
	325.0000	m	6.0000	8.0000	33.33 %
			1,950.00	2,600.00	650.00
244	PAINTED WIDE LINE				
	10471.0000	m	1.0000	0.6000	-40.00 %
			10,471.00	6,282.60	-4,188.40
245	PROFILED PLASTIC WIDE LINE				
	8562.0000	m	8.0000	12.0000	50.00 %
			68,496.00	102,744.00	34,248.00
246	PROFILED PLASTIC DOTTED WIDE LINE				
	87.0000	m	8.0000	5.0000	-37.50 %
			696.00	435.00	-261.00
247	PROFILED PLASTIC SKIP WIDE LINE				
	193.0000	m	8.0000	5.0000	-37.50 %
			1,544.00	965.00	-579.00
248	COB PLASTIC CROSSWALK LINE				
	157.0000	m2	10.0000	55.0000	450.00 %
			1,570.00	8,635.00	7,065.00
249	PAINTED STOP LINE				
	13.5000	m	20.0000	20.0000	0.00 %
			270.00	270.00	0.00
250	PLASTIC STOP LINE				
	80.0000	m	15.0000	25.0000	66.67 %
			1,200.00	2,000.00	800.00
251	PLASTIC TRAFFIC ARROW				
	47.0000	EACH	80.0000	110.0000	37.50 %
			3,760.00	5,170.00	1,410.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
252	COB PLASTIC TRAFFIC ARROW				
	20.0000 EACH		80.0000	100.0000	25.00 %
			1,600.00	2,000.00	400.00
253	PAINTED TRAFFIC ARROW				
	25.0000 EACH		50.0000	35.0000	-30.00 %
			1,250.00	875.00	-375.00
254	PLASTIC TRAFFIC LETTER				
	82.0000 EACH		30.0000	40.0000	33.33 %
			2,460.00	3,280.00	820.00
255	PAINTED HOV LANE SYMBOL TYPE 1				
	50.0000 EACH		60.0000	35.0000	-41.67 %
			3,000.00	1,750.00	-1,250.00
256	PLASTIC HOV LANE SYMBOL TYPE 1				
	12.0000 EACH		150.0000	185.0000	23.33 %
			1,800.00	2,220.00	420.00
257	PLASTIC HOV LANE SYMBOL TYPE 2				
	39.0000 EACH		150.0000	100.0000	-33.33 %
			5,850.00	3,900.00	-1,950.00
258	PLASTIC DRAINAGE MARKING				
	71.0000 EACH		25.0000	30.0000	20.00 %
			1,775.00	2,130.00	355.00
259	RAISED PAVEMENT MARKER TYPE 1				
	106.6300 HUND		200.0000	155.0000	-22.50 %
			21,326.00	16,527.65	-4,798.35
260	RAISED PAVEMENT MARKER TYPE 2				
	36.6400 HUND		350.0000	295.0000	-15.71 %
			12,824.00	10,808.80	-2,015.20
261	PERMANENT SIGNING				
	L.S.				-84.16 %
			473,500.00	75,000.00	-398,500.00
262	SIGN BRIDGE NO. 1				
	L.S.				-6.69 %
			64,300.00	60,000.00	-4,300.00
263	SIGN BRIDGE NO. 2				
	L.S.				-19.16 %
			123,700.00	100,000.00	-23,700.00

PS&E JOB NO : 02A012      REVISION NO : 1  
 CONTRACT NO : 006549      REGION NO : 1  
 VERSION NO : 5      WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
          BELLEVUE DIRECT ACCESS  
          NE 4TH ST. / NE 6TH ST.  
          02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- 4TH BIDDER -----  
 MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
TRAFFIC					
264	SIGN BRIDGE NO. 3	L.S.			5.82%
			56,700.00	60,000.00	3,300.00
265	SIGN BRIDGE NO. 4	L.S.			-9.35%
			137,900.00	125,000.00	-12,900.00
266	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			7.82%
			37,100.00	40,000.00	2,900.00
267	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			5.42%
			33,200.00	35,000.00	1,800.00
268	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			7.69%
			32,500.00	35,000.00	2,500.00
269	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			-3.85%
			31,200.00	30,000.00	-1,200.00
270	CANTILEVER SIGN STRUCTURE NO. 5	L.S.			-6.42%
			37,400.00	35,000.00	-2,400.00
271	CANTILEVER SIGN STRUCTURE NO. 6	L.S.			-7.12%
			32,300.00	30,000.00	-2,300.00
272	CANTILEVER SIGN STRUCTURE NO. 7	L.S.			-10.45%
			33,500.00	30,000.00	-3,500.00
273	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			150.00%
			3,000.00	7,500.00	4,500.00
274	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.			25.00%
			6,000.00	7,500.00	1,500.00
275	BRIDGE MOUNTED SIGN BRACKET NO. 4	L.S.			25.00%
			6,000.00	7,500.00	1,500.00

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- 4TH BIDDER -----  
 MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC					
276	SIGN COVERING				
	14.0000	m2	50.0000	100.0000	100.00 %
			700.00	1,400.00	700.00
277	TEMPORARY ILLUMINATION SYSTEM				
	L.S.				-14.29 %
			70,000.00	60,000.00	-10,000.00
278	ILLUMINATION SYSTEM SAS 4887				
	L.S.				-34.16 %
			121,500.00	80,000.00	-41,500.00
279	ILLUMINATION SYSTEM SAS 4888				
	L.S.				196.30 %
			27,000.00	80,000.00	53,000.00
280	ILLUMINATION SYSTEM SAS 3168				
	L.S.				72.84 %
			20,250.00	35,000.00	14,750.00
281	ILLUMINATION SYSTEM SUA 924				
	L.S.				-25.93 %
			27,000.00	20,000.00	-7,000.00
282	ILLUMINATION SYSTEM SUA 925				
	L.S.				9.43 %
			297,000.00	325,000.00	28,000.00
283	ILLUMINATION SYSTEM SUA 845				
	L.S.				-17.70 %
			182,250.00	150,000.00	-32,250.00
284	ILLUMINATION SYSTEM SAS 4937				
	L.S.				-51.61 %
			62,000.00	30,000.00	-32,000.00
285	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 8TH ST/112TH AVE NE				
	L.S.				19.05 %
			210,000.00	250,000.00	40,000.00
286	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 4 ST/NB I-405 RAMPS				
	L.S.				-13.79 %
			145,000.00	125,000.00	-20,000.00
287	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 4 ST/SB I-405 RAMPS				
	L.S.				-13.79 %
			145,000.00	125,000.00	-20,000.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
288	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 6 ST/112TH AVE NE				
	L.S.				-8.26 %
			163,500.00	150,000.00	-13,500.00
289	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 6 ST/I-405 RAMPS				
	L.S.				0.00 %
			85,000.00	85,000.00	0.00
290	TRAFFIC SIGNAL SYSTEM, COMPLETE NE 10 ST/112 AVE NE				
	L.S.				57.89 %
			9,500.00	15,000.00	5,500.00
291	LOOP REPLACEMENT TYPE R1				
	15.0000 EACH		800.0000	400.0000	-50.00 %
			12,000.00	6,000.00	-6,000.00
292	FORCE ACCOUNT LOOP TESTING				
	EST.				0.00 %
			2,000.00	2,000.00	
293	TRAFFIC SAFETY DRUM				
	918.0000 EACH		50.0000	100.0000	100.00 %
			45,900.00	91,800.00	45,900.00
294	SEQUENTIAL ARROW SIGN				
	25620.0000 HR		6.0000	1.0000	-83.33 %
			153,720.00	25,620.00	-128,100.00
295	PORTABLE CHANGEABLE MESSAGE SIGN				
	6.0000 EACH		7,000.0000	7,500.0000	7.14 %
			42,000.00	45,000.00	3,000.00
296	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	25000.0000 HR		5.0000	1.0000	-80.00 %
			125,000.00	25,000.00	-100,000.00
297	TYPE III BARRICADE				
	52.0000 EACH		170.0000	125.0000	-26.47 %
			8,840.00	6,500.00	-2,340.00
298	TEMPORARY TRAFFIC CONTROL DEVICES				
	L.S.				-83.22 %
			149,000.00	25,000.00	-124,000.00
299	FORCE ACCOUNT ROLLING SLOWDOWN				
	EST.				0.00 %
			5,000.00	5,000.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
300	TRAFFIC CONTROL LABOR				
	35100.0000	HR	37.0000	25.0000	-32.43 %
			1,298,700.00	877,500.00	-421,200.00
301	TRAFFIC CONTROL VEHICLE				
	785.0000	DAY	75.0000	25.0000	-66.67 %
			58,875.00	19,625.00	-39,250.00
302	TRAFFIC CONTROL SUPERVISOR				
	12030.0000	HR	40.0000	32.0000	-20.00 %
			481,200.00	384,960.00	-96,240.00
303	CONSTRUCTION SIGNS CLASS A				
	89.0000	m2	200.0000	225.0000	12.50 %
			17,800.00	20,025.00	2,225.00
304	TEMPORARY ITS SYSTEM				
		L.S.			-15.49 %
			71,000.00	60,000.00	-11,000.00
305	TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM				
		L.S.			195.08 %
			61,000.00	180,000.00	119,000.00
306	CLOSED CIRCUIT TELEVISION SYSTEM				
		L.S.			-25.00 %
			60,000.00	45,000.00	-15,000.00
307	COMMUNICATION CABLES & INTERFACES				
		L.S.			-91.30 %
			230,000.00	20,000.00	-210,000.00
308	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM				
		L.S.			-37.74 %
			53,000.00	33,000.00	-20,000.00
309	COMMUNICATION CONDUIT SYSTEM				
		L.S.			-61.60 %
			125,000.00	48,000.00	-77,000.00
310	VARIABLE MESSAGE SIGN				
		L.S.			-23.33 %
			120,000.00	92,000.00	-28,000.00
311	HIGHWAY ADVISORY RADIO SYSTEM				
		L.S.			109.09 %
			11,000.00	23,000.00	12,000.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
312	DIRECTIONAL BORING 320.0000	m	150.0000 48,000.00	160.0000 51,200.00	6.67 % 3,200.00
OTHER ITEMS					
313	INCENTIVE EARLY COMPL. EST.		500,000.00	500,000.00	0.00 %
314	STRUCTURE EXCAVATION CLASS B INCL. HAUL 17764.0000	m3	10.0000 177,640.00	16.0000 284,224.00	60.00 % 106,584.00
315	SHORING OR EXTRA EXCAVATION CLASS B 12667.0000	m2	5.0000 63,335.00	5.0000 63,335.00	0.00 % 0.00
316	GRAVEL BACKFILL FOR DRAIN 1515.0000	m3	35.0000 53,025.00	34.0000 51,510.00	-2.86 % -1,515.00
317	PLUGGING EXISTING PIPE 17.0000	EACH	400.0000 6,800.00	500.0000 8,500.00	25.00 % 1,700.00
318	STRUCTURE SURVEYING L.S.		250,000.00	125,000.00	-50.00 % -125,000.00
319	ROADWAY SURVEYING L.S.		200,000.00	125,000.00	-37.50 % -75,000.00
320	COB REMOVABLE BOLLARD 4.0000	EACH	600.0000 2,400.00	1,500.0000 6,000.00	150.00 % 3,600.00
321	COB CEMENT CONC. SIDEWALK 1918.0000	m2	25.0000 47,950.00	30.0000 57,540.00	20.00 % 9,590.00
322	CHAIN LINK FENCE TYPE 1 121.0000	m	32.0000 3,872.00	36.0000 4,356.00	12.50 % 484.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
323	CHAIN LINK FENCE TYPE 4				
	802.0000	m	20.0000	25.0000	25.00 %
			16,040.00	20,050.00	4,010.00
324	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE				
	99.0000	EACH	110.0000	150.0000	36.36 %
			10,890.00	14,850.00	3,960.00
325	CABLE FENCE				
	106.0000	m	200.0000	100.0000	-50.00 %
			21,200.00	10,600.00	-10,600.00
326	STRUCTURAL EARTH WALL				
	2697.0000	m2	275.0000	150.0000	-45.45 %
			741,675.00	404,550.00	-337,125.00
327	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL				
	17449.0000	m3	30.0000	26.0000	-13.33 %
			523,470.00	453,674.00	-69,796.00
328	CONNECTION TO DRAINAGE STRUCTURE				
	31.0000	EACH	1,000.0000	500.0000	-50.00 %
			31,000.00	15,500.00	-15,500.00
329	ADJUST MANHOLE				
	6.0000	EACH	500.0000	500.0000	0.00 %
			3,000.00	3,000.00	0.00
330	MANHOLE 1200 MM DIAM. TYPE 1				
	14.0000	EACH	3,500.0000	2,800.0000	-20.00 %
			49,000.00	39,200.00	-9,800.00
331	MANHOLE 1500 MM DIAM. TYPE 1				
	2.0000	EACH	6,000.0000	4,400.0000	-26.67 %
			12,000.00	8,800.00	-3,200.00
332	MANHOLE ADDITIONAL HEIGHT 1200 MM DIAM. TYPE 1				
	3.5000	m	700.0000	700.0000	0.00 %
			2,450.00	2,450.00	0.00
333	ADJUST CATCH BASIN				
	39.0000	EACH	500.0000	450.0000	-10.00 %
			19,500.00	17,550.00	-1,950.00
334	CLEANING EXISTING DRAINAGE STRUCTURE				
		L.S.			-5.06 %
			15,800.00	15,000.00	-800.00



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
335	PVC CONDUIT SCH. 80 - 150MM				
	904.0000	m	35.0000	35.0000	0.00 %
			31,640.00	31,640.00	0.00
336	INSTALL PRECAST CONCRETE VAULT - 477-LA				
	1.0000	EACH	2,000.0000	12,500.0000	525.00 %
			2,000.00	12,500.00	10,500.00
337	LOCATE SEWER SIPHON				
		L.S.			-54.55 %
			8,800.00	4,000.00	-4,800.00
338	LOCATE BURIED POWER				
		L.S.			-43.18 %
			8,800.00	5,000.00	-3,800.00
339	LOCATE STORM DRAIN				
		L.S.			-20.00 %
			5,000.00	4,000.00	-1,000.00
340	FORCE ACCOUNT UTILITY LOCATION				
		EST.			0.00 %
			23,500.00	23,500.00	
341	FORCE ACCOUNT UTILITY RELOCATION				
		EST.			0.00 %
			50,000.00	50,000.00	
342	TRAINING				
	6000.0000	HR	3.0000	5.0000	66.67 %
			18,000.00	30,000.00	12,000.00
343	ROADSIDE CLEANUP				
		EST.			0.00 %
			75,000.00	75,000.00	
344	TRIMMING AND CLEANUP				
		L.S.			0.00 %
			20,000.00	20,000.00	0.00
345	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00 %
			10,000.00	10,000.00	
346	MINOR CHANGE				
		CALC			0.00 %
			15,000.00	15,000.00	

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
347	SPCC PLAN	L.S.			-75.00 %
			2,000.00	500.00	-1,500.00
348	FIELD OFFICE BUILDING	L.S.			-50.00 %
			20,000.00	10,000.00	-10,000.00
349	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE				
	4185.0000	m2	5.0000	3.0000	-40.00 %
			20,925.00	12,555.00	-8,370.00
350	SHARED DRB COST - CREDIT	EST.			0.00 %
			-25,000.00	-25,000.00	
351	STAINLESS STEEL CLAD DOWEL BAR				
	765.0000	EACH	20.0000	18.0000	-10.00 %
			15,300.00	13,770.00	-1,530.00
352	BEAM GUARDRAIL TYPE 1 - 3.3 M LONG POST				
	105.0000	m	60.0000	43.0000	-28.33 %
			6,300.00	4,515.00	-1,785.00
353	COMPOST				
	310.0000	m3	31.0000	37.0000	19.35 %
			9,610.00	11,470.00	1,860.00
354	COMPOST BERM				
	2170.0000	m	4.0000	5.0000	25.00 %
			8,680.00	10,850.00	2,170.00
355	PSIPE INCESNSE CEDAR, 1.22M HT.,				
	26.0000	EACH	40.0000	32.0000	-20.00 %
			1,040.00	832.00	-208.00
356	PSIPE CORALBERRY, #1 CONT.				
	4740.0000	EACH	11.0000	6.0000	-45.45 %
			52,140.00	28,440.00	-23,700.00
357	PSIPE DOUGLAS FIR, 600MM HT., #1 CONT.				
	1081.0000	EACH	14.0000	5.5000	-60.71 %
			15,134.00	5,945.50	-9,188.50
358	PSIPE INCENSE CEDAR, 600MM HT., #1 CONT.				
	1175.0000	EACH	14.0000	5.5000	-60.71 %
			16,450.00	6,462.50	-9,987.50

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
359	PSIPE NORWAY MAPLE, 1.5M HT., #5 CONT.				
	682.0000 EACH		50.0000	25.0000	-50.00 %
			34,100.00	17,050.00	-17,050.00
360	PSIPE OREGAON ASH, 1.5M HT., #5 CONT.				
	155.0000 EACH		50.0000	22.0000	-56.00 %
			7,750.00	3,410.00	-4,340.00
361	PSIPE SWEETGUM, 3M HT., B&B				
	17.0000 EACH		100.0000	120.0000	20.00 %
			1,700.00	2,040.00	340.00
362	PSIPE WESTERN RED CEDAR, 600MM HT., #1 CONT.				
	838.0000 EACH		14.0000	5.5000	-60.71 %
			11,732.00	4,609.00	-7,123.00
363	PSIPE BEAKED HAZELNUT, 450MM HT., #1 CONT.				
	315.0000 EACH		13.0000	6.0000	-53.85 %
			4,095.00	1,890.00	-2,205.00
364	PSIPE BOSTON IVY, 450MM HT., #2 CONT.				
	7.0000 EACH		20.0000	8.0000	-60.00 %
			140.00	56.00	-84.00
365	PSIPE BURNING BUSH, 600MM HT., #2 CONT.				
	34.0000 EACH		20.0000	9.0000	-55.00 %
			680.00	306.00	-374.00
366	PSIPE CORALBERRY, 600MM HT., #2 CONT.				
	1975.0000 EACH		17.0000	11.5000	-32.35 %
			33,575.00	22,712.50	-10,862.50
367	PSIPE OREGON GRAPE, 450MM HT., #1 CONT.				
	235.0000 EACH		14.0000	6.0000	-57.14 %
			3,290.00	1,410.00	-1,880.00
368	PSIPE PACIFIC WAX MYRTLE, 450MM HT., #1 CONT.				
	1723.0000 EACH		10.0000	7.2500	-27.50 %
			17,230.00	12,491.75	-4,738.25
369	PSIPE PAVEMENT SERIES ROSE, 300MM HT., B.R.				
	370.0000 EACH		14.0000	3.4500	-75.36 %
			5,180.00	1,276.50	-3,903.50
370	PSIPE RED TWIG DOGWOOD, 600MM HT., #2 CONT.				
	357.0000 EACH		13.0000	7.0000	-46.15 %
			4,641.00	2,499.00	-2,142.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\*\*\* BID CHECK REPORT \*\*\*

DATE: 04/28/2003

TIME: 13:35

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003

AWARDED ON :

----- 4TH BIDDER -----

MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
371	PSIPE ROCKROSE, 600MM HT., #2 CONT.				
	400.0000 EACH		20.0000	9.0000	-55.00 %
			8,000.00	3,600.00	-4,400.00
372	PSIPE VINE MAPLE, 900MM HT., #2 CONT.				
	235.0000 EACH		20.0000	8.0000	-60.00 %
			4,700.00	1,880.00	-2,820.00
373	PSIPE YELLOW TWIG DOGWOOD, 450MM HT, #1 CONT.				
	124.0000 EACH		13.0000	5.5000	-57.69 %
			1,612.00	682.00	-930.00
374	SOIL AMENDMENT				
	930.0000 m3		31.0000	37.5000	20.97 %
			28,830.00	34,875.00	6,045.00
375	CANTILEVER SIGN STRUCTURE NO. 8				
	L.S.				-18.92 %
			37,000.00	30,000.00	-7,000.00
376	RELOCATE BANK SIGN				
	L.S.				150.00 %
			3,000.00	7,500.00	4,500.00
377	MONUMENT CASE, COVER, AND PIPE				
	45.0000 EACH		250.0000	250.0000	0.00 %
			11,250.00	11,250.00	0.00
378	COB MONUMENT, CASE, AND COVER				
	10.0000 EACH		250.0000	250.0000	0.00 %
			2,500.00	2,500.00	0.00
379	PERMANENT EROSION CONTROL BLANKET				
	13000.0000 m2		2.0000	4.7500	137.50 %
			26,000.00	61,750.00	35,750.00
380	PSIPE RED OAK B&B, 38.10MM CALIPER				
	3.0000 EACH		187.0000	160.0000	-14.44 %
			561.00	480.00	-81.00
381	PSIPE ARMSTRONG RED MAPLE B&B, 38.1MM CALIPER				
	7.0000 EACH		187.0000	160.0000	-14.44 %
			1,309.00	1,120.00	-189.00
382	PSIPE JAPANESE BARBERRY, 427.2MM HT.				
	27.0000 EACH		20.0000	5.5000	-72.50 %
			540.00	148.50	-391.50

PS&E JOB NO : 02A012 REVISION NO : 1  
 CONTRACT NO : 006549 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL1271  
 HWY : SR 405  
 TITLE : I 405  
 BELLEVUE DIRECT ACCESS  
 NE 4TH ST. / NE 6TH ST.  
 02A012 (REV. 04-29-03)  
 PROJECT : ACIM-4053(843), ACSTPUL-4053(843), GCA 3335  
 COUNTY(S) : KING

BIDS OPENED ON : May 14 2003  
 AWARDED ON :

----- 4TH BIDDER -----  
 MOWAT CONSTRUCTION COMPANY  
 20210 142ND AVE NE  
 98072  
 WOODINVILLE WA 980721330  
 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
OTHER ITEMS					
383	PSIPE WHITE CREEPER, 152.4MM HT. 1120.0000	EACH	1.6500 1,848.00	5.0000 5,600.00	203.03 % 3,752.00
384	TOPSOIL TYPE A 149.0000	m3	33.0000 4,917.00	37.0000 5,513.00	12.12 % 596.00
385	IRRIGATION SYSTEM L.S.		2,000.00	5,000.00	150.00 % 3,000.00
CONTRACT TOTAL (A)			<u>\$53,655,584.61</u>	<u>\$48,675,999.65</u>	<u>-9.28%</u>

