
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A015 REVISION NO : 1 BIDS OPENED ON : May 22 2002
CONTRACT NO :006391 REGION NO : 1 AWARDED ON : May 28 2002
VERSION NO :5 WORK ORDER# : XL0962
HWY :SR 522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
SWAMP CREEK BRIDGE
SCOUR REPAIR
02A015

TRI-STATE CONSTRUCTION, INC. A-1 LANDSCAPING AND CONSTRUCTI TAGGART CONSTRUCTION, INC.
320 - 106TH AVE NE 20607 STATE ROUTE 9 SE 20225 BROADWAY AVENUE SOUTH
98004-5732 SNOHOMISH 98296

PROJECT : BELLEVUE   WA  980093686 LYNNWOOD   WA  980460822 SNOHOMISH   WA  982967937

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100388 CONTRACTOR NUMBER : 100431

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2002
15:28

DOT_RGGB01

 BH-0522(033)

PREPARATION
1 MOBILIZATION

L.S. -66.67 % 13.49 % 80.00 %

15,000.00 5,000.00 -10,000 17,024.00 2,024 27,000.00 12,000

2  SELECTIVE CLEARING, GRUBBING, AND PRUNING
0.1300 ACRE 10,000.0000 17,000.0000 70.00 % 10,640.0000 6.40 % 6,500.0000 -35.00 %

1,300.00 2,210.00 910 1,383.20 83 845.00 -455

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 14.50 % 70.99 % -0.76 %

6,550.00 7,500.00 950 11,200.00 4,650 6,500.00 -50
DRAINAGE

4 FILTER BLANKET
209.0000 TON 22.0000 45.0000 104.55 % 21.2800 -3.27 % 40.0000 81.82 %

4,598.00 9,405.00 4,807 4,447.52 -150 8,360.00 3,762

5 STREAMBED GRAVEL
67.0000 TON 11.0000 75.0000 581.82 % 22.4000 103.64 % 40.0000 263.64 %

737.00 5,025.00 4,288 1,500.80 764 2,680.00 1,943

6 HEAVY LOOSE RIPRAP
460.0000 TON 24.0000 60.0000 150.00 % 23.5200 -2.00 % 40.0000 66.67 %

11,040.00 27,600.00 16,560 10,819.20 -221 18,400.00 7,360

7 QUARRY SPALLS
29.0000 TON 31.0000 150.0000 383.87 % 23.5200 -24.13 % 38.0000 22.58 %

899.00 4,350.00 3,451 682.08 -217 1,102.00 203
STRUCTURE

8 PLUGGING EXISTING BRIDGE DRAIN
2.0000 EACH 300.0000 750.0000 150.00 % 672.0000 124.00 % 300.0000 0.00 %

600.00 1,500.00 900 1,344.00 744 600.00 0
SURFACING

9 SHOULDER BALLAST
7.5000 C.Y. 31.5000 100.0000 217.46 % 30.2400 -4.00 % 100.0000 217.46 %

236.25 750.00 514 226.80 -9 750.00 514
EROSION CONTROL AND PLANTING

10 ESC LEAD
30.0000 DAY 60.0000 100.0000 66.67 % 330.4000 450.67 % 120.0000 100.00 %

1,800.00 3,000.00 1,200 9,912.00 8,112 3,600.00 1,800
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EROSION CONTROL AND PLANTING
11 SEEDING AND FERTILIZING BY HAND

7.0000 S.Y. 17.0000 50.0000 194.12 % 11.2000 -34.12 % 15.0000 -11.76 %

119.00 350.00 231 78.40 -41 105.00 -14

12 COMPOST
9.0000 C.Y. 55.0000 100.0000 81.82 % 39.2000 -28.73 % 95.0000 72.73 %

495.00 900.00 405 352.80 -142 855.00 360

13  TEMPORARY CONSTRUCTION ACCESS
621.0000 S.Y. 7.5000 9.0000 20.00 % 3.1000 -58.67 % 25.0000 233.33 %

4,657.50 5,589.00 932 1,925.10 -2,732 15,525.00 10,868

14 STREET CLEANING
25.0000 HR 100.0000 55.0000 -45.00 % 134.4000 34.40 % 95.0000 -5.00 %

2,500.00 1,375.00 -1,125 3,360.00 860 2,375.00 -125

15 INLET PROTECTION
8.0000 EACH 68.0000 110.0000 61.76 % 134.4000 97.65 % 75.0000 10.29 %

544.00 880.00 336 1,075.20 531 600.00 56

16  STRAW BALE DIKE
215.0000 L.F. 22.0000 12.0000 -45.45 % 20.1600 -8.36 % 25.0000 13.64 %

4,730.00 2,580.00 -2,150 4,334.40 -396 5,375.00 645

17 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00

18  HABITAT STRUCTURES
L.S. -30.00 % 236.00 % -30.00 %

5,000.00 3,500.00 -1,500 16,800.00 11,800 3,500.00 -1,500

19 TOPSOIL TYPE B
5.0000 C.Y. 50.0000 75.0000 50.00 % 28.0000 -44.00 % 85.0000 70.00 %

250.00 375.00 125 140.00 -110 425.00 175

20 PSIPE PSIPE BLACK COTTONWOOD, LIVE POLE, 5' HT
5.0000 EACH 10.0000 25.0000 150.00 % 16.8000 68.00 % 19.0000 90.00 %

50.00 125.00 75 84.00 34 95.00 45

21 PSIPE PSIPE WESTERN RED CEDAR, #2 CONT., 24" HT.
15.0000 EACH 13.0000 15.0000 15.38 % 13.4400 3.38 % 24.0000 84.62 %

195.00 225.00 30 201.60 7 360.00 165
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EROSION CONTROL AND PLANTING
22 PSIPE PSIPE BEAKED HAZEL, #1 CONT., 18" HT

20.0000 EACH 10.0000 5.0000 -50.00 % 12.3200 23.20 % 20.0000 100.00 %

200.00 100.00 -100 246.40 46 400.00 200

23 PSIPE PSIPE CALIFORNIA WAX MYRTLE, #2 CONT., 24" HT.
15.0000 EACH 13.0000 15.0000 15.38 % 10.0800 -22.46 % 28.0000 115.38 %

195.00 225.00 30 151.20 -44 420.00 225

24 PSIPE PSIPE COMPACT OREGON GRAPE, #1 CONT., 9" HT.
70.0000 EACH 10.0000 6.0000 -40.00 % 7.8400 -21.60 % 23.0000 130.00 %

700.00 420.00 -280 548.80 -151 1,610.00 910

25 PSIPE PSIPE NINEBARK, #1 CONT., 18" HT.
45.0000 EACH 10.0000 6.0000 -40.00 % 6.7200 -32.80 % 20.0000 100.00 %

450.00 270.00 -180 302.40 -148 900.00 450

26 PSIPE PSIPE OCEAN SPRAY, #1 CONT., 18" HT.
30.0000 EACH 10.0000 5.0000 -50.00 % 6.9400 -30.60 % 20.0000 100.00 %

300.00 150.00 -150 208.20 -92 600.00 300

27 PSIPE PSIPE OREGON GRAPE, #1 CONT., 18" HT.
55.0000 EACH 10.0000 5.0000 -50.00 % 6.9400 -30.60 % 20.0000 100.00 %

550.00 275.00 -275 381.70 -168 1,100.00 550

28 PSIPE PSIPE SALAL, #1 CONT., 9" HT.
90.0000 EACH 10.0000 5.0000 -50.00 % 6.7200 -32.80 % 21.0000 110.00 %

900.00 450.00 -450 604.80 -295 1,890.00 990

29 PSIPE PSIPE SALMONBERRY, #1 CONT., 18" HT.
65.0000 EACH 10.0000 5.0000 -50.00 % 7.8400 -21.60 % 20.0000 100.00 %

650.00 325.00 -325 509.60 -140 1,300.00 650

30 PSIPE PSIPE SWORD FERN, #1 CONT., 12" HT.
70.0000 EACH 10.0000 6.0000 -40.00 % 6.8300 -31.70 % 21.0000 110.00 %

700.00 420.00 -280 478.10 -222 1,470.00 770

31 PSIPE PSIPE THIMBLEBERRY, #1 CONT., 18" HT.
35.0000 EACH 10.0000 5.0000 -50.00 % 6.9400 -30.60 % 20.0000 100.00 %

350.00 175.00 -175 242.90 -107 700.00 350

32 SOIL AMENDMENT
27.0000 C.Y. 60.0000 40.0000 -33.33 % 32.4800 -45.87 % 23.0000 -61.67 %

1,620.00 1,080.00 -540 876.96 -743 621.00 -999
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EROSION CONTROL AND PLANTING
33 BARK OR WOOD CHIP MULCH

27.0000 C.Y. 60.0000 50.0000 -16.67 % 31.3600 -47.73 % 86.0000 43.33 %

1,620.00 1,350.00 -270 846.72 -773 2,322.00 702

34 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.00 3,500.00

35 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.00 2,500.00
TRAFFIC

36 BEAM GUARDRAIL TYPE 1
28.0000 L.F. 40.0000 20.0000 -50.00 % 16.8000 -58.00 % 22.0000 -45.00 %

1,120.00 560.00 -560 470.40 -650 616.00 -504

37 BEAM GUARDRAIL TYPE THRIE BEAM
113.0000 L.F. 60.0000 42.0000 -30.00 % 52.6400 -12.27 % 50.0000 -16.67 %

6,780.00 4,746.00 -2,034 5,948.32 -832 5,650.00 -1,130

38 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
1.0000 EACH 1,200.0000 1,000.0000 -16.67 % 1,232.0000 2.67 % 1,275.0000 6.25 %

1,200.00 1,000.00 -200 1,232.00 32 1,275.00 75

39 BEAM GUARDRAIL TRANSITION SECTION TYPE 5
1.0000 EACH 1,200.0000 950.0000 -20.83 % 784.0000 -34.67 % 1,100.0000 -8.33 %

1,200.00 950.00 -250 784.00 -416 1,100.00 -100

40 BEAM GUARDRAIL TRANSITION SECTION TYPE 12
1.0000 EACH 1,200.0000 1,250.0000 4.17 % 1,344.0000 12.00 % 1,400.0000 16.67 %

1,200.00 1,250.00 50 1,344.00 144 1,400.00 200

41 BEAM GUARDRAIL FLARED TERMINAL
1.0000 EACH 2,100.0000 1,875.0000 -10.71 % 1,904.0000 -9.33 % 1,900.0000 -9.52 %

2,100.00 1,875.00 -225 1,904.00 -196 1,900.00 -200

42 BEAM GUARDRAIL ANCHOR TYPE 1
2.0000 EACH 550.0000 550.0000 0.00 % 588.0000 6.91 % 625.0000 13.64 %

1,100.00 1,100.00 0 1,176.00 76 1,250.00 150
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TRAFFIC
43 PRECAST CONC. BARRIER TYPE 2 MODIFIED

12.5000 L.F. 250.0000 45.0000 -82.00 % 44.8000 -82.08 % 35.0000 -86.00 %

3,125.00 562.50 -2,563 560.00 -2,565 437.50 -2,688

44 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

45  TRUCK MOUNTED IMPACT ATTENUATOR
100.0000 HR 25.0000 10.0000 -60.00 % 59.3600 137.44 % 65.0000 160.00 %

2,500.00 1,000.00 -1,500 5,936.00 3,436 6,500.00 4,000

46 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
14.0000 HR 45.0000 25.0000 -44.44 % 39.2000 -12.89 % 85.0000 88.89 %

630.00 350.00 -280 548.80 -81 1,190.00 560

47 SEQUENTIAL ARROW SIGN
140.0000 HR 5.0000 10.0000 100.00 % 3.3600 -32.80 % 44.0000 780.00 %

700.00 1,400.00 700 470.40 -230 6,160.00 5,460

48 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -55.36 % 37.56 % -37.50 %

5,600.00 2,500.00 -3,100 7,703.36 2,103 3,500.00 -2,100

49 TRAFFIC CONTROL LABOR
140.0000 HR 35.0000 35.0000 0.00 % 39.2000 12.00 % 37.0000 5.71 %

4,900.00 4,900.00 0 5,488.00 588 5,180.00 280

50 TRAFFIC CONTROL VEHICLE
14.0000 DAY 75.0000 25.0000 -66.67 % 67.2000 -10.40 % 65.0000 -13.33 %

1,050.00 350.00 -700 940.80 -109 910.00 -140

51 TRAFFIC CONTROL SUPERVISOR
14.0000 HR 43.0000 55.0000 27.91 % 41.4400 -3.63 % 35.0000 -18.60 %

602.00 770.00 168 580.16 -22 490.00 -112

52 CONSTRUCTION SIGNS CLASS A
78.0000 S.F. 20.0000 30.0000 50.00 % 15.6800 -21.60 % 13.0000 -35.00 %

1,560.00 2,340.00 780 1,223.04 -337 1,014.00 -546
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OTHER ITEMS
53 STRUCTURE EXCAVATION CLASS B INCL. HAUL

284.0000 C.Y. 25.0000 20.0000 -20.00 % 20.1600 -19.36 % 30.0000 20.00 %

7,100.00 5,680.00 -1,420 5,725.44 -1,375 8,520.00 1,420

54 ROADWAY SURVEYING
L.S. -72.73 % -8.36 % 200.00 %

5,500.00 1,500.00 -4,000 5,040.00 -460 16,500.00 11,000

55 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00 2,000.00

56 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

57 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

58 SPCC PLAN
L.S. -70.00 % -72.00 % -90.00 %

5,000.00 1,500.00 -3,500 1,400.00 -3,600 500.00 -4,500

59 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
40.0000 S.Y. 2.5000 18.0000 620.00 % 3.9200 56.80 % 3.0000 20.00 %

100.00 720.00 620 156.80 57 120.00 20

60  TEMPORARY WORK PLATFORM
L.S. 275.00 % -69.20 % 62.50 %

4,000.00 15,000.00 11,000 1,232.00 -2,768 6,500.00 2,500

61  ECOLOGY BLOCK AND SAND BAG DIVERSION DAM
275.0000 L.F. 60.0000 35.0000 -41.67 % 32.4800 -45.87 % 30.0000 -50.00 %

16,500.00 9,625.00 -6,875 8,932.00 -7,568 8,250.00 -8,250

CONTRACT TOTAL $163,101.75 $167,156.50 2.49% $171,083.40 4.89% $211,346.50 29.58%


