
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

SCARSELLA BROS. INC. PACIFIC ROAD & BRIDGE CO. TRICO CONTRACTING, INC.
19460 84TH AVE S 5802 CEMETERY RD 15066 JOSH WILSON RD  98233
KENT WA  98032-1240 98223-7781 PO BOX 409

PROJECT : SEATTLE   WA  981680697 ARLINGTON   WA  982233393 BURLINGTON   WA  982330410

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100175

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -84.38 % -53.13 % -71.88 %
10,000.00 -54,000.00 30,000.00 -34,000.00 18,000.00 -46,000.0064,000.00

2.0000
2 REMOVING CONC. BARRIER

224.0000 L.F. -73.33 % 3.9000 -48.00 % 4.0000 -46.67 %
448.00 -1,232.00 873.60 -806.40 896.00 -784.00

7.5000
1,680.00

1.0000
3 REMOVING GUARDRAIL

101.0000 L.F. -90.00 % 2.4000 -76.00 % 2.5000 -75.00 %
101.00 -909.00 242.40 -767.60 252.50 -757.50

10.0000
1,010.00

GRADING

3.0500
4 ROADWAY EXCAVATION INCL. HAUL

3640.0000 C.Y. -61.88 % 6.0000 -25.00 % 12.0000 50.00 %
11,102.00 -18,018.00 21,840.00 -7,280.00 43,680.00 14,560.00

8.0000
29,120.00

6.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL

673.0000 S.Y. -76.92 % 11.0000 -57.69 % 12.0000 -53.85 %
4,038.00 -13,460.00 7,403.00 -10,095.00 8,076.00 -9,422.00

26.0000
17,498.00

0.0100
6 EMBANKMENT COMPACTION

500.0000 C.Y. -99.88 % 0.0100 -99.88 % 0.0100 -99.88 %
5.00 -3,995.00 5.00 -3,995.00 5.00 -3,995.00

8.0000
4,000.00

7  DEBRIS REMOVAL INCL. HAUL
EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00

DRAINAGE

10.0000
8 HEAVY LOOSE RIPRAP

3600.0000 TON -60.00 % 12.2500 -51.00 % 16.0000 -36.00 %
36,000.00 -54,000.00 44,100.00 -45,900.00 57,600.00 -32,400.00

25.0000
90,000.00

11.4000
9 QUARRY SPALLS

210.0000 TON -67.43 % 19.1500 -45.29 % 35.0000 0.00 %
2,394.00 -4,956.00 4,021.50 -3,328.50 7,350.00 0.00

35.0000
7,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

SCARSELLA BROS. INC. PACIFIC ROAD & BRIDGE CO. TRICO CONTRACTING, INC.
19460 84TH AVE S 5802 CEMETERY RD 15066 JOSH WILSON RD  98233
KENT WA  98032-1240 98223-7781 PO BOX 409

PROJECT : SEATTLE   WA  981680697 ARLINGTON   WA  982233393 BURLINGTON   WA  982330410

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100175

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

57.0000
10 CORRUGATED POLYETHYLENE CULV. PIPE 36 IN. DIAM.

120.0000 L.F. 26.67 % 65.0000 44.44 % 110.0000 144.44 %
6,840.00 1,440.00 7,800.00 2,400.00 13,200.00 7,800.00

45.0000
5,400.00

STRUCTURE
11  REPAIRING EXISTING BRIDGE 20/308.25

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

SURFACING

13.8000
12 CRUSHED SURFACING BASE COURSE

3100.0000 TON -44.80 % 11.0000 -56.00 % 16.0000 -36.00 %
42,780.00 -34,720.00 34,100.00 -43,400.00 49,600.00 -27,900.00

25.0000
77,500.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
3,900.00 3,900.00 3,900.003,900.00

ASPHALT CONCRETE PAVEMENT

25.0000
14 PLANING BITUMINOUS PAVEMENT

35.0000 S.Y. 25.00 % 100.0000 400.00 % 35.0000 75.00 %
875.00 175.00 3,500.00 2,800.00 1,225.00 525.00

20.0000
700.00

68.5000
15 ASPHALT CONC. FOR PAVEMENT REPAIR

415.0000 TON -14.37 % 65.3600 -18.30 % 70.0000 -12.50 %
28,427.50 -4,772.50 27,124.40 -6,075.60 29,050.00 -4,150.00

80.0000
33,200.00

51.1000
16 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-22

3500.0000 TON 27.75 % 51.0900 27.73 % 52.0000 30.00 %
178,850.00 38,850.00 178,815.00 38,815.00 182,000.00 42,000.00

40.0000
140,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

SCARSELLA BROS. INC. PACIFIC ROAD & BRIDGE CO. TRICO CONTRACTING, INC.
19460 84TH AVE S 5802 CEMETERY RD 15066 JOSH WILSON RD  98233
KENT WA  98032-1240 98223-7781 PO BOX 409

PROJECT : SEATTLE   WA  981680697 ARLINGTON   WA  982233393 BURLINGTON   WA  982330410

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100175

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
17 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
15,000.00 15,000.00 15,000.0015,000.00

TRAFFIC

700.0000
18 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

3.0000 EACH -30.00 % 640.0000 -36.00 % 700.0000 -30.00 %
2,100.00 -900.00 1,920.00 -1,080.00 2,100.00 -900.00

1,000.0000
3,000.00

1,650.0000
19 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH -13.16 % 1,710.0000 -10.00 % 1,800.0000 -5.26 %
3,300.00 -500.00 3,420.00 -380.00 3,600.00 -200.00

1,900.0000
3,800.00

550.0000
20 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -26.67 % 605.0000 -19.33 % 650.0000 -13.33 %
550.00 -200.00 605.00 -145.00 650.00 -100.00

750.0000
750.00

11.7000
21 WEATHERING ST. BEAM GUARDRAIL TYPE 1

1452.0000 L.F. -22.00 % 12.6000 -16.00 % 13.0000 -13.33 %
16,988.40 -4,791.60 18,295.20 -3,484.80 18,876.00 -2,904.00

15.0000
21,780.00

2.2500
22 RAISING EXISTING BEAM GUARDRAIL

880.0000 L.F. -67.86 % 3.1000 -55.71 % 3.5000 -50.00 %
1,980.00 -4,180.00 2,728.00 -3,432.00 3,080.00 -3,080.00

7.0000
6,160.00

25.0000
23 PRECAST CONC. BARRIER TYPE 2

251.0000 L.F. -10.71 % 24.1000 -13.93 % 26.0000 -7.14 %
6,275.00 -753.00 6,049.10 -978.90 6,526.00 -502.00

28.0000
7,028.00

3.0000
24 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

167.0000 L.F. -75.00 % 3.4000 -71.67 % 4.0000 -66.67 %
501.00 -1,503.00 567.80 -1,436.20 668.00 -1,336.00

12.0000
2,004.00

20.0000
25 FLEXIBLE GUIDE POST

29.0000 EACH -33.33 % 23.0000 -23.33 % 24.0000 -20.00 %
580.00 -290.00 667.00 -203.00 696.00 -174.00

30.0000
870.00

0.1500
26 PAINT LINE

13500.0000 L.F. -92.50 % 0.1600 -92.00 % 0.1800 -91.00 %
2,025.00 -24,975.00 2,160.00 -24,840.00 2,430.00 -24,570.00

2.0000
27,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

SCARSELLA BROS. INC. PACIFIC ROAD & BRIDGE CO. TRICO CONTRACTING, INC.
19460 84TH AVE S 5802 CEMETERY RD 15066 JOSH WILSON RD  98233
KENT WA  98032-1240 98223-7781 PO BOX 409

PROJECT : SEATTLE   WA  981680697 ARLINGTON   WA  982233393 BURLINGTON   WA  982330410

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100175

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.0000
27 PLASTIC DRAINAGE MARKING

18.0000 EACH -40.00 % 15.0000 -40.00 % 17.0000 -32.00 %
270.00 -180.00 270.00 -180.00 306.00 -144.00

25.0000
450.00

28 PERMANENT SIGNING
L.S. -33.33 % 0.00 % -26.67 %

1,000.00 -500.00 1,500.00 0.00 1,100.00 -400.001,500.00
29 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -99.96 % -20.00 % -36.00 %
1.00 -2,499.00 2,000.00 -500.00 1,600.00 -900.002,500.00

33.3500
30 TRAFFIC CONTROL LABOR

1120.0000 HR -16.63 % 36.0000 -10.00 % 35.0000 -12.50 %
37,352.00 -7,448.00 40,320.00 -4,480.00 39,200.00 -5,600.00

40.0000
44,800.00

25.0000
31 TRAFFIC CONTROL VEHICLE

20.0000 DAY -58.33 % 70.0000 16.67 % 70.0000 16.67 %
500.00 -700.00 1,400.00 200.00 1,400.00 200.00

60.0000
1,200.00

35.1500
32 TRAFFIC CONTROL SUPERVISOR

240.0000 HR -21.89 % 1.0000 -97.78 % 38.0000 -15.56 %
8,436.00 -2,364.00 240.00 -10,560.00 9,120.00 -1,680.00

45.0000
10,800.00

5.0000
33 CONSTRUCTION SIGNS CLASS A

82.0000 S.F. -75.00 % 16.0000 -20.00 % 20.0000 0.00 %
410.00 -1,230.00 1,312.00 -328.00 1,640.00 0.00

20.0000
1,640.00

OTHER ITEMS

5.0000
34 STRUCTURE EXCAVATION CLASS B INCL. HAUL

230.0000 C.Y. -66.67 % 9.0000 -40.00 % 18.0000 20.00 %
1,150.00 -2,300.00 2,070.00 -1,380.00 4,140.00 690.00

15.0000
3,450.00

0.3000
35 SHORING OR EXTRA EXCAVATION CLASS B

720.0000 S.F. -85.00 % 1.5000 -25.00 % 0.0100 -99.50 %
216.00 -1,224.00 1,080.00 -360.00 7.20 -1,432.80

2.0000
1,440.00

0.0000
36 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

SCARSELLA BROS. INC. PACIFIC ROAD & BRIDGE CO. TRICO CONTRACTING, INC.
19460 84TH AVE S 5802 CEMETERY RD 15066 JOSH WILSON RD  98233
KENT WA  98032-1240 98223-7781 PO BOX 409

PROJECT : SEATTLE   WA  981680697 ARLINGTON   WA  982233393 BURLINGTON   WA  982330410

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100175

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
37 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

38 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
39 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

40 SPCC PLAN
L.S. -60.00 % 60.00 % 500.00 %

100.00 -150.00 400.00 150.00 1,500.00 1,250.00250.00
41 FORCE ACCOUNT CLEAN EXISTING DRAINAGE STRUCTURE

EST. 0.00 % 0.00 % 0.00 %
4,000.00 4,000.00 4,000.004,000.00

$523,498.90 -28.27% $564,733.00 -22.62% $627,477.70 -14.02%$729,784.00CONTRACT TOTAL

$627,477.70$523,498.90 $564,733.00BASE TOTAL -28.27% -22.62% -14.02%$729,784.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

KLB CONSTRUCTION INC. CALLEN CONSTRUCTION COMPANY, INC.ONE WAY CONSTRUCTION, INC.
3405 - 121ST ST SW 8632 STEIN ROAD 24635 HWY 20
LYNNWOOD WA 98037-1549 98240-9208 98284-8012

PROJECT : MUKILTEO   WA  982750158 CUSTER   WA  982400498 SEDRO WOOLLEY   WA  982841173

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 617975

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -37.50 % -28.13 % 3.31 %
40,000.00 -24,000.00 46,000.00 -18,000.00 66,120.00 2,120.0064,000.00

4.0000
2 REMOVING CONC. BARRIER

224.0000 L.F. -46.67 % 5.0000 -33.33 % 4.3000 -42.67 %
896.00 -784.00 1,120.00 -560.00 963.20 -716.80

7.5000
1,680.00

2.5000
3 REMOVING GUARDRAIL

101.0000 L.F. -75.00 % 3.0000 -70.00 % 2.6500 -73.50 %
252.50 -757.50 303.00 -707.00 267.65 -742.35

10.0000
1,010.00

GRADING

7.0000
4 ROADWAY EXCAVATION INCL. HAUL

3640.0000 C.Y. -12.50 % 9.0000 12.50 % 6.6000 -17.50 %
25,480.00 -3,640.00 32,760.00 3,640.00 24,024.00 -5,096.00

8.0000
29,120.00

12.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL

673.0000 S.Y. -53.85 % 14.0000 -46.15 % 6.1000 -76.54 %
8,076.00 -9,422.00 9,422.00 -8,076.00 4,105.30 -13,392.70

26.0000
17,498.00

0.0100
6 EMBANKMENT COMPACTION

500.0000 C.Y. -99.88 % 0.0100 -99.88 % 0.0100 -99.88 %
5.00 -3,995.00 5.00 -3,995.00 5.00 -3,995.00

8.0000
4,000.00

7  DEBRIS REMOVAL INCL. HAUL
EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00

DRAINAGE

16.0000
8 HEAVY LOOSE RIPRAP

3600.0000 TON -36.00 % 13.0000 -48.00 % 16.7000 -33.20 %
57,600.00 -32,400.00 46,800.00 -43,200.00 60,120.00 -29,880.00

25.0000
90,000.00

20.0000
9 QUARRY SPALLS

210.0000 TON -42.86 % 15.0000 -57.14 % 18.0000 -48.57 %
4,200.00 -3,150.00 3,150.00 -4,200.00 3,780.00 -3,570.00

35.0000
7,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

KLB CONSTRUCTION INC. CALLEN CONSTRUCTION COMPANY, INC.ONE WAY CONSTRUCTION, INC.
3405 - 121ST ST SW 8632 STEIN ROAD 24635 HWY 20
LYNNWOOD WA 98037-1549 98240-9208 98284-8012

PROJECT : MUKILTEO   WA  982750158 CUSTER   WA  982400498 SEDRO WOOLLEY   WA  982841173

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 617975

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

75.0000
10 CORRUGATED POLYETHYLENE CULV. PIPE 36 IN. DIAM.

120.0000 L.F. 66.67 % 60.0000 33.33 % 126.6000 181.33 %
9,000.00 3,600.00 7,200.00 1,800.00 15,192.00 9,792.00

45.0000
5,400.00

STRUCTURE
11  REPAIRING EXISTING BRIDGE 20/308.25

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

SURFACING

18.0000
12 CRUSHED SURFACING BASE COURSE

3100.0000 TON -28.00 % 16.0000 -36.00 % 18.1500 -27.40 %
55,800.00 -21,700.00 49,600.00 -27,900.00 56,265.00 -21,235.00

25.0000
77,500.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
3,900.00 3,900.00 3,900.003,900.00

ASPHALT CONCRETE PAVEMENT

100.0000
14 PLANING BITUMINOUS PAVEMENT

35.0000 S.Y. 400.00 % 30.0000 50.00 % 115.0000 475.00 %
3,500.00 2,800.00 1,050.00 350.00 4,025.00 3,325.00

20.0000
700.00

70.0000
15 ASPHALT CONC. FOR PAVEMENT REPAIR

415.0000 TON -12.50 % 68.0000 -15.00 % 68.5000 -14.37 %
29,050.00 -4,150.00 28,220.00 -4,980.00 28,427.50 -4,772.50

80.0000
33,200.00

53.5000
16 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-22

3500.0000 TON 33.75 % 54.0000 35.00 % 53.5000 33.75 %
187,250.00 47,250.00 189,000.00 49,000.00 187,250.00 47,250.00

40.0000
140,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

KLB CONSTRUCTION INC. CALLEN CONSTRUCTION COMPANY, INC.ONE WAY CONSTRUCTION, INC.
3405 - 121ST ST SW 8632 STEIN ROAD 24635 HWY 20
LYNNWOOD WA 98037-1549 98240-9208 98284-8012

PROJECT : MUKILTEO   WA  982750158 CUSTER   WA  982400498 SEDRO WOOLLEY   WA  982841173

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 617975

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
17 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %
15,000.00 15,000.00 15,000.0015,000.00

TRAFFIC

650.0000
18 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

3.0000 EACH -35.00 % 675.0000 -32.50 % 700.0000 -30.00 %
1,950.00 -1,050.00 2,025.00 -975.00 2,100.00 -900.00

1,000.0000
3,000.00

2,000.0000
19 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 5.26 % 1,800.0000 -5.26 % 1,880.0000 -1.05 %
4,000.00 200.00 3,600.00 -200.00 3,760.00 -40.00

1,900.0000
3,800.00

650.0000
20 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -13.33 % 650.0000 -13.33 % 665.0000 -11.33 %
650.00 -100.00 650.00 -100.00 665.00 -85.00

750.0000
750.00

13.0000
21 WEATHERING ST. BEAM GUARDRAIL TYPE 1

1452.0000 L.F. -13.33 % 13.2500 -11.67 % 14.0000 -6.67 %
18,876.00 -2,904.00 19,239.00 -2,541.00 20,328.00 -1,452.00

15.0000
21,780.00

3.2500
22 RAISING EXISTING BEAM GUARDRAIL

880.0000 L.F. -53.57 % 3.2500 -53.57 % 3.4000 -51.43 %
2,860.00 -3,300.00 2,860.00 -3,300.00 2,992.00 -3,168.00

7.0000
6,160.00

25.0000
23 PRECAST CONC. BARRIER TYPE 2

251.0000 L.F. -10.71 % 26.0000 -7.14 % 26.5000 -5.36 %
6,275.00 -753.00 6,526.00 -502.00 6,651.50 -376.50

28.0000
7,028.00

5.0000
24 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

167.0000 L.F. -58.33 % 4.0000 -66.67 % 3.7000 -69.17 %
835.00 -1,169.00 668.00 -1,336.00 617.90 -1,386.10

12.0000
2,004.00

25.0000
25 FLEXIBLE GUIDE POST

29.0000 EACH -16.67 % 25.0000 -16.67 % 25.0000 -16.67 %
725.00 -145.00 725.00 -145.00 725.00 -145.00

30.0000
870.00

0.1600
26 PAINT LINE

13500.0000 L.F. -92.00 % 0.1700 -91.50 % 0.2000 -90.00 %
2,160.00 -24,840.00 2,295.00 -24,705.00 2,700.00 -24,300.00

2.0000
27,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

KLB CONSTRUCTION INC. CALLEN CONSTRUCTION COMPANY, INC.ONE WAY CONSTRUCTION, INC.
3405 - 121ST ST SW 8632 STEIN ROAD 24635 HWY 20
LYNNWOOD WA 98037-1549 98240-9208 98284-8012

PROJECT : MUKILTEO   WA  982750158 CUSTER   WA  982400498 SEDRO WOOLLEY   WA  982841173

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 617975

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.0000
27 PLASTIC DRAINAGE MARKING

18.0000 EACH -40.00 % 16.0000 -36.00 % 20.0000 -20.00 %
270.00 -180.00 288.00 -162.00 360.00 -90.00

25.0000
450.00

28 PERMANENT SIGNING
L.S. 66.67 % 90.00 % -60.00 %

2,500.00 1,000.00 2,850.00 1,350.00 600.00 -900.001,500.00
29 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -20.00 % 10.00 % -60.00 %
2,000.00 -500.00 2,750.00 250.00 1,000.00 -1,500.002,500.00

35.0000
30 TRAFFIC CONTROL LABOR

1120.0000 HR -12.50 % 42.5000 6.25 % 35.0000 -12.50 %
39,200.00 -5,600.00 47,600.00 2,800.00 39,200.00 -5,600.00

40.0000
44,800.00

25.0000
31 TRAFFIC CONTROL VEHICLE

20.0000 DAY -58.33 % 60.0000 0.00 % 25.0000 -58.33 %
500.00 -700.00 1,200.00 0.00 500.00 -700.00

60.0000
1,200.00

38.0000
32 TRAFFIC CONTROL SUPERVISOR

240.0000 HR -15.56 % 45.0000 0.00 % 35.0000 -22.22 %
9,120.00 -1,680.00 10,800.00 0.00 8,400.00 -2,400.00

45.0000
10,800.00

10.0000
33 CONSTRUCTION SIGNS CLASS A

82.0000 S.F. -50.00 % 3.5000 -82.50 % 10.0000 -50.00 %
820.00 -820.00 287.00 -1,353.00 820.00 -820.00

20.0000
1,640.00

OTHER ITEMS

5.0000
34 STRUCTURE EXCAVATION CLASS B INCL. HAUL

230.0000 C.Y. -66.67 % 11.6000 -22.67 % 6.5000 -56.67 %
1,150.00 -2,300.00 2,668.00 -782.00 1,495.00 -1,955.00

15.0000
3,450.00

0.5000
35 SHORING OR EXTRA EXCAVATION CLASS B

720.0000 S.F. -75.00 % 1.0000 -50.00 % 2.5000 25.00 %
360.00 -1,080.00 720.00 -720.00 1,800.00 360.00

2.0000
1,440.00

0.0000
36 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

KLB CONSTRUCTION INC. CALLEN CONSTRUCTION COMPANY, INC.ONE WAY CONSTRUCTION, INC.
3405 - 121ST ST SW 8632 STEIN ROAD 24635 HWY 20
LYNNWOOD WA 98037-1549 98240-9208 98284-8012

PROJECT : MUKILTEO   WA  982750158 CUSTER   WA  982400498 SEDRO WOOLLEY   WA  982841173

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 617975

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
37 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00

38 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
39 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

40 SPCC PLAN
L.S. 100.00 % 160.00 % 100.00 %

500.00 250.00 650.00 400.00 500.00 250.00250.00
41 FORCE ACCOUNT CLEAN EXISTING DRAINAGE STRUCTURE

EST. 0.00 % 0.00 % 0.00 %
4,000.00 4,000.00 4,000.004,000.00

$633,764.50 -13.16% $640,935.00 -12.17% $663,663.05 -9.06%$729,784.00CONTRACT TOTAL

$663,663.05$633,764.50 $640,935.00BASE TOTAL -13.16% -12.17% -9.06%$729,784.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- 7TH BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

WILDER CONSTRUCTION COMPANY
3315 15TH ST

PROJECT : EVERETT   WA  982011900

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -51.56 %
31,000.00 -33,000.0064,000.00

3.9000
2 REMOVING CONC. BARRIER

224.0000 L.F. -48.00 %
873.60 -806.40

7.5000
1,680.00

2.4000
3 REMOVING GUARDRAIL

101.0000 L.F. -76.00 %
242.40 -767.60

10.0000
1,010.00

GRADING

12.5000
4 ROADWAY EXCAVATION INCL. HAUL

3640.0000 C.Y. 56.25 %
45,500.00 16,380.00

8.0000
29,120.00

17.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL

673.0000 S.Y. -34.62 %
11,441.00 -6,057.00

26.0000
17,498.00

0.0100
6 EMBANKMENT COMPACTION

500.0000 C.Y. -99.88 %
5.00 -3,995.00

8.0000
4,000.00

7  DEBRIS REMOVAL INCL. HAUL
EST. 0.00 %

75,000.0075,000.00

DRAINAGE

27.5000
8 HEAVY LOOSE RIPRAP

3600.0000 TON 10.00 %
99,000.00 9,000.00

25.0000
90,000.00

33.0000
9 QUARRY SPALLS

210.0000 TON -5.71 %
6,930.00 -420.00

35.0000
7,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- 7TH BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

WILDER CONSTRUCTION COMPANY
3315 15TH ST

PROJECT : EVERETT   WA  982011900

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

80.0000
10 CORRUGATED POLYETHYLENE CULV. PIPE 36 IN. DIAM.

120.0000 L.F. 77.78 %
9,600.00 4,200.00

45.0000
5,400.00

STRUCTURE
11  REPAIRING EXISTING BRIDGE 20/308.25

EST. 0.00 %
10,000.0010,000.00

SURFACING

20.0000
12 CRUSHED SURFACING BASE COURSE

3100.0000 TON -20.00 %
62,000.00 -15,500.00

25.0000
77,500.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
3,900.003,900.00

ASPHALT CONCRETE PAVEMENT

50.0000
14 PLANING BITUMINOUS PAVEMENT

35.0000 S.Y. 150.00 %
1,750.00 1,050.00

20.0000
700.00

68.0000
15 ASPHALT CONC. FOR PAVEMENT REPAIR

415.0000 TON -15.00 %
28,220.00 -4,980.00

80.0000
33,200.00

52.0000
16 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-22

3500.0000 TON 30.00 %
182,000.00 42,000.00

40.0000
140,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- 7TH BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

WILDER CONSTRUCTION COMPANY
3315 15TH ST

PROJECT : EVERETT   WA  982011900

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
17 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
15,000.0015,000.00

TRAFFIC

640.0000
18 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

3.0000 EACH -36.00 %
1,920.00 -1,080.00

1,000.0000
3,000.00

1,710.0000
19 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH -10.00 %
3,420.00 -380.00

1,900.0000
3,800.00

605.0000
20 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -19.33 %
605.00 -145.00

750.0000
750.00

12.6000
21 WEATHERING ST. BEAM GUARDRAIL TYPE 1

1452.0000 L.F. -16.00 %
18,295.20 -3,484.80

15.0000
21,780.00

3.1000
22 RAISING EXISTING BEAM GUARDRAIL

880.0000 L.F. -55.71 %
2,728.00 -3,432.00

7.0000
6,160.00

24.1000
23 PRECAST CONC. BARRIER TYPE 2

251.0000 L.F. -13.93 %
6,049.10 -978.90

28.0000
7,028.00

3.4000
24 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

167.0000 L.F. -71.67 %
567.80 -1,436.20

12.0000
2,004.00

23.0000
25 FLEXIBLE GUIDE POST

29.0000 EACH -23.33 %
667.00 -203.00

30.0000
870.00

0.1500
26 PAINT LINE

13500.0000 L.F. -92.50 %
2,025.00 -24,975.00

2.0000
27,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- 7TH BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

WILDER CONSTRUCTION COMPANY
3315 15TH ST

PROJECT : EVERETT   WA  982011900

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.0000
27 PLASTIC DRAINAGE MARKING

18.0000 EACH -40.00 %
270.00 -180.00

25.0000
450.00

28 PERMANENT SIGNING
L.S. 80.00 %

2,700.00 1,200.001,500.00
29 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 40.00 %
3,500.00 1,000.002,500.00

37.0000
30 TRAFFIC CONTROL LABOR

1120.0000 HR -7.50 %
41,440.00 -3,360.00

40.0000
44,800.00

95.0000
31 TRAFFIC CONTROL VEHICLE

20.0000 DAY 58.33 %
1,900.00 700.00

60.0000
1,200.00

42.0000
32 TRAFFIC CONTROL SUPERVISOR

240.0000 HR -6.67 %
10,080.00 -720.00

45.0000
10,800.00

13.0000
33 CONSTRUCTION SIGNS CLASS A

82.0000 S.F. -35.00 %
1,066.00 -574.00

20.0000
1,640.00

OTHER ITEMS

13.0000
34 STRUCTURE EXCAVATION CLASS B INCL. HAUL

230.0000 C.Y. -13.33 %
2,990.00 -460.00

15.0000
3,450.00

1.0000
35 SHORING OR EXTRA EXCAVATION CLASS B

720.0000 S.F. -50.00 %
720.00 -720.00

2.0000
1,440.00

0.0000
36 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A056 REVISION NO : BIDS OPENED ON : Dec 29 2003
CONTRACT NO :006706 REGION NO : 1 AWARDED ON : Dec 29 2003
VERSION NO :2 WORK ORDER# : MS5032
HWY :SR 020 ------- 7TH BIDDER -------

TITLE :SR20
DIABLO VIC
EMERGENCY REPAIR
03A056  (REV. 12-22-03)

WILDER CONSTRUCTION COMPANY
3315 15TH ST

PROJECT : EVERETT   WA  982011900

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/22/2003
09:16

DOT_RGGB01

ER-0401(001)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
37 ROADSIDE CLEANUP

EST. 0.00 %
10,000.0010,000.00

38 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
39 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

40 SPCC PLAN
L.S. 300.00 %

1,000.00 750.00250.00
41 FORCE ACCOUNT CLEAN EXISTING DRAINAGE STRUCTURE

EST. 0.00 %
4,000.004,000.00

$698,409.10 -4.30%$729,784.00CONTRACT TOTAL

$698,409.10BASE TOTAL -4.30%$729,784.00


