

PS&E JOB NO : 03C504 REVISION NO : 1
 CONTRACT NO : 006594 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1819
 HWY : SR 003,101
 TITLE : SR 3 & US 101
 BRIDGES - SEISMIC RETROFIT
 03C504
 PROJECT : BH-9999(396)
 COUNTY(S) : KITSAP, THURSTON

BIDS OPENED ON : May 21 2003
 AWARDED ON : May 27 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION										
1	MOBILIZATION	L.S.	49,255.00	60,000.00	21.82 %	70,072.00	20,817.00	42.26 %	72,000.00	46.18 %
2	REMOVING PAINT LINE 5600.0000	L.F.	0.5000 2,800.00	0.4000 2,240.00	-20.00 % -560.00	0.4400 2,464.00	-12.00 % -336.00	1.0000 5,600.00	100.00 % 2,800.00	
3	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	500.00	500.00	0.00 %	601.72	101.72	20.34 %	675.00	35.00 %
4	REMOVING CONCRETE SLOPE PROTECTION 132.0000	S.Y.	18.0000 2,376.00	20.0000 2,640.00	11.11 % 264.00	65.6500 8,665.80	264.72 % 6,289.80	70.0000 9,240.00	288.89 % 6,864.00	
STRUCTURE										
5	COLUMN JACKETING - BRIDGE NO. 3/116	L.S.	50,000.00	65,000.00	30.00 %	70,815.57	20,815.57	41.63 %	51,800.00	3.60 %
6	COLUMN JACKETING - BRIDGE NO. 3/120	L.S.	40,000.00	65,000.00	62.50 %	47,794.23	7,794.23	19.49 %	46,400.00	16.00 %
7	COLUMN JACKETING - BRIDGE NO. 3/126	L.S.	125,000.00	227,500.00	82.00 %	206,210.13	81,210.13	64.97 %	171,800.00	37.44 %
8	COLUMN JACKETING - BRIDGE NO. 101/509	L.S.	63,000.00	60,000.00	-4.76 %	72,774.45	9,774.45	15.51 %	63,800.00	1.27 %
9	STRUCTURE EXCAVATION CLASS A 306.0000	C.Y.	12.0000 3,672.00	25.0000 7,650.00	108.33 % 3,978.00	115.8400 35,447.04	865.33 % 31,775.04	68.0000 20,808.00	466.67 % 17,136.00	

PS&E JOB NO : 03C504 REVISION NO : 1
 CONTRACT NO : 006594 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1819
 HWY : SR 003,101
 TITLE : SR 3 & US 101 BRIDGES - SEISMIC RETROFIT
 PROJECT : BH-9999(396)
 COUNTY(S) : KITSAP, THURSTON

BIDS OPENED ON : May 21 2003
 AWARDED ON : May 27 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
10	SHORING	L.S.			-75.61 %			-25.29 %		53.66 %
			41,000.00	10,000.00	-31,000.00	30,633.12	-10,366.88	63,000.00	22,000.00	
EROSION CONTROL AND PLANTING										
11	ESC LEAD	DAY	150.0000	25.0000	-83.33 %	0.5000	-99.67 %	100.0000	-33.33 %	
	24.0000		3,600.00	600.00	-3,000.00	12.00	-3,588.00	2,400.00	-1,200.00	
12	SEEDING AND FERTILIZING BY HAND	S.Y.	1.0000	1.0000	0.00 %	1.0900	9.00 %	1.5000	50.00 %	
	2130.0000		2,130.00	2,130.00	0.00	2,321.70	191.70	3,195.00	1,065.00	
13	INLET PROTECTION	EACH	75.0000	150.0000	100.00 %	109.4000	45.87 %	75.0000	0.00 %	
	11.0000		825.00	1,650.00	825.00	1,203.40	378.40	825.00	0.00	
14	SILT FENCE	L.F.	4.0000	10.0000	150.00 %	8.7500	118.75 %	5.0000	25.00 %	
	1000.0000		4,000.00	10,000.00	6,000.00	8,750.00	4,750.00	5,000.00	1,000.00	
15	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		0.00 %	
			4,000.00	4,000.00		4,000.00		4,000.00		
16	TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN	L.S.			-66.67 %		82.34 %		66.67 %	
			300.00	100.00	-200.00	547.02	247.02	500.00	200.00	
TRAFFIC										
17	BEAM GUARDRAIL TRANSITION SECTION TYPE 4	EACH	1,500.0000	375.0000	-75.00 %	678.3000	-54.78 %	750.0000	-50.00 %	
	4.0000		6,000.00	1,500.00	-4,500.00	2,713.20	-3,286.80	3,000.00	-3,000.00	
18	REMOVING AND RESETTING BEAM GUARDRAIL	L.F.	9.5000	20.0000	110.53 %	12.3600	30.11 %	14.0000	47.37 %	
	187.5000		1,781.25	3,750.00	1,968.75	2,317.50	536.25	2,625.00	843.75	

PS&E JOB NO : 03C504 REVISION NO : 1
 CONTRACT NO : 006594 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1819
 HWY : SR 003,101
 TITLE : SR 3 & US 101
 BRIDGES - SEISMIC RETROFIT
 03C504
 PROJECT : BH-9999(396)
 COUNTY(S) : KITSAP, THURSTON

BIDS OPENED ON : May 21 2003
 AWARDED ON : May 27 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			PCT CONSTRUCTION, INC.			C.A. CAREY CORP.	
	20210 142ND AVE NE			7400 THIRD AVE S			537 NW LOCUST ST	
	98072						98027-2412	
	WOODINVILLE WA 980721330			SEATTLE WA 981084143			ISSAQUAH WA 980271006	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100262			CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
19	TEMPORARY CONC. BARRIER									
	1900.0000	L.F.	5.9000	5.0000	-15.25 %	11.4900	94.75 %	13.0000	120.34 %	
			11,210.00	9,500.00	-1,710.00	21,831.00	10,621.00	24,700.00	13,490.00	
20	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	850.0000	L.F.	5.0000	5.0000	0.00 %	4.2700	-14.60 %	5.0000	0.00 %	
			4,250.00	4,250.00	0.00	3,629.50	-620.50	4,250.00	0.00	
21	TEMPORARY IMPACT ATTENUATOR									
	2.0000	EACH	5,900.0000	2,000.0000	-66.10 %	2,888.2700	-51.05 %	3,225.0000	-45.34 %	
			11,800.00	4,000.00	-7,800.00	5,776.54	-6,023.46	6,450.00	-5,350.00	
22	REPAIR IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			3,700.00	3,700.00		3,700.00		3,700.00		
23	RESETTNG IMPACT ATTENUATOR									
	2.0000	EACH	800.0000	500.0000	-37.50 %	1,061.2200	32.65 %	1,200.0000	50.00 %	
			1,600.00	1,000.00	-600.00	2,122.44	522.44	2,400.00	800.00	
24	TRUCK MOUNTED IMPACT ATTENUATOR									
	2.0000	EACH	2,000.0000	4,000.0000	100.00 %	5,301.7200	165.09 %	7,500.0000	275.00 %	
			4,000.00	8,000.00	4,000.00	10,603.44	6,603.44	15,000.00	11,000.00	
25	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	330.0000	HR	45.0000	20.0000	-55.56 %	4.3800	-90.27 %	45.0000	0.00 %	
			14,850.00	6,600.00	-8,250.00	1,445.40	-13,404.60	14,850.00	0.00	
26	TEMPORARY PAVEMENT MARKING									
	9000.0000	L.F.	0.3100	0.8500	174.19 %	0.9300	200.00 %	1.0000	222.58 %	
			2,790.00	7,650.00	4,860.00	8,370.00	5,580.00	9,000.00	6,210.00	
27	PAINT LINE									
	5600.0000	L.F.	0.2500	0.2500	0.00 %	0.2700	8.00 %	0.5000	100.00 %	
			1,400.00	1,400.00	0.00	1,512.00	112.00	2,800.00	1,400.00	
28	SEQUENTIAL ARROW SIGN									
	550.0000	HR	7.0000	7.0000	0.00 %	1.8100	-74.14 %	2.5000	-64.29 %	
			3,850.00	3,850.00	0.00	995.50	-2,854.50	1,375.00	-2,475.00	
29	RAISED PAVEMENT MARKER TYPE 1									
	2.1600	HUND	250.0000	400.0000	60.00 %	445.7200	78.29 %	500.0000	100.00 %	
			540.00	864.00	324.00	962.76	422.76	1,080.00	540.00	

PS&E JOB NO : 03C504 REVISION NO : 1
 CONTRACT NO : 006594 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1819
 HWY : SR 003,101
 TITLE : SR 3 & US 101
 BRIDGES - SEISMIC RETROFIT
 03C504
 PROJECT : BH-9999(396)
 COUNTY(S) : KITSAP, THURSTON

BIDS OPENED ON : May 21 2003
 AWARDED ON : May 27 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			PCT CONSTRUCTION, INC.			C.A. CAREY CORP.	
	20210 142ND AVE NE			7400 THIRD AVE S			537 NW LOCUST ST	
	98072						98027-2412	
	WOODINVILLE WA 980721330			SEATTLE WA 981084143			ISSAQUAH WA 980271006	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100262			CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
30	RAISED PAVEMENT MARKER TYPE 2									
	1.4400	HUND	450.0000	650.0000	44.44 %	691.3700	53.64 %	800.0000	77.78 %	
			648.00	936.00	288.00	995.57	347.57	1,152.00	504.00	
31	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	3,900.0000	2,000.0000	-48.72 %	5,301.7200	35.94 %	5,400.0000	38.46 %	
			7,800.00	4,000.00	-3,800.00	10,603.44	2,803.44	10,800.00	3,000.00	
32	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	550.0000	HR	8.0000	8.0000	0.00 %	1.0900	-86.38 %	2.5000	-68.75 %	
			4,400.00	4,400.00	0.00	599.50	-3,800.50	1,375.00	-3,025.00	
33	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			-17.22 %		-77.36 %		123.51 %	
			12,080.00	10,000.00	-2,080.00	2,735.10	-9,344.90	27,000.00	14,920.00	
34	TRAFFIC CONTROL SUPERVISOR									
	700.0000	HR	35.0000	1.0000	-97.14 %	1.0900	-96.89 %	47.0000	34.29 %	
			24,500.00	700.00	-23,800.00	763.00	-23,737.00	32,900.00	8,400.00	
35	TRAFFIC CONTROL LABOR									
	550.0000	HR	30.0000	37.5000	25.00 %	1.0900	-96.37 %	45.0000	50.00 %	
			16,500.00	20,625.00	4,125.00	599.50	-15,900.50	24,750.00	8,250.00	
36	CONSTRUCTION SIGNS CLASS A									
	316.0000	S.F.	11.0000	25.0000	127.27 %	6.8400	-37.82 %	18.0000	63.64 %	
			3,476.00	7,900.00	4,424.00	2,161.44	-1,314.56	5,688.00	2,212.00	
OTHER ITEMS										
37	CONC. SLOPE PROTECTION									
	133.0000	S.Y.	75.0000	30.0000	-60.00 %	87.5200	16.69 %	50.0000	-33.33 %	
			9,975.00	3,990.00	-5,985.00	11,640.16	1,665.16	6,650.00	-3,325.00	
38	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			1,500.00	1,500.00		1,500.00		1,500.00		
39	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2003

* * * BID CHECK REPORT * * *

TIME: 09:25

PS&E JOB NO : 03C504 REVISION NO : 1
 CONTRACT NO : 006594 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1819
 HWY : SR 003,101
 TITLE : SR 3 & US 101
 BRIDGES - SEISMIC RETROFIT
 03C504
 PROJECT : BH-9999(396)
 COUNTY(S) : KITSAP, THURSTON

BIDS OPENED ON : May 21 2003
 AWARDED ON : May 27 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			PCT CONSTRUCTION, INC.			C.A. CAREY CORP.	
	20210 142ND AVE NE			7400 THIRD AVE S			537 NW LOCUST ST	
	98072						98027-2412	
	WOODINVILLE WA 980721330			SEATTLE WA 981084143			ISSAQUAH WA 980271006	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100262			CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
40	MINOR CHANGE									
		CALC			0.00 %			0.00 %		0.00 %
			-4.00	-4.00		-4.00		-4.00		
41	SPCC PLAN									
		L.S.			-90.00 %			-45.30 %		-50.00 %
			1,000.00	100.00	-900.00	547.02	-452.98	500.00		-500.00
CONTRACT TOTAL			<u>\$542,109.25</u>	<u>\$629,226.00</u>	<u>16.07%</u>	<u>\$660,437.19</u>	<u>21.83%</u>	<u>\$724,589.00</u>	<u>33.66%</u>	
BASE TOTAL			<u>\$542,109.25</u>	<u>\$629,226.00</u>	<u>16.07%</u>	<u>\$660,437.19</u>	<u>21.83%</u>	<u>\$724,589.00</u>	<u>33.66%</u>	