

PS&E JOB NO : 03X306 REVISION NO : 1
 CONTRACT NO : 006591 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL1528
 HWY : SR 005
 TITLE : I-5
 NE 179TH ST. TO NW 319TH ST.
 PAVING
 03X306
 PROJECT : IM-0051(255)
 COUNTY(S) : CLARK

BIDS OPENED ON : May 14 2003
 AWARDED ON : May 19 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MORSE BROS., INC. 12000 SW TONQUIN RD, SHERWOOD OR 971408358 CONTRACTOR NUMBER : 548201	WESTERN STATES PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989090517 CONTRACTOR NUMBER : 100247	LAKESIDE INDUSTRIES 913 NE 172ND AVE VANCOUVER WA 98682-9323 VANCOUVER WA 986820010 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION										
1	MOBILIZATION	L.S.			-50.00 %			-33.33 %		16.67 %
			30,000.00	15,000.00	-15,000.00	20,000.00	-10,000.00	35,000.00	5,000.00	
LIQUID ASPHALT										
2	ANTI-STRIPPING ADDITIVE	EST.			0.00 %			0.00 %		0.00 %
			4,000.00	4,000.00		4,000.00		4,000.00		
ASPHALT CONCRETE PAVEMENT										
3	PLANING BITUMINOUS PAVEMENT	S.Y.			6.67 %			-16.67 %		0.00 %
	31388.0000		1.5000	1.6000	3,138.80	1.2500	-7,847.00	1.5000	0.00 %	
			47,082.00	50,220.80		39,235.00		47,082.00		
4	FORCE ACCOUNT ASPHALT CONCRETE PAVEMENT FOR REPAIR	EST.			0.00 %			0.00 %		0.00 %
			4,000.00	4,000.00		4,000.00		4,000.00		
5	ASPHALT CONC. PAVEMENT CL. A PG 70-22	TON			-20.00 %			-7.89 %		-4.44 %
	4082.0000		45.0000	36.0000	-36,738.00	41.4500	-14,491.10	43.0000	-8,164.00	
			183,690.00	146,952.00		169,198.90		175,526.00		
6	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			5,500.00	5,500.00		5,500.00		5,500.00		
7	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			3,600.00	3,600.00		3,600.00		3,600.00		
EROSION CONTROL AND PLANTING										
8	ESC LEAD	DAY			0.00 %			-90.00 %		0.00 %
	10.0000		100.0000	100.0000	0.00	10.0000	-900.00	100.0000	0.00	
			1,000.00	1,000.00		100.00		1,000.00		

PS&E JOB NO : 03X306 REVISION NO : 1
 CONTRACT NO : 006591 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL1528
 HWY : SR 005
 TITLE : I-5
 NE 179TH ST. TO NW 319TH ST.
 PAVING
 03X306
 PROJECT : IM-0051(255)
 COUNTY(S) : CLARK

BIDS OPENED ON : May 14 2003
 AWARDED ON : May 19 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MORSE BROS., INC. 12000 SW TONQUIN RD, SHERWOOD OR 971408358 CONTRACTOR NUMBER : 548201	WESTERN STATES PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989090517 CONTRACTOR NUMBER : 100247	LAKESIDE INDUSTRIES 913 NE 172ND AVE VANCOUVER WA 98682-9323 VANCOUVER WA 986820010 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING										
9	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %			0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00		
TRAFFIC										
10	PAINT LINE									
	34965.0000	L.F.	0.1000	0.1000	0.00 %	0.1000	0.00 %	0.1500	50.00 %	
			3,496.50	3,496.50	0.00	3,496.50	0.00	5,244.75	1,748.25	
11	PROFILED PLASTIC LINE									
	34965.0000	L.F.	0.5000	0.8500	70.00 %	0.6000	20.00 %	1.0000	100.00 %	
			17,482.50	29,720.25	12,237.75	20,979.00	3,496.50	34,965.00	17,482.50	
12	TEMPORARY PAVEMENT MARKING									
	47200.0000	L.F.	0.0800	0.0250	-68.75 %	0.0800	0.00 %	0.0500	-37.50 %	
			3,776.00	1,180.00	-2,596.00	3,776.00	0.00	2,360.00	-1,416.00	
13	REPAIR IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %			0.00 %
			1,000.00	1,000.00		1,000.00		1,000.00		
14	WEIGH-IN-MOTION SYSTEM MODIFICATION									
	L.S.				-50.00 %		-57.50 %			0.00 %
			2,000.00	1,000.00	-1,000.00	850.00	-1,150.00	2,000.00	0.00	
15	TEMPORARY TRAFFIC CONTROL									
	L.S.				-50.72 %		-29.60 %			-63.04 %
			56,816.00	28,000.00	-28,816.00	40,000.00	-16,816.00	21,000.00	-35,816.00	
OTHER ITEMS										
16	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %			0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00		
17	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %			0.00 %
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 03X306 REVISION NO : 1
 CONTRACT NO : 006591 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL1528
 HWY : SR 005
 TITLE : I-5
 NE 179TH ST. TO NW 319TH ST.
 PAVING
 03X306
 PROJECT : IM-0051(255)
 COUNTY(S) : CLARK

BIDS OPENED ON : May 14 2003
 AWARDED ON : May 19 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MORSE BROS., INC. 12000 SW TONQUIN RD, SHERWOOD OR 971408358 CONTRACTOR NUMBER : 548201	WESTERN STATES PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989090517 CONTRACTOR NUMBER : 100247	LAKESIDE INDUSTRIES 913 NE 172ND AVE VANCOUVER WA 98682-9323 VANCOUVER WA 986820010 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
18	MINOR CHANGE									
		CALC			0.00 %			0.00 %		0.00 %
			-5.00	-5.00		-5.00		-5.00		-5.00
19	SPCC PLAN									
		L.S.			-70.00 %			-15.00 %		200.00 %
			1,000.00	300.00	-700.00	850.00	-150.00	3,000.00	2,000.00	
20	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.			3,650.00 %			2,650.00 %		1,400.00 %
			200.00	7,500.00	7,300.00	5,500.00	5,300.00	3,000.00	2,800.00	
21	CRUSHED SURFACING BASE COURSE									
	24.0000	TON	50.0000	25.0000	-50.00 %	25.0000	-50.00 %	40.0000	-20.00 %	
			1,200.00	600.00	-600.00	600.00	-600.00	960.00	-240.00	
22	REPLACE CEMENT CONCRETE PANEL									
	153.0000	S.Y.	350.0000	135.0000	-61.43 %	150.0000	-57.14 %	150.0000	-57.14 %	
			53,550.00	20,655.00	-32,895.00	22,950.00	-30,600.00	22,950.00	-30,600.00	
23	SEALING EXISTING CONCRETE RANDOM CRACK									
	86.0000	L.F.	2.0000	9.0000	350.00 %	4.0000	100.00 %	9.0000	350.00 %	
			172.00	774.00	602.00	344.00	172.00	774.00	602.00	
24	LONGITUDINAL JOINT SEAL									
	230.0000	L.F.	2.0000	9.0000	350.00 %	4.0000	100.00 %	5.0000	150.00 %	
			460.00	2,070.00	1,610.00	920.00	460.00	1,150.00	690.00	
25	CEMENT CONCRETE PAVEMENT GRINDING									
	153.0000	S.Y.	40.0000	22.0000	-45.00 %	22.0000	-45.00 %	75.0000	87.50 %	
			6,120.00	3,366.00	-2,754.00	3,366.00	-2,754.00	11,475.00	5,355.00	
26	SILT FENCE									
	115.0000	L.F.	8.0000	3.5000	-56.25 %	4.0000	-50.00 %	4.0000	-50.00 %	
			920.00	402.50	-517.50	460.00	-460.00	460.00	-460.00	
CONTRACT TOTAL			\$431,065.00	\$334,337.05	-22.44%	\$354,725.40	-17.71%	\$390,046.75	-9.52%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/28/2003

* * * BID CHECK REPORT * * *

TIME: 07:50

PS&E JOB NO : 03X306 REVISION NO : 1
 CONTRACT NO : 006591 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL1528
 HWY : SR 005
 TITLE : I-5
 NE 179TH ST. TO NW 319TH ST.
 PAVING
 03X306
 PROJECT : IM-0051(255)
 COUNTY(S) : CLARK

BIDS OPENED ON : May 14 2003
 AWARDED ON : May 19 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MORSE BROS., INC.			WESTERN STATES PAVING CO.			LAKESIDE INDUSTRIES	
	12000 SW TONQUIN RD,			2000 E BEECH ST			913 NE 172ND AVE	
				98901-2147			VANCOUVER WA 98682-9323	
	SHERWOOD OR 971408358			YAKIMA WA 989090517			VANCOUVER WA 986820010	
	CONTRACTOR NUMBER : 548201			CONTRACTOR NUMBER : 100247			CONTRACTOR NUMBER : 469025	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE TOTAL			\$431,065.00	\$334,337.05	-22.44%	\$354,725.40	-17.71%	\$390,046.75	-9.52%