

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			2,537,225.32	-27.04 %	1,851,170.00	-686,055.32	3,880,000.00	1,342,774.68	3,450,000.00	912,774.68
2	CLEARING AND GRUBBING									
	36.7000	ACRE	4,000.0000	-45.00 %	2,200.0000	-45.00 %	3,850.0000	-3.75 %	2,500.0000	-37.50 %
			146,800.00	-66,060.00	80,740.00	-66,060.00	141,295.00	-5,505.00	91,750.00	-55,050.00
3	REMOVING MANHOLE									
	22.0000	EACH	300.0000	100.00 %	600.0000	100.00 %	225.0000	-25.00 %	800.0000	166.67 %
			6,600.00	6,600.00	13,200.00	6,600.00	4,950.00	-1,650.00	17,600.00	11,000.00
4	REMOVING DRAINAGE STRUCTURE									
	32.0000	EACH	300.0000	33.33 %	400.0000	33.33 %	160.0000	-46.67 %	700.0000	133.33 %
			9,600.00	3,200.00	12,800.00	3,200.00	5,120.00	-4,480.00	22,400.00	12,800.00
5	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00
6	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/503E									
		L.S.		83.33 %		33.33 %		33.33 %		100.00 %
			30,000.00	25,000.00	55,000.00	25,000.00	40,000.00	10,000.00	60,000.00	30,000.00
7	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/503W									
		L.S.		83.33 %		33.33 %		33.33 %		100.00 %
			30,000.00	25,000.00	55,000.00	25,000.00	40,000.00	10,000.00	60,000.00	30,000.00
8	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/504E									
		L.S.		-73.72 %		-50.00 %		-50.00 %		0.00 %
			60,000.00	-44,235.00	15,765.00	-44,235.00	30,000.00	-30,000.00	60,000.00	0.00
9	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/504W									
		L.S.		-58.00 %		-40.00 %		-40.00 %		0.00 %
			50,000.00	-29,000.00	21,000.00	-29,000.00	30,000.00	-20,000.00	50,000.00	0.00
10	REMOVING ASPHALT CONC. PAVEMENT									
	3380.0000	S.Y.	5.0000	-58.00 %	2.1000	-58.00 %	6.5000	30.00 %	8.5000	70.00 %
			16,900.00	-9,802.00	7,098.00	-9,802.00	21,970.00	5,070.00	28,730.00	11,830.00
11	REMOVING EXISTING OVERLAY FROM BRIDGE DECK									
	5640.0000	S.Y.	6.0000	-20.83 %	4.7500	-20.83 %	8.0000	33.33 %	8.5000	41.67 %
			33,840.00	-7,050.00	26,790.00	-7,050.00	45,120.00	11,280.00	47,940.00	14,100.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
12	REMOVING CONC. BARRIER								
	290.0000	L.F.	4.0000	4.0500	1.25 %	4.0000	0.00 %	7.0000	75.00 %
			1,160.00	1,174.50	14.50	1,160.00	0.00	2,030.00	870.00
13	REMOVING GUARDRAIL								
	13380.0000	L.F.	1.7500	2.1500	22.86 %	2.1000	20.00 %	2.1000	20.00 %
			23,415.00	28,767.00	5,352.00	28,098.00	4,683.00	28,098.00	4,683.00
14	REMOVING GUARDRAIL ANCHOR								
	42.0000	EACH	150.0000	137.0000	-8.67 %	135.0000	-10.00 %	140.0000	-6.67 %
			6,300.00	5,754.00	-546.00	5,670.00	-630.00	5,880.00	-420.00
15	REMOVING GUIDE POST								
	330.0000	EACH	5.0000	7.2000	44.00 %	6.1000	22.00 %	10.0000	100.00 %
			1,650.00	2,376.00	726.00	2,013.00	363.00	3,300.00	1,650.00
16	REMOVING PAINT LINE								
	49670.0000	L.F.	0.3000	0.3200	6.67 %	0.4000	33.33 %	0.4000	33.33 %
			14,901.00	15,894.40	993.40	19,868.00	4,967.00	19,868.00	4,967.00
17	REMOVING PLASTIC LINE								
	9370.0000	L.F.	0.6000	0.4800	-20.00 %	1.0500	75.00 %	0.5000	-16.67 %
			5,622.00	4,497.60	-1,124.40	9,838.50	4,216.50	4,685.00	-937.00
18	REMOVING PLASTIC TRAFFIC MARKING								
	1.0000	EACH	30.0000	160.0000	433.33 %	110.0000	266.67 %	100.0000	233.33 %
			30.00	160.00	130.00	110.00	80.00	100.00	70.00
19	REMOVING RAISED PAVEMENT MARKER								
	195.5000	HUND	90.0000	80.0000	-11.11 %	90.0000	0.00 %	70.0000	-22.22 %
			17,595.00	15,640.00	-1,955.00	17,595.00	0.00	13,685.00	-3,910.00
20	REMOVING CHAIN LINK FENCE								
	620.0000	L.F.	3.0000	5.4000	80.00 %	3.0000	0.00 %	4.0000	33.33 %
			1,860.00	3,348.00	1,488.00	1,860.00	0.00	2,480.00	620.00
21	REMOVING WIRE FENCE								
	2480.0000	L.F.	1.0000	1.1000	10.00 %	2.0000	100.00 %	3.0000	200.00 %
			2,480.00	2,728.00	248.00	4,960.00	2,480.00	7,440.00	4,960.00
22	REMOVING PORTION OF EXISTING NOISE BARRIER WALL								
	3988.0000	S.F.	20.0000	5.8000	-71.00 %	3.0000	-85.00 %	6.0000	-70.00 %
			79,760.00	23,130.40	-56,629.60	11,964.00	-67,796.00	23,928.00	-55,832.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF		MAX J. KUNEY COMPANY		TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST		120 N RALPH ST		350 - 106TH AVE NE	
	KENT, WA 98032-2961		99202-4795		98004-5732	
	TUKWILA WA 981382050		SPOKANE WA 992020008		BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000		CONTRACTOR NUMBER : 462000		CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
23	REMOVING MONUMENT								
	19.0000	EACH	100.0000	10.00 %	110.0000	50.00 %	150.0000	100.00 %	200.0000
			1,900.00	190.00	2,090.00	950.00	2,850.00	1,900.00	3,800.00
24	REMOVING SEPTIC AND SEWAGE HOLDING TANK								
		L.S.		122.50 %		100.00 %			-60.00 %
			5,000.00	6,125.00	11,125.00	5,000.00	10,000.00	2,000.00	-3,000.00
GRADING									
25	ROADWAY EXCAVATION INCL. HAUL								
	71390.0000	C.Y.	12.0000	-52.92 %	5.6500	-29.17 %	8.5000	-8.33 %	11.0000
			856,680.00	-453,326.50	403,353.50	-249,865.00	606,815.00	-71,390.00	785,290.00
26	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	50.0000	S.Y.	50.0000	500.00 %	300.0000	-8.00 %	46.0000	0.00 %	50.0000
			2,500.00	12,500.00	15,000.00	-200.00	2,300.00	2,500.00	0.00
27	COMMON BORROW INCL. HAUL								
	9060.0000	C.Y.	6.0000	-99.83 %	0.0100	204.17 %	18.2500	-33.33 %	4.0000
			54,360.00	-54,269.40	90.60	110,985.00	165,345.00	36,240.00	-18,120.00
28	EMBANKMENT COMPACTION								
	43360.0000	C.Y.	2.5000	-66.00 %	0.8500	24.00 %	3.1000	60.00 %	4.0000
			108,400.00	-71,544.00	36,856.00	26,016.00	134,416.00	173,440.00	65,040.00
29	POND EXCAVATION INCL. HAUL								
	60740.0000	C.Y.	12.0000	-41.25 %	7.0500	12.50 %	13.5000	0.00 %	12.0000
			728,880.00	-300,663.00	428,217.00	91,110.00	819,990.00	728,880.00	0.00
DRAINAGE									
30	DITCH EXCAVATION INCL. HAUL								
	181.0000	C.Y.	12.0000	20.83 %	14.5000	66.67 %	20.0000	233.33 %	40.0000
			2,172.00	452.50	2,624.50	1,448.00	3,620.00	7,240.00	5,068.00
31	CONCRETE INLET								
	2.0000	EACH	800.0000	12.50 %	900.0000	1.25 %	810.0000	-6.25 %	750.0000
			1,600.00	200.00	1,800.00	20.00	1,620.00	1,500.00	-100.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF		MAX J. KUNEY COMPANY		TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST		120 N RALPH ST		350 - 106TH AVE NE	
	KENT, WA 98032-2961		99202-4795		98004-5732	
	TUKWILA WA 981382050		SPOKANE WA 992020008		BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000		CONTRACTOR NUMBER : 462000		CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
32	GRATE INLET TYPE 2									
	127.0000	EACH	1,400.0000	2,015.0000	43.93 %	1,800.0000	28.57 %	2,000.0000	42.86 %	
			177,800.00	255,905.00	78,105.00	228,600.00	50,800.00	254,000.00	76,200.00	
33	DROP INLET TYPE 2									
	1.0000	EACH	4,000.0000	2,050.0000	-48.75 %	5,100.0000	27.50 %	4,000.0000	0.00 %	
			4,000.00	2,050.00	-1,950.00	5,100.00	1,100.00	4,000.00	0.00	
34	LIGHT LOOSE RIPRAP									
	33.0000	C.Y.	50.0000	61.0000	22.00 %	46.0000	-8.00 %	200.0000	300.00 %	
			1,650.00	2,013.00	363.00	1,518.00	-132.00	6,600.00	4,950.00	
35	QUARRY SPALLS									
	10826.0000	TON	20.0000	15.0000	-25.00 %	25.0000	25.00 %	16.0000	-20.00 %	
			216,520.00	162,390.00	-54,130.00	270,650.00	54,130.00	173,216.00	-43,304.00	
36	UNDERDRAIN PIPE 8 IN. DIAM.									
	3535.0000	L.F.	7.0000	4.2500	-39.29 %	8.1000	15.71 %	6.0000	-14.29 %	
			24,745.00	15,023.75	-9,721.25	28,633.50	3,888.50	21,210.00	-3,535.00	
STORM SEWER										
37	CATCH BASIN TYPE 2 72 IN. DIAM. W/ FLOW RESTRICTOR									
	5.0000	EACH	6,500.0000	4,250.0000	-34.62 %	6,100.0000	-6.15 %	9,000.0000	38.46 %	
			32,500.00	21,250.00	-11,250.00	30,500.00	-2,000.00	45,000.00	12,500.00	
38	CATCH BASIN TYPE 2 60 IN. DIAM. W/ FLOW SPLITTER									
	2.0000	EACH	4,000.0000	4,250.0000	6.25 %	5,900.0000	47.50 %	6,000.0000	50.00 %	
			8,000.00	8,500.00	500.00	11,800.00	3,800.00	12,000.00	4,000.00	
39	CATCH BASIN TYPE 2 72 IN. DIAM. W/ FLOW SPLITTER									
	1.0000	EACH	5,000.0000	9,000.0000	80.00 %	4,600.0000	-8.00 %	8,000.0000	60.00 %	
			5,000.00	9,000.00	4,000.00	4,600.00	-400.00	8,000.00	3,000.00	
40	CATCH BASIN TYPE 1									
	4.0000	EACH	800.0000	900.0000	12.50 %	1,100.0000	37.50 %	900.0000	12.50 %	
			3,200.00	3,600.00	400.00	4,400.00	1,200.00	3,600.00	400.00	
41	CATCH BASIN TYPE 2 48 IN. DIAM.									
	33.0000	EACH	2,000.0000	1,950.0000	-2.50 %	2,300.0000	15.00 %	3,500.0000	75.00 %	
			66,000.00	64,350.00	-1,650.00	75,900.00	9,900.00	115,500.00	49,500.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
STORM SEWER											
42	CATCH BASIN TYPE 2 60 IN. DIAM.										
	13.0000 EACH		3,000.0000	3,975.0000	32.50 %	3,300.0000	10.00 %	4,500.0000	50.00 %		
			39,000.00	51,675.00	12,675.00	42,900.00	3,900.00	58,500.00	19,500.00		
43	CATCH BASIN TYPE 2 72 IN. DIAM.										
	11.0000 EACH		4,000.0000	3,975.0000	-0.63 %	4,300.0000	7.50 %	8,500.0000	112.50 %		
			44,000.00	43,725.00	-275.00	47,300.00	3,300.00	93,500.00	49,500.00		
44	TESTING STORM SEWER PIPE										
	24520.0000 L.F.		1.0000	1.0500	5.00 %	0.5000	-50.00 %	1.2500	25.00 %		
			24,520.00	25,746.00	1,226.00	12,260.00	-12,260.00	30,650.00	6,130.00		
45	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.										
	448.0000 L.F.		20.0000	33.5000	67.50 %	31.0000	55.00 %	30.0000	50.00 %		
			8,960.00	15,008.00	6,048.00	13,888.00	4,928.00	13,440.00	4,480.00		
46	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.										
	259.0000 L.F.		30.0000	43.2500	44.17 %	42.0000	40.00 %	32.0000	6.67 %		
			7,770.00	11,201.75	3,431.75	10,878.00	3,108.00	8,288.00	518.00		
47	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.										
	560.0000 L.F.		40.0000	78.0000	95.00 %	52.0000	30.00 %	37.0000	-7.50 %		
			22,400.00	43,680.00	21,280.00	29,120.00	6,720.00	20,720.00	-1,680.00		
48	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.										
	3937.0000 L.F.		20.0000	31.2500	56.25 %	27.0000	35.00 %	30.0000	50.00 %		
			78,740.00	123,031.25	44,291.25	106,299.00	27,559.00	118,110.00	39,370.00		
49	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.										
	15435.0000 L.F.		24.0000	38.7500	61.46 %	36.0000	50.00 %	32.0000	33.33 %		
			370,440.00	598,106.25	227,666.25	555,660.00	185,220.00	493,920.00	123,480.00		
50	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.										
	2822.0000 L.F.		32.0000	45.6500	42.66 %	46.0000	43.75 %	50.0000	56.25 %		
			90,304.00	128,824.30	38,520.30	129,812.00	39,508.00	141,100.00	50,796.00		
51	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.										
	829.0000 L.F.		60.0000	66.0500	10.08 %	66.0000	10.00 %	65.0000	8.33 %		
			49,740.00	54,755.45	5,015.45	54,714.00	4,974.00	53,885.00	4,145.00		
52	FURNISHING AND JACKING STEEL CASING PIPE 18 IN. DIAM.										
	112.0000 L.F.		260.0000	270.0000	3.85 %	200.0000	-23.08 %	240.0000	-7.69 %		
			29,120.00	30,240.00	1,120.00	22,400.00	-6,720.00	26,880.00	-2,240.00		

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
53	FURNISHING AND JACKING STEEL CASING PIPE 24 IN. DIAM.									
	420.0000	L.F.	280.0000	305.0000	8.93 %	220.0000	-21.43 %	260.0000	-7.14 %	
			117,600.00	128,100.00	10,500.00	92,400.00	-25,200.00	109,200.00	-8,400.00	
54	SPECIAL PIPE CONNECTION									
	14.0000	EACH	1,000.0000	1,050.0000	5.00 %	1,100.0000	10.00 %	900.0000	-10.00 %	
			14,000.00	14,700.00	700.00	15,400.00	1,400.00	12,600.00	-1,400.00	
55	COALESCING OIL / WATER SEPARATOR A									
	3.0000	EACH	22,500.0000	46,133.3300	105.04 %	40,000.0000	77.78 %	40,000.0000	77.78 %	
			67,500.00	138,399.99	70,899.99	120,000.00	52,500.00	120,000.00	52,500.00	
56	COALESCING OIL / WATER SEPARATOR B									
	2.0000	EACH	27,500.0000	41,400.0000	50.55 %	45,000.0000	63.64 %	45,000.0000	63.64 %	
			55,000.00	82,800.00	27,800.00	90,000.00	35,000.00	90,000.00	35,000.00	
STRUCTURE										
57	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	9515.0000	C.Y.	25.0000	9.0500	-63.80 %	15.0000	-40.00 %	16.0000	-36.00 %	
			237,875.00	86,110.75	-151,764.25	142,725.00	-95,150.00	152,240.00	-85,635.00	
58	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.			48.89 %		-18.79 %		89.50 %	
			184,700.00	275,000.00	90,300.00	150,000.00	-34,700.00	350,000.00	165,300.00	
59	SHORING OR EXTRA EXCAVATION CL. A - FOR SHAFT									
		L.S.			-100.00 %		25.00 %		-75.00 %	
			2,000.00	0.01	-1,999.99	2,500.00	500.00	500.00	-1,500.00	
60	GRAVEL BACKFILL FOR WALL									
	3356.0000	C.Y.	22.0000	27.6500	25.68 %	25.0000	13.64 %	30.0000	36.36 %	
			73,832.00	92,793.40	18,961.40	83,900.00	10,068.00	100,680.00	26,848.00	
61	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	249.0000	C.Y.	350.0000	8.7500	-97.50 %	325.0000	-7.14 %	570.0000	62.86 %	
			87,150.00	2,178.75	-84,971.25	80,925.00	-6,225.00	141,930.00	54,780.00	
62	FURNISHING & PLACING TEMP. CASING FOR SHAFT									
	146.0000	L.F.	250.0000	370.0000	48.00 %	30.0000	-88.00 %	40.0000	-84.00 %	
			36,500.00	54,020.00	17,520.00	4,380.00	-32,120.00	5,840.00	-30,660.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
63	FURNISHING PERMANENT CASING FOR SHAFT									
	45.0000	L.F.	250.0000	500.0000	100.00 %	660.0000	164.00 %	1,600.0000	540.00 %	
			11,250.00	22,500.00	11,250.00	29,700.00	18,450.00	72,000.00	60,750.00	
64	PLACING PERMANENT CASING FOR SHAFT									
	6.0000	EACH	3,000.0000	1.0500	-99.97 %	4,000.0000	33.33 %	3,000.0000	0.00 %	
			18,000.00	6.30	-17,993.70	24,000.00	6,000.00	18,000.00	0.00	
65	REMOVING OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			23,000.00	23,000.00		23,000.00		23,000.00		
66	EPOXY-COATED ST. REINF. BAR FOR BRIDGE									
	1040.0000	LB.	1.0000	2.5000	150.00 %	1.5000	50.00 %	3.0000	200.00 %	
			1,040.00	2,600.00	1,560.00	1,560.00	520.00	3,120.00	2,080.00	
67	ST. REINF. BAR FOR BRIDGE									
	109670.0000	LB.	0.7500	0.9000	20.00 %	1.0000	33.33 %	1.0000	33.33 %	
			82,252.50	98,703.00	16,450.50	109,670.00	27,417.50	109,670.00	27,417.50	
68	ST. REINF. BAR FOR RETAINING WALL									
	153370.0000	LB.	1.0000	0.8500	-15.00 %	1.0000	0.00 %	1.0000	0.00 %	
			153,370.00	130,364.50	-23,005.50	153,370.00	0.00	153,370.00	0.00	
69	ST. REINF. BAR FOR SHAFT									
	20000.0000	LB.	0.7500	0.8800	17.33 %	1.0000	33.33 %	1.0000	33.33 %	
			15,000.00	17,600.00	2,600.00	20,000.00	5,000.00	20,000.00	5,000.00	
70	CSL ACCESS TUBE									
	822.0000	L.F.	8.0000	9.4500	18.12 %	3.0000	-62.50 %	10.0000	25.00 %	
			6,576.00	7,767.90	1,191.90	2,466.00	-4,110.00	8,220.00	1,644.00	
71	CONC. CLASS 4000 FOR BRIDGE									
	645.0000	C.Y.	500.0000	525.0000	5.00 %	400.0000	-20.00 %	500.0000	0.00 %	
			322,500.00	338,625.00	16,125.00	258,000.00	-64,500.00	322,500.00	0.00	
72	CONC. CLASS 4000 FOR RETAINING WALL									
	2424.0000	C.Y.	350.0000	472.0000	34.86 %	300.0000	-14.29 %	390.0000	11.43 %	
			848,400.00	1,144,128.00	295,728.00	727,200.00	-121,200.00	945,360.00	96,960.00	
73	CONCRETE CLASS 4000P FOR SHAFT									
	144.0000	C.Y.	250.0000	325.0000	30.00 %	320.0000	28.00 %	550.0000	120.00 %	
			36,000.00	46,800.00	10,800.00	46,080.00	10,080.00	79,200.00	43,200.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
74	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			1.00	1.00		1.00		1.00	
75	POLYESTER CONCRETE TRIAL OVERLAY								
	L.S.				-72.50 %			-50.00 %	-87.50 %
			20,000.00	5,500.00	-14,500.00	10,000.00	-10,000.00	2,500.00	-17,500.00
76	FORCE ACCOUNT GRINDING POLYESTER CONC. OVERLAY								
	EST.				0.00 %			0.00 %	0.00 %
			40,000.00	40,000.00		40,000.00		40,000.00	
77	POLYESTER CONC. OVERLAY								
	7877.0000 S.Y.		60.0000	120.0000	100.00 %	120.0000	100.00 %	110.0000	83.33 %
			472,620.00	945,240.00	472,620.00	945,240.00	472,620.00	866,470.00	393,850.00
78	LONGITUDINAL SEISMIC RESTRAINER								
	36.0000 EACH		3,000.0000	2,525.0000	-15.83 %	1,500.0000	-50.00 %	3,000.0000	0.00 %
			108,000.00	90,900.00	-17,100.00	54,000.00	-54,000.00	108,000.00	0.00
79	SUPERSTRUCTURE BRIDGE NO. 5/503E WIDENINGS								
	L.S.				83.72 %			86.05 %	81.40 %
			215,000.00	395,000.00	180,000.00	400,000.00	185,000.00	390,000.00	175,000.00
80	SUPERSTRUCTURE BRIDGE NO. 5/503W WIDENINGS								
	L.S.				91.11 %			77.78 %	77.78 %
			225,000.00	430,000.00	205,000.00	400,000.00	175,000.00	400,000.00	175,000.00
81	SUPERSTRUCTURE BRIDGE NO. 5/504E WIDENINGS								
	L.S.				31.37 %			62.50 %	6.25 %
			400,000.00	525,500.00	125,500.00	650,000.00	250,000.00	425,000.00	25,000.00
82	SUPERSTRUCTURE BRIDGE NO. 5/504W WIDENINGS								
	L.S.				75.17 %			60.40 %	8.33 %
			300,000.00	525,500.00	225,500.00	481,200.00	181,200.00	325,000.00	25,000.00
83	DELETED ITEM								
	0.0200 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
84	TRAFFIC BARRIER								
	1535.0000 L.F.		75.0000	71.5000	-4.67 %	75.0000	0.00 %	80.0000	6.67 %
			115,125.00	109,752.50	-5,372.50	115,125.00	0.00	122,800.00	7,675.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
85	PLUGGING EXISTING BRIDGE DRAIN								
	22.0000	EACH	250.0000	108.0000	-56.80 %	200.0000	-20.00 %	300.0000	20.00 %
			5,500.00	2,376.00	-3,124.00	4,400.00	-1,100.00	6,600.00	1,100.00
86	EXPANSION JOINT MODIFICATION								
	1050.0000	L.F.	100.0000	58.0000	-42.00 %	130.0000	30.00 %	60.0000	-40.00 %
			105,000.00	60,900.00	-44,100.00	136,500.00	31,500.00	63,000.00	-42,000.00
87	FURTHER DECK PREPARATION								
		EST.			0.00 %		0.00 %		0.00 %
			38,000.00	38,000.00		38,000.00		38,000.00	
88	NOISE BARRIER WALL TYPE 11D								
	16966.0000	S.F.	30.0000	18.3500	-38.83 %	18.0000	-40.00 %	20.0000	-33.33 %
			508,980.00	311,326.10	-197,653.90	305,388.00	-203,592.00	339,320.00	-169,660.00
89	NOISE BARRIER WALL TYPE 14D								
	20260.0000	S.F.	35.0000	22.1000	-36.86 %	18.0000	-48.57 %	25.0000	-28.57 %
			709,100.00	447,746.00	-261,354.00	364,680.00	-344,420.00	506,500.00	-202,600.00
SURFACING									
90	CRUSHED SURFACING BASE COURSE								
	37640.0000	TON	12.0000	15.1500	26.25 %	16.2500	35.42 %	14.0000	16.67 %
			451,680.00	570,246.00	118,566.00	611,650.00	159,970.00	526,960.00	75,280.00
LIQUID ASPHALT									
91	ANTI-STRIPPING ADDITIVE								
		EST.			0.00 %		0.00 %		0.00 %
			53,180.00	53,180.00		53,180.00		53,180.00	
CEMENT CONCRETE PAVEMENT									
92	CEMENT CONC. PAVEMENT								
	41473.0000	C.Y.	130.0000	107.7500	-17.12 %	108.0000	-16.92 %	120.0000	-7.69 %
			5,391,490.00	4,468,715.75	-922,774.25	4,479,084.00	-912,406.00	4,976,760.00	-414,730.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
CEMENT CONCRETE PAVEMENT										
93	BRIDGE APPROACH SLAB									
	611.0000	S.Y.	250.0000	-26.40 %	184.0000	175.0000	-30.00 %	200.0000	-20.00 %	
			152,750.00	-40,326.00	112,424.00	106,925.00	-45,825.00	122,200.00	-30,550.00	
94	EPOXY-COATED TIE BAR WITH DRILL HOLE									
	13185.0000	EACH	6.0000	45.00 %	8.7000	8.6000	43.33 %	10.0000	66.67 %	
			79,110.00	35,599.50	114,709.50	113,391.00	34,281.00	131,850.00	52,740.00	
95	REPLACE CEMENT CONCRETE PANEL									
	2380.0000	S.Y.	400.0000	-22.00 %	312.0000	425.0000	6.25 %	100.0000	-75.00 %	
			952,000.00	-209,440.00	742,560.00	1,011,500.00	59,500.00	238,000.00	-714,000.00	
96	RETROFIT DOWEL BARS									
	32232.0000	EACH	50.0000	-10.00 %	45.0000	47.0000	-6.00 %	45.0000	-10.00 %	
			1,611,600.00	-161,160.00	1,450,440.00	1,514,904.00	-96,696.00	1,450,440.00	-161,160.00	
97	SEALING EXISTING CONCRETE RANDOM CRACK									
	5000.0000	L.F.	3.0000	-38.33 %	1.8500	7.1000	136.67 %	2.0000	-33.33 %	
			15,000.00	-5,750.00	9,250.00	35,500.00	20,500.00	10,000.00	-5,000.00	
98	SEALING TRANSVERSE AND LONGITUDINAL JOINTS									
	237660.0000	L.F.	1.0000	9.00 %	1.0900	1.3000	30.00 %	1.5000	50.00 %	
			237,660.00	21,389.40	259,049.40	308,958.00	71,298.00	356,490.00	118,830.00	
99	CEMENT CONCRETE PAVEMENT GRINDING									
	195390.0000	S.Y.	12.5000	-14.80 %	10.6500	8.6000	-31.20 %	12.5000	0.00 %	
			2,442,375.00	-361,471.50	2,080,903.50	1,680,354.00	-762,021.00	2,442,375.00	0.00	
100	STAINLESS STEEL TYPE DOWEL BAR									
	33384.0000	EACH	20.0000	-13.00 %	17.4000	16.5000	-17.50 %	15.0000	-25.00 %	
			667,680.00	-86,798.40	580,881.60	550,836.00	-116,844.00	500,760.00	-166,920.00	
101	CONC. SURFACE TEXTURE									
	195390.0000	S.Y.	2.0000	-32.50 %	1.3500	1.3000	-35.00 %	1.4000	-30.00 %	
			390,780.00	-127,003.50	263,776.50	254,007.00	-136,773.00	273,546.00	-117,234.00	
102	ADDITIONAL CONC. SURFACE TEXTURE									
	50740.0000	S.Y.	2.0000	-12.50 %	1.7500	1.7000	-15.00 %	1.7000	-15.00 %	
			101,480.00	-12,685.00	88,795.00	86,258.00	-15,222.00	86,258.00	-15,222.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
103	PLANING BITUMINOUS PAVEMENT								
	76200.0000	S.Y.	4.0000	2.0500	-48.75 %	304,800.00	1.9000	-52.50 %	1.5000 -62.50 %
						156,210.00	144,780.00	-160,020.00	114,300.00 -190,500.00
104	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22								
	30.0000	TON	100.0000	325.0000	225.00 %	3,000.00	335.0000	235.00 %	350.0000 250.00 %
						3,000.00	10,050.00	7,050.00	10,500.00 7,500.00
105	HMA CL. 1/2 IN. PG 64-22								
	50930.0000	TON	50.0000	41.0000	-18.00 %	2,546,500.00	41.5000	-17.00 %	43.0000 -14.00 %
						2,088,130.00	2,113,595.00	-432,905.00	2,189,990.00 -356,510.00
106	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			76,395.00	76,395.00			76,395.00		76,395.00
107	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			50,930.00	50,930.00			50,930.00		50,930.00
108	LONGITUDINAL JOINT SEAL								
	39960.0000	L.F.	1.0000	1.0500	5.00 %	39,960.00	1.3000	30.00 %	1.2500 25.00 %
						39,960.00	41,958.00	1,998.00	51,948.00 11,988.00
109	SELF-ADHERING RUBBERIZED ASPHALT MEMBRANE								
	2100.0000	S.Y.	5.0000	8.0500	61.00 %	10,500.00	16.0000	220.00 %	16.0000 220.00 %
						10,500.00	16,905.00	6,405.00	33,600.00 23,100.00
EROSION CONTROL AND PLANTING									
110	ESC LEAD								
	230.0000	DAY	50.0000	0.1500	-99.70 %	11,500.00	35.0000	-30.00 %	45.0000 -10.00 %
						11,500.00	8,050.00	-3,450.00	10,350.00 -1,150.00
111	SEEDING, FERTILIZING, AND MULCHING								
	17.2000	ACRE	1,000.0000	1,100.0000	10.00 %	17,200.00	1,000.0000	0.00 %	1,500.0000 50.00 %
						17,200.00	18,920.00	1,720.00	25,800.00 8,600.00
112	SPECIAL SEEDING AND FERTILIZING BY HAND								
	1580.0000	S.Y.	15.0000	0.9000	-94.00 %	23,700.00	1.3000	-91.33 %	1.0000 -93.33 %
						23,700.00	1,422.00	-22,278.00	2,054.00 -21,646.00
									1,580.00 -22,120.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
113	TEMPORARY EROSION CONTROL BLANKET									
	63820.0000	S.Y.	2.0000	-37.50 %	1.2500	-42.50 %	1.1500	-42.50 %	3.0000	50.00 %
			127,640.00	-47,865.00	79,775.00	-54,247.00	73,393.00	-54,247.00	191,460.00	63,820.00
114	CHECK DAM									
	1450.0000	L.F.	5.0000	37.00 %	6.8500	0.00 %	5.0000	0.00 %	15.0000	200.00 %
			7,250.00	2,682.50	9,932.50	0.00	7,250.00	0.00	21,750.00	14,500.00
115	STABILIZED CONSTRUCTION ENTRANCE									
	4010.0000	S.Y.	10.0000	-80.00 %	2.0000	20.00 %	12.0000	20.00 %	10.0000	0.00 %
			40,100.00	-32,080.00	8,020.00	8,020.00	48,120.00	8,020.00	40,100.00	0.00
116	STREET CLEANING									
	500.0000	HR	90.0000	11.11 %	100.0000	-5.56 %	85.0000	-5.56 %	90.0000	0.00 %
			45,000.00	5,000.00	50,000.00	-2,500.00	42,500.00	-2,500.00	45,000.00	0.00
117	INLET PROTECTION									
	89.0000	EACH	45.0000	-52.78 %	21.2500	66.67 %	75.0000	66.67 %	60.0000	33.33 %
			4,005.00	-2,113.75	1,891.25	2,670.00	6,675.00	2,670.00	5,340.00	1,335.00
118	SILT FENCE									
	15630.0000	L.F.	3.0000	-1.67 %	2.9500	16.67 %	3.5000	16.67 %	3.0000	0.00 %
			46,890.00	-781.50	46,108.50	7,815.00	54,705.00	7,815.00	46,890.00	0.00
119	WATTLE									
	1967.0000	L.F.	4.0000	-17.50 %	3.3000	-10.00 %	3.6000	-10.00 %	3.0000	-25.00 %
			7,868.00	-1,376.90	6,491.10	-786.80	7,081.20	-786.80	5,901.00	-1,967.00
120	COMPOST SOCK									
	1380.0000	L.F.	5.0000	-19.00 %	4.0500	110.00 %	10.5000	110.00 %	20.0000	300.00 %
			6,900.00	-1,311.00	5,589.00	7,590.00	14,490.00	7,590.00	27,600.00	20,700.00
121	EROSION/WATER POLLUTION CONTROL									
	EST.			0.00 %		0.00 %		0.00 %		0.00 %
			750,000.00		750,000.00		750,000.00		750,000.00	
122	TOPSOIL TYPE A									
	3606.0000	C.Y.	30.0000	-8.17 %	27.5500	-6.67 %	28.0000	-6.67 %	20.0000	-33.33 %
			108,180.00	-8,834.70	99,345.30	-7,212.00	100,968.00	-7,212.00	72,120.00	-36,060.00
123	PSIPE SLOUGH SEDGE 6 IN. BARE ROOT									
	1474.0000	EACH	7.0000	-77.86 %	1.5500	-53.57 %	3.2500	-53.57 %	4.0000	-42.86 %
			10,318.00	-8,033.30	2,284.70	-5,527.50	4,790.50	-5,527.50	5,896.00	-4,422.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
124	PSIPE HARDSTEM BULRUSH 6 IN. BARE ROOT									
	1474.0000	EACH	7.0000	-72.86 %	1.9000	3.2500	-53.57 %	4.0000	-42.86 %	
			10,318.00	-7,517.40	2,800.60	4,790.50	-5,527.50	5,896.00	-4,422.00	
125	PSIPE SOFTSTEM BULRUSH 6 IN. BARE ROOT									
	306.0000	EACH	7.0000	-72.14 %	1.9500	3.2500	-53.57 %	4.0000	-42.86 %	
			2,142.00	-1,545.30	596.70	994.50	-1,147.50	1,224.00	-918.00	
126	PSIPE SLENDER RUSH 6 IN. BARE ROOT									
	306.0000	EACH	7.0000	-77.86 %	1.5500	3.2500	-53.57 %	4.0000	-42.86 %	
			2,142.00	-1,667.70	474.30	994.50	-1,147.50	1,224.00	-918.00	
127	PSIPE SMALL-FRUITED BULRUSH 6 IN. BARE ROOT									
	306.0000	EACH	7.0000	-75.00 %	1.7500	3.2500	-53.57 %	4.0000	-42.86 %	
			2,142.00	-1,606.50	535.50	994.50	-1,147.50	1,224.00	-918.00	
128	FILTER MEDIA BAG									
	3048.0000	L.F.	8.0000	1,900.00 %	160.0000	12.0000	50.00 %	12.0000	50.00 %	
			24,384.00	463,296.00	487,680.00	36,576.00	12,192.00	36,576.00	12,192.00	
129	BIOSWALE									
	1920.0000	S.F.	7.0000	64.29 %	11.5000	8.5000	21.43 %	15.0000	114.29 %	
			13,440.00	8,640.00	22,080.00	16,320.00	2,880.00	28,800.00	15,360.00	
TRAFFIC										
130	EXTRUDED CURB									
	25160.0000	L.F.	2.0000	60.00 %	3.2000	3.6000	80.00 %	4.0000	100.00 %	
			50,320.00	30,192.00	80,512.00	90,576.00	40,256.00	100,640.00	50,320.00	
131	TYPE A BLOCK TRAFFIC CURB									
	876.0000	L.F.	15.0000	-6.67 %	14.0000	8.2500	-45.00 %	10.0000	-33.33 %	
			13,140.00	-876.00	12,264.00	7,227.00	-5,913.00	8,760.00	-4,380.00	
132	BEAM GUARDRAIL TYPE 1									
	31461.0000	L.F.	11.0000	31.82 %	14.5000	14.0000	27.27 %	14.0000	27.27 %	
			346,071.00	110,113.50	456,184.50	440,454.00	94,383.00	440,454.00	94,383.00	
133	BEAM GUARDRAIL TYPE 11									
	263.0000	L.F.	32.0000	45.16 %	46.4500	45.0000	40.63 %	45.0000	40.63 %	
			8,416.00	3,800.35	12,216.35	11,835.00	3,419.00	11,835.00	3,419.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC											
134	BEAM GUARDRAIL TYPE THRIE BEAM										
	613.0000	L.F.	50.0000	57.7500	15.50 %	55.0000	10.00 %	55.0000	10.00 %		
			30,650.00	35,400.75	4,750.75	33,715.00	3,065.00	33,715.00	3,065.00		
135	BEAM GUARDRAIL TYPE 10										
	77.0000	L.F.	32.0000	23.8500	-25.47 %	23.0000	-28.13 %	23.0000	-28.13 %		
			2,464.00	1,836.45	-627.55	1,771.00	-693.00	1,771.00	-693.00		
136	BEAM GUARDRAIL TRANSITION SECTION TYPE 1										
	9.0000	EACH	1,000.0000	1,245.0000	24.50 %	1,200.0000	20.00 %	1,200.0000	20.00 %		
			9,000.00	11,205.00	2,205.00	10,800.00	1,800.00	10,800.00	1,800.00		
137	BEAM GUARDRAIL TRANSITION SECTION TYPE 1B										
	1.0000	EACH	1,000.0000	1,245.0000	24.50 %	1,200.0000	20.00 %	1,200.0000	20.00 %		
			1,000.00	1,245.00	245.00	1,200.00	200.00	1,200.00	200.00		
138	BEAM GUARDRAIL TRANSITION SECTION TYPE 10										
	2.0000	EACH	1,000.0000	1,100.0000	10.00 %	1,100.0000	10.00 %	1,100.0000	10.00 %		
			2,000.00	2,200.00	200.00	2,200.00	200.00	2,200.00	200.00		
139	BEAM GUARDRAIL TRANSITION SECTION TYPE 16										
	4.0000	EACH	1,000.0000	1,100.0000	10.00 %	1,100.0000	10.00 %	1,100.0000	10.00 %		
			4,000.00	4,400.00	400.00	4,400.00	400.00	4,400.00	400.00		
140	BEAM GUARDRAIL FLARED TERMINAL										
	18.0000	EACH	1,700.0000	1,700.0000	0.00 %	1,600.0000	-5.88 %	1,600.0000	-5.88 %		
			30,600.00	30,600.00	0.00	28,800.00	-1,800.00	28,800.00	-1,800.00		
141	BEAM GUARDRAIL NON-FLARED TERMINAL										
	2.0000	EACH	1,900.0000	2,090.0000	10.00 %	2,000.0000	5.26 %	2,000.0000	5.26 %		
			3,800.00	4,180.00	380.00	4,000.00	200.00	4,000.00	200.00		
142	BEAM GUARDRAIL BURIED TERMINAL TYPE 1										
	1.0000	EACH	500.0000	645.0000	29.00 %	625.0000	25.00 %	650.0000	30.00 %		
			500.00	645.00	145.00	625.00	125.00	650.00	150.00		
143	BEAM GUARDRAIL BULL NOSE TERMINAL										
	1.0000	EACH	6,500.0000	6,585.0000	1.31 %	6,250.0000	-3.85 %	6,500.0000	0.00 %		
			6,500.00	6,585.00	85.00	6,250.00	-250.00	6,500.00	0.00		
144	BEAM GUARDRAIL ANCHOR TYPE 4										
	25.0000	EACH	500.0000	495.0000	-1.00 %	480.0000	-4.00 %	500.0000	0.00 %		
			12,500.00	12,375.00	-125.00	12,000.00	-500.00	12,500.00	0.00		

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
145	BEAM GUARDRAIL ANCHOR TYPE 7									
	1.0000	EACH	400.0000	425.0000	6.25 %	410.0000	2.50 %	400.0000	0.00 %	
			400.00	425.00	25.00	410.00	10.00	400.00	0.00	
146	REMOVING AND RESETTING BEAM GUARDRAIL									
	1080.0000	L.F.	7.0000	9.3500	33.57 %	9.0000	28.57 %	9.0000	28.57 %	
			7,560.00	10,098.00	2,538.00	9,720.00	2,160.00	9,720.00	2,160.00	
147	PRECAST CONC. BARRIER TYPE 2									
	70.0000	L.F.	30.0000	23.2500	-22.50 %	22.5000	-25.00 %	30.0000	0.00 %	
			2,100.00	1,627.50	-472.50	1,575.00	-525.00	2,100.00	0.00	
148	PRECAST CONC. BARRIER TYPE 4									
	100.0000	L.F.	30.0000	23.7500	-20.83 %	23.0000	-23.33 %	30.0000	0.00 %	
			3,000.00	2,375.00	-625.00	2,300.00	-700.00	3,000.00	0.00	
149	CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE									
	20.0000	L.F.	15.0000	58.0000	286.67 %	300.0000	1,900.00 %	250.0000	1,566.67 %	
			300.00	1,160.00	860.00	6,000.00	5,700.00	5,000.00	4,700.00	
150	SINGLE SLOPE CONCRETE BARRIER									
	6300.0000	L.F.	40.0000	82.1500	105.38 %	75.0000	87.50 %	90.0000	125.00 %	
			252,000.00	517,545.00	265,545.00	472,500.00	220,500.00	567,000.00	315,000.00	
151	TEMPORARY CONC. BARRIER									
	64990.0000	L.F.	8.0000	9.0000	12.50 %	7.8000	-2.50 %	8.0000	0.00 %	
			519,920.00	584,910.00	64,990.00	506,922.00	-12,998.00	519,920.00	0.00	
152	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	1033.0000	L.F.	5.0000	4.0000	-20.00 %	3.7000	-26.00 %	3.0000	-40.00 %	
			5,165.00	4,132.00	-1,033.00	3,822.10	-1,342.90	3,099.00	-2,066.00	
153	TEMPORARY IMPACT ATTENUATOR									
	21.0000	EACH	4,500.0000	4,300.0000	-4.44 %	4,100.0000	-8.89 %	5,000.0000	11.11 %	
			94,500.00	90,300.00	-4,200.00	86,100.00	-8,400.00	105,000.00	10,500.00	
154	PERMANENT IMPACT ATTENUATOR									
	4.0000	EACH	22,000.0000	44,000.0000	100.00 %	41,500.0000	88.64 %	40,000.0000	81.82 %	
			88,000.00	176,000.00	88,000.00	166,000.00	78,000.00	160,000.00	72,000.00	
155	RESETTING IMPACT ATTENUATOR									
	16.0000	EACH	800.0000	825.0000	3.13 %	800.0000	0.00 %	2,500.0000	212.50 %	
			12,800.00	13,200.00	400.00	12,800.00	0.00	40,000.00	27,200.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
156	TRUCK-MOUNTED IMPACT ATTENUATOR									
	8.0000	EACH	4,000.0000	1.0000	-99.98 %	1,500.0000	-62.50 %	1,000.0000	-75.00 %	
			32,000.00	8.00	-31,992.00	12,000.00	-20,000.00	8,000.00	-24,000.00	
157	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	4500.0000	HR	40.0000	0.5000	-98.75 %	43.0000	7.50 %	50.0000	25.00 %	
			180,000.00	2,250.00	-177,750.00	193,500.00	13,500.00	225,000.00	45,000.00	
158	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
159	FLEXIBLE GUIDE POST									
	381.0000	EACH	21.0000	24.8100	18.14 %	24.0000	14.29 %	25.0000	19.05 %	
			8,001.00	9,452.61	1,451.61	9,144.00	1,143.00	9,525.00	1,524.00	
160	BARRIER DELINEATOR									
	93.0000	EACH	15.0000	13.4000	-10.67 %	13.0000	-13.33 %	8.0000	-46.67 %	
			1,395.00	1,246.20	-148.80	1,209.00	-186.00	744.00	-651.00	
161	PAINT LINE									
	115540.0000	L.F.	0.5000	0.1000	-80.00 %	0.1000	-80.00 %	0.1000	-80.00 %	
			57,770.00	11,554.00	-46,216.00	11,554.00	-46,216.00	11,554.00	-46,216.00	
162	PROFILED PLASTIC LINE									
	175540.0000	L.F.	0.7000	0.5000	-28.57 %	0.7500	7.14 %	0.5500	-21.43 %	
			122,878.00	87,770.00	-35,108.00	131,655.00	8,777.00	96,547.00	-26,331.00	
163	PROFILED PLASTIC DROP LANE LINE									
	510.0000	L.F.	0.7000	3.2000	357.14 %	3.2500	364.29 %	2.0000	185.71 %	
			357.00	1,632.00	1,275.00	1,657.50	1,300.50	1,020.00	663.00	
164	PLASTIC WIDE LINE									
	7570.0000	L.F.	1.0000	3.2500	225.00 %	3.2500	225.00 %	3.2500	225.00 %	
			7,570.00	24,602.50	17,032.50	24,602.50	17,032.50	24,602.50	17,032.50	
165	PROFILED PLASTIC WIDE LINE									
	70070.0000	L.F.	1.5000	3.5000	133.33 %	3.2500	116.67 %	3.0000	100.00 %	
			105,105.00	245,245.00	140,140.00	227,727.50	122,622.50	210,210.00	105,105.00	
166	PROFILED PLASTIC DOTTED WIDE LINE									
	400.0000	L.F.	1.5000	3.2000	113.33 %	3.2500	116.67 %	2.0000	33.33 %	
			600.00	1,280.00	680.00	1,300.00	700.00	800.00	200.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
167	PROFILED PLASTIC SKIP WIDE LINE								
	840.0000	L.F.	1.5000	3.5000	133.33 %	3.2500	116.67 %	2.0000	33.33 %
			1,260.00	2,940.00	1,680.00	2,730.00	1,470.00	1,680.00	420.00
168	PLASTIC STOP LINE								
	44.0000	L.F.	3.0000	10.5000	250.00 %	12.5000	316.67 %	12.0000	300.00 %
			132.00	462.00	330.00	550.00	418.00	528.00	396.00
169	PLASTIC HOV LANE SYMBOL TYPE 2								
	46.0000	EACH	100.0000	160.0000	60.00 %	200.0000	100.00 %	85.0000	-15.00 %
			4,600.00	7,360.00	2,760.00	9,200.00	4,600.00	3,910.00	-690.00
170	PLASTIC DRAINAGE MARKING								
	299.0000	EACH	11.0000	21.0000	90.91 %	11.2500	2.27 %	20.0000	81.82 %
			3,289.00	6,279.00	2,990.00	3,363.75	74.75	5,980.00	2,691.00
171	RAISED PAVEMENT MARKER TYPE 1								
	70.7000	HUND	200.0000	180.0000	-10.00 %	180.0000	-10.00 %	185.0000	-7.50 %
			14,140.00	12,726.00	-1,414.00	12,726.00	-1,414.00	13,079.50	-1,060.50
172	RAISED PAVEMENT MARKER TYPE 2								
	52.8000	HUND	300.0000	290.0000	-3.33 %	300.0000	0.00 %	295.0000	-1.67 %
			15,840.00	15,312.00	-528.00	15,840.00	0.00	15,576.00	-264.00
173	TEMPORARY PAVEMENT MARKING								
	811020.0000	L.F.	0.2000	0.3100	55.00 %	0.4000	100.00 %	0.4000	100.00 %
			162,204.00	251,416.20	89,212.20	324,408.00	162,204.00	324,408.00	162,204.00
174	PERMANENT SIGNING								
		L.S.			-24.24 %		-27.82 %		-30.82 %
			332,485.00	251,900.00	-80,585.00	240,000.00	-92,485.00	230,000.00	-102,485.00
175	SIGN BRIDGE NO. 1								
		L.S.			-2.73 %		0.00 %		19.09 %
			110,000.00	107,000.00	-3,000.00	110,000.00	0.00	131,000.00	21,000.00
176	SIGN BRIDGE NO. 2								
		L.S.			9.62 %		10.00 %		25.00 %
			100,000.00	109,620.00	9,620.00	110,000.00	10,000.00	125,000.00	25,000.00
177	SIGN BRIDGE NO. 3								
		L.S.			8.57 %		4.76 %		23.81 %
			105,000.00	114,000.00	9,000.00	110,000.00	5,000.00	130,000.00	25,000.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
178	SIGN BRIDGE NO. 4	L.S.			-5.99 %				
			120,000.00	112,815.00	-7,185.00	110,000.00	-10,000.00	128,000.00	8,000.00
179	SIGN BRIDGE NO. 5	L.S.			-16.30 %				
			135,000.00	113,000.00	-22,000.00	110,000.00	-25,000.00	129,000.00	-6,000.00
180	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			9.29 %				
			35,000.00	38,250.00	3,250.00	36,000.00	1,000.00	42,000.00	7,000.00
181	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			9.29 %				
			35,000.00	38,250.00	3,250.00	36,000.00	1,000.00	43,000.00	8,000.00
182	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			9.29 %				
			35,000.00	38,250.00	3,250.00	36,000.00	1,000.00	45,000.00	10,000.00
183	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			15.21 %				
			35,000.00	40,325.00	5,325.00	38,000.00	3,000.00	45,000.00	10,000.00
184	CANTILEVER SIGN STRUCTURE NO. 5	L.S.			4.20 %				
			35,000.00	36,470.00	1,470.00	35,000.00	0.00	45,000.00	10,000.00
185	CANTILEVER SIGN STRUCTURE NO. 6	L.S.			10.86 %				
			35,000.00	38,800.00	3,800.00	38,000.00	3,000.00	42,000.00	7,000.00
186	CANTILEVER SIGN STRUCTURE NO. 7	L.S.			10.86 %				
			35,000.00	38,800.00	3,800.00	38,000.00	3,000.00	41,000.00	6,000.00
187	CANTILEVER SIGN STRUCTURE NO. 8	L.S.			1.30 %				
			35,000.00	35,455.00	455.00	35,000.00	0.00	42,000.00	7,000.00
188	CANTILEVER SIGN STRUCTURE NO. 9	L.S.			5.07 %				
			35,000.00	36,775.00	1,775.00	35,000.00	0.00	41,000.00	6,000.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
189	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			7.86 %			7.14 %		32.86 %
			7,000.00	7,550.00	550.00	7,500.00	500.00	9,300.00	2,300.00	
190	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.			34.29 %			28.57 %		8.57 %
			7,000.00	9,400.00	2,400.00	9,000.00	2,000.00	7,600.00	600.00	
191	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.			23.71 %			28.57 %		25.71 %
			7,000.00	8,660.00	1,660.00	9,000.00	2,000.00	8,800.00	1,800.00	
192	BRIDGE MOUNTED SIGN BRACKET NO. 4	L.S.			24.71 %			28.57 %		21.43 %
			7,000.00	8,730.00	1,730.00	9,000.00	2,000.00	8,500.00	1,500.00	
193	BRIDGE MOUNTED SIGN BRACKET NO. 5	L.S.			24.29 %			21.43 %		21.43 %
			7,000.00	8,700.00	1,700.00	8,500.00	1,500.00	8,500.00	1,500.00	
194	ILLUMINATION SYSTEM SAD 3520	L.S.			-2.42 %			-8.19 %		3.58 %
			1,062,000.00	1,036,300.00	-25,700.00	975,000.00	-87,000.00	1,100,000.00	38,000.00	
195	ILLUMINATION SYSTEM SAD 5062	L.S.			-18.51 %			-20.79 %		-30.69 %
			101,000.00	82,300.00	-18,700.00	80,000.00	-21,000.00	70,000.00	-31,000.00	
196	ILLUMINATION SYSTEM SAD 2053	L.S.			74.13 %			63.46 %		34.62 %
			52,000.00	90,550.00	38,550.00	85,000.00	33,000.00	70,000.00	18,000.00	
197	ILLUMINATION SYSTEM SAD 5063	L.S.			37.37 %			29.03 %		5.38 %
			93,000.00	127,750.00	34,750.00	120,000.00	27,000.00	98,000.00	5,000.00	
198	ILLUMINATION SYSTEM SAD 4989	L.S.			4.77 %			0.00 %		0.00 %
			15,000.00	15,715.00	715.00	15,000.00	0.00	15,000.00	0.00	
199	ILLUMINATION SYSTEM SAD 1582	L.S.			63.70 %			52.17 %		56.52 %
			23,000.00	37,650.00	14,650.00	35,000.00	12,000.00	36,000.00	13,000.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
200	ILLUMINATION SYSTEM SAD 3401	L.S.			39.61 %		32.81 %		25.00 %
			64,000.00	89,350.00	25,350.00	85,000.00	21,000.00	80,000.00	16,000.00
201	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.			30.56 %		23.10 %		-4.08 %
			312,753.00	408,325.00	95,572.00	385,000.00	72,247.00	300,000.00	-12,753.00
202	HIGH MAST LUMINAIRE FOUNDATIONS 1 THRU 26	L.S.			-42.38 %		-43.33 %		-36.00 %
			150,000.00	86,425.00	-63,575.00	85,000.00	-65,000.00	96,000.00	-54,000.00
203	LOOP REPLACEMENT TYPE 3 ADVANCE								
	2.0000 EACH		500.0000	1,155.0000	131.00 %	1,100.0000	120.00 %	1,000.0000	100.00 %
			1,000.00	2,310.00	1,310.00	2,200.00	1,200.00	2,000.00	1,000.00
204	LOOP REPLACEMENT TYPE 3A STOP LINE								
	2.0000 EACH		1,400.0000	2,600.0000	85.71 %	2,500.0000	78.57 %	2,500.0000	78.57 %
			2,800.00	5,200.00	2,400.00	5,000.00	2,200.00	5,000.00	2,200.00
205	VARIABLE MESSAGE SIGN	L.S.			-2.30 %		-2.30 %		-4.60 %
			87,000.00	85,000.00	-2,000.00	85,000.00	-2,000.00	83,000.00	-4,000.00
206	HIGHWAY ADVISORY RADIO SIGNS	L.S.			27.08 %		25.65 %		19.94 %
			17,509.00	22,250.00	4,741.00	22,000.00	4,491.00	21,000.00	3,491.00
207	COMMUNICATION HUB/ CONCRETE UNIVERSAL ENCLOSURE	L.S.			37.36 %		35.71 %		207.14 %
			70,000.00	96,150.00	26,150.00	95,000.00	25,000.00	215,000.00	145,000.00
208	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			32.31 %		31.42 %		3.26 %
			53,265.80	70,475.00	17,209.20	70,000.00	16,734.20	55,000.00	1,734.20
209	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.			-13.33 %		-16.00 %		-41.96 %
			327,379.00	283,730.00	-43,649.00	275,000.00	-52,379.00	190,000.00	-137,379.00
210	COMMUNICATION CONDUIT SYSTEM	L.S.			47.73 %		38.62 %		56.94 %
			414,810.00	612,815.00	198,005.00	575,000.00	160,190.00	651,000.00	236,190.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
211	COMMUNICATION CABLE AND INTERFACE	L.S.			-21.30 %			-25.88 %	21.77 %
			188,877.20	148,640.00	-40,237.20	140,000.00	-48,877.20	230,000.00	41,122.80
212	DIRECTIONAL BORING	L.F.			38.57 %			48.57 %	42.86 %
	3890.0000		35.0000	48.5000	52,515.00	52.0000	66,130.00	50.0000	58,350.00
213	SEQUENTIAL ARROW SIGN	HR			5.00 %			32.50 %	100.00 %
	10000.0000		2.0000	2.1000	1,000.00	2.6500	6,500.00	4.0000	20,000.00
214	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			-99.97 %			287.50 %	-37.50 %
	3.0000		4,000.0000	1.0500	-11,996.85	15,500.0000	34,500.00	2,500.0000	-4,500.00
215	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			372.50 %			150.00 %	150.00 %
	1800.0000		2.0000	9.4500	13,410.00	5.0000	5,400.00	5.0000	5,400.00
216	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			811.40 %			58.97 %	482.87 %
			47,180.00	430,000.00	382,820.00	75,000.00	27,820.00	275,000.00	227,820.00
217	FLAGGERS AND SPOTTERS	HR			-8.25 %			2.50 %	-15.00 %
	1000.0000		40.0000	36.7000	-3,300.00	41.0000	1,000.00	34.0000	-6,000.00
218	OTHER TRAFFIC CONTROL LABOR	HR			-99.98 %			2.50 %	-10.00 %
	35000.0000		40.0000	0.0100	1,399,650.00	41.0000	35,000.00	36.0000	-140,000.00
219	TRAFFIC CONTROL SUPERVISOR	L.S.			-6.17 %			-62.96 %	-25.93 %
			405,000.00	380,000.00	-25,000.00	150,000.00	-255,000.00	300,000.00	-105,000.00
220	CONSTRUCTION SIGNS CLASS A	S.F.			41.67 %			0.00 %	0.00 %
	2338.0000		12.0000	17.0000	11,690.00	12.0000	0.00	12.0000	0.00
			28,056.00	39,746.00		28,056.00		28,056.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
221	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	23820.0000	C.Y.	10.0000	7.3500	-26.50 %	7.5000	-25.00 %	6.0000	-40.00 %
			238,200.00	175,077.00	-63,123.00	178,650.00	-59,550.00	142,920.00	-95,280.00
222	SHORING OR EXTRA EXCAVATION CLASS B								
	152410.0000	S.F.	0.3500	0.1000	-71.43 %	0.0100	-97.14 %	0.3500	0.00 %
			53,343.50	15,241.00	-38,102.50	1,524.10	-51,819.40	53,343.50	0.00
223	GRAVEL BACKFILL FOR DRAIN								
	293.0000	C.Y.	20.0000	45.0000	125.00 %	26.0000	30.00 %	50.0000	150.00 %
			5,860.00	13,185.00	7,325.00	7,618.00	1,758.00	14,650.00	8,790.00
224	PLUGGING EXISTING PIPE								
	3.0000	EACH	200.0000	210.0000	5.00 %	200.0000	0.00 %	400.0000	100.00 %
			600.00	630.00	30.00	600.00	0.00	1,200.00	600.00
225	STRUCTURE SURVEYING								
		L.S.			-25.93 %		-22.56 %		34.68 %
			148,500.00	110,000.00	-38,500.00	115,000.00	-33,500.00	200,000.00	51,500.00
226	ROADWAY SURVEYING								
		L.S.			-51.27 %		-44.63 %		-22.48 %
			451,500.00	220,000.00	-231,500.00	250,000.00	-201,500.00	350,000.00	-101,500.00
227	CONC. SLOPE PROTECTION								
	421.0000	S.Y.	45.0000	73.9500	64.33 %	35.0000	-22.22 %	60.0000	33.33 %
			18,945.00	31,132.95	12,187.95	14,735.00	-4,210.00	25,260.00	6,315.00
228	CHAIN LINK FENCE TYPE 3								
	3101.0000	L.F.	7.0000	9.0000	28.57 %	10.2500	46.43 %	9.0000	28.57 %
			21,707.00	27,909.00	6,202.00	31,785.25	10,078.25	27,909.00	6,202.00
229	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	33.0000	EACH	150.0000	95.0000	-36.67 %	175.0000	16.67 %	100.0000	-33.33 %
			4,950.00	3,135.00	-1,815.00	5,775.00	825.00	3,300.00	-1,650.00
230	DOUBLE 20 FT. CHAIN LINK GATE								
	4.0000	EACH	1,000.0000	844.0000	-15.60 %	900.0000	-10.00 %	900.0000	-10.00 %
			4,000.00	3,376.00	-624.00	3,600.00	-400.00	3,600.00	-400.00
231	WIRE FENCE TYPE 1								
	1350.0000	L.F.	4.0000	5.8000	45.00 %	6.5000	62.50 %	6.0000	50.00 %
			5,400.00	7,830.00	2,430.00	8,775.00	3,375.00	8,100.00	2,700.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
232	ADJUST MANHOLE								
	3.0000	EACH	1,000.0000	370.0000	-63.00 %	360.0000	-64.00 %	400.0000	-60.00 %
			3,000.00	1,110.00	-1,890.00	1,080.00	-1,920.00	1,200.00	-1,800.00
233	MANHOLE 72 IN. DIAM. TYPE 3								
	1.0000	EACH	5,000.0000	5,300.0000	6.00 %	7,100.0000	42.00 %	8,000.0000	60.00 %
			5,000.00	5,300.00	300.00	7,100.00	2,100.00	8,000.00	3,000.00
234	MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3								
	5.0000	L.F.	200.0000	175.0000	-12.50 %	1,200.0000	500.00 %	900.0000	350.00 %
			1,000.00	875.00	-125.00	6,000.00	5,000.00	4,500.00	3,500.00
235	CLEANING EXISTING DRAINAGE STRUCTURE								
		L.S.			-33.99 %		204.88 %		-39.02 %
			3,280.00	2,165.00	-1,115.00	10,000.00	6,720.00	2,000.00	-1,280.00
236	FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL								
		EST.			0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00	
237	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		0.00 %
			500,000.00	500,000.00		500,000.00		500,000.00	
238	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
239	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
240	SPCC PLAN								
		L.S.			-60.00 %		66.67 %		733.33 %
			3,000.00	1,200.00	-1,800.00	5,000.00	2,000.00	25,000.00	22,000.00
241	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL								
	2850.0000	S.Y.	3.0000	3.2500	8.33 %	2.5000	-16.67 %	2.0000	-33.33 %
			8,550.00	9,262.50	712.50	7,125.00	-1,425.00	5,700.00	-2,850.00
242	HIGH VISIBILITY FENCE								
	15890.0000	L.F.	3.0000	3.0000	0.00 %	4.0000	33.33 %	3.0000	0.00 %
			47,670.00	47,670.00	0.00	63,560.00	15,890.00	47,670.00	0.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ICON MATERIALS, A DIVISION OF			MAX J. KUNEY COMPANY			TRI-STATE CONSTRUCTION, INC.	
	6819 S 228TH ST			120 N RALPH ST			350 - 106TH AVE NE	
	KENT, WA 98032-2961			99202-4795			98004-5732	
	TUKWILA WA 981382050			SPOKANE WA 992020008			BELLEVUE WA 980093686	
	CONTRACTOR NUMBER : 755000			CONTRACTOR NUMBER : 462000			CONTRACTOR NUMBER : 829961	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
243	SENSITIVE AREA SIGN									
	172.0000	EACH	15.0000	41.0000	173.33 %	55.0000	266.67 %	50.0000	233.33 %	
			2,580.00	7,052.00	4,472.00	9,460.00	6,880.00	8,600.00	6,020.00	
244	RELOCATING SPIKE STRIP CABINET									
	L.S.				200.00 %		150.00 %		-25.00 %	
			2,000.00	6,000.00	4,000.00	5,000.00	3,000.00	1,500.00	-500.00	
245	BRIDGE MOUNTED SIGN BRACKET NO. 6									
	L.S.				-4.93 %		-7.14 %		1.43 %	
			7,000.00	6,655.00	-345.00	6,500.00	-500.00	7,100.00	100.00	
CONTRACT TOTAL			\$38,790,301.32	\$35,846,519.31	-7.59%	\$38,849,678.40	0.15%	\$40,190,699.50	3.61%	
BASE TOTAL			\$38,790,301.32	\$35,846,519.31	-7.59%	\$38,849,678.40	0.15%	\$40,190,699.50	3.61%	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----
KIEWIT PACIFIC CO. 2200 COLUMBIA HOUSE BLVD 98661 VANCOUVER WA 986681769 CONTRACTOR NUMBER : 446001	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			60.57 %			37.87 %
			2,537,225.32	4,074,000.00	1,536,774.68	3,498,000.00	960,774.68	
2	CLEARING AND GRUBBING							
	36.7000	ACRE	4,000.0000	3,200.0000	-20.00 %	5,000.0000	25.00 %	
			146,800.00	117,440.00	-29,360.00	183,500.00	36,700.00	
3	REMOVING MANHOLE							
	22.0000	EACH	300.0000	550.0000	83.33 %	310.0000	3.33 %	
			6,600.00	12,100.00	5,500.00	6,820.00	220.00	
4	REMOVING DRAINAGE STRUCTURE							
	32.0000	EACH	300.0000	560.0000	86.67 %	260.0000	-13.33 %	
			9,600.00	17,920.00	8,320.00	8,320.00	-1,280.00	
5	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
6	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/503E							
		L.S.			233.33 %		121.03 %	
			30,000.00	100,000.00	70,000.00	66,309.50	36,309.50	
7	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/503W							
		L.S.			233.33 %		210.00 %	
			30,000.00	100,000.00	70,000.00	93,000.00	63,000.00	
8	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/504E							
		L.S.			25.00 %		-16.67 %	
			60,000.00	75,000.00	15,000.00	50,000.00	-10,000.00	
9	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/504W							
		L.S.			0.00 %		-36.00 %	
			50,000.00	50,000.00	0.00	32,000.00	-18,000.00	
10	REMOVING ASPHALT CONC. PAVEMENT							
	3380.0000	S.Y.	5.0000	5.0000	0.00 %	9.0000	80.00 %	
			16,900.00	16,900.00	0.00	30,420.00	13,520.00	
11	REMOVING EXISTING OVERLAY FROM BRIDGE DECK							
	5640.0000	S.Y.	6.0000	4.7000	-21.67 %	9.0000	50.00 %	
			33,840.00	26,508.00	-7,332.00	50,760.00	16,920.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
12	REMOVING CONC. BARRIER							
	290.0000	L.F.	4.0000	10.0000	150.00 %	4.0000	0.00 %	
			1,160.00	2,900.00	1,740.00	1,160.00	0.00	
13	REMOVING GUARDRAIL							
	13380.0000	L.F.	1.7500	2.0500	17.14 %	2.0000	14.29 %	
			23,415.00	27,429.00	4,014.00	26,760.00	3,345.00	
14	REMOVING GUARDRAIL ANCHOR							
	42.0000	EACH	150.0000	130.0000	-13.33 %	130.0000	-13.33 %	
			6,300.00	5,460.00	-840.00	5,460.00	-840.00	
15	REMOVING GUIDE POST							
	330.0000	EACH	5.0000	5.0000	0.00 %	6.0000	20.00 %	
			1,650.00	1,650.00	0.00	1,980.00	330.00	
16	REMOVING PAINT LINE							
	49670.0000	L.F.	0.3000	0.3000	0.00 %	0.4000	33.33 %	
			14,901.00	14,901.00	0.00	19,868.00	4,967.00	
17	REMOVING PLASTIC LINE							
	9370.0000	L.F.	0.6000	0.4500	-25.00 %	1.0000	66.67 %	
			5,622.00	4,216.50	-1,405.50	9,370.00	3,748.00	
18	REMOVING PLASTIC TRAFFIC MARKING							
	1.0000	EACH	30.0000	50.0000	66.67 %	50.0000	66.67 %	
			30.00	50.00	20.00	50.00	20.00	
19	REMOVING RAISED PAVEMENT MARKER							
	195.5000	HUND	90.0000	90.0000	0.00 %	105.0000	16.67 %	
			17,595.00	17,595.00	0.00	20,527.50	2,932.50	
20	REMOVING CHAIN LINK FENCE							
	620.0000	L.F.	3.0000	4.0000	33.33 %	4.0000	33.33 %	
			1,860.00	2,480.00	620.00	2,480.00	620.00	
21	REMOVING WIRE FENCE							
	2480.0000	L.F.	1.0000	2.0000	100.00 %	2.0000	100.00 %	
			2,480.00	4,960.00	2,480.00	4,960.00	2,480.00	
22	REMOVING PORTION OF EXISTING NOISE BARRIER WALL							
	3988.0000	S.F.	20.0000	2.1000	-89.50 %	4.0000	-80.00 %	
			79,760.00	8,374.80	-71,385.20	15,952.00	-63,808.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----
KIEWIT PACIFIC CO. 2200 COLUMBIA HOUSE BLVD 98661 VANCOUVER WA 986681769 CONTRACTOR NUMBER : 446001	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
23	REMOVING MONUMENT 19.0000	EACH	100.0000 1,900.00	90.0000 1,710.00	-10.00 % -190.00	36.0000 684.00	-64.00 % -1,216.00	
24	REMOVING SEPTIC AND SEWAGE HOLDING TANK L.S.		5,000.00	10,000.00	100.00 % 5,000.00	234.00 % 16,700.00	11,700.00	
GRADING								
25	ROADWAY EXCAVATION INCL. HAUL 71390.0000	C.Y.	12.0000 856,680.00	17.0000 1,213,630.00	41.67 % 356,950.00	14.0000 999,460.00	16.67 % 142,780.00	
26	PAVEMENT REPAIR EXCAVATION INCL. HAUL 50.0000	S.Y.	50.0000 2,500.00	150.0000 7,500.00	200.00 % 5,000.00	30.0000 1,500.00	-40.00 % -1,000.00	
27	COMMON BORROW INCL. HAUL 9060.0000	C.Y.	6.0000 54,360.00	0.0100 90.60	-99.83 % -54,269.40	16.0000 144,960.00	166.67 % 90,600.00	
28	EMBANKMENT COMPACTION 43360.0000	C.Y.	2.5000 108,400.00	1.0000 43,360.00	-60.00 % -65,040.00	4.0000 173,440.00	60.00 % 65,040.00	
29	POND EXCAVATION INCL. HAUL 60740.0000	C.Y.	12.0000 728,880.00	12.0000 728,880.00	0.00 % 0.00	18.0000 1,093,320.00	50.00 % 364,440.00	
DRAINAGE								
30	DITCH EXCAVATION INCL. HAUL 181.0000	C.Y.	12.0000 2,172.00	20.0000 3,620.00	66.67 % 1,448.00	20.0000 3,620.00	66.67 % 1,448.00	
31	CONCRETE INLET 2.0000	EACH	800.0000 1,600.00	1,000.0000 2,000.00	25.00 % 400.00	910.0000 1,820.00	13.75 % 220.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
32	GRATE INLET TYPE 2 127.0000	EACH	1,400.0000 177,800.00	1,900.0000 241,300.00	35.71 % 63,500.00	2,400.0000 304,800.00	71.43 % 127,000.00	
33	DROP INLET TYPE 2 1.0000	EACH	4,000.0000 4,000.00	4,400.0000 4,400.00	10.00 % 400.00	4,400.0000 4,400.00	10.00 % 400.00	
34	LIGHT LOOSE RIPRAP 33.0000	C.Y.	50.0000 1,650.00	80.0000 2,640.00	60.00 % 990.00	77.0000 2,541.00	54.00 % 891.00	
35	QUARRY SPALLS 10826.0000	TON	20.0000 216,520.00	17.0000 184,042.00	-15.00 % -32,478.00	24.0000 259,824.00	20.00 % 43,304.00	
36	UNDERDRAIN PIPE 8 IN. DIAM. 3535.0000	L.F.	7.0000 24,745.00	6.0000 21,210.00	-14.29 % -3,535.00	8.0000 28,280.00	14.29 % 3,535.00	
STORM SEWER								
37	CATCH BASIN TYPE 2 72 IN. DIAM. W/ FLOW RESTRICTOR 5.0000	EACH	6,500.0000 32,500.00	4,200.0000 21,000.00	-35.38 % -11,500.00	10,400.0000 52,000.00	60.00 % 19,500.00	
38	CATCH BASIN TYPE 2 60 IN. DIAM. W/ FLOW SPLITTER 2.0000	EACH	4,000.0000 8,000.00	3,200.0000 6,400.00	-20.00 % -1,600.00	7,000.0000 14,000.00	75.00 % 6,000.00	
39	CATCH BASIN TYPE 2 72 IN. DIAM. W/ FLOW SPLITTER 1.0000	EACH	5,000.0000 5,000.00	6,000.0000 6,000.00	20.00 % 1,000.00	9,300.0000 9,300.00	86.00 % 4,300.00	
40	CATCH BASIN TYPE 1 4.0000	EACH	800.0000 3,200.00	1,000.0000 4,000.00	25.00 % 800.00	1,500.0000 6,000.00	87.50 % 2,800.00	
41	CATCH BASIN TYPE 2 48 IN. DIAM. 33.0000	EACH	2,000.0000 66,000.00	1,900.0000 62,700.00	-5.00 % -3,300.00	3,000.0000 99,000.00	50.00 % 33,000.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----
KIEWIT PACIFIC CO.	WILDER CONSTRUCTION COMPANY
2200 COLUMBIA HOUSE BLVD	1525 E MARINE VIEW DR
98661	
VANCOUVER WA 986681769	EVERETT WA 982011927
CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER								
42	CATCH BASIN TYPE 2 60 IN. DIAM.							
	13.0000 EACH		3,000.0000	3,400.0000	13.33 %	5,600.0000	86.67 %	
			39,000.00	44,200.00	5,200.00	72,800.00	33,800.00	
43	CATCH BASIN TYPE 2 72 IN. DIAM.							
	11.0000 EACH		4,000.0000	3,400.0000	-15.00 %	6,600.0000	65.00 %	
			44,000.00	37,400.00	-6,600.00	72,600.00	28,600.00	
44	TESTING STORM SEWER PIPE							
	24520.0000 L.F.		1.0000	1.7500	75.00 %	2.0000	100.00 %	
			24,520.00	42,910.00	18,390.00	49,040.00	24,520.00	
45	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.							
	448.0000 L.F.		20.0000	21.0000	5.00 %	31.0000	55.00 %	
			8,960.00	9,408.00	448.00	13,888.00	4,928.00	
46	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.							
	259.0000 L.F.		30.0000	30.0000	0.00 %	41.0000	36.67 %	
			7,770.00	7,770.00	0.00	10,619.00	2,849.00	
47	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.							
	560.0000 L.F.		40.0000	40.0000	0.00 %	81.0000	102.50 %	
			22,400.00	22,400.00	0.00	45,360.00	22,960.00	
48	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.							
	3937.0000 L.F.		20.0000	18.0000	-10.00 %	25.0000	25.00 %	
			78,740.00	70,866.00	-7,874.00	98,425.00	19,685.00	
49	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.							
	15435.0000 L.F.		24.0000	27.0000	12.50 %	33.0000	37.50 %	
			370,440.00	416,745.00	46,305.00	509,355.00	138,915.00	
50	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.							
	2822.0000 L.F.		32.0000	41.0000	28.13 %	47.0000	46.88 %	
			90,304.00	115,702.00	25,398.00	132,634.00	42,330.00	
51	SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.							
	829.0000 L.F.		60.0000	52.0000	-13.33 %	79.0000	31.67 %	
			49,740.00	43,108.00	-6,632.00	65,491.00	15,751.00	
52	FURNISHING AND JACKING STEEL CASING PIPE 18 IN. DIAM.							
	112.0000 L.F.		260.0000	185.0000	-28.85 %	240.0000	-7.69 %	
			29,120.00	20,720.00	-8,400.00	26,880.00	-2,240.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER								
53	FURNISHING AND JACKING STEEL CASING PIPE 24 IN. DIAM.							
	420.0000	L.F.	280.0000	225.0000	-19.64 %	270.0000	113,400.00	-3.57 %
			117,600.00	94,500.00	-23,100.00			-4,200.00
54	SPECIAL PIPE CONNECTION							
	14.0000	EACH	1,000.0000	800.0000	-20.00 %	610.0000	8,540.00	-39.00 %
			14,000.00	11,200.00	-2,800.00			-5,460.00
55	COALESCING OIL / WATER SEPARATOR A							
	3.0000	EACH	22,500.0000	23,500.0000	4.44 %	55,600.0000	166,800.00	147.11 %
			67,500.00	70,500.00	3,000.00			99,300.00
56	COALESCING OIL / WATER SEPARATOR B							
	2.0000	EACH	27,500.0000	29,000.0000	5.45 %	49,300.0000	98,600.00	79.27 %
			55,000.00	58,000.00	3,000.00			43,600.00
STRUCTURE								
57	STRUCTURE EXCAVATION CLASS A INCL. HAUL							
	9515.0000	C.Y.	25.0000	33.0000	32.00 %	19.0000	180,785.00	-24.00 %
			237,875.00	313,995.00	76,120.00			-57,090.00
58	SHORING OR EXTRA EXCAVATION CL. A							
		L.S.			-18.79 %			103.03 %
			184,700.00	150,000.00	-34,700.00	375,000.00		190,300.00
59	SHORING OR EXTRA EXCAVATION CL. A - FOR SHAFT							
		L.S.			1,150.00 %			40.00 %
			2,000.00	25,000.00	23,000.00	2,800.00		800.00
60	GRAVEL BACKFILL FOR WALL							
	3356.0000	C.Y.	22.0000	34.0000	54.55 %	40.0000	134,240.00	81.82 %
			73,832.00	114,104.00	40,272.00			60,408.00
61	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL							
	249.0000	C.Y.	350.0000	170.0000	-51.43 %	50.0000	12,450.00	-85.71 %
			87,150.00	42,330.00	-44,820.00			-74,700.00
62	FURNISHING & PLACING TEMP. CASING FOR SHAFT							
	146.0000	L.F.	250.0000	100.0000	-60.00 %	25.0000	3,650.00	-90.00 %
			36,500.00	14,600.00	-21,900.00			-32,850.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
63	FURNISHING PERMANENT CASING FOR SHAFT							
	45.0000	L.F.	250.0000	320.0000	28.00 %	500.0000	100.00 %	
			11,250.00	14,400.00	3,150.00	22,500.00	11,250.00	
64	PLACING PERMANENT CASING FOR SHAFT							
	6.0000	EACH	3,000.0000	2,000.0000	-33.33 %	1,000.0000	-66.67 %	
			18,000.00	12,000.00	-6,000.00	6,000.00	-12,000.00	
65	REMOVING OBSTRUCTIONS							
		EST.			0.00 %		0.00 %	
			23,000.00	23,000.00		23,000.00		
66	EPOXY-COATED ST. REINF. BAR FOR BRIDGE							
	1040.0000	LB.	1.0000	1.0000	0.00 %	4.0000	300.00 %	
			1,040.00	1,040.00	0.00	4,160.00	3,120.00	
67	ST. REINF. BAR FOR BRIDGE							
	109670.0000	LB.	0.7500	1.0000	33.33 %	1.5000	100.00 %	
			82,252.50	109,670.00	27,417.50	164,505.00	82,252.50	
68	ST. REINF. BAR FOR RETAINING WALL							
	153370.0000	LB.	1.0000	1.0000	0.00 %	1.0000	0.00 %	
			153,370.00	153,370.00	0.00	153,370.00	0.00	
69	ST. REINF. BAR FOR SHAFT							
	20000.0000	LB.	0.7500	1.4500	93.33 %	1.0000	33.33 %	
			15,000.00	29,000.00	14,000.00	20,000.00	5,000.00	
70	CSL ACCESS TUBE							
	822.0000	L.F.	8.0000	12.0000	50.00 %	1.0000	-87.50 %	
			6,576.00	9,864.00	3,288.00	822.00	-5,754.00	
71	CONC. CLASS 4000 FOR BRIDGE							
	645.0000	C.Y.	500.0000	750.0000	50.00 %	700.0000	40.00 %	
			322,500.00	483,750.00	161,250.00	451,500.00	129,000.00	
72	CONC. CLASS 4000 FOR RETAINING WALL							
	2424.0000	C.Y.	350.0000	630.0000	80.00 %	550.0000	57.14 %	
			848,400.00	1,527,120.00	678,720.00	1,333,200.00	484,800.00	
73	CONCRETE CLASS 4000P FOR SHAFT							
	144.0000	C.Y.	250.0000	200.0000	-20.00 %	260.0000	4.00 %	
			36,000.00	28,800.00	-7,200.00	37,440.00	1,440.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
74	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
	CALC				0.00 %			0.00 %
			1.00	1.00			1.00	
75	POLYESTER CONCRETE TRIAL OVERLAY							
	L.S.				-75.00 %			-74.50 %
			20,000.00	5,000.00	-15,000.00		5,100.00	-14,900.00
76	FORCE ACCOUNT GRINDING POLYESTER CONC. OVERLAY							
	EST.				0.00 %			0.00 %
			40,000.00	40,000.00			40,000.00	
77	POLYESTER CONC. OVERLAY							
	7877.0000 S.Y.		60.0000	115.0000	91.67 %		120.0000	100.00 %
			472,620.00	905,855.00	433,235.00		945,240.00	472,620.00
78	LONGITUDINAL SEISMIC RESTRAINER							
	36.0000 EACH		3,000.0000	3,500.0000	16.67 %		3,100.0000	3.33 %
			108,000.00	126,000.00	18,000.00		111,600.00	3,600.00
79	SUPERSTRUCTURE BRIDGE NO. 5/503E WIDENINGS							
	L.S.				51.16 %			131.63 %
			215,000.00	325,000.00	110,000.00		498,000.00	283,000.00
80	SUPERSTRUCTURE BRIDGE NO. 5/503W WIDENINGS							
	L.S.				44.44 %			133.33 %
			225,000.00	325,000.00	100,000.00		525,000.00	300,000.00
81	SUPERSTRUCTURE BRIDGE NO. 5/504E WIDENINGS							
	L.S.				62.50 %			87.50 %
			400,000.00	650,000.00	250,000.00		750,000.00	350,000.00
82	SUPERSTRUCTURE BRIDGE NO. 5/504W WIDENINGS							
	L.S.				8.33 %			41.67 %
			300,000.00	325,000.00	25,000.00		425,000.00	125,000.00
83	DELETED ITEM							
	0.0200 EACH		0.0001	0.0000	0.00 %		0.0000	0.00 %
			0.00	0.00	0.00		0.00	0.00
84	TRAFFIC BARRIER							
	1535.0000 L.F.		75.0000	140.0000	86.67 %		91.0000	21.33 %
			115,125.00	214,900.00	99,775.00		139,685.00	24,560.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE							
85	PLUGGING EXISTING BRIDGE DRAIN 22.0000	EACH	250.0000 5,500.00	50.0000 1,100.00	-80.00 % -4,400.00	320.0000 7,040.00	28.00 % 1,540.00
86	EXPANSION JOINT MODIFICATION 1050.0000	L.F.	100.0000 105,000.00	35.0000 36,750.00	-65.00 % -68,250.00	120.0000 126,000.00	20.00 % 21,000.00
87	FURTHER DECK PREPARATION EST.		38,000.00	38,000.00	0.00 %	38,000.00	0.00 %
88	NOISE BARRIER WALL TYPE 11D 16966.0000	S.F.	30.0000 508,980.00	20.0000 339,320.00	-33.33 % -169,660.00	19.0000 322,354.00	-36.67 % -186,626.00
89	NOISE BARRIER WALL TYPE 14D 20260.0000	S.F.	35.0000 709,100.00	25.0000 506,500.00	-28.57 % -202,600.00	24.0000 486,240.00	-31.43 % -222,860.00
SURFACING							
90	CRUSHED SURFACING BASE COURSE 37640.0000	TON	12.0000 451,680.00	18.5000 696,340.00	54.17 % 244,660.00	21.0000 790,440.00	75.00 % 338,760.00
LIQUID ASPHALT							
91	ANTI-STRIPPING ADDITIVE EST.		53,180.00	53,180.00	0.00 %	53,180.00	0.00 %
CEMENT CONCRETE PAVEMENT							
92	CEMENT CONC. PAVEMENT 41473.0000	C.Y.	130.0000 5,391,490.00	113.0000 4,686,449.00	-13.08 % -705,041.00	115.0000 4,769,395.00	-11.54 % -622,095.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
CEMENT CONCRETE PAVEMENT							
93	BRIDGE APPROACH SLAB 611.0000	S.Y.	250.0000 152,750.00	167.0000 102,037.00	-33.20 % -50,713.00	280.0000 171,080.00	12.00 % 18,330.00
94	EPOXY-COATED TIE BAR WITH DRILL HOLE 13185.0000	EACH	6.0000 79,110.00	8.0000 105,480.00	33.33 % 26,370.00	9.0000 118,665.00	50.00 % 39,555.00
95	REPLACE CEMENT CONCRETE PANEL 2380.0000	S.Y.	400.0000 952,000.00	170.0000 404,600.00	-57.50 % -547,400.00	450.0000 1,071,000.00	12.50 % 119,000.00
96	RETROFIT DOWEL BARS 32232.0000	EACH	50.0000 1,611,600.00	64.0000 2,062,848.00	28.00 % 451,248.00	54.0000 1,740,528.00	8.00 % 128,928.00
97	SEALING EXISTING CONCRETE RANDOM CRACK 5000.0000	L.F.	3.0000 15,000.00	1.6500 8,250.00	-45.00 % -6,750.00	2.0000 10,000.00	-33.33 % -5,000.00
98	SEALING TRANSVERSE AND LONGITUDINAL JOINTS 237660.0000	L.F.	1.0000 237,660.00	1.4500 344,607.00	45.00 % 106,947.00	1.1000 261,426.00	10.00 % 23,766.00
99	CEMENT CONCRETE PAVEMENT GRINDING 195390.0000	S.Y.	12.5000 2,442,375.00	10.0000 1,953,900.00	-20.00 % -488,475.00	11.2000 2,188,368.00	-10.40 % -254,007.00
100	STAINLESS STEEL TYPE DOWEL BAR 33384.0000	EACH	20.0000 667,680.00	16.5000 550,836.00	-17.50 % -116,844.00	18.0000 600,912.00	-10.00 % -66,768.00
101	CONC. SURFACE TEXTURE 195390.0000	S.Y.	2.0000 390,780.00	1.3000 254,007.00	-35.00 % -136,773.00	1.7000 332,163.00	-15.00 % -58,617.00
102	ADDITIONAL CONC. SURFACE TEXTURE 50740.0000	S.Y.	2.0000 101,480.00	1.6500 83,721.00	-17.50 % -17,759.00	1.8000 91,332.00	-10.00 % -10,148.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----
KIEWIT PACIFIC CO.	WILDER CONSTRUCTION COMPANY
2200 COLUMBIA HOUSE BLVD	1525 E MARINE VIEW DR
98661	
VANCOUVER WA 986681769	EVERETT WA 982011927
CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
103	PLANING BITUMINOUS PAVEMENT 76200.0000	S.Y.	4.0000 304,800.00	0.6100 46,482.00	-84.75 % -258,318.00	1.6000 121,920.00	-60.00 % -182,880.00	
104	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22 30.0000	TON	100.0000 3,000.00	330.0000 9,900.00	230.00 % 6,900.00	340.0000 10,200.00	240.00 % 7,200.00	
105	HMA CL. 1/2 IN. PG 64-22 50930.0000	TON	50.0000 2,546,500.00	42.0000 2,139,060.00	-16.00 % -407,440.00	42.0000 2,139,060.00	-16.00 % -407,440.00	
106	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		76,395.00	76,395.00	0.00 %	76,395.00	0.00 %	
107	COMPACTION PRICE ADJUSTMENT CALC		50,930.00	50,930.00	0.00 %	50,930.00	0.00 %	
108	LONGITUDINAL JOINT SEAL 39960.0000	L.F.	1.0000 39,960.00	1.0500 41,958.00	5.00 % 1,998.00	1.0000 39,960.00	0.00 % 0.00	
109	SELF-ADHERING RUBBERIZED ASPHALT MEMBRANE 2100.0000	S.Y.	5.0000 10,500.00	12.0000 25,200.00	140.00 % 14,700.00	1.0000 2,100.00	-80.00 % -8,400.00	
EROSION CONTROL AND PLANTING								
110	ESC LEAD 230.0000	DAY	50.0000 11,500.00	50.0000 11,500.00	0.00 % 0.00	140.0000 32,200.00	180.00 % 20,700.00	
111	SEEDING, FERTILIZING, AND MULCHING 17.2000	ACRE	1,000.0000 17,200.00	980.0000 16,856.00	-2.00 % -344.00	1,100.0000 18,920.00	10.00 % 1,720.00	
112	SPECIAL SEEDING AND FERTILIZING BY HAND 1580.0000	S.Y.	15.0000 23,700.00	1.2500 1,975.00	-91.67 % -21,725.00	1.0000 1,580.00	-93.33 % -22,120.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----
KIEWIT PACIFIC CO. 2200 COLUMBIA HOUSE BLVD 98661 VANCOUVER WA 986681769 CONTRACTOR NUMBER : 446001	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
113	TEMPORARY EROSION CONTROL BLANKET							
	63820.0000	S.Y.	2.0000	1.2000	-40.00 %	1.2500	-37.50 %	
			127,640.00	76,584.00	-51,056.00	79,775.00	-47,865.00	
114	CHECK DAM							
	1450.0000	L.F.	5.0000	15.0000	200.00 %	12.0000	140.00 %	
			7,250.00	21,750.00	14,500.00	17,400.00	10,150.00	
115	STABILIZED CONSTRUCTION ENTRANCE							
	4010.0000	S.Y.	10.0000	15.0000	50.00 %	12.0000	20.00 %	
			40,100.00	60,150.00	20,050.00	48,120.00	8,020.00	
116	STREET CLEANING							
	500.0000	HR	90.0000	110.0000	22.22 %	120.0000	33.33 %	
			45,000.00	55,000.00	10,000.00	60,000.00	15,000.00	
117	INLET PROTECTION							
	89.0000	EACH	45.0000	80.0000	77.78 %	100.0000	122.22 %	
			4,005.00	7,120.00	3,115.00	8,900.00	4,895.00	
118	SILT FENCE							
	15630.0000	L.F.	3.0000	6.0000	100.00 %	5.0000	66.67 %	
			46,890.00	93,780.00	46,890.00	78,150.00	31,260.00	
119	WATTLE							
	1967.0000	L.F.	4.0000	10.0000	150.00 %	6.0000	50.00 %	
			7,868.00	19,670.00	11,802.00	11,802.00	3,934.00	
120	COMPOST SOCK							
	1380.0000	L.F.	5.0000	15.0000	200.00 %	10.0000	100.00 %	
			6,900.00	20,700.00	13,800.00	13,800.00	6,900.00	
121	EROSION/WATER POLLUTION CONTROL							
		EST.			0.00 %		0.00 %	
			750,000.00	750,000.00		750,000.00		
122	TOPSOIL TYPE A							
	3606.0000	C.Y.	30.0000	24.0000	-20.00 %	28.0000	-6.67 %	
			108,180.00	86,544.00	-21,636.00	100,968.00	-7,212.00	
123	PSIPE SLOUGH SEDGE 6 IN. BARE ROOT							
	1474.0000	EACH	7.0000	3.0000	-57.14 %	2.0000	-71.43 %	
			10,318.00	4,422.00	-5,896.00	2,948.00	-7,370.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----
KIEWIT PACIFIC CO. 2200 COLUMBIA HOUSE BLVD 98661 VANCOUVER WA 986681769 CONTRACTOR NUMBER : 446001	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
124	PSIPE HARDSTEM BULRUSH 6 IN. BARE ROOT							
	1474.0000	EACH	7.0000	3.5000	-50.00 %	2.0000	-71.43 %	
			10,318.00	5,159.00	-5,159.00	2,948.00	-7,370.00	
125	PSIPE SOFTSTEM BULRUSH 6 IN. BARE ROOT							
	306.0000	EACH	7.0000	3.5000	-50.00 %	2.0000	-71.43 %	
			2,142.00	1,071.00	-1,071.00	612.00	-1,530.00	
126	PSIPE SLENDER RUSH 6 IN. BARE ROOT							
	306.0000	EACH	7.0000	3.0000	-57.14 %	2.0000	-71.43 %	
			2,142.00	918.00	-1,224.00	612.00	-1,530.00	
127	PSIPE SMALL-FRUITED BULRUSH 6 IN. BARE ROOT							
	306.0000	EACH	7.0000	3.0000	-57.14 %	2.0000	-71.43 %	
			2,142.00	918.00	-1,224.00	612.00	-1,530.00	
128	FILTER MEDIA BAG							
	3048.0000	L.F.	8.0000	36.0000	350.00 %	6.0000	-25.00 %	
			24,384.00	109,728.00	85,344.00	18,288.00	-6,096.00	
129	BIOSWALE							
	1920.0000	S.F.	7.0000	8.0000	14.29 %	2.0000	-71.43 %	
			13,440.00	15,360.00	1,920.00	3,840.00	-9,600.00	
TRAFFIC								
130	EXTRUDED CURB							
	25160.0000	L.F.	2.0000	4.1000	105.00 %	4.0000	100.00 %	
			50,320.00	103,156.00	52,836.00	100,640.00	50,320.00	
131	TYPE A BLOCK TRAFFIC CURB							
	876.0000	L.F.	15.0000	15.0000	0.00 %	22.0000	46.67 %	
			13,140.00	13,140.00	0.00	19,272.00	6,132.00	
132	BEAM GUARDRAIL TYPE 1							
	31461.0000	L.F.	11.0000	14.0000	27.27 %	14.0000	27.27 %	
			346,071.00	440,454.00	94,383.00	440,454.00	94,383.00	
133	BEAM GUARDRAIL TYPE 11							
	263.0000	L.F.	32.0000	44.0000	37.50 %	45.0000	40.63 %	
			8,416.00	11,572.00	3,156.00	11,835.00	3,419.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
134	BEAM GUARDRAIL TYPE THRIE BEAM							
	613.0000	L.F.	50.0000	55.0000	10.00 %	56.0000	12.00 %	
			30,650.00	33,715.00	3,065.00	34,328.00	3,678.00	
135	BEAM GUARDRAIL TYPE 10							
	77.0000	L.F.	32.0000	23.0000	-28.13 %	23.0000	-28.13 %	
			2,464.00	1,771.00	-693.00	1,771.00	-693.00	
136	BEAM GUARDRAIL TRANSITION SECTION TYPE 1							
	9.0000	EACH	1,000.0000	1,200.0000	20.00 %	1,200.0000	20.00 %	
			9,000.00	10,800.00	1,800.00	10,800.00	1,800.00	
137	BEAM GUARDRAIL TRANSITION SECTION TYPE 1B							
	1.0000	EACH	1,000.0000	1,200.0000	20.00 %	1,200.0000	20.00 %	
			1,000.00	1,200.00	200.00	1,200.00	200.00	
138	BEAM GUARDRAIL TRANSITION SECTION TYPE 10							
	2.0000	EACH	1,000.0000	1,050.0000	5.00 %	1,100.0000	10.00 %	
			2,000.00	2,100.00	100.00	2,200.00	200.00	
139	BEAM GUARDRAIL TRANSITION SECTION TYPE 16							
	4.0000	EACH	1,000.0000	1,050.0000	5.00 %	1,100.0000	10.00 %	
			4,000.00	4,200.00	200.00	4,400.00	400.00	
140	BEAM GUARDRAIL FLARED TERMINAL							
	18.0000	EACH	1,700.0000	1,600.0000	-5.88 %	1,600.0000	-5.88 %	
			30,600.00	28,800.00	-1,800.00	28,800.00	-1,800.00	
141	BEAM GUARDRAIL NON-FLARED TERMINAL							
	2.0000	EACH	1,900.0000	2,000.0000	5.26 %	2,000.0000	5.26 %	
			3,800.00	4,000.00	200.00	4,000.00	200.00	
142	BEAM GUARDRAIL BURIED TERMINAL TYPE 1							
	1.0000	EACH	500.0000	610.0000	22.00 %	620.0000	24.00 %	
			500.00	610.00	110.00	620.00	120.00	
143	BEAM GUARDRAIL BULL NOSE TERMINAL							
	1.0000	EACH	6,500.0000	6,300.0000	-3.08 %	6,400.0000	-1.54 %	
			6,500.00	6,300.00	-200.00	6,400.00	-100.00	
144	BEAM GUARDRAIL ANCHOR TYPE 4							
	25.0000	EACH	500.0000	470.0000	-6.00 %	480.0000	-4.00 %	
			12,500.00	11,750.00	-750.00	12,000.00	-500.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----
KIEWIT PACIFIC CO. 2200 COLUMBIA HOUSE BLVD 98661 VANCOUVER WA 986681769 CONTRACTOR NUMBER : 446001	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
145	BEAM GUARDRAIL ANCHOR TYPE 7 1.0000 EACH	EACH	400.0000 400.00	400.0000 400.00	0.00 % 0.00	410.0000 410.00	2.50 % 10.00	
146	REMOVING AND RESETTING BEAM GUARDRAIL 1080.0000 L.F.	L.F.	7.0000 7,560.00	9.0000 9,720.00	28.57 % 2,160.00	9.0000 9,720.00	28.57 % 2,160.00	
147	PRECAST CONC. BARRIER TYPE 2 70.0000 L.F.	L.F.	30.0000 2,100.00	90.0000 6,300.00	200.00 % 4,200.00	22.0000 1,540.00	-26.67 % -560.00	
148	PRECAST CONC. BARRIER TYPE 4 100.0000 L.F.	L.F.	30.0000 3,000.00	50.0000 5,000.00	66.67 % 2,000.00	23.0000 2,300.00	-23.33 % -700.00	
149	CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE 20.0000 L.F.	L.F.	15.0000 300.00	500.0000 10,000.00	3,233.33 % 9,700.00	150.0000 3,000.00	900.00 % 2,700.00	
150	SINGLE SLOPE CONCRETE BARRIER 6300.0000 L.F.	L.F.	40.0000 252,000.00	62.0000 390,600.00	55.00 % 138,600.00	83.0000 522,900.00	107.50 % 270,900.00	
151	TEMPORARY CONC. BARRIER 64990.0000 L.F.	L.F.	8.0000 519,920.00	10.0000 649,900.00	25.00 % 129,980.00	7.7000 500,423.00	-3.75 % -19,497.00	
152	REMOVING AND RESETTING EXISTING PERMANENT BARRIER 1033.0000 L.F.	L.F.	5.0000 5,165.00	8.0000 8,264.00	60.00 % 3,099.00	4.0000 4,132.00	-20.00 % -1,033.00	
153	TEMPORARY IMPACT ATTENUATOR 21.0000 EACH	EACH	4,500.0000 94,500.00	1,500.0000 31,500.00	-66.67 % -63,000.00	4,200.0000 88,200.00	-6.67 % -6,300.00	
154	PERMANENT IMPACT ATTENUATOR 4.0000 EACH	EACH	22,000.0000 88,000.00	44,000.0000 176,000.00	100.00 % 88,000.00	42,000.0000 168,000.00	90.91 % 80,000.00	
155	RESETTING IMPACT ATTENUATOR 16.0000 EACH	EACH	800.0000 12,800.00	800.0000 12,800.00	0.00 % 0.00	800.0000 12,800.00	0.00 % 0.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----
KIEWIT PACIFIC CO.	WILDER CONSTRUCTION COMPANY
2200 COLUMBIA HOUSE BLVD	1525 E MARINE VIEW DR
98661	
VANCOUVER WA 986681769	EVERETT WA 982011927
CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
156	TRUCK-MOUNTED IMPACT ATTENUATOR							
	8.0000	EACH	4,000.0000	1.0000	-99.98 %	5,100.0000	27.50 %	
			32,000.00	8.00	-31,992.00	40,800.00	8,800.00	
157	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR							
	4500.0000	HR	40.0000	75.0000	87.50 %	80.0000	100.00 %	
			180,000.00	337,500.00	157,500.00	360,000.00	180,000.00	
158	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR							
	EST.				0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		
159	FLEXIBLE GUIDE POST							
	381.0000	EACH	21.0000	22.0000	4.76 %	24.0000	14.29 %	
			8,001.00	8,382.00	381.00	9,144.00	1,143.00	
160	BARRIER DELINEATOR							
	93.0000	EACH	15.0000	14.0000	-6.67 %	13.0000	-13.33 %	
			1,395.00	1,302.00	-93.00	1,209.00	-186.00	
161	PAINT LINE							
	115540.0000	L.F.	0.5000	0.1000	-80.00 %	0.1500	-70.00 %	
			57,770.00	11,554.00	-46,216.00	17,331.00	-40,439.00	
162	PROFILED PLASTIC LINE							
	175540.0000	L.F.	0.7000	0.5500	-21.43 %	0.7000	-0.00 %	
			122,878.00	96,547.00	-26,331.00	122,878.00	-0.00	
163	PROFILED PLASTIC DROP LANE LINE							
	510.0000	L.F.	0.7000	1.0000	42.86 %	3.0000	328.57 %	
			357.00	510.00	153.00	1,530.00	1,173.00	
164	PLASTIC WIDE LINE							
	7570.0000	L.F.	1.0000	4.0000	300.00 %	1.3000	30.00 %	
			7,570.00	30,280.00	22,710.00	9,841.00	2,271.00	
165	PROFILED PLASTIC WIDE LINE							
	70070.0000	L.F.	1.5000	3.0000	100.00 %	3.0000	100.00 %	
			105,105.00	210,210.00	105,105.00	210,210.00	105,105.00	
166	PROFILED PLASTIC DOTTED WIDE LINE							
	400.0000	L.F.	1.5000	1.0000	-33.33 %	2.0000	33.33 %	
			600.00	400.00	-200.00	800.00	200.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
167	PROFILED PLASTIC SKIP WIDE LINE							
	840.0000	L.F.	1.5000	1.0000	-33.33 %	2.0000	33.33 %	
			1,260.00	840.00	-420.00	1,680.00	420.00	
168	PLASTIC STOP LINE							
	44.0000	L.F.	3.0000	8.0000	166.67 %	7.0000	133.33 %	
			132.00	352.00	220.00	308.00	176.00	
169	PLASTIC HOV LANE SYMBOL TYPE 2							
	46.0000	EACH	100.0000	54.0000	-46.00 %	60.0000	-40.00 %	
			4,600.00	2,484.00	-2,116.00	2,760.00	-1,840.00	
170	PLASTIC DRAINAGE MARKING							
	299.0000	EACH	11.0000	17.0000	54.55 %	20.0000	81.82 %	
			3,289.00	5,083.00	1,794.00	5,980.00	2,691.00	
171	RAISED PAVEMENT MARKER TYPE 1							
	70.7000	HUND	200.0000	200.0000	0.00 %	190.0000	-5.00 %	
			14,140.00	14,140.00	0.00	13,433.00	-707.00	
172	RAISED PAVEMENT MARKER TYPE 2							
	52.8000	HUND	300.0000	300.0000	0.00 %	300.0000	0.00 %	
			15,840.00	15,840.00	0.00	15,840.00	0.00	
173	TEMPORARY PAVEMENT MARKING							
	811020.0000	L.F.	0.2000	0.1500	-25.00 %	0.4000	100.00 %	
			162,204.00	121,653.00	-40,551.00	324,408.00	162,204.00	
174	PERMANENT SIGNING							
		L.S.			-24.81 %		-31.12 %	
			332,485.00	250,000.00	-82,485.00	229,000.00	-103,485.00	
175	SIGN BRIDGE NO. 1							
		L.S.			36.36 %		0.00 %	
			110,000.00	150,000.00	40,000.00	110,000.00	0.00	
176	SIGN BRIDGE NO. 2							
		L.S.			50.00 %		10.00 %	
			100,000.00	150,000.00	50,000.00	110,000.00	10,000.00	
177	SIGN BRIDGE NO. 3							
		L.S.			42.86 %		6.67 %	
			105,000.00	150,000.00	45,000.00	112,000.00	7,000.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC							
178	SIGN BRIDGE NO. 4	L.S.			25.00 %		-6.67 %
			120,000.00	150,000.00	30,000.00	112,000.00	-8,000.00
179	SIGN BRIDGE NO. 5	L.S.			11.11 %		-25.93 %
			135,000.00	150,000.00	15,000.00	100,000.00	-35,000.00
180	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			28.57 %		14.29 %
			35,000.00	45,000.00	10,000.00	40,000.00	5,000.00
181	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			28.57 %		14.29 %
			35,000.00	45,000.00	10,000.00	40,000.00	5,000.00
182	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			28.57 %		14.29 %
			35,000.00	45,000.00	10,000.00	40,000.00	5,000.00
183	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			28.57 %		14.29 %
			35,000.00	45,000.00	10,000.00	40,000.00	5,000.00
184	CANTILEVER SIGN STRUCTURE NO. 5	L.S.			28.57 %		14.29 %
			35,000.00	45,000.00	10,000.00	40,000.00	5,000.00
185	CANTILEVER SIGN STRUCTURE NO. 6	L.S.			28.57 %		14.29 %
			35,000.00	45,000.00	10,000.00	40,000.00	5,000.00
186	CANTILEVER SIGN STRUCTURE NO. 7	L.S.			28.57 %		14.29 %
			35,000.00	45,000.00	10,000.00	40,000.00	5,000.00
187	CANTILEVER SIGN STRUCTURE NO. 8	L.S.			28.57 %		14.29 %
			35,000.00	45,000.00	10,000.00	40,000.00	5,000.00
188	CANTILEVER SIGN STRUCTURE NO. 9	L.S.			28.57 %		14.29 %
			35,000.00	45,000.00	10,000.00	40,000.00	5,000.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC						
189	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.				
			7,000.00	10,000.00	3,000.00	9,200.00
					42.86 %	31.43 %
190	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.				
			7,000.00	10,000.00	3,000.00	9,200.00
					42.86 %	31.43 %
191	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.				
			7,000.00	10,000.00	3,000.00	9,200.00
					42.86 %	31.43 %
192	BRIDGE MOUNTED SIGN BRACKET NO. 4	L.S.				
			7,000.00	10,000.00	3,000.00	9,200.00
					42.86 %	31.43 %
193	BRIDGE MOUNTED SIGN BRACKET NO. 5	L.S.				
			7,000.00	10,000.00	3,000.00	9,200.00
					42.86 %	31.43 %
194	ILLUMINATION SYSTEM SAD 3520	L.S.				
			1,062,000.00	1,011,000.00	-51,000.00	880,000.00
					-4.80 %	-17.14 %
195	ILLUMINATION SYSTEM SAD 5062	L.S.				
			101,000.00	70,000.00	-31,000.00	80,000.00
					-30.69 %	-20.79 %
196	ILLUMINATION SYSTEM SAD 2053	L.S.				
			52,000.00	70,000.00	18,000.00	85,000.00
					34.62 %	63.46 %
197	ILLUMINATION SYSTEM SAD 5063	L.S.				
			93,000.00	150,000.00	57,000.00	120,000.00
					61.29 %	29.03 %
198	ILLUMINATION SYSTEM SAD 4989	L.S.				
			15,000.00	15,000.00	0.00	15,000.00
					0.00 %	0.00 %
199	ILLUMINATION SYSTEM SAD 1582	L.S.				
			23,000.00	40,000.00	17,000.00	35,000.00
					73.91 %	52.17 %

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
200	ILLUMINATION SYSTEM SAD 3401	L.S.			32.81 %			32.81 %
			64,000.00	85,000.00	21,000.00	85,000.00	21,000.00	
201	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.			11.91 %			27.90 %
			312,753.00	350,000.00	37,247.00	400,000.00	87,247.00	
202	HIGH MAST LUMINAIRE FOUNDATIONS 1 THRU 26	L.S.			-33.33 %			-46.67 %
			150,000.00	100,000.00	-50,000.00	80,000.00	-70,000.00	
203	LOOP REPLACEMENT TYPE 3 ADVANCE							
	2.0000 EACH		500.0000	850.0000	70.00 %	1,500.0000	200.00 %	
			1,000.00	1,700.00	700.00	3,000.00	2,000.00	
204	LOOP REPLACEMENT TYPE 3A STOP LINE							
	2.0000 EACH		1,400.0000	1,200.0000	-14.29 %	2,500.0000	78.57 %	
			2,800.00	2,400.00	-400.00	5,000.00	2,200.00	
205	VARIABLE MESSAGE SIGN	L.S.			3.45 %			5.40 %
			87,000.00	90,000.00	3,000.00	91,700.00	4,700.00	
206	HIGHWAY ADVISORY RADIO SIGNS	L.S.			42.78 %			25.65 %
			17,509.00	25,000.00	7,491.00	22,000.00	4,491.00	
207	COMMUNICATION HUB/ CONCRETE UNIVERSAL ENCLOSURE	L.S.			257.14 %			28.57 %
			70,000.00	250,000.00	180,000.00	90,000.00	20,000.00	
208	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			12.64 %			31.42 %
			53,265.80	60,000.00	6,734.20	70,000.00	16,734.20	
209	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.			-38.91 %			-16.00 %
			327,379.00	200,000.00	-127,379.00	275,000.00	-52,379.00	
210	COMMUNICATION CONDUIT SYSTEM	L.S.			44.64 %			42.23 %
			414,810.00	600,000.00	185,190.00	590,000.00	175,190.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----
KIEWIT PACIFIC CO.	WILDER CONSTRUCTION COMPANY
2200 COLUMBIA HOUSE BLVD	1525 E MARINE VIEW DR
98661	
VANCOUVER WA 986681769	EVERETT WA 982011927
CONTRACTOR NUMBER : 446001	CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
211	COMMUNICATION CABLE AND INTERFACE							
		L.S.			32.36 %			-25.88 %
			188,877.20	250,000.00	61,122.80	140,000.00		-48,877.20
212	DIRECTIONAL BORING							
	3890.0000	L.F.	35.0000	47.0000	34.29 %	61.0000		74.29 %
			136,150.00	182,830.00	46,680.00	237,290.00		101,140.00
213	SEQUENTIAL ARROW SIGN							
	10000.0000	HR	2.0000	8.0000	300.00 %	2.0000		0.00 %
			20,000.00	80,000.00	60,000.00	20,000.00		0.00
214	PORTABLE CHANGEABLE MESSAGE SIGN							
	3.0000	EACH	4,000.0000	7,000.0000	75.00 %	10,000.0000		150.00 %
			12,000.00	21,000.00	9,000.00	30,000.00		18,000.00
215	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN							
	1800.0000	HR	2.0000	16.0000	700.00 %	9.0000		350.00 %
			3,600.00	28,800.00	25,200.00	16,200.00		12,600.00
216	OTHER TEMPORARY TRAFFIC CONTROL							
		L.S.			959.77 %			133.15 %
			47,180.00	500,000.00	452,820.00	110,000.00		62,820.00
217	FLAGGERS AND SPOTTERS							
	1000.0000	HR	40.0000	55.0000	37.50 %	37.0000		-7.50 %
			40,000.00	55,000.00	15,000.00	37,000.00		-3,000.00
218	OTHER TRAFFIC CONTROL LABOR							
	35000.0000	HR	40.0000	0.0100	-99.98 %	36.0000		-10.00 %
			1,400,000.00	350.00	1,399,650.00	1,260,000.00		-140,000.00
219	TRAFFIC CONTROL SUPERVISOR							
		L.S.			23.46 %			35.80 %
			405,000.00	500,000.00	95,000.00	550,000.00		145,000.00
220	CONSTRUCTION SIGNS CLASS A							
	2338.0000	S.F.	12.0000	12.0000	0.00 %	16.0000		33.33 %
			28,056.00	28,056.00	0.00	37,408.00		9,352.00

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
221	STRUCTURE EXCAVATION CLASS B INCL. HAUL							
	23820.0000	C.Y.	10.0000	25.0000	150.00 %	4.0000	-60.00 %	
			238,200.00	595,500.00	357,300.00	95,280.00	-142,920.00	
222	SHORING OR EXTRA EXCAVATION CLASS B							
	152410.0000	S.F.	0.3500	0.5000	42.86 %	0.5000	42.86 %	
			53,343.50	76,205.00	22,861.50	76,205.00	22,861.50	
223	GRAVEL BACKFILL FOR DRAIN							
	293.0000	C.Y.	20.0000	32.0000	60.00 %	30.0000	50.00 %	
			5,860.00	9,376.00	3,516.00	8,790.00	2,930.00	
224	PLUGGING EXISTING PIPE							
	3.0000	EACH	200.0000	500.0000	150.00 %	570.0000	185.00 %	
			600.00	1,500.00	900.00	1,710.00	1,110.00	
225	STRUCTURE SURVEYING							
		L.S.			1.01 %		-46.80 %	
			148,500.00	150,000.00	1,500.00	79,000.00	-69,500.00	
226	ROADWAY SURVEYING							
		L.S.			-11.41 %		-38.65 %	
			451,500.00	400,000.00	-51,500.00	277,000.00	-174,500.00	
227	CONC. SLOPE PROTECTION							
	421.0000	S.Y.	45.0000	75.0000	66.67 %	130.0000	188.89 %	
			18,945.00	31,575.00	12,630.00	54,730.00	35,785.00	
228	CHAIN LINK FENCE TYPE 3							
	3101.0000	L.F.	7.0000	9.0000	28.57 %	9.0000	28.57 %	
			21,707.00	27,909.00	6,202.00	27,909.00	6,202.00	
229	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE							
	33.0000	EACH	150.0000	90.0000	-40.00 %	94.0000	-37.33 %	
			4,950.00	2,970.00	-1,980.00	3,102.00	-1,848.00	
230	DOUBLE 20 FT. CHAIN LINK GATE							
	4.0000	EACH	1,000.0000	800.0000	-20.00 %	830.0000	-17.00 %	
			4,000.00	3,200.00	-800.00	3,320.00	-680.00	
231	WIRE FENCE TYPE 1							
	1350.0000	L.F.	4.0000	5.4000	35.00 %	5.0000	25.00 %	
			5,400.00	7,290.00	1,890.00	6,750.00	1,350.00	

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
232	ADJUST MANHOLE							
	3.0000	EACH	1,000.0000	400.0000	-60.00 %	380.0000	-62.00 %	
			3,000.00	1,200.00	-1,800.00	1,140.00	-1,860.00	
233	MANHOLE 72 IN. DIAM. TYPE 3							
	1.0000	EACH	5,000.0000	3,500.0000	-30.00 %	8,500.0000	70.00 %	
			5,000.00	3,500.00	-1,500.00	8,500.00	3,500.00	
234	MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3							
	5.0000	L.F.	200.0000	200.0000	0.00 %	630.0000	215.00 %	
			1,000.00	1,000.00	0.00	3,150.00	2,150.00	
235	CLEANING EXISTING DRAINAGE STRUCTURE							
		L.S.			509.76 %		540.24 %	
			3,280.00	20,000.00	16,720.00	21,000.00	17,720.00	
236	FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
237	ROADSIDE CLEANUP							
		EST.			0.00 %		0.00 %	
			500,000.00	500,000.00		500,000.00		
238	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
239	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
240	SPCC PLAN							
		L.S.			66.67 %		66.67 %	
			3,000.00	5,000.00	2,000.00	5,000.00	2,000.00	
241	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL							
	2850.0000	S.Y.	3.0000	1.5000	-50.00 %	2.0000	-33.33 %	
			8,550.00	4,275.00	-4,275.00	5,700.00	-2,850.00	
242	HIGH VISIBILITY FENCE							
	15890.0000	L.F.	3.0000	5.0000	66.67 %	3.0000	0.00 %	
			47,670.00	79,450.00	31,780.00	47,670.00	0.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/06/2005

* * * BID CHECK REPORT * * *

TIME: 09:32

PS&E JOB NO : 04A020 REVISION NO : 1
 CONTRACT NO : 006883 REGION NO : 1
 VERSION NO : 7 WORK ORDER# : 0L1862
 HWY : SR 005
 TITLE : I 5
 PIERCE CO LINE TO TUKWILA I/C
 HOV - STAGE 4
 04A020
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jan 19 2005
 AWARDED ON : Jan 24 2005

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY
 2200 COLUMBIA HOUSE BLVD 1525 E MARINE VIEW DR
 98661
 VANCOUVER WA 986681769 EVERETT WA 982011927
 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
243	SENSITIVE AREA SIGN							
	172.0000	EACH	15.0000	40.0000	166.67 %	23.0000	53.33 %	
			2,580.00	6,880.00	4,300.00	3,956.00	1,376.00	
244	RELOCATING SPIKE STRIP CABINET							
	L.S.				-60.00 %		55.00 %	
			2,000.00	800.00	-1,200.00	3,100.00	1,100.00	
245	BRIDGE MOUNTED SIGN BRACKET NO. 6							
	L.S.				7.14 %		15.71 %	
			7,000.00	7,500.00	500.00	8,100.00	1,100.00	
CONTRACT TOTAL			<u>\$38,790,301.32</u>	<u>\$41,256,056.90</u>	<u>6.36%</u>	<u>\$42,991,000.00</u>	<u>10.83%</u>	
BASE TOTAL			<u>\$38,790,301.32</u>	<u>\$41,256,056.90</u>	<u>6.36%</u>	<u>\$42,991,000.00</u>	<u>10.83%</u>	