

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GUY F. ATKINSON CONSTRUCTION L 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			1.74 %		4.65 %		6.40 %
			1,720,000.00	1,750,000.00	30,000.00	1,800,000.00	80,000.00	1,830,000.00	110,000.00
2	CLEARING AND GRUBBING								
	2.3000	ACRE	5,000.0000	4,000.0000	-20.00 %	8,000.0000	60.00 %	6,100.0000	22.00 %
			11,500.00	9,200.00	-2,300.00	18,400.00	6,900.00	14,030.00	2,530.00
3	REMOVING DRAINAGE STRUCTURE								
	14.0000	EACH	550.0000	300.0000	-45.45 %	400.0000	-27.27 %	375.0000	-31.82 %
			7,700.00	4,200.00	-3,500.00	5,600.00	-2,100.00	5,250.00	-2,450.00
4	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS								
	EST.				0.00 %		0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00	
5	REMOVING PORTION OF EXISTING BRIDGE 90/52								
	L.S.				36.99 %		-45.21 %		-52.05 %
			73,000.00	100,000.00	27,000.00	40,000.00	-33,000.00	35,000.00	-38,000.00
6	REMOVING GUARDRAIL								
	1408.0000	L.F.	4.0000	2.0000	-50.00 %	3.0000	-25.00 %	2.2000	-45.00 %
			5,632.00	2,816.00	-2,816.00	4,224.00	-1,408.00	3,097.60	-2,534.40
7	REMOVING GUARDRAIL ANCHOR								
	6.0000	EACH	140.0000	200.0000	42.86 %	150.0000	7.14 %	150.0000	7.14 %
			840.00	1,200.00	360.00	900.00	60.00	900.00	60.00
8	REMOVING GUIDE POST								
	21.0000	EACH	10.0000	8.0000	-20.00 %	10.0000	0.00 %	6.6000	-34.00 %
			210.00	168.00	-42.00	210.00	0.00	138.60	-71.40
9	REMOVING TEMPORARY PAVEMENT MARKING								
	81400.0000	L.F.	0.1500	0.2500	66.67 %	0.3000	100.00 %	0.2500	66.67 %
			12,210.00	20,350.00	8,140.00	24,420.00	12,210.00	20,350.00	8,140.00
10	REMOVING PAINT LINE								
	40960.0000	L.F.	0.7000	0.2500	-64.29 %	0.3000	-57.14 %	0.2600	-62.86 %
			28,672.00	10,240.00	-18,432.00	12,288.00	-16,384.00	10,649.60	-18,022.40
11	REMOVING PLASTIC LINE								
	9080.0000	L.F.	0.6000	0.4000	-33.33 %	0.5000	-16.67 %	0.4200	-30.00 %
			5,448.00	3,632.00	-1,816.00	4,540.00	-908.00	3,813.60	-1,634.40

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY		GUY F. ATKINSON CONSTRUCTION L		MAX J. KUNEY COMPANY	
	20210 142ND AVE NE		600 NACHES AVE SW #120 98055-2		120 N RALPH ST	
	98072		PO BOX 940		99202-4795	
	WOODINVILLE WA 980721330		RENTON WA 980570940		SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010		CONTRACTOR NUMBER : 046000		CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING RAISED PAVEMENT MARKER									
	54.0000	HUND	95.0000	90.0000	-5.26 %	90.0000	-5.26 %	92.0000	-3.16 %	
			5,130.00	4,860.00	-270.00	4,860.00	-270.00	4,968.00	-162.00	
13	REMOVING ASPHALT CONC. FROM BRIDGE 90/52 DECK									
	860.0000	S.Y.	10.0000	6.0000	-40.00 %	10.0000	0.00 %	6.0000	-40.00 %	
			8,600.00	5,160.00	-3,440.00	8,600.00	0.00	5,160.00	-3,440.00	
14	REMOVING CHAIN LINK FENCE									
	1150.0000	L.F.	2.0000	2.0000	0.00 %	5.0000	150.00 %	3.0000	50.00 %	
			2,300.00	2,300.00	0.00	5,750.00	3,450.00	3,450.00	1,150.00	
GRADING										
15	ROADWAY EXCAVATION INCL. HAUL									
	20663.0000	C.Y.	12.0000	12.0000	0.00 %	13.0000	8.33 %	12.5000	4.17 %	
			247,956.00	247,956.00	0.00	268,619.00	20,663.00	258,287.50	10,331.50	
16	ROADWAY EXCAVATION INCL. HAUL - AREA A PONDS									
	16000.0000	C.Y.	12.0000	12.0000	0.00 %	14.0000	16.67 %	12.5000	4.17 %	
			192,000.00	192,000.00	0.00	224,000.00	32,000.00	200,000.00	8,000.00	
17	GRAVEL BORROW INCL. HAUL									
	6464.0000	TON	15.0000	4.3000	-71.33 %	13.0000	-13.33 %	11.0000	-26.67 %	
			96,960.00	27,795.20	-69,164.80	84,032.00	-12,928.00	71,104.00	-25,856.00	
18	EMBANKMENT COMPACTION									
	3080.0000	C.Y.	2.0000	13.0000	550.00 %	3.0000	50.00 %	2.1000	5.00 %	
			6,160.00	40,040.00	33,880.00	9,240.00	3,080.00	6,468.00	308.00	
DRAINAGE										
19	CONCRETE INLET									
	15.0000	EACH	800.0000	650.0000	-18.75 %	600.0000	-25.00 %	610.0000	-23.75 %	
			12,000.00	9,750.00	-2,250.00	9,000.00	-3,000.00	9,150.00	-2,850.00	
20	CEMENT CONC. GUTTER									
	2410.0000	L.F.	10.0000	15.0000	50.00 %	8.0000	-20.00 %	10.0000	0.00 %	
			24,100.00	36,150.00	12,050.00	19,280.00	-4,820.00	24,100.00	0.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GUY F. ATKINSON CONSTRUCTION L 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
21	QUARRY SPALLS									
	20.0000	TON	45.0000	55.0000	22.22 %	80.0000	77.78 %	85.0000	88.89 %	
			900.00	1,100.00	200.00	1,600.00	700.00	1,700.00	800.00	
22	UNDERDRAIN PIPE 6 IN. DIAM.									
	7775.0000	L.F.	6.0000	10.0000	66.67 %	8.0000	33.33 %	7.6000	26.67 %	
			46,650.00	77,750.00	31,100.00	62,200.00	15,550.00	59,090.00	12,440.00	
STORM SEWER										
23	CATCH BASIN TYPE 1									
	52.0000	EACH	750.0000	800.0000	6.67 %	750.0000	0.00 %	760.0000	1.33 %	
			39,000.00	41,600.00	2,600.00	39,000.00	0.00	39,520.00	520.00	
24	CATCH BASIN TYPE 2 48 IN. DIAM.									
	16.0000	EACH	1,650.0000	1,800.0000	9.09 %	2,000.0000	21.21 %	2,100.0000	27.27 %	
			26,400.00	28,800.00	2,400.00	32,000.00	5,600.00	33,600.00	7,200.00	
25	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
26	CATCH BASIN TYPE 2 72 IN. DIAM.									
	6.0000	EACH	4,200.0000	4,600.0000	9.52 %	5,000.0000	19.05 %	5,100.0000	21.43 %	
			25,200.00	27,600.00	2,400.00	30,000.00	4,800.00	30,600.00	5,400.00	
27	TESTING STORM SEWER PIPE									
	12995.0000	L.F.	1.0000	1.0000	0.00 %	1.0000	0.00 %	1.6000	60.00 %	
			12,995.00	12,995.00	0.00	12,995.00	0.00	20,792.00	7,797.00	
28	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	1087.0000	L.F.	20.0000	29.0000	45.00 %	32.0000	60.00 %	33.0000	65.00 %	
			21,740.00	31,523.00	9,783.00	34,784.00	13,044.00	35,871.00	14,131.00	
29	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	88.0000	L.F.	45.0000	34.0000	-24.44 %	55.0000	22.22 %	56.0000	24.44 %	
			3,960.00	2,992.00	-968.00	4,840.00	880.00	4,928.00	968.00	
30	CL. IV REINF. CONC. STORM SEWER PIPE 42 IN. DIAM.									
	1477.0000	L.F.	80.0000	94.0000	17.50 %	92.0000	15.00 %	93.0000	16.25 %	
			118,160.00	138,838.00	20,678.00	135,884.00	17,724.00	137,361.00	19,201.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GUY F. ATKINSON CONSTRUCTION L 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
31	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	383.0000	L.F.	30.0000	30.0000	0.00 %	37.0000	23.33 %	38.0000	26.67 %	
			11,490.00	11,490.00	0.00	14,171.00	2,681.00	14,554.00	3,064.00	
32	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	100.0000	L.F.	50.0000	35.0000	-30.00 %	55.0000	10.00 %	56.0000	12.00 %	
			5,000.00	3,500.00	-1,500.00	5,500.00	500.00	5,600.00	600.00	
33	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	106.0000	L.F.	50.0000	66.0000	32.00 %	70.0000	40.00 %	70.0000	40.00 %	
			5,300.00	6,996.00	1,696.00	7,420.00	2,120.00	7,420.00	2,120.00	
34	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	2780.0000	L.F.	21.0000	23.0000	9.52 %	26.0000	23.81 %	27.0000	28.57 %	
			58,380.00	63,940.00	5,560.00	72,280.00	13,900.00	75,060.00	16,680.00	
35	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	3190.0000	L.F.	28.0000	28.0000	0.00 %	31.0000	10.71 %	32.0000	14.29 %	
			89,320.00	89,320.00	0.00	98,890.00	9,570.00	102,080.00	12,760.00	
36	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	675.0000	L.F.	40.0000	40.0000	0.00 %	40.0000	0.00 %	41.0000	2.50 %	
			27,000.00	27,000.00	0.00	27,000.00	0.00	27,675.00	675.00	
37	SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.									
	2734.0000	L.F.	45.0000	55.0000	22.22 %	72.0000	60.00 %	73.0000	62.22 %	
			123,030.00	150,370.00	27,340.00	196,848.00	73,818.00	199,582.00	76,552.00	
38	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
39	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
WATER LINES										
40	MOVING EXISTING HYDRANT									
	1.0000	EACH	4,000.0000	3,200.0000	-20.00 %	1,000.0000	-75.00 %	1,050.0000	-73.75 %	
			4,000.00	3,200.00	-800.00	1,000.00	-3,000.00	1,050.00	-2,950.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
WATER LINES										
41	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.									
	5.0000	L.F.	40.0000	300.0000	650.00 %	125.0000	212.50 %	120.0000	200.00 %	
			200.00	1,500.00	1,300.00	625.00	425.00	600.00	400.00	
42	REMOVE EXISTING VAULT AND VALVES									
		L.S.			11.11 %		-13.89 %		-2.78 %	
			3,600.00	4,000.00	400.00	3,100.00	-500.00	3,500.00	-100.00	
STRUCTURE										
43	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	4040.0000	C.Y.	12.0000	18.0000	50.00 %	14.0000	16.67 %	15.0000	25.00 %	
			48,480.00	72,720.00	24,240.00	56,560.00	8,080.00	60,600.00	12,120.00	
44	SHORING OR EXTRA EXCAVATION CL. A -BR. NO. 90/52 RAMPS									
		L.S.			-30.56 %		191.67 %		-51.39 %	
			72,000.00	50,000.00	-22,000.00	210,000.00	138,000.00	35,000.00	-37,000.00	
45	SHAFT - 24 IN. DIAMETER									
	5600.0000	L.F.	60.0000	30.0000	-50.00 %	60.0000	0.00 %	15.0000	-75.00 %	
			336,000.00	168,000.00	-168,000.00	336,000.00	0.00	84,000.00	-252,000.00	
46	FURNISHING SOLDIER PILE -W12X26									
	2650.0000	L.F.	20.0000	31.0000	55.00 %	20.0000	0.00 %	32.0000	60.00 %	
			53,000.00	82,150.00	29,150.00	53,000.00	0.00	84,800.00	31,800.00	
47	FURNISHING SOLDIER PILE -W12X50									
	760.0000	L.F.	40.0000	65.0000	62.50 %	32.0000	-20.00 %	60.0000	50.00 %	
			30,400.00	49,400.00	19,000.00	24,320.00	-6,080.00	45,600.00	15,200.00	
48	FURNISHING SOLDIER PILE -W12X79									
	2090.0000	L.F.	60.0000	100.0000	66.67 %	50.0000	-16.67 %	95.0000	58.33 %	
			125,400.00	209,000.00	83,600.00	104,500.00	-20,900.00	198,550.00	73,150.00	
49	ST. REINF. BAR FOR RAMP SUBSTRUCTURE									
	386400.0000	LB.	0.8000	1.2500	56.25 %	0.8000	0.00 %	0.7500	-6.25 %	
			309,120.00	483,000.00	173,880.00	309,120.00	0.00	289,800.00	-19,320.00	
50	CONC. CLASS 4000 FOR RAMP SUBSTRUCTURE									
	4030.0000	C.Y.	325.0000	300.0000	-7.69 %	290.0000	-10.77 %	350.0000	7.69 %	
			1,309,750.00	1,209,000.00	-100,750.00	1,168,700.00	-141,050.00	1,410,500.00	100,750.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
51	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-8.00	-8.00		-8.00		-8.00	
52	MODIFIED CONC. OVERLAY								
	5930.0000	C.F.	25.0000	5.0000	-80.00 %	6.5000	-74.00 %	26.0000	4.00 %
			148,250.00	29,650.00	-118,600.00	38,545.00	-109,705.00	154,180.00	5,930.00
53	FINISHING AND CURING MODIFIED CONC. OVERLAY								
	3160.0000	S.Y.	35.0000	20.0000	-42.86 %	12.0000	-65.71 %	5.0000	-85.71 %
			110,600.00	63,200.00	-47,400.00	37,920.00	-72,680.00	15,800.00	-94,800.00
54	TIMBER LAGGING								
	66.0000	MBM	2,300.0000	1,000.0000	-56.52 %	3,000.0000	30.43 %	1,200.0000	-47.83 %
			151,800.00	66,000.00	-85,800.00	198,000.00	46,200.00	79,200.00	-72,600.00
55	SUPERSTRUCTURE - BR. NO. 90/52 RAMPS								
		L.S.			20.37 %		-31.24 %		-18.44 %
			1,527,000.00	1,838,000.00	311,000.00	1,050,000.00	-477,000.00	1,245,400.00	-281,600.00
56	BRIDGE RAILING TYPE BP								
	169.0000	L.F.	50.0000	75.0000	50.00 %	73.0000	46.00 %	50.0000	0.00 %
			8,450.00	12,675.00	4,225.00	12,337.00	3,887.00	8,450.00	0.00
57	TRAFFIC BARRIER								
	407.0000	L.F.	70.0000	180.0000	157.14 %	300.0000	328.57 %	130.0000	85.71 %
			28,490.00	73,260.00	44,770.00	122,100.00	93,610.00	52,910.00	24,420.00
58	PEDESTRIAN BARRIER								
	403.0000	L.F.	150.0000	375.0000	150.00 %	500.0000	233.33 %	350.0000	133.33 %
			60,450.00	151,125.00	90,675.00	201,500.00	141,050.00	141,050.00	80,600.00
59	SEW TRAFFIC BARRIER								
	3207.0000	L.F.	200.0000	190.0000	-5.00 %	200.0000	0.00 %	150.0000	-25.00 %
			641,400.00	609,330.00	-32,070.00	641,400.00	0.00	481,050.00	-160,350.00
60	MODIFIED SEW TRAFFIC BARRIER								
	301.0000	L.F.	220.0000	220.0000	0.00 %	250.0000	13.64 %	150.0000	-31.82 %
			66,220.00	66,220.00	0.00	75,250.00	9,030.00	45,150.00	-21,070.00
61	BR. NO. 90/52 RAMP STRUCTURE DRAINAGE SYSTEM								
		L.S.			-53.49 %		6.98 %		-6.98 %
			43,000.00	20,000.00	-23,000.00	46,000.00	3,000.00	40,000.00	-3,000.00

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE											
62	SCARIFYING CONC. SURFACE										
	2120.0000	S.Y.	10.0000	8.0000	-20.00 %	5.0000	-50.00 %	10.0000	0.00 %		
			21,200.00	16,960.00	-4,240.00	10,600.00	-10,600.00	21,200.00	0.00		
63	FURTHER DECK PREPARATION										
		EST.			0.00 %		0.00 %		0.00 %		
			1,000.00	1,000.00		1,000.00		1,000.00			
64	CONCRETE FASCIA PANEL										
	24000.0000	S.F.	25.0000	35.0000	40.00 %	25.0000	0.00 %	30.0000	20.00 %		
			600,000.00	840,000.00	240,000.00	600,000.00	0.00	720,000.00	120,000.00		
65	PREFABRICATED DRAINAGE MAT										
	1850.0000	S.Y.	11.0000	3.0000	-72.73 %	8.0000	-27.27 %	10.0000	-9.09 %		
			20,350.00	5,550.00	-14,800.00	14,800.00	-5,550.00	18,500.00	-1,850.00		
66	STRUCTURAL EARTH WALL										
	67400.0000	S.F.	18.0000	14.0000	-22.22 %	17.5000	-2.78 %	18.0000	0.00 %		
			1,213,200.00	943,600.00	-269,600.00	1,179,500.00	-33,700.00	1,213,200.00	0.00		
67	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL										
	64374.0000	C.Y.	18.0000	19.0000	5.56 %	18.0000	0.00 %	18.5000	2.78 %		
			1,158,732.00	1,223,106.00	64,374.00	1,158,732.00	0.00	1,190,919.00	32,187.00		
68	OLYMPIC PIPELINE PROTECTIVE SLAB										
	11.0000	S.Y.	150.0000	250.0000	66.67 %	300.0000	100.00 %	500.0000	233.33 %		
			1,650.00	2,750.00	1,100.00	3,300.00	1,650.00	5,500.00	3,850.00		
SURFACING											
69	CRUSHED SURFACING BASE COURSE										
	19209.0000	TON	15.0000	14.0000	-6.67 %	13.0000	-13.33 %	13.6000	-9.33 %		
			288,135.00	268,926.00	-19,209.00	249,717.00	-38,418.00	261,242.40	-26,892.60		

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
LIQUID ASPHALT										
70	ANTI-STRIPPING ADDITIVE	EST.			0.00 %			0.00 %		0.00 %
			33,040.00	33,040.00		33,040.00		33,040.00		
CEMENT CONCRETE PAVEMENT										
71	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
HOT MIX ASPHALT										
72	PLANING BITUMINOUS PAVEMENT									
	740.0000	S.Y.	20.0000	10.0000	-50.00 %	8.0000	-60.00 %	10.5000	-47.50 %	
			14,800.00	7,400.00	-7,400.00	5,920.00	-8,880.00	7,770.00	-7,030.00	
73	HMA CL. 1/2 IN. PG 64-22									
	31088.0000	TON	45.0000	41.0000	-8.89 %	43.0000	-4.44 %	40.7500	-9.44 %	
			1,398,960.00	1,274,608.00	-124,352.00	1,336,784.00	-62,176.00	1,266,836.00	-132,124.00	
74	HMA CL. 1 IN. PG 64-22									
	2740.0000	TON	50.0000	41.0000	-18.00 %	43.0000	-14.00 %	40.7500	-18.50 %	
			137,000.00	112,340.00	-24,660.00	117,820.00	-19,180.00	111,655.00	-25,345.00	
75	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			46,012.00	46,012.00		46,012.00		46,012.00		
76	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			30,675.00	30,675.00		30,675.00		30,675.00		
77	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-8.00	-8.00		-8.00		-8.00		



PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
78	ESC LEAD									
	300.0000	DAY	400.0000	20.0000	-95.00 %	20.0000	-95.00 %	50.0000	-87.50 %	
			120,000.00	6,000.00	-114,000.00	6,000.00	-114,000.00	15,000.00	-105,000.00	
79	SPECIAL SEEDING, FERTILIZING, AND MULCHING									
	6.5000	ACRE	2,000.0000	2,000.0000	0.00 %	4,000.0000	100.00 %	3,800.0000	90.00 %	
			13,000.00	13,000.00	0.00	26,000.00	13,000.00	24,700.00	11,700.00	
80	MULCHING									
	0.6800	ACRE	1,200.0000	1,000.0000	-16.67 %	2,000.0000	66.67 %	1,950.0000	62.50 %	
			816.00	680.00	-136.00	1,360.00	544.00	1,326.00	510.00	
81	COMPOST TYPE 1									
	649.0000	C.Y.	35.0000	24.0000	-31.43 %	25.0000	-28.57 %	25.0000	-28.57 %	
			22,715.00	15,576.00	-7,139.00	16,225.00	-6,490.00	16,225.00	-6,490.00	
82	PERMANENT EROSION CONTROL BLANKET									
	4137.0000	S.Y.	3.0000	3.0000	0.00 %	3.5000	16.67 %	3.2500	8.33 %	
			12,411.00	12,411.00	0.00	14,479.50	2,068.50	13,445.25	1,034.25	
83	PLASTIC COVERING									
	2500.0000	S.Y.	2.0000	2.0000	0.00 %	1.5000	-25.00 %	3.6000	80.00 %	
			5,000.00	5,000.00	0.00	3,750.00	-1,250.00	9,000.00	4,000.00	
84	CHECK DAM									
	1150.0000	L.F.	7.0000	8.0000	14.29 %	7.0000	0.00 %	10.7500	53.57 %	
			8,050.00	9,200.00	1,150.00	8,050.00	0.00	12,362.50	4,312.50	
85	STABILIZED CONSTRUCTION ENTRANCE									
	6528.0000	S.Y.	10.0000	6.0000	-40.00 %	10.0000	0.00 %	9.5000	-5.00 %	
			65,280.00	39,168.00	-26,112.00	65,280.00	0.00	62,016.00	-3,264.00	
86	TIRE WASH									
	8.0000	EACH	3,500.0000	1,500.0000	-57.14 %	1,000.0000	-71.43 %	1,100.0000	-68.57 %	
			28,000.00	12,000.00	-16,000.00	8,000.00	-20,000.00	8,800.00	-19,200.00	
87	STREET CLEANING									
	600.0000	HR	100.0000	90.0000	-10.00 %	90.0000	-10.00 %	85.0000	-15.00 %	
			60,000.00	54,000.00	-6,000.00	54,000.00	-6,000.00	51,000.00	-9,000.00	
88	INLET PROTECTION									
	115.0000	EACH	60.0000	50.0000	-16.67 %	75.0000	25.00 %	75.0000	25.00 %	
			6,900.00	5,750.00	-1,150.00	8,625.00	1,725.00	8,625.00	1,725.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GUY F. ATKINSON CONSTRUCTION L 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
89	WATTLE									
	955.0000	L.F.	10.0000	6.0000	-40.00 %	4.0000	-60.00 %	3.6000	-64.00 %	
			9,550.00	5,730.00	-3,820.00	3,820.00	-5,730.00	3,438.00	-6,112.00	
90	TOPSOIL TYPE B									
	4.0000	C.Y.	60.0000	75.0000	25.00 %	200.0000	233.33 %	110.0000	83.33 %	
			240.00	300.00	60.00	800.00	560.00	440.00	200.00	
91	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			250,000.00	250,000.00		250,000.00		250,000.00		
92	PSIPE HANCOCK CORALBERRY, #1 CONT., 9" HT.									
	2839.0000	EACH	6.0000	8.0000	33.33 %	9.0000	50.00 %	8.2500	37.50 %	
			17,034.00	22,712.00	5,678.00	25,551.00	8,517.00	23,421.75	6,387.75	
93	PSIPE PACIFIC WAX MYRTLE, #2 CONT., 24" HT.									
	37.0000	EACH	19.0000	11.0000	-42.11 %	12.0000	-36.84 %	11.5000	-39.47 %	
			703.00	407.00	-296.00	444.00	-259.00	425.50	-277.50	
94	PSIPE TALL OREGON GRAPE, #2 CONT., 18" HT.									
	2172.0000	EACH	9.0000	12.0000	33.33 %	12.0000	33.33 %	11.5000	27.78 %	
			19,548.00	26,064.00	6,516.00	26,064.00	6,516.00	24,978.00	5,430.00	
95	PSIPE VINE MAPLE, BARE ROOT, 18" HT.									
	839.0000	EACH	5.0000	4.0000	-20.00 %	7.0000	40.00 %	4.2500	-15.00 %	
			4,195.00	3,356.00	-839.00	5,873.00	1,678.00	3,565.75	-629.25	
96	PSIPE EMERALD QUEEN MAPLE, 8' HT, 1" CAL, 18" MIN.									
	28.0000	EACH	50.0000	95.0000	90.00 %	100.0000	100.00 %	100.0000	100.00 %	
			1,400.00	2,660.00	1,260.00	2,800.00	1,400.00	2,800.00	1,400.00	
97	PSIPE "VEITCHII" BOSTON IVY, #1 CONT., 18" HT.									
	8.0000	EACH	8.0000	15.0000	87.50 %	20.0000	150.00 %	16.0000	100.00 %	
			64.00	120.00	56.00	160.00	96.00	128.00	64.00	
98	PSIPE DOUGLAS FIR, #2 CONT., 24" HT.									
	137.0000	EACH	15.0000	11.0000	-26.67 %	12.0000	-20.00 %	11.5000	-23.33 %	
			2,055.00	1,507.00	-548.00	1,644.00	-411.00	1,575.50	-479.50	
99	PSIPE WESTERN RED CEDAR, #2 CONT., 24" HT.									
	150.0000	EACH	10.0000	11.0000	10.00 %	12.0000	20.00 %	11.5000	15.00 %	
			1,500.00	1,650.00	150.00	1,800.00	300.00	1,725.00	225.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
100	PSIPE BEAKED HAZEL NUT, #1 CONT., 12" HT.									
	995.0000	EACH	10.0000	7.0000	-30.00 %	8.0000	-20.00 %	7.2500	-27.50 %	
			9,950.00	6,965.00	-2,985.00	7,960.00	-1,990.00	7,213.75	-2,736.25	
101	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			32,000.00	32,000.00		32,000.00		32,000.00		
102	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
103	SOIL AMENDMENT									
	1965.0000	C.Y.	35.0000	23.0000	-34.29 %	25.0000	-28.57 %	24.0000	-31.43 %	
			68,775.00	45,195.00	-23,580.00	49,125.00	-19,650.00	47,160.00	-21,615.00	
104	BARK OR WOOD CHIP MULCH									
	1647.0000	C.Y.	35.0000	20.0000	-42.86 %	21.0000	-40.00 %	20.0000	-42.86 %	
			57,645.00	32,940.00	-24,705.00	34,587.00	-23,058.00	32,940.00	-24,705.00	
105	MOBILE STORMWATER STORAGE TANK & SAND FILTRATION SYSTEM									
	39.0000	MO.	11,555.0000	1.0000	-99.99 %	1.0000	-99.99 %	8,000.0000	-30.77 %	
			450,645.00	39.00	-450,606.00	39.00	-450,606.00	312,000.00	-138,645.00	
106	RELOCATE STORMWATER STORAGE TANK & SAND FILTRATION SYS									
	1.0000	EACH	1,000.0000	1.0000	-99.90 %	5,000.0000	400.00 %	3,000.0000	200.00 %	
			1,000.00	1.00	-999.00	5,000.00	4,000.00	3,000.00	2,000.00	
107	OPERATION OF PRESSURIZED SAND FILTRATION SYSTEM									
	20000.0000	HR	7.0000	0.0100	-99.86 %	1.0000	-85.71 %	8.0000	14.29 %	
			140,000.00	200.00	-139,800.00	20,000.00	-120,000.00	160,000.00	20,000.00	
108	SAND FILTRATION OPERATION PLAN									
		L.S.			0.00 %		-60.00 %		-50.00 %	
			5,000.00	5,000.00	0.00	2,000.00	-3,000.00	2,500.00	-2,500.00	
TRAFFIC										
109	BEAM GUARDRAIL TYPE 1									
	9270.0000	L.F.	20.0000	16.0000	-20.00 %	17.0000	-15.00 %	16.5000	-17.50 %	
			185,400.00	148,320.00	-37,080.00	157,590.00	-27,810.00	152,955.00	-32,445.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
110	BEAM GUARDRAIL TYPE 10								
	13.0000	L.F.	60.0000	70.0000	16.67 %	40.0000	-33.33 %	38.2500	-36.25 %
			780.00	910.00	130.00	520.00	-260.00	497.25	-282.75
111	BEAM GUARDRAIL TRANSITION SECTION TYPE 4								
	1.0000	EACH	1,100.0000	700.0000	-36.36 %	1,000.0000	-9.09 %	950.0000	-13.64 %
			1,100.00	700.00	-400.00	1,000.00	-100.00	950.00	-150.00
112	BEAM GUARDRAIL FLARED TERMINAL								
	5.0000	EACH	2,000.0000	2,000.0000	0.00 %	1,700.0000	-15.00 %	1,700.0000	-15.00 %
			10,000.00	10,000.00	0.00	8,500.00	-1,500.00	8,500.00	-1,500.00
113	BEAM GUARDRAIL BULL NOSE TERMINAL								
	2.0000	EACH	6,800.0000	7,400.0000	8.82 %	6,500.0000	-4.41 %	6,500.0000	-4.41 %
			13,600.00	14,800.00	1,200.00	13,000.00	-600.00	13,000.00	-600.00
114	BEAM GUARDRAIL ANCHOR TYPE 1								
	1.0000	EACH	600.0000	700.0000	16.67 %	600.0000	0.00 %	560.0000	-6.67 %
			600.00	700.00	100.00	600.00	0.00	560.00	-40.00
115	BEAM GUARDRAIL ANCHOR TYPE 4								
	8.0000	EACH	600.0000	650.0000	8.33 %	600.0000	0.00 %	540.0000	-10.00 %
			4,800.00	5,200.00	400.00	4,800.00	0.00	4,320.00	-480.00
116	PRECAST CONC. BARRIER TYPE 2								
	603.0000	L.F.	25.0000	32.0000	28.00 %	30.0000	20.00 %	28.2500	13.00 %
			15,075.00	19,296.00	4,221.00	18,090.00	3,015.00	17,034.75	1,959.75
117	PRECAST CONC. BARRIER TYPE 4								
	6206.0000	L.F.	25.0000	28.0000	12.00 %	28.0000	12.00 %	27.0000	8.00 %
			155,150.00	173,768.00	18,618.00	173,768.00	18,618.00	167,562.00	12,412.00
118	CAST-IN-PLACE CONC. BARRIER								
	1748.0000	L.F.	100.0000	70.0000	-30.00 %	75.0000	-25.00 %	60.0000	-40.00 %
			174,800.00	122,360.00	-52,440.00	131,100.00	-43,700.00	104,880.00	-69,920.00
119	CAST-IN-PLACE CONC. BARRIER TRANSITION FOR WALL C								
	1.0000	EACH	53,000.0000	55,000.0000	3.77 %	60,000.0000	13.21 %	25,000.0000	-52.83 %
			53,000.00	55,000.00	2,000.00	60,000.00	7,000.00	25,000.00	-28,000.00
120	CAST-IN-PLACE CONC. BARRIER TRANSITION FOR WALL D								
	1.0000	EACH	46,000.0000	45,000.0000	-2.17 %	45,000.0000	-2.17 %	25,000.0000	-45.65 %
			46,000.00	45,000.00	-1,000.00	45,000.00	-1,000.00	25,000.00	-21,000.00

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
121	CAST-IN-PLACE CONC. BARRIER TRANSITION FOR WALL E									
	1.0000 EACH		44,000.0000	45,000.0000	2.27 %	45,000.0000	2.27 %	25,000.0000	-43.18 %	
			44,000.00	45,000.00	1,000.00	45,000.00	1,000.00	25,000.00	-19,000.00	
122	CAST-IN-PLACE CONC. BARRIER TRANSITION FOR WALL F									
	1.0000 EACH		62,000.0000	60,000.0000	-3.23 %	60,000.0000	-3.23 %	25,000.0000	-59.68 %	
			62,000.00	60,000.00	-2,000.00	60,000.00	-2,000.00	25,000.00	-37,000.00	
123	CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION									
	8.0000 EACH		3,000.0000	3,500.0000	16.67 %	4,500.0000	50.00 %	2,000.0000	-33.33 %	
			24,000.00	28,000.00	4,000.00	36,000.00	12,000.00	16,000.00	-8,000.00	
124	TEMPORARY CONC. BARRIER									
	24830.0000 L.F.		10.0000	3.0000	-70.00 %	11.0000	10.00 %	10.7500	7.50 %	
			248,300.00	74,490.00	-173,810.00	273,130.00	24,830.00	266,922.50	18,622.50	
125	TEMPORARY IMPACT ATTENUATOR									
	7.0000 EACH		10,000.0000	7,500.0000	-25.00 %	4,500.0000	-55.00 %	4,300.0000	-57.00 %	
			70,000.00	52,500.00	-17,500.00	31,500.00	-38,500.00	30,100.00	-39,900.00	
126	PERMANENT IMPACT ATTENUATOR									
	2.0000 EACH		20,000.0000	37,000.0000	85.00 %	23,000.0000	15.00 %	23,000.0000	15.00 %	
			40,000.00	74,000.00	34,000.00	46,000.00	6,000.00	46,000.00	6,000.00	
127	REPAIR IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
128	RESETTING IMPACT ATTENUATOR									
	3.0000 EACH		850.0000	750.0000	-11.76 %	1,000.0000	17.65 %	800.0000	-5.88 %	
			2,550.00	2,250.00	-300.00	3,000.00	450.00	2,400.00	-150.00	
129	TRUCK-MOUNTED IMPACT ATTENUATOR									
	4.0000 EACH		8,000.0000	3,200.0000	-60.00 %	12,000.0000	50.00 %	10,500.0000	31.25 %	
			32,000.00	12,800.00	-19,200.00	48,000.00	16,000.00	42,000.00	10,000.00	
130	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	1000.0000 HR		45.0000	0.0100	-99.98 %	45.0000	0.00 %	42.6500	-5.22 %	
			45,000.00	10.00	-44,990.00	45,000.00	0.00	42,650.00	-2,350.00	
131	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
132	BARRIER DELINEATOR									
	225.0000	EACH	15.0000	6.0000	-60.00 %	10.0000	-33.33 %	13.0000	-13.33 %	
			3,375.00	1,350.00	-2,025.00	2,250.00	-1,125.00	2,925.00	-450.00	
133	PAINT LINE									
	2000.0000	L.F.	0.5000	0.2500	-50.00 %	0.5000	0.00 %	0.2600	-48.00 %	
			1,000.00	500.00	-500.00	1,000.00	0.00	520.00	-480.00	
134	PROFILED PLASTIC LINE									
	47280.0000	L.F.	2.2500	1.4000	-37.78 %	1.5000	-33.33 %	1.4000	-37.78 %	
			106,380.00	66,192.00	-40,188.00	70,920.00	-35,460.00	66,192.00	-40,188.00	
135	PROFILED PLASTIC DROP LANE LINE									
	6700.0000	L.F.	1.0000	0.7200	-28.00 %	1.0000	0.00 %	0.7300	-27.00 %	
			6,700.00	4,824.00	-1,876.00	6,700.00	0.00	4,891.00	-1,809.00	
136	PLASTIC WIDE LINE									
	1500.0000	L.F.	3.0000	3.1000	3.33 %	3.2500	8.33 %	3.1500	5.00 %	
			4,500.00	4,650.00	150.00	4,875.00	375.00	4,725.00	225.00	
137	PROFILED PLASTIC WIDE LINE									
	23110.0000	L.F.	2.5000	3.0000	20.00 %	3.2500	30.00 %	3.1000	24.00 %	
			57,775.00	69,330.00	11,555.00	75,107.50	17,332.50	71,641.00	13,866.00	
138	PROFILED PLASTIC SKIP WIDE LINE									
	1250.0000	L.F.	1.5000	2.0000	33.33 %	1.7500	16.67 %	2.1000	40.00 %	
			1,875.00	2,500.00	625.00	2,187.50	312.50	2,625.00	750.00	
139	PLASTIC CROSSWALK LINE									
	400.0000	S.F.	5.0000	5.0000	0.00 %	6.0000	20.00 %	5.1000	2.00 %	
			2,000.00	2,000.00	0.00	2,400.00	400.00	2,040.00	40.00	
140	PLASTIC STOP LINE									
	40.0000	L.F.	10.0000	10.0000	0.00 %	15.0000	50.00 %	10.5000	5.00 %	
			400.00	400.00	0.00	600.00	200.00	420.00	20.00	
141	PAINTED HOV LANE SYMBOL TYPE 1									
	14.0000	EACH	55.0000	70.0000	27.27 %	100.0000	81.82 %	71.0000	29.09 %	
			770.00	980.00	210.00	1,400.00	630.00	994.00	224.00	
142	PLASTIC HOV LANE SYMBOL TYPE 1									
	13.0000	EACH	125.0000	150.0000	20.00 %	200.0000	60.00 %	155.0000	24.00 %	
			1,625.00	1,950.00	325.00	2,600.00	975.00	2,015.00	390.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GUY F. ATKINSON CONSTRUCTION L 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
143	PLASTIC DRAINAGE MARKING									
	123.0000	EACH	25.0000	23.0000	-8.00 %	25.0000	0.00 %	24.0000	-4.00 %	
			3,075.00	2,829.00	-246.00	3,075.00	0.00	2,952.00	-123.00	
144	SHOULDER RUMBLE STRIP TYPE 1									
	1.5000	MI.	1,500.0000	3,500.0000	133.33 %	1,500.0000	0.00 %	1,050.0000	-30.00 %	
			2,250.00	5,250.00	3,000.00	2,250.00	0.00	1,575.00	-675.00	
145	RAISED PAVEMENT MARKER TYPE 1									
	15.0000	HUND	200.0000	225.0000	12.50 %	200.0000	0.00 %	230.0000	15.00 %	
			3,000.00	3,375.00	375.00	3,000.00	0.00	3,450.00	450.00	
146	RAISED PAVEMENT MARKER TYPE 2									
	9.0000	HUND	290.0000	325.0000	12.07 %	325.0000	12.07 %	330.0000	13.79 %	
			2,610.00	2,925.00	315.00	2,925.00	315.00	2,970.00	360.00	
147	TEMPORARY PAVEMENT MARKING									
	83000.0000	L.F.	0.3000	0.0800	-73.33 %	0.1500	-50.00 %	0.0900	-70.00 %	
			24,900.00	6,640.00	-18,260.00	12,450.00	-12,450.00	7,470.00	-17,430.00	
148	PERMANENT SIGNING									
		L.S.			-80.77 %		-74.23 %		-78.85 %	
			260,000.00	50,000.00	-210,000.00	67,000.00	-193,000.00	55,000.00	-205,000.00	
149	SIGN BRIDGE NO. 2									
		L.S.			-13.39 %		22.05 %		-25.20 %	
			127,000.00	110,000.00	-17,000.00	155,000.00	28,000.00	95,000.00	-32,000.00	
150	CANTILEVER SIGN STRUCTURE NO. 1									
		L.S.			8.11 %		40.54 %		-5.41 %	
			37,000.00	40,000.00	3,000.00	52,000.00	15,000.00	35,000.00	-2,000.00	
151	BRIDGE MOUNTED SIGN BRACKET NO. 1									
		L.S.			12.50 %		25.00 %		0.00 %	
			8,000.00	9,000.00	1,000.00	10,000.00	2,000.00	8,000.00	0.00	
152	BRIDGE MOUNTED SIGN BRACKET NO. 2									
		L.S.			100.00 %		120.00 %		60.00 %	
			5,000.00	10,000.00	5,000.00	11,000.00	6,000.00	8,000.00	3,000.00	
153	SIGN COVERING									
	128.0000	S.F.	5.0000	40.0000	700.00 %	40.0000	700.00 %	11.2500	125.00 %	
			640.00	5,120.00	4,480.00	5,120.00	4,480.00	1,440.00	800.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GUY F. ATKINSON CONSTRUCTION L 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
154	TEMPORARY ILLUMINATION SYSTEM	L.S.			104.55 %			127.27 %		47.73 %
			44,000.00	90,000.00	46,000.00	100,000.00	56,000.00	65,000.00	21,000.00	
155	FORCE ACCOUNT TEMPORARY ILLUMINATION SYSTEM	EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00		
156	ILLUMINATION SYSTEM SUA 5066	L.S.			130.77 %			110.26 %		130.77 %
			195,000.00	450,000.00	255,000.00	410,000.00	215,000.00	450,000.00	255,000.00	
157	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
158	DIRECTIONAL BORING	L.F.			48.57 %			71.43 %		40.00 %
	1240.0000		35.0000	52.0000	21,080.00	60.0000	31,000.00	49.0000	60,760.00	17,360.00
			43,400.00	64,480.00		74,400.00		60,760.00		
159	SEQUENTIAL ARROW SIGN	HR			-99.80 %			-60.00 %		-40.00 %
	5000.0000		5.0000	0.0100	-24,950.00	2.0000	-15,000.00	3.0000	15,000.00	-10,000.00
			25,000.00	50.00		10,000.00		15,000.00		
160	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			-100.00 %			200.00 %		287.50 %
	4.0000		4,000.0000	0.0100	-15,999.96	12,000.0000	32,000.00	15,500.0000	62,000.00	46,000.00
			16,000.00	0.04		48,000.00		62,000.00		
161	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			-99.80 %			-60.00 %		-40.00 %
	15000.0000		5.0000	0.0100	-74,850.00	2.0000	-45,000.00	3.0000	45,000.00	-30,000.00
			75,000.00	150.00		30,000.00		45,000.00		
162	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-70.00 %			124.00 %		20.00 %
			50,000.00	15,000.00	-35,000.00	112,000.00	62,000.00	60,000.00	10,000.00	
163	FLAGGERS AND SPOTTERS	HR			-99.98 %			5.00 %		2.00 %
	7200.0000		40.0000	0.0100	-287,928.00	42.0000	14,400.00	40.8000	293,760.00	5,760.00
			288,000.00	72.00		302,400.00		293,760.00		
164	OTHER TRAFFIC CONTROL LABOR	HR			12.50 %			5.00 %		2.00 %
	1700.0000		40.0000	45.0000	8,500.00	42.0000	3,400.00	40.8000	69,360.00	1,360.00
			68,000.00	76,500.00		71,400.00		69,360.00		



PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
165	TRAFFIC CONTROL SUPERVISOR	L.S.			-99.97 %		129.17 %		212.50 %
			48,000.00	15.00	-47,985.00	110,000.00	62,000.00	150,000.00	102,000.00
166	CONSTRUCTION SIGNS CLASS A	S.F.	15.0000	28.0000	86.67 %	15.0000	0.00 %	10.0000	-33.33 %
	400.0000		6,000.00	11,200.00	5,200.00	6,000.00	0.00	4,000.00	-2,000.00
167	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			32.23 %		135.54 %		23.97 %
			24,200.00	32,000.00	7,800.00	57,000.00	32,800.00	30,000.00	5,800.00
168	TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM	L.S.			-31.35 %		140.27 %		54.46 %
			87,400.00	60,000.00	-27,400.00	210,000.00	122,600.00	135,000.00	47,600.00
169	HIGHWAY ADVISORY RADIO SYSTEM	L.S.			14.75 %		31.15 %		31.15 %
			30,500.00	35,000.00	4,500.00	40,000.00	9,500.00	40,000.00	9,500.00
170	COMMUNICATION CONDUIT SYSTEM	L.S.			31.86 %		5.49 %		2.85 %
			189,600.00	250,000.00	60,400.00	200,000.00	10,400.00	195,000.00	5,400.00
171	COMMUNICATION CABLES AND INTERFACES	L.S.			38.50 %		-41.83 %		-14.13 %
			180,500.00	250,000.00	69,500.00	105,000.00	-75,500.00	155,000.00	-25,500.00
172	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.			2.97 %		-42.79 %		14.42 %
			43,700.00	45,000.00	1,300.00	25,000.00	-18,700.00	50,000.00	6,300.00
OTHER ITEMS									
173	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.	15.0000	10.0000	-33.33 %	10.0000	-33.33 %	9.2500	-38.33 %
	23143.0000		347,145.00	231,430.00	-115,715.00	231,430.00	-115,715.00	214,072.75	-133,072.25
174	SHORING OR EXTRA EXCAVATION CLASS B	S.F.	0.7500	0.2500	-66.67 %	0.5000	-33.33 %	0.4000	-46.67 %
	97320.0000		72,990.00	24,330.00	-48,660.00	48,660.00	-24,330.00	38,928.00	-34,062.00

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
175	GRAVEL BACKFILL FOR DRAIN								
	650.0000	C.Y.	25.0000	23.0000	-8.00 %	24.0000	-4.00 %	25.0000	0.00 %
			16,250.00	14,950.00	-1,300.00	15,600.00	-650.00	16,250.00	0.00
176	PLUGGING EXISTING PIPE								
	6.0000	EACH	225.0000	300.0000	33.33 %	210.0000	-6.67 %	220.0000	-2.22 %
			1,350.00	1,800.00	450.00	1,260.00	-90.00	1,320.00	-30.00
177	STRUCTURE SURVEYING								
		L.S.			-66.67 %		-40.00 %		-53.33 %
			75,000.00	25,000.00	-50,000.00	45,000.00	-30,000.00	35,000.00	-40,000.00
178	STRUCTURE MONITORING								
		L.S.			-80.00 %		0.00 %		100.00 %
			5,000.00	1,000.00	-4,000.00	5,000.00	0.00	10,000.00	5,000.00
179	ROADWAY SURVEYING								
		L.S.			-47.06 %		-17.65 %		-11.76 %
			85,000.00	45,000.00	-40,000.00	70,000.00	-15,000.00	75,000.00	-10,000.00
180	BOLLARD TYPE 1								
	5.0000	EACH	600.0000	500.0000	-16.67 %	600.0000	0.00 %	350.0000	-41.67 %
			3,000.00	2,500.00	-500.00	3,000.00	0.00	1,750.00	-1,250.00
181	CHAIN LINK FENCE TYPE 3								
	1175.0000	L.F.	13.0000	10.0000	-23.08 %	12.0000	-7.69 %	9.5000	-26.92 %
			15,275.00	11,750.00	-3,525.00	14,100.00	-1,175.00	11,162.50	-4,112.50
182	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	2.0000	EACH	125.0000	230.0000	84.00 %	200.0000	60.00 %	230.0000	84.00 %
			250.00	460.00	210.00	400.00	150.00	460.00	210.00
183	SINGLE 6 FT. CHAIN LINK GATE								
	1.0000	EACH	450.0000	325.0000	-27.78 %	500.0000	11.11 %	320.0000	-28.89 %
			450.00	325.00	-125.00	500.00	50.00	320.00	-130.00
184	TEMPORARY FENCE								
	1150.0000	L.F.	2.0000	3.0000	50.00 %	3.0000	50.00 %	6.0000	200.00 %
			2,300.00	3,450.00	1,150.00	3,450.00	1,150.00	6,900.00	4,600.00
185	HIGH VISIBILITY FENCE								
	1372.0000	L.F.	1.0000	7.0000	600.00 %	3.0000	200.00 %	3.5000	250.00 %
			1,372.00	9,604.00	8,232.00	4,116.00	2,744.00	4,802.00	3,430.00

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
186	ABANDON EXISTING MANHOLE								
	13.0000	EACH	410.0000	500.0000	21.95 %	1,000.0000	143.90 %	1,150.0000	180.49 %
			5,330.00	6,500.00	1,170.00	13,000.00	7,670.00	14,950.00	9,620.00
187	CONNECTION TO DRAINAGE STRUCTURE								
	25.0000	EACH	600.0000	1,000.0000	66.67 %	200.0000	-66.67 %	210.0000	-65.00 %
			15,000.00	25,000.00	10,000.00	5,000.00	-10,000.00	5,250.00	-9,750.00
188	ADJUST MANHOLE								
	2.0000	EACH	300.0000	500.0000	66.67 %	400.0000	33.33 %	410.0000	36.67 %
			600.00	1,000.00	400.00	800.00	200.00	820.00	220.00
189	MANHOLE 48 IN. DIAM. TYPE 1								
	14.0000	EACH	2,400.0000	2,000.0000	-16.67 %	3,000.0000	25.00 %	3,100.0000	29.17 %
			33,600.00	28,000.00	-5,600.00	42,000.00	8,400.00	43,400.00	9,800.00
190	MANHOLE 72 IN. DIAM. TYPE 2								
	17.0000	EACH	5,000.0000	4,600.0000	-8.00 %	4,500.0000	-10.00 %	4,600.0000	-8.00 %
			85,000.00	78,200.00	-6,800.00	76,500.00	-8,500.00	78,200.00	-6,800.00
191	ADJUST CATCH BASIN								
	10.0000	EACH	500.0000	400.0000	-20.00 %	300.0000	-40.00 %	310.0000	-38.00 %
			5,000.00	4,000.00	-1,000.00	3,000.00	-2,000.00	3,100.00	-1,900.00
192	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	2.0000	EACH	500.0000	300.0000	-40.00 %	250.0000	-50.00 %	260.0000	-48.00 %
			1,000.00	600.00	-400.00	500.00	-500.00	520.00	-480.00
193	CLEANING EXISTING DRAINAGE STRUCTURE								
		L.S.			-50.00 %		100.00 %		120.00 %
			10,000.00	5,000.00	-5,000.00	20,000.00	10,000.00	22,000.00	12,000.00
194	ADJUST JUNCTION BOX								
	2.0000	EACH	100.0000	500.0000	400.00 %	310.0000	210.00 %	300.0000	200.00 %
			200.00	1,000.00	800.00	620.00	420.00	600.00	400.00
195	FURNISHING AND JACKING STEEL CASING PIPE 36 IN. DIAM.								
	284.0000	L.F.	250.0000	525.0000	110.00 %	425.0000	70.00 %	400.0000	60.00 %
			71,000.00	149,100.00	78,100.00	120,700.00	49,700.00	113,600.00	42,600.00
196	FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL								
		EST.			0.00 %		0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION L			MAX J. KUNEY COMPANY	
	20210 142ND AVE NE			600 NACHES AVE SW #120 98055-2			120 N RALPH ST	
	98072			PO BOX 940			99202-4795	
	WOODINVILLE WA 980721330			RENTON WA 980570940			SPOKANE WA 992020008	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 462000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
197	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
198	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
199	FORCE ACCOUNT UTILITY LOCATION								
	EST.				0.00 %		0.00 %		0.00 %
			15,000.00	15,000.00		15,000.00		15,000.00	
200	FORCE ACCOUNT LOCATE OLYMPIC PIPELINE								
	EST.				0.00 %		0.00 %		0.00 %
			1,000.00	1,000.00		1,000.00		1,000.00	
201	ABANDONMENT OF PIEZOMETER								
	L.S.				100.00 %		200.00 %		200.00 %
			500.00	1,000.00	500.00	1,500.00	1,000.00	1,500.00	1,000.00
202	PASSENGER SHELTERS								
	L.S.				-40.48 %		-44.44 %		-20.63 %
			126,000.00	75,000.00	-51,000.00	70,000.00	-56,000.00	100,000.00	-26,000.00
203	TACTILE PAVER								
	350.0000	S.F.	20.0000	30.0000	50.00 %	40.0000	100.00 %	10.0000	-50.00 %
			7,000.00	10,500.00	3,500.00	14,000.00	7,000.00	3,500.00	-3,500.00
204	ROADSIDE CLEANUP								
	EST.				0.00 %		0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00	
205	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.				0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
206	MINOR CHANGE								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
207	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GUY F. ATKINSON CONSTRUCTION L 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
208	SPCC PLAN	L.S.								
			5,000.00	2,000.00	-60.00 %	2,500.00	-2,500.00	-50.00 %	2,500.00	-50.00 %
209	CONSTRUCTION GEOTEXTILE FOR SEPARATION 6528.0000	S.Y.	1.3000 8,486.40	2.0000 13,056.00	53.85 % 4,569.60	2.0000 13,056.00	4,569.60	53.85 % 4,569.60	2.1000 13,708.80	61.54 % 5,222.40
210	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 5760.0000	S.Y.	1.0000 5,760.00	2.0000 11,520.00	100.00 % 5,760.00	2.0000 11,520.00	5,760.00	100.00 % 5,760.00	2.1000 12,096.00	110.00 % 6,336.00
211	GEOSYNTHETIC RETAINING WALL 360.0000	S.F.	15.0000 5,400.00	15.0000 5,400.00	0.00 % 0.00	15.0000 5,400.00	0.00	0.00 % 0.00	19.0000 6,840.00	26.67 % 1,440.00
212	FLARED END SECTION 18 IN. DIAM. 2.0000	EACH	400.0000 800.00	250.0000 500.00	-37.50 % -300.00	400.0000 800.00	0.00	0.00 % 0.00	410.0000 820.00	2.50 % 20.00
213	SCHEDULE A CULV. PIPE 18 IN. DIAM. 120.0000	L.F.	35.0000 4,200.00	35.0000 4,200.00	0.00 % 0.00	35.0000 4,200.00	0.00	0.00 % 0.00	36.0000 4,320.00	2.86 % 120.00
214	CATCH BASIN TYPE 2 54 IN. DIAM. W/DEBRIS CAGE 3.0000	EACH	4,000.0000 12,000.00	4,500.0000 13,500.00	12.50 % 1,500.00	6,000.0000 18,000.00	6,000.00	50.00 % 6,000.00	6,100.0000 18,300.00	52.50 % 6,300.00
215	CATCH BASIN TYPE 2 54 IN. DIAM. W/FLOW CONTROL STRUCT. 1.0000	EACH	5,000.0000 5,000.00	4,250.0000 4,250.00	-15.00 % -750.00	6,000.0000 6,000.00	1,000.00	20.00 % 1,000.00	6,100.0000 6,100.00	22.00 % 1,100.00
216	PLASTIC TRAFFIC LETTER 28.0000	EACH	40.0000 1,120.00	50.0000 1,400.00	25.00 % 280.00	100.0000 2,800.00	150.00	150.00 % 1,680.00	50.0000 1,400.00	25.00 % 280.00
217	BRIDGE RAILING TYPE P 380.0000	L.F.	40.0000 15,200.00	100.0000 38,000.00	150.00 % 22,800.00	80.0000 30,400.00	15,200.00	100.00 % 15,200.00	60.0000 22,800.00	50.00 % 7,600.00
218	DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM. 201.0000	L.F.	50.0000 10,050.00	50.0000 10,050.00	0.00 % 0.00	75.0000 15,075.00	5,025.00	50.00 % 5,025.00	75.0000 15,075.00	50.00 % 5,025.00

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GUY F. ATKINSON CONSTRUCTION L 600 NACHES AVE SW #120 98055-2 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
219	DUCTILE IRON STORM SEWER PIPE 24 IN. DIAM.									
	182.0000	L.F.	75.0000	90.0000	20.00 %	160.0000	113.33 %	160.0000	113.33 %	
			13,650.00	16,380.00	2,730.00	29,120.00	15,470.00	29,120.00	15,470.00	
220	SHOT BLAST CLEANING OF BRIDGE NO. 90/52 DECK									
	1040.0000	S.Y.	25.0000	4.0000	-84.00 %	7.0000	-72.00 %	15.0000	-40.00 %	
			26,000.00	4,160.00	-21,840.00	7,280.00	-18,720.00	15,600.00	-10,400.00	
221	BRIDGE APPROACH SLAB TYPE 1									
	147.0000	S.Y.	200.0000	185.0000	-7.50 %	250.0000	25.00 %	150.0000	-25.00 %	
			29,400.00	27,195.00	-2,205.00	36,750.00	7,350.00	22,050.00	-7,350.00	
222	BRIDGE APPROACH SLAB TYPE 2									
	530.0000	S.Y.	80.0000	135.0000	68.75 %	125.0000	56.25 %	150.0000	87.50 %	
			42,400.00	71,550.00	29,150.00	66,250.00	23,850.00	79,500.00	37,100.00	
223	CABLE BARRIER									
	1580.0000	L.F.	9.0000	10.0000	11.11 %	12.0000	33.33 %	11.7500	30.56 %	
			14,220.00	15,800.00	1,580.00	18,960.00	4,740.00	18,565.00	4,345.00	
224	CABLE BARRIER TERMINAL									
	2.0000	EACH	1,800.0000	2,500.0000	38.89 %	1,800.0000	0.00 %	1,780.0000	-1.11 %	
			3,600.00	5,000.00	1,400.00	3,600.00	0.00	3,560.00	-40.00	
CONTRACT TOTAL			\$19,196,998.40	\$17,761,492.24	-7.48%	\$18,343,180.50	-4.45%	\$18,365,703.85	-4.33%	
BASE TOTAL			\$19,196,998.40	\$17,761,492.24	-7.48%	\$18,343,180.50	-4.45%	\$18,365,703.85	-4.33%	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98004-5732 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			4.65 %		-6.98 %		-24.42 %
			1,720,000.00	1,800,000.00	80,000.00	1,600,000.00	-120,000.00	1,300,000.00	-420,000.00
2	CLEARING AND GRUBBING								
	2.3000	ACRE	5,000.0000	3,000.0000	-40.00 %	15,000.0000	200.00 %	4,500.0000	-10.00 %
			11,500.00	6,900.00	-4,600.00	34,500.00	23,000.00	10,350.00	-1,150.00
3	REMOVING DRAINAGE STRUCTURE								
	14.0000	EACH	550.0000	250.0000	-54.55 %	175.0000	-68.18 %	150.0000	-72.73 %
			7,700.00	3,500.00	-4,200.00	2,450.00	-5,250.00	2,100.00	-5,600.00
4	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00	
5	REMOVING PORTION OF EXISTING BRIDGE 90/52	L.S.			-52.05 %		-38.36 %		-31.51 %
			73,000.00	35,000.00	-38,000.00	45,000.00	-28,000.00	50,000.00	-23,000.00
6	REMOVING GUARDRAIL								
	1408.0000	L.F.	4.0000	2.1000	-47.50 %	2.2500	-43.75 %	2.0000	-50.00 %
			5,632.00	2,956.80	-2,675.20	3,168.00	-2,464.00	2,816.00	-2,816.00
7	REMOVING GUARDRAIL ANCHOR								
	6.0000	EACH	140.0000	140.0000	0.00 %	150.0000	7.14 %	200.0000	42.86 %
			840.00	840.00	0.00	900.00	60.00	1,200.00	360.00
8	REMOVING GUIDE POST								
	21.0000	EACH	10.0000	15.0000	50.00 %	7.0000	-30.00 %	5.0000	-50.00 %
			210.00	315.00	105.00	147.00	-63.00	105.00	-105.00
9	REMOVING TEMPORARY PAVEMENT MARKING								
	81400.0000	L.F.	0.1500	0.1000	-33.33 %	0.3000	100.00 %	0.3000	100.00 %
			12,210.00	8,140.00	-4,070.00	24,420.00	12,210.00	24,420.00	12,210.00
10	REMOVING PAINT LINE								
	40960.0000	L.F.	0.7000	0.5000	-28.57 %	0.3000	-57.14 %	0.3000	-57.14 %
			28,672.00	20,480.00	-8,192.00	12,288.00	-16,384.00	12,288.00	-16,384.00
11	REMOVING PLASTIC LINE								
	9080.0000	L.F.	0.6000	1.0000	66.67 %	0.7000	16.67 %	0.6000	0.00 %
			5,448.00	9,080.00	3,632.00	6,356.00	908.00	5,448.00	0.00

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING RAISED PAVEMENT MARKER									
	54.0000	HUND	95.0000	100.0000	5.26 %	100.0000	5.26 %	85.0000	-10.53 %	
			5,130.00	5,400.00	270.00	5,400.00	270.00	4,590.00	-540.00	
13	REMOVING ASPHALT CONC. FROM BRIDGE 90/52 DECK									
	860.0000	S.Y.	10.0000	6.5000	-35.00 %	7.2500	-27.50 %	20.0000	100.00 %	
			8,600.00	5,590.00	-3,010.00	6,235.00	-2,365.00	17,200.00	8,600.00	
14	REMOVING CHAIN LINK FENCE									
	1150.0000	L.F.	2.0000	2.0000	0.00 %	3.0000	50.00 %	6.0000	200.00 %	
			2,300.00	2,300.00	0.00	3,450.00	1,150.00	6,900.00	4,600.00	
GRADING										
15	ROADWAY EXCAVATION INCL. HAUL									
	20663.0000	C.Y.	12.0000	13.0000	8.33 %	14.0000	16.67 %	13.0000	8.33 %	
			247,956.00	268,619.00	20,663.00	289,282.00	41,326.00	268,619.00	20,663.00	
16	ROADWAY EXCAVATION INCL. HAUL - AREA A PONDS									
	16000.0000	C.Y.	12.0000	5.2500	-56.25 %	17.0000	41.67 %	9.0000	-25.00 %	
			192,000.00	84,000.00	-108,000.00	272,000.00	80,000.00	144,000.00	-48,000.00	
17	GRAVEL BORROW INCL. HAUL									
	6464.0000	TON	15.0000	8.0000	-46.67 %	13.0000	-13.33 %	9.0000	-40.00 %	
			96,960.00	51,712.00	-45,248.00	84,032.00	-12,928.00	58,176.00	-38,784.00	
18	EMBANKMENT COMPACTION									
	3080.0000	C.Y.	2.0000	1.0000	-50.00 %	7.0000	250.00 %	5.0000	150.00 %	
			6,160.00	3,080.00	-3,080.00	21,560.00	15,400.00	15,400.00	9,240.00	
DRAINAGE										
19	CONCRETE INLET									
	15.0000	EACH	800.0000	750.0000	-6.25 %	900.0000	12.50 %	800.0000	0.00 %	
			12,000.00	11,250.00	-750.00	13,500.00	1,500.00	12,000.00	0.00	
20	CEMENT CONC. GUTTER									
	2410.0000	L.F.	10.0000	18.0000	80.00 %	16.0000	60.00 %	33.0000	230.00 %	
			24,100.00	43,380.00	19,280.00	38,560.00	14,460.00	79,530.00	55,430.00	



PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
21	QUARRY SPALLS												
	20.0000	TON	45.0000	80.0000	77.78 %	35.0000	-22.22 %	26.0000	-42.22 %				
			900.00	1,600.00	700.00	700.00	-200.00	520.00	-380.00				
22	UNDERDRAIN PIPE 6 IN. DIAM.												
	7775.0000	L.F.	6.0000	4.0000	-33.33 %	5.8000	-3.33 %	4.0000	-33.33 %				
			46,650.00	31,100.00	-15,550.00	45,095.00	-1,555.00	31,100.00	-15,550.00				
STORM SEWER													
23	CATCH BASIN TYPE 1												
	52.0000	EACH	750.0000	830.0000	10.67 %	1,400.0000	86.67 %	800.0000	6.67 %				
			39,000.00	43,160.00	4,160.00	72,800.00	33,800.00	41,600.00	2,600.00				
24	CATCH BASIN TYPE 2 48 IN. DIAM.												
	16.0000	EACH	1,650.0000	2,100.0000	27.27 %	2,800.0000	69.70 %	2,800.0000	69.70 %				
			26,400.00	33,600.00	7,200.00	44,800.00	18,400.00	44,800.00	18,400.00				
25	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
26	CATCH BASIN TYPE 2 72 IN. DIAM.												
	6.0000	EACH	4,200.0000	3,300.0000	-21.43 %	7,000.0000	66.67 %	5,500.0000	30.95 %				
			25,200.00	19,800.00	-5,400.00	42,000.00	16,800.00	33,000.00	7,800.00				
27	TESTING STORM SEWER PIPE												
	12995.0000	L.F.	1.0000	0.5000	-50.00 %	2.0000	100.00 %	2.0000	100.00 %				
			12,995.00	6,497.50	-6,497.50	25,990.00	12,995.00	25,990.00	12,995.00				
28	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.												
	1087.0000	L.F.	20.0000	27.0000	35.00 %	27.0000	35.00 %	23.0000	15.00 %				
			21,740.00	29,349.00	7,609.00	29,349.00	7,609.00	25,001.00	3,261.00				
29	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.												
	88.0000	L.F.	45.0000	36.0000	-20.00 %	46.0000	2.22 %	55.0000	22.22 %				
			3,960.00	3,168.00	-792.00	4,048.00	88.00	4,840.00	880.00				
30	CL. IV REINF. CONC. STORM SEWER PIPE 42 IN. DIAM.												
	1477.0000	L.F.	80.0000	175.0000	118.75 %	125.0000	56.25 %	115.0000	43.75 %				
			118,160.00	258,475.00	140,315.00	184,625.00	66,465.00	169,855.00	51,695.00				

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
31	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	383.0000 L.F.		30.0000	35.0000	16.67 %	50.0000	66.67 %	36.0000	20.00 %	
			11,490.00	13,405.00	1,915.00	19,150.00	7,660.00	13,788.00	2,298.00	
32	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	100.0000 L.F.		50.0000	115.0000	130.00 %	80.0000	60.00 %	65.0000	30.00 %	
			5,000.00	11,500.00	6,500.00	8,000.00	3,000.00	6,500.00	1,500.00	
33	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	106.0000 L.F.		50.0000	75.0000	50.00 %	150.0000	200.00 %	125.0000	150.00 %	
			5,300.00	7,950.00	2,650.00	15,900.00	10,600.00	13,250.00	7,950.00	
34	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	2780.0000 L.F.		21.0000	35.0000	66.67 %	18.5000	-11.90 %	28.0000	33.33 %	
			58,380.00	97,300.00	38,920.00	51,430.00	-6,950.00	77,840.00	19,460.00	
35	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	3190.0000 L.F.		28.0000	40.0000	42.86 %	26.0000	-7.14 %	32.0000	14.29 %	
			89,320.00	127,600.00	38,280.00	82,940.00	-6,380.00	102,080.00	12,760.00	
36	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	675.0000 L.F.		40.0000	55.0000	37.50 %	42.0000	5.00 %	55.0000	37.50 %	
			27,000.00	37,125.00	10,125.00	28,350.00	1,350.00	37,125.00	10,125.00	
37	SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.									
	2734.0000 L.F.		45.0000	90.0000	100.00 %	75.0000	66.67 %	70.0000	55.56 %	
			123,030.00	246,060.00	123,030.00	205,050.00	82,020.00	191,380.00	68,350.00	
38	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
39	DELETED ITEM									
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
WATER LINES										
40	MOVING EXISTING HYDRANT									
	1.0000 EACH		4,000.0000	1,700.0000	-57.50 %	5,000.0000	25.00 %	8,000.0000	100.00 %	
			4,000.00	1,700.00	-2,300.00	5,000.00	1,000.00	8,000.00	4,000.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
WATER LINES									
41	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.								
	5.0000	L.F.	40.0000	260.0000	550.00 %	46.0000	15.00 %	120.0000	200.00 %
			200.00	1,300.00	1,100.00	230.00	30.00	600.00	400.00
42	REMOVE EXISTING VAULT AND VALVES								
		L.S.			-27.78 %		-72.22 %		-72.22 %
			3,600.00	2,600.00	-1,000.00	1,000.00	-2,600.00	1,000.00	-2,600.00
STRUCTURE									
43	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	4040.0000	C.Y.	12.0000	18.0000	50.00 %	21.0000	75.00 %	16.0000	33.33 %
			48,480.00	72,720.00	24,240.00	84,840.00	36,360.00	64,640.00	16,160.00
44	SHORING OR EXTRA EXCAVATION CL. A -BR. NO. 90/52 RAMPS								
		L.S.			205.56 %		38.89 %		177.78 %
			72,000.00	220,000.00	148,000.00	100,000.00	28,000.00	200,000.00	128,000.00
45	SHAFT - 24 IN. DIAMETER								
	5600.0000	L.F.	60.0000	16.0000	-73.33 %	14.0000	-76.67 %	16.5000	-72.50 %
			336,000.00	89,600.00	-246,400.00	78,400.00	-257,600.00	92,400.00	-243,600.00
46	FURNISHING SOLDIER PILE -W12X26								
	2650.0000	L.F.	20.0000	35.0000	75.00 %	28.0000	40.00 %	30.0000	50.00 %
			53,000.00	92,750.00	39,750.00	74,200.00	21,200.00	79,500.00	26,500.00
47	FURNISHING SOLDIER PILE -W12X50								
	760.0000	L.F.	40.0000	65.0000	62.50 %	54.0000	35.00 %	58.0000	45.00 %
			30,400.00	49,400.00	19,000.00	41,040.00	10,640.00	44,080.00	13,680.00
48	FURNISHING SOLDIER PILE -W12X79								
	2090.0000	L.F.	60.0000	105.0000	75.00 %	86.0000	43.33 %	92.0000	53.33 %
			125,400.00	219,450.00	94,050.00	179,740.00	54,340.00	192,280.00	66,880.00
49	ST. REINF. BAR FOR RAMP SUBSTRUCTURE								
	386400.0000	LB.	0.8000	0.7500	-6.25 %	0.8000	0.00 %	0.9000	12.50 %
			309,120.00	289,800.00	-19,320.00	309,120.00	0.00	347,760.00	38,640.00
50	CONC. CLASS 4000 FOR RAMP SUBSTRUCTURE								
	4030.0000	C.Y.	325.0000	250.0000	-23.08 %	250.0000	-23.08 %	175.0000	-46.15 %
			1,309,750.00	1,007,500.00	-302,250.00	1,007,500.00	-302,250.00	705,250.00	-604,500.00

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
51	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			-8.00	-8.00		-8.00		-8.00	
52	MODIFIED CONC. OVERLAY								
	5930.0000 C.F.		25.0000	30.0000	20.00 %	11.0000	-56.00 %	25.0000	0.00 %
			148,250.00	177,900.00	29,650.00	65,230.00	-83,020.00	148,250.00	0.00
53	FINISHING AND CURING MODIFIED CONC. OVERLAY								
	3160.0000 S.Y.		35.0000	45.0000	28.57 %	1.0000	-97.14 %	10.0000	-71.43 %
			110,600.00	142,200.00	31,600.00	3,160.00	-107,440.00	31,600.00	-79,000.00
54	TIMBER LAGGING								
	66.0000 MBM		2,300.0000	1,325.0000	-42.39 %	1,100.0000	-52.17 %	1,200.0000	-47.83 %
			151,800.00	87,450.00	-64,350.00	72,600.00	-79,200.00	79,200.00	-72,600.00
55	SUPERSTRUCTURE - BR. NO. 90/52 RAMPS								
	L.S.				-13.88 %		-1.77 %		-6.68 %
			1,527,000.00	1,315,000.00	-212,000.00	1,500,000.00	-27,000.00	1,425,000.00	-102,000.00
56	BRIDGE RAILING TYPE BP								
	169.0000 L.F.		50.0000	40.0000	-20.00 %	95.0000	90.00 %	110.0000	120.00 %
			8,450.00	6,760.00	-1,690.00	16,055.00	7,605.00	18,590.00	10,140.00
57	TRAFFIC BARRIER								
	407.0000 L.F.		70.0000	225.0000	221.43 %	230.0000	228.57 %	105.0000	50.00 %
			28,490.00	91,575.00	63,085.00	93,610.00	65,120.00	42,735.00	14,245.00
58	PEDESTRIAN BARRIER								
	403.0000 L.F.		150.0000	500.0000	233.33 %	160.0000	6.67 %	650.0000	333.33 %
			60,450.00	201,500.00	141,050.00	64,480.00	4,030.00	261,950.00	201,500.00
59	SEW TRAFFIC BARRIER								
	3207.0000 L.F.		200.0000	200.0000	0.00 %	215.0000	7.50 %	240.0000	20.00 %
			641,400.00	641,400.00	0.00	689,505.00	48,105.00	769,680.00	128,280.00
60	MODIFIED SEW TRAFFIC BARRIER								
	301.0000 L.F.		220.0000	220.0000	0.00 %	245.0000	11.36 %	300.0000	36.36 %
			66,220.00	66,220.00	0.00	73,745.00	7,525.00	90,300.00	24,080.00
61	BR. NO. 90/52 RAMP STRUCTURE DRAINAGE SYSTEM								
	L.S.				-58.14 %		-53.49 %		16.28 %
			43,000.00	18,000.00	-25,000.00	20,000.00	-23,000.00	50,000.00	7,000.00

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
62	SCARIFYING CONC. SURFACE 2120.0000	S.Y.	10.0000 21,200.00	12.0000 25,440.00	20.00 % 4,240.00	16.0000 33,920.00	60.00 % 12,720.00	20.0000 42,400.00	100.00 % 21,200.00	
63	FURTHER DECK PREPARATION EST.				0.00 %		0.00 %		0.00 %	
64	CONCRETE FASCIA PANEL 24000.0000	S.F.	25.0000 600,000.00	25.0000 600,000.00	0.00 % 0.00	15.0000 360,000.00	-40.00 % -240,000.00	29.0000 696,000.00	16.00 % 96,000.00	
65	PREFABRICATED DRAINAGE MAT 1850.0000	S.Y.	11.0000 20,350.00	5.0000 9,250.00	-54.55 % -11,100.00	10.0000 18,500.00	-9.09 % -1,850.00	8.0000 14,800.00	-27.27 % -5,550.00	
66	STRUCTURAL EARTH WALL 67400.0000	S.F.	18.0000 1,213,200.00	15.5000 1,044,700.00	-13.89 % -168,500.00	18.0000 1,213,200.00	0.00 % 0.00	19.0000 1,280,600.00	5.56 % 67,400.00	
67	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 64374.0000	C.Y.	18.0000 1,158,732.00	18.5000 1,190,919.00	2.78 % 32,187.00	22.0000 1,416,228.00	22.22 % 257,496.00	13.0000 836,862.00	-27.78 % -321,870.00	
68	OLYMPIC PIPELINE PROTECTIVE SLAB 11.0000	S.Y.	150.0000 1,650.00	115.0000 1,265.00	-23.33 % -385.00	150.0000 1,650.00	0.00 % 0.00	140.0000 1,540.00	-6.67 % -110.00	
SURFACING										
69	CRUSHED SURFACING BASE COURSE 19209.0000	TON	15.0000 288,135.00	13.0000 249,717.00	-13.33 % -38,418.00	18.0000 345,762.00	20.00 % 57,627.00	16.0000 307,344.00	6.67 % 19,209.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
LIQUID ASPHALT										
70	ANTI-STRIPPING ADDITIVE	EST.	33,040.00	0.00 %	33,040.00	0.00 %	33,040.00	0.00 %	33,040.00	0.00 %
CEMENT CONCRETE PAVEMENT										
71	DELETED ITEM	EACH	0.0001 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00
HOT MIX ASPHALT										
72	PLANING BITUMINOUS PAVEMENT	S.Y.	20.0000 14,800.00	-65.00 % -9,620.00	7.0000 5,180.00	-50.00 % -7,400.00	10.0000 7,400.00	-50.00 % -7,400.00	10.0000 7,400.00	-50.00 % -7,400.00
73	HMA CL. 1/2 IN. PG 64-22	TON	45.0000 1,398,960.00	-3.56 % -49,740.80	43.4000 1,349,219.20	-6.67 % -93,264.00	42.0000 1,305,696.00	-6.67 % -93,264.00	41.0000 1,274,608.00	-8.89 % -124,352.00
74	HMA CL. 1 IN. PG 64-22	TON	50.0000 137,000.00	-13.20 % -18,084.00	43.4000 118,916.00	-16.00 % -21,920.00	42.0000 115,080.00	-16.00 % -21,920.00	41.0000 112,340.00	-18.00 % -24,660.00
75	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	46,012.00	0.00 %	46,012.00	0.00 %	46,012.00	0.00 %	46,012.00	0.00 %
76	COMPACTION PRICE ADJUSTMENT	CALC	30,675.00	0.00 %	30,675.00	0.00 %	30,675.00	0.00 %	30,675.00	0.00 %
77	CYCLIC DENSITY PRICE ADJUSTMENT	CALC	-8.00	0.00 %	-8.00	0.00 %	-8.00	0.00 %	-8.00	0.00 %

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98004-5732 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
78	ESC LEAD									
	300.0000	DAY	400.0000	50.0000	-87.50 %	1.0000	-99.75 %	100.0000	-75.00 %	
			120,000.00	15,000.00	-105,000.00	300.00	-119,700.00	30,000.00	-90,000.00	
79	SPECIAL SEEDING, FERTILIZING, AND MULCHING									
	6.5000	ACRE	2,000.0000	2,600.0000	30.00 %	4,000.0000	100.00 %	3,700.0000	85.00 %	
			13,000.00	16,900.00	3,900.00	26,000.00	13,000.00	24,050.00	11,050.00	
80	MULCHING									
	0.6800	ACRE	1,200.0000	2,010.0000	67.50 %	2,000.0000	66.67 %	1,800.0000	50.00 %	
			816.00	1,366.80	550.80	1,360.00	544.00	1,224.00	408.00	
81	COMPOST TYPE 1									
	649.0000	C.Y.	35.0000	30.0000	-14.29 %	27.0000	-22.86 %	24.0000	-31.43 %	
			22,715.00	19,470.00	-3,245.00	17,523.00	-5,192.00	15,576.00	-7,139.00	
82	PERMANENT EROSION CONTROL BLANKET									
	4137.0000	S.Y.	3.0000	3.0000	0.00 %	4.0000	33.33 %	3.0000	0.00 %	
			12,411.00	12,411.00	0.00	16,548.00	4,137.00	12,411.00	0.00	
83	PLASTIC COVERING									
	2500.0000	S.Y.	2.0000	1.6500	-17.50 %	3.0000	50.00 %	1.5000	-25.00 %	
			5,000.00	4,125.00	-875.00	7,500.00	2,500.00	3,750.00	-1,250.00	
84	CHECK DAM									
	1150.0000	L.F.	7.0000	4.2500	-39.29 %	13.0000	85.71 %	7.0000	0.00 %	
			8,050.00	4,887.50	-3,162.50	14,950.00	6,900.00	8,050.00	0.00	
85	STABILIZED CONSTRUCTION ENTRANCE									
	6528.0000	S.Y.	10.0000	10.0000	0.00 %	11.0000	10.00 %	12.0000	20.00 %	
			65,280.00	65,280.00	0.00	71,808.00	6,528.00	78,336.00	13,056.00	
86	TIRE WASH									
	8.0000	EACH	3,500.0000	4,000.0000	14.29 %	5,000.0000	42.86 %	3,000.0000	-14.29 %	
			28,000.00	32,000.00	4,000.00	40,000.00	12,000.00	24,000.00	-4,000.00	
87	STREET CLEANING									
	600.0000	HR	100.0000	90.0000	-10.00 %	110.0000	10.00 %	100.0000	0.00 %	
			60,000.00	54,000.00	-6,000.00	66,000.00	6,000.00	60,000.00	0.00	
88	INLET PROTECTION									
	115.0000	EACH	60.0000	45.0000	-25.00 %	70.0000	16.67 %	60.0000	0.00 %	
			6,900.00	5,175.00	-1,725.00	8,050.00	1,150.00	6,900.00	0.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
89	WATTLE												
	955.0000	L.F.	10.0000	2.5000	-75.00 %	7.0000	-30.00 %	6.0000	-40.00 %				
			9,550.00	2,387.50	-7,162.50	6,685.00	-2,865.00	5,730.00	-3,820.00				
90	TOPSOIL TYPE B												
	4.0000	C.Y.	60.0000	65.0000	8.33 %	66.0000	10.00 %	4.0000	-93.33 %				
			240.00	260.00	20.00	264.00	24.00	16.00	-224.00				
91	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %				
			250,000.00	250,000.00		250,000.00		250,000.00					
92	PSIPE HANCOCK CORALBERRY, #1 CONT., 9" HT.												
	2839.0000	EACH	6.0000	8.5000	41.67 %	9.0000	50.00 %	8.0000	33.33 %				
			17,034.00	24,131.50	7,097.50	25,551.00	8,517.00	22,712.00	5,678.00				
93	PSIPE PACIFIC WAX MYRTLE, #2 CONT., 24" HT.												
	37.0000	EACH	19.0000	12.0000	-36.84 %	12.0000	-36.84 %	11.0000	-42.11 %				
			703.00	444.00	-259.00	444.00	-259.00	407.00	-296.00				
94	PSIPE TALL OREGON GRAPE, #2 CONT., 18" HT.												
	2172.0000	EACH	9.0000	12.2500	36.11 %	13.0000	44.44 %	12.0000	33.33 %				
			19,548.00	26,607.00	7,059.00	28,236.00	8,688.00	26,064.00	6,516.00				
95	PSIPE VINE MAPLE, BARE ROOT, 18" HT.												
	839.0000	EACH	5.0000	4.2500	-15.00 %	5.0000	0.00 %	4.0000	-20.00 %				
			4,195.00	3,565.75	-629.25	4,195.00	0.00	3,356.00	-839.00				
96	PSIPE EMERALD QUEEN MAPLE, 8' HT, 1" CAL, 18" MIN.												
	28.0000	EACH	50.0000	110.0000	120.00 %	100.0000	100.00 %	95.0000	90.00 %				
			1,400.00	3,080.00	1,680.00	2,800.00	1,400.00	2,660.00	1,260.00				
97	PSIPE "VEITCHII" BOSTON IVY, #1 CONT., 18" HT.												
	8.0000	EACH	8.0000	16.0000	100.00 %	17.0000	112.50 %	15.0000	87.50 %				
			64.00	128.00	64.00	136.00	72.00	120.00	56.00				
98	PSIPE DOUGLAS FIR, #2 CONT., 24" HT.												
	137.0000	EACH	15.0000	12.0000	-20.00 %	12.0000	-20.00 %	11.0000	-26.67 %				
			2,055.00	1,644.00	-411.00	1,644.00	-411.00	1,507.00	-548.00				
99	PSIPE WESTERN RED CEDAR, #2 CONT., 24" HT.												
	150.0000	EACH	10.0000	12.0000	20.00 %	12.0000	20.00 %	11.0000	10.00 %				
			1,500.00	1,800.00	300.00	1,800.00	300.00	1,650.00	150.00				



PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
100	PSIPE BEAKED HAZEL NUT, #1 CONT., 12" HT.									
	995.0000 EACH		10.0000	8.0000	-20.00 %	8.0000	-20.00 %	7.0000	-30.00 %	
			9,950.00	7,960.00	-1,990.00	7,960.00	-1,990.00	6,965.00	-2,985.00	
101	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			32,000.00	32,000.00		32,000.00		32,000.00		
102	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
103	SOIL AMENDMENT									
	1965.0000 C.Y.		35.0000	25.0000	-28.57 %	26.0000	-25.71 %	24.0000	-31.43 %	
			68,775.00	49,125.00	-19,650.00	51,090.00	-17,685.00	47,160.00	-21,615.00	
104	BARK OR WOOD CHIP MULCH									
	1647.0000 C.Y.		35.0000	25.0000	-28.57 %	22.0000	-37.14 %	20.0000	-42.86 %	
			57,645.00	41,175.00	-16,470.00	36,234.00	-21,411.00	32,940.00	-24,705.00	
105	MOBILE STORMWATER STORAGE TANK & SAND FILTRATION SYSTEM									
	39.0000 MO.		11,555.0000	9,300.0000	-19.52 %	13,000.0000	12.51 %	12,000.0000	3.85 %	
			450,645.00	362,700.00	-87,945.00	507,000.00	56,355.00	468,000.00	17,355.00	
106	RELOCATE STORMWATER STORAGE TANK & SAND FILTRATION SYS									
	1.0000 EACH		1,000.0000	6,000.0000	500.00 %	500.0000	-50.00 %	6,000.0000	500.00 %	
			1,000.00	6,000.00	5,000.00	500.00	-500.00	6,000.00	5,000.00	
107	OPERATION OF PRESSURIZED SAND FILTRATION SYSTEM									
	20000.0000 HR		7.0000	11.0000	57.14 %	11.0000	57.14 %	18.0000	157.14 %	
			140,000.00	220,000.00	80,000.00	220,000.00	80,000.00	360,000.00	220,000.00	
108	SAND FILTRATION OPERATION PLAN									
	L.S.				-80.00 %		0.00 %		400.00 %	
			5,000.00	1,000.00	-4,000.00	5,000.00	0.00	25,000.00	20,000.00	
TRAFFIC										
109	BEAM GUARDRAIL TYPE 1									
	9270.0000 L.F.		20.0000	16.4000	-18.00 %	17.0000	-15.00 %	16.0000	-20.00 %	
			185,400.00	152,028.00	-33,372.00	157,590.00	-27,810.00	148,320.00	-37,080.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
110	BEAM GUARDRAIL TYPE 10									
	13.0000	L.F.	60.0000	40.0000	-33.33 %	40.0000	-33.33 %	70.0000	16.67 %	
			780.00	520.00	-260.00	520.00	-260.00	910.00	130.00	
111	BEAM GUARDRAIL TRANSITION SECTION TYPE 4									
	1.0000	EACH	1,100.0000	945.0000	-14.09 %	1,000.0000	-9.09 %	700.0000	-36.36 %	
			1,100.00	945.00	-155.00	1,000.00	-100.00	700.00	-400.00	
112	BEAM GUARDRAIL FLARED TERMINAL									
	5.0000	EACH	2,000.0000	1,695.0000	-15.25 %	1,800.0000	-10.00 %	2,000.0000	0.00 %	
			10,000.00	8,475.00	-1,525.00	9,000.00	-1,000.00	10,000.00	0.00	
113	BEAM GUARDRAIL BULL NOSE TERMINAL									
	2.0000	EACH	6,800.0000	6,500.0000	-4.41 %	7,000.0000	2.94 %	7,400.0000	8.82 %	
			13,600.00	13,000.00	-600.00	14,000.00	400.00	14,800.00	1,200.00	
114	BEAM GUARDRAIL ANCHOR TYPE 1									
	1.0000	EACH	600.0000	550.0000	-8.33 %	600.0000	0.00 %	700.0000	16.67 %	
			600.00	550.00	-50.00	600.00	0.00	700.00	100.00	
115	BEAM GUARDRAIL ANCHOR TYPE 4									
	8.0000	EACH	600.0000	535.0000	-10.83 %	600.0000	0.00 %	650.0000	8.33 %	
			4,800.00	4,280.00	-520.00	4,800.00	0.00	5,200.00	400.00	
116	PRECAST CONC. BARRIER TYPE 2									
	603.0000	L.F.	25.0000	30.0000	20.00 %	36.0000	44.00 %	30.0000	20.00 %	
			15,075.00	18,090.00	3,015.00	21,708.00	6,633.00	18,090.00	3,015.00	
117	PRECAST CONC. BARRIER TYPE 4									
	6206.0000	L.F.	25.0000	27.0000	8.00 %	36.0000	44.00 %	28.0000	12.00 %	
			155,150.00	167,562.00	12,412.00	223,416.00	68,266.00	173,768.00	18,618.00	
118	CAST-IN-PLACE CONC. BARRIER									
	1748.0000	L.F.	100.0000	75.0000	-25.00 %	85.0000	-15.00 %	230.0000	130.00 %	
			174,800.00	131,100.00	-43,700.00	148,580.00	-26,220.00	402,040.00	227,240.00	
119	CAST-IN-PLACE CONC. BARRIER TRANSITION FOR WALL C									
	1.0000	EACH	53,000.0000	65,000.0000	22.64 %	60,000.0000	13.21 %	4,000.0000	-92.45 %	
			53,000.00	65,000.00	12,000.00	60,000.00	7,000.00	4,000.00	-49,000.00	
120	CAST-IN-PLACE CONC. BARRIER TRANSITION FOR WALL D									
	1.0000	EACH	46,000.0000	70,000.0000	52.17 %	50,000.0000	8.70 %	4,000.0000	-91.30 %	
			46,000.00	70,000.00	24,000.00	50,000.00	4,000.00	4,000.00	-42,000.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
121	CAST-IN-PLACE CONC. BARRIER TRANSITION FOR WALL E									
	1.0000 EACH		44,000.0000	60,000.0000	36.36 %	50,000.0000	13.64 %	4,000.0000	-90.91 %	
			44,000.00	60,000.00	16,000.00	50,000.00	6,000.00	4,000.00	-40,000.00	
122	CAST-IN-PLACE CONC. BARRIER TRANSITION FOR WALL F									
	1.0000 EACH		62,000.0000	75,000.0000	20.97 %	65,000.0000	4.84 %	4,000.0000	-93.55 %	
			62,000.00	75,000.00	13,000.00	65,000.00	3,000.00	4,000.00	-58,000.00	
123	CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION									
	8.0000 EACH		3,000.0000	2,800.0000	-6.67 %	3,500.0000	16.67 %	4,500.0000	50.00 %	
			24,000.00	22,400.00	-1,600.00	28,000.00	4,000.00	36,000.00	12,000.00	
124	TEMPORARY CONC. BARRIER									
	24830.0000 L.F.		10.0000	12.0000	20.00 %	11.0000	10.00 %	8.0000	-20.00 %	
			248,300.00	297,960.00	49,660.00	273,130.00	24,830.00	198,640.00	-49,660.00	
125	TEMPORARY IMPACT ATTENUATOR									
	7.0000 EACH		10,000.0000	4,250.0000	-57.50 %	4,500.0000	-55.00 %	6,500.0000	-35.00 %	
			70,000.00	29,750.00	-40,250.00	31,500.00	-38,500.00	45,500.00	-24,500.00	
126	PERMANENT IMPACT ATTENUATOR									
	2.0000 EACH		20,000.0000	22,550.0000	12.75 %	23,000.0000	15.00 %	40,000.0000	100.00 %	
			40,000.00	45,100.00	5,100.00	46,000.00	6,000.00	80,000.00	40,000.00	
127	REPAIR IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		25,000.00		
128	RESETTING IMPACT ATTENUATOR									
	3.0000 EACH		850.0000	800.0000	-5.88 %	1,000.0000	17.65 %	1,500.0000	76.47 %	
			2,550.00	2,400.00	-150.00	3,000.00	450.00	4,500.00	1,950.00	
129	TRUCK-MOUNTED IMPACT ATTENUATOR									
	4.0000 EACH		8,000.0000	9,200.0000	15.00 %	12,000.0000	50.00 %	3,500.0000	-56.25 %	
			32,000.00	36,800.00	4,800.00	48,000.00	16,000.00	14,000.00	-18,000.00	
130	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	1000.0000 HR		45.0000	0.0100	-99.98 %	60.0000	33.33 %	50.0000	11.11 %	
			45,000.00	10.00	-44,990.00	60,000.00	15,000.00	50,000.00	5,000.00	
131	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
132	BARRIER DELINEATOR 225.0000	EACH	15.0000 3,375.00	10.0000 2,250.00	-33.33 % -1,125.00	11.0000 2,475.00	-26.67 % -900.00	3.0000 675.00	-80.00 % -2,700.00				
133	PAINT LINE 2000.0000	L.F.	0.5000 1,000.00	0.6500 1,300.00	30.00 % 300.00	0.6200 1,240.00	24.00 % 240.00	0.6000 1,200.00	20.00 % 200.00				
134	PROFILED PLASTIC LINE 47280.0000	L.F.	2.2500 106,380.00	1.5000 70,920.00	-33.33 % -35,460.00	1.7500 82,740.00	-22.22 % -23,640.00	1.3500 63,828.00	-40.00 % -42,552.00				
135	PROFILED PLASTIC DROP LANE LINE 6700.0000	L.F.	1.0000 6,700.00	2.0000 13,400.00	100.00 % 6,700.00	1.2500 8,375.00	25.00 % 1,675.00	1.2000 8,040.00	20.00 % 1,340.00				
136	PLASTIC WIDE LINE 1500.0000	L.F.	3.0000 4,500.00	2.7500 4,125.00	-8.33 % -375.00	3.7500 5,625.00	25.00 % 1,125.00	3.5000 5,250.00	16.67 % 750.00				
137	PROFILED PLASTIC WIDE LINE 23110.0000	L.F.	2.5000 57,775.00	3.8500 88,973.50	54.00 % 31,198.50	3.5000 80,885.00	40.00 % 23,110.00	3.2000 73,952.00	28.00 % 16,177.00				
138	PROFILED PLASTIC SKIP WIDE LINE 1250.0000	L.F.	1.5000 1,875.00	2.0000 2,500.00	33.33 % 625.00	2.1000 2,625.00	40.00 % 750.00	1.5000 1,875.00	0.00 % 0.00				
139	PLASTIC CROSSWALK LINE 400.0000	S.F.	5.0000 2,000.00	6.0000 2,400.00	20.00 % 400.00	5.2500 2,100.00	5.00 % 100.00	6.0000 2,400.00	20.00 % 400.00				
140	PLASTIC STOP LINE 40.0000	L.F.	10.0000 400.00	12.0000 480.00	20.00 % 80.00	16.0000 640.00	60.00 % 240.00	15.0000 600.00	50.00 % 200.00				
141	PAINTED HOV LANE SYMBOL TYPE 1 14.0000	EACH	55.0000 770.00	175.0000 2,450.00	218.18 % 1,680.00	75.0000 1,050.00	36.36 % 280.00	55.0000 770.00	0.00 % 0.00				
142	PLASTIC HOV LANE SYMBOL TYPE 1 13.0000	EACH	125.0000 1,625.00	250.0000 3,250.00	100.00 % 1,625.00	200.0000 2,600.00	60.00 % 975.00	190.0000 2,470.00	52.00 % 845.00				

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98004-5732 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
143	PLASTIC DRAINAGE MARKING									
	123.0000	EACH	25.0000	15.0000	-40.00 %	25.0000	0.00 %	20.0000	-20.00 %	
			3,075.00	1,845.00	-1,230.00	3,075.00	0.00	2,460.00	-615.00	
144	SHOULDER RUMBLE STRIP TYPE 1									
	1.5000	MI.	1,500.0000	1,200.0000	-20.00 %	1,100.0000	-26.67 %	1,000.0000	-33.33 %	
			2,250.00	1,800.00	-450.00	1,650.00	-600.00	1,500.00	-750.00	
145	RAISED PAVEMENT MARKER TYPE 1									
	15.0000	HUND	200.0000	185.0000	-7.50 %	200.0000	0.00 %	155.0000	-22.50 %	
			3,000.00	2,775.00	-225.00	3,000.00	0.00	2,325.00	-675.00	
146	RAISED PAVEMENT MARKER TYPE 2									
	9.0000	HUND	290.0000	345.0000	18.97 %	350.0000	20.69 %	325.0000	12.07 %	
			2,610.00	3,105.00	495.00	3,150.00	540.00	2,925.00	315.00	
147	TEMPORARY PAVEMENT MARKING									
	83000.0000	L.F.	0.3000	0.4000	33.33 %	0.1500	-50.00 %	0.1500	-50.00 %	
			24,900.00	33,200.00	8,300.00	12,450.00	-12,450.00	12,450.00	-12,450.00	
148	PERMANENT SIGNING									
		L.S.			-92.31 %		-76.92 %		-69.23 %	
			260,000.00	20,000.00	-240,000.00	60,000.00	-200,000.00	80,000.00	-180,000.00	
149	SIGN BRIDGE NO. 2									
		L.S.			-9.45 %		-21.26 %		-5.51 %	
			127,000.00	115,000.00	-12,000.00	100,000.00	-27,000.00	120,000.00	-7,000.00	
150	CANTILEVER SIGN STRUCTURE NO. 1									
		L.S.			13.51 %		21.62 %		21.62 %	
			37,000.00	42,000.00	5,000.00	45,000.00	8,000.00	45,000.00	8,000.00	
151	BRIDGE MOUNTED SIGN BRACKET NO. 1									
		L.S.			25.00 %		-37.50 %		37.50 %	
			8,000.00	10,000.00	2,000.00	5,000.00	-3,000.00	11,000.00	3,000.00	
152	BRIDGE MOUNTED SIGN BRACKET NO. 2									
		L.S.			100.00 %		0.00 %		120.00 %	
			5,000.00	10,000.00	5,000.00	5,000.00	0.00	11,000.00	6,000.00	
153	SIGN COVERING									
	128.0000	S.F.	5.0000	37.0000	640.00 %	15.0000	200.00 %	37.0000	640.00 %	
			640.00	4,736.00	4,096.00	1,920.00	1,280.00	4,736.00	4,096.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
154	TEMPORARY ILLUMINATION SYSTEM	L.S.			127.27 %			70.45 %			115.91 %		
			44,000.00	100,000.00	56,000.00	75,000.00	31,000.00	95,000.00	51,000.00				
155	FORCE ACCOUNT TEMPORARY ILLUMINATION SYSTEM	EST.			0.00 %			0.00 %			0.00 %		
			10,000.00	10,000.00		10,000.00		10,000.00					
156	ILLUMINATION SYSTEM SUA 5066	L.S.			53.85 %			83.59 %			156.41 %		
			195,000.00	300,000.00	105,000.00	358,000.00	163,000.00	500,000.00	305,000.00				
157	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
158	DIRECTIONAL BORING	L.F.			25.71 %			57.14 %			48.57 %		
	1240.0000		35.0000	44.0000	11,160.00	55.0000	24,800.00	52.0000	21,080.00				
			43,400.00	54,560.00		68,200.00		64,480.00					
159	SEQUENTIAL ARROW SIGN	HR			-55.00 %			-80.00 %			-20.00 %		
	5000.0000		5.0000	2.2500	-13,750.00	1.0000	-20,000.00	4.0000	-5,000.00				
			25,000.00	11,250.00		5,000.00		20,000.00					
160	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			200.00 %			350.00 %			50.00 %		
	4.0000		4,000.0000	12,000.0000	32,000.00	18,000.0000	56,000.00	6,000.0000	8,000.00				
			16,000.00	48,000.00		72,000.00		24,000.00					
161	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			-80.00 %			-99.80 %			-60.00 %		
	15000.0000		5.0000	1.0000	-60,000.00	0.0100	-74,850.00	2.0000	-45,000.00				
			75,000.00	15,000.00		150.00		30,000.00					
162	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-20.00 %			-50.00 %			100.00 %		
			50,000.00	40,000.00	-10,000.00	25,000.00	-25,000.00	100,000.00	50,000.00				
163	FLAGGERS AND SPOTTERS	HR			-12.50 %			0.00 %			-12.50 %		
	7200.0000		40.0000	35.0000	-36,000.00	40.0000	0.00	35.0000	-36,000.00				
			288,000.00	252,000.00		288,000.00		252,000.00					
164	OTHER TRAFFIC CONTROL LABOR	HR			-7.50 %			0.00 %			-7.50 %		
	1700.0000		40.0000	37.0000	-5,100.00	40.0000	0.00	37.0000	-5,100.00				
			68,000.00	62,900.00		68,000.00		62,900.00					

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
165	TRAFFIC CONTROL SUPERVISOR	L.S.			-68.75 %			316.67 %			4.17 %		
			48,000.00	15,000.00	-33,000.00	200,000.00	152,000.00		50,000.00	2,000.00			
166	CONSTRUCTION SIGNS CLASS A 400.0000	S.F.	15.0000	50.0000	233.33 %	16.0000	6.67 %	13.0000	-13.33 %				
			6,000.00	20,000.00	14,000.00	6,400.00	400.00	5,200.00	-800.00				
167	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			106.61 %		23.97 %		44.63 %				
			24,200.00	50,000.00	25,800.00	30,000.00	5,800.00	35,000.00	10,800.00				
168	TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM	L.S.			14.42 %		14.42 %		-25.63 %				
			87,400.00	100,000.00	12,600.00	100,000.00	12,600.00	65,000.00	-22,400.00				
169	HIGHWAY ADVISORY RADIO SYSTEM	L.S.			122.95 %		-18.03 %		14.75 %				
			30,500.00	68,000.00	37,500.00	25,000.00	-5,500.00	35,000.00	4,500.00				
170	COMMUNICATION CONDUIT SYSTEM	L.S.			45.04 %		-20.89 %		118.88 %				
			189,600.00	275,000.00	85,400.00	150,000.00	-39,600.00	415,000.00	225,400.00				
171	COMMUNICATION CABLES AND INTERFACES	L.S.			10.80 %		-30.75 %		88.37 %				
			180,500.00	200,000.00	19,500.00	125,000.00	-55,500.00	340,000.00	159,500.00				
172	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.			32.72 %		-19.91 %		14.42 %				
			43,700.00	58,000.00	14,300.00	35,000.00	-8,700.00	50,000.00	6,300.00				
OTHER ITEMS													
173	STRUCTURE EXCAVATION CLASS B INCL. HAUL 23143.0000	C.Y.	15.0000	5.0000	-66.67 %	2.0000	-86.67 %	6.0000	-60.00 %				
			347,145.00	115,715.00	-231,430.00	46,286.00	-300,859.00	138,858.00	-208,287.00				
174	SHORING OR EXTRA EXCAVATION CLASS B 97320.0000	S.F.	0.7500	1.0000	33.33 %	0.5000	-33.33 %	0.5000	-33.33 %				
			72,990.00	97,320.00	24,330.00	48,660.00	-24,330.00	48,660.00	-24,330.00				

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
175	GRAVEL BACKFILL FOR DRAIN									
	650.0000	C.Y.	25.0000	20.0000	-20.00 %	35.0000	40.00 %	35.0000	40.00 %	
			16,250.00	13,000.00	-3,250.00	22,750.00	6,500.00	22,750.00	6,500.00	
176	PLUGGING EXISTING PIPE									
	6.0000	EACH	225.0000	280.0000	24.44 %	450.0000	100.00 %	350.0000	55.56 %	
			1,350.00	1,680.00	330.00	2,700.00	1,350.00	2,100.00	750.00	
177	STRUCTURE SURVEYING									
		L.S.			-53.33 %		-60.00 %		-46.67 %	
			75,000.00	35,000.00	-40,000.00	30,000.00	-45,000.00	40,000.00	-35,000.00	
178	STRUCTURE MONITORING									
		L.S.			-60.00 %		-80.00 %		0.00 %	
			5,000.00	2,000.00	-3,000.00	1,000.00	-4,000.00	5,000.00	0.00	
179	ROADWAY SURVEYING									
		L.S.			-29.41 %		-41.18 %		-11.76 %	
			85,000.00	60,000.00	-25,000.00	50,000.00	-35,000.00	75,000.00	-10,000.00	
180	BOLLARD TYPE 1									
	5.0000	EACH	600.0000	250.0000	-58.33 %	400.0000	-33.33 %	600.0000	0.00 %	
			3,000.00	1,250.00	-1,750.00	2,000.00	-1,000.00	3,000.00	0.00	
181	CHAIN LINK FENCE TYPE 3									
	1175.0000	L.F.	13.0000	10.0000	-23.08 %	10.0000	-23.08 %	10.0000	-23.08 %	
			15,275.00	11,750.00	-3,525.00	11,750.00	-3,525.00	11,750.00	-3,525.00	
182	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	2.0000	EACH	125.0000	230.0000	84.00 %	250.0000	100.00 %	228.0000	82.40 %	
			250.00	460.00	210.00	500.00	250.00	456.00	206.00	
183	SINGLE 6 FT. CHAIN LINK GATE									
	1.0000	EACH	450.0000	320.0000	-28.89 %	325.0000	-27.78 %	320.0000	-28.89 %	
			450.00	320.00	-130.00	325.00	-125.00	320.00	-130.00	
184	TEMPORARY FENCE									
	1150.0000	L.F.	2.0000	2.0000	0.00 %	3.0000	50.00 %	3.0000	50.00 %	
			2,300.00	2,300.00	0.00	3,450.00	1,150.00	3,450.00	1,150.00	
185	HIGH VISIBILITY FENCE									
	1372.0000	L.F.	1.0000	1.5000	50.00 %	5.0000	400.00 %	2.0000	100.00 %	
			1,372.00	2,058.00	686.00	6,860.00	5,488.00	2,744.00	1,372.00	



PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
186	ABANDON EXISTING MANHOLE												
	13.0000	EACH	410.0000	600.0000	46.34 %	500.0000	21.95 %	300.0000	-26.83 %				
			5,330.00	7,800.00	2,470.00	6,500.00	1,170.00	3,900.00	-1,430.00				
187	CONNECTION TO DRAINAGE STRUCTURE												
	25.0000	EACH	600.0000	550.0000	-8.33 %	650.0000	8.33 %	300.0000	-50.00 %				
			15,000.00	13,750.00	-1,250.00	16,250.00	1,250.00	7,500.00	-7,500.00				
188	ADJUST MANHOLE												
	2.0000	EACH	300.0000	315.0000	5.00 %	400.0000	33.33 %	300.0000	0.00 %				
			600.00	630.00	30.00	800.00	200.00	600.00	0.00				
189	MANHOLE 48 IN. DIAM. TYPE 1												
	14.0000	EACH	2,400.0000	2,600.0000	8.33 %	3,700.0000	54.17 %	2,500.0000	4.17 %				
			33,600.00	36,400.00	2,800.00	51,800.00	18,200.00	35,000.00	1,400.00				
190	MANHOLE 72 IN. DIAM. TYPE 2												
	17.0000	EACH	5,000.0000	3,600.0000	-28.00 %	7,500.0000	50.00 %	8,000.0000	60.00 %				
			85,000.00	61,200.00	-23,800.00	127,500.00	42,500.00	136,000.00	51,000.00				
191	ADJUST CATCH BASIN												
	10.0000	EACH	500.0000	315.0000	-37.00 %	400.0000	-20.00 %	300.0000	-40.00 %				
			5,000.00	3,150.00	-1,850.00	4,000.00	-1,000.00	3,000.00	-2,000.00				
192	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN												
	2.0000	EACH	500.0000	200.0000	-60.00 %	500.0000	0.00 %	300.0000	-40.00 %				
			1,000.00	400.00	-600.00	1,000.00	0.00	600.00	-400.00				
193	CLEANING EXISTING DRAINAGE STRUCTURE												
		L.S.			-88.00 %		50.00 %		-70.00 %				
			10,000.00	1,200.00	-8,800.00	15,000.00	5,000.00	3,000.00	-7,000.00				
194	ADJUST JUNCTION BOX												
	2.0000	EACH	100.0000	225.0000	125.00 %	325.0000	225.00 %	300.0000	200.00 %				
			200.00	450.00	250.00	650.00	450.00	600.00	400.00				
195	FURNISHING AND JACKING STEEL CASING PIPE 36 IN. DIAM.												
	284.0000	L.F.	250.0000	360.0000	44.00 %	470.0000	88.00 %	450.0000	80.00 %				
			71,000.00	102,240.00	31,240.00	133,480.00	62,480.00	127,800.00	56,800.00				
196	FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL												
		EST.			0.00 %		0.00 %		0.00 %				
			50,000.00	50,000.00		50,000.00		50,000.00					

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
197	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
198	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
199	FORCE ACCOUNT UTILITY LOCATION									
	EST.				0.00 %		0.00 %			0.00 %
			15,000.00	15,000.00		15,000.00		15,000.00		
200	FORCE ACCOUNT LOCATE OLYMPIC PIPELINE									
	EST.				0.00 %		0.00 %			0.00 %
			1,000.00	1,000.00		1,000.00		1,000.00		
201	ABANDONMENT OF PIEZOMETER									
	L.S.				-75.00 %		20.00 %			100.00 %
			500.00	125.00	-375.00	600.00	100.00	1,000.00		500.00
202	PASSENGER SHELTERS									
	L.S.				-32.54 %		-12.70 %			-20.63 %
			126,000.00	85,000.00	-41,000.00	110,000.00	-16,000.00	100,000.00		-26,000.00
203	TACTILE PAVER									
	350.0000	S.F.	20.0000	15.0000	-25.00 %	41.0000	105.00 %	25.0000		25.00 %
			7,000.00	5,250.00	-1,750.00	14,350.00	7,350.00	8,750.00		1,750.00
204	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %			0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		
205	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %			0.00 %
			5.00	5.00		5.00		5.00		
206	MINOR CHANGE									
	CALC				0.00 %		0.00 %			0.00 %
			-1.00	-1.00		-1.00		-1.00		
207	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %			0.00 %
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
208	SPCC PLAN	L.S.								
			5,000.00	500.00	-90.00 %	1,000.00	-80.00 %	20,000.00	300.00 %	15,000.00
209	CONSTRUCTION GEOTEXTILE FOR SEPARATION 6528.0000	S.Y.	1.3000	2.0000	53.85 %	2.0000	53.85 %	1.0000	-23.08 %	
			8,486.40	13,056.00	4,569.60	13,056.00	4,569.60	6,528.00	-1,958.40	
210	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 5760.0000	S.Y.	1.0000	1.0000	0.00 %	0.8000	-20.00 %	1.0000	0.00 %	
			5,760.00	5,760.00	0.00	4,608.00	-1,152.00	5,760.00	0.00	
211	GEOSYNTHETIC RETAINING WALL 360.0000	S.F.	15.0000	14.0000	-6.67 %	20.0000	33.33 %	25.0000	66.67 %	
			5,400.00	5,040.00	-360.00	7,200.00	1,800.00	9,000.00	3,600.00	
212	FLARED END SECTION 18 IN. DIAM. 2.0000	EACH	400.0000	200.0000	-50.00 %	1,200.0000	200.00 %	200.0000	-50.00 %	
			800.00	400.00	-400.00	2,400.00	1,600.00	400.00	-400.00	
213	SCHEDULE A CULV. PIPE 18 IN. DIAM. 120.0000	L.F.	35.0000	25.0000	-28.57 %	24.0000	-31.43 %	30.0000	-14.29 %	
			4,200.00	3,000.00	-1,200.00	2,880.00	-1,320.00	3,600.00	-600.00	
214	CATCH BASIN TYPE 2 54 IN. DIAM. W/DEBRIS CAGE 3.0000	EACH	4,000.0000	2,700.0000	-32.50 %	5,200.0000	30.00 %	3,000.0000	-25.00 %	
			12,000.00	8,100.00	-3,900.00	15,600.00	3,600.00	9,000.00	-3,000.00	
215	CATCH BASIN TYPE 2 54 IN. DIAM. W/FLOW CONTROL STRUCT. 1.0000	EACH	5,000.0000	3,400.0000	-32.00 %	5,400.0000	8.00 %	4,000.0000	-20.00 %	
			5,000.00	3,400.00	-1,600.00	5,400.00	400.00	4,000.00	-1,000.00	
216	PLASTIC TRAFFIC LETTER 28.0000	EACH	40.0000	50.0000	25.00 %	41.0000	2.50 %	55.0000	37.50 %	
			1,120.00	1,400.00	280.00	1,148.00	28.00	1,540.00	420.00	
217	BRIDGE RAILING TYPE P 380.0000	L.F.	40.0000	35.0000	-12.50 %	60.0000	50.00 %	115.0000	187.50 %	
			15,200.00	13,300.00	-1,900.00	22,800.00	7,600.00	43,700.00	28,500.00	
218	DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM. 201.0000	L.F.	50.0000	110.0000	120.00 %	67.0000	34.00 %	90.0000	80.00 %	
			10,050.00	22,110.00	12,060.00	13,467.00	3,417.00	18,090.00	8,040.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
219	DUCTILE IRON STORM SEWER PIPE 24 IN. DIAM.									
	182.0000	L.F.	75.0000	110.0000	46.67 %	130.0000	73.33 %	135.0000	80.00 %	
			13,650.00	20,020.00	6,370.00	23,660.00	10,010.00	24,570.00	10,920.00	
220	SHOT BLAST CLEANING OF BRIDGE NO. 90/52 DECK									
	1040.0000	S.Y.	25.0000	12.0000	-52.00 %	17.0000	-32.00 %	15.0000	-40.00 %	
			26,000.00	12,480.00	-13,520.00	17,680.00	-8,320.00	15,600.00	-10,400.00	
221	BRIDGE APPROACH SLAB TYPE 1									
	147.0000	S.Y.	200.0000	190.0000	-5.00 %	240.0000	20.00 %	175.0000	-12.50 %	
			29,400.00	27,930.00	-1,470.00	35,280.00	5,880.00	25,725.00	-3,675.00	
222	BRIDGE APPROACH SLAB TYPE 2									
	530.0000	S.Y.	80.0000	125.0000	56.25 %	140.0000	75.00 %	35.0000	-56.25 %	
			42,400.00	66,250.00	23,850.00	74,200.00	31,800.00	18,550.00	-23,850.00	
223	CABLE BARRIER									
	1580.0000	L.F.	9.0000	12.0000	33.33 %	12.0000	33.33 %	10.0000	11.11 %	
			14,220.00	18,960.00	4,740.00	18,960.00	4,740.00	15,800.00	1,580.00	
224	CABLE BARRIER TERMINAL									
	2.0000	EACH	1,800.0000	1,800.0000	0.00 %	1,800.0000	0.00 %	2,600.0000	44.44 %	
			3,600.00	3,600.00	0.00	3,600.00	0.00	5,200.00	1,600.00	
CONTRACT TOTAL			<u>\$19,196,998.40</u>	<u>\$18,463,944.05</u>	<u>-3.82%</u>	<u>\$18,687,002.00</u>	<u>-2.66%</u>	<u>\$18,729,923.00</u>	<u>-2.43%</u>	
BASE TOTAL			<u>\$19,196,998.40</u>	<u>\$18,463,944.05</u>	<u>-3.82%</u>	<u>\$18,687,002.00</u>	<u>-2.66%</u>	<u>\$18,729,923.00</u>	<u>-2.43%</u>	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION						
		L.S.			-6.98 %		17.44 %
			1,720,000.00	1,600,000.00	-120,000.00	2,020,000.00	300,000.00
2	CLEARING AND GRUBBING						
	2.3000	ACRE	5,000.0000	10,000.0000	100.00 %	10,000.0000	100.00 %
			11,500.00	23,000.00	11,500.00	23,000.00	11,500.00
3	REMOVING DRAINAGE STRUCTURE						
	14.0000	EACH	550.0000	300.0000	-45.45 %	400.0000	-27.27 %
			7,700.00	4,200.00	-3,500.00	5,600.00	-2,100.00
4	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS						
		EST.			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00	
5	REMOVING PORTION OF EXISTING BRIDGE 90/52						
		L.S.			-36.99 %		-31.51 %
			73,000.00	46,000.00	-27,000.00	50,000.00	-23,000.00
6	REMOVING GUARDRAIL						
	1408.0000	L.F.	4.0000	2.1500	-46.25 %	2.1000	-47.50 %
			5,632.00	3,027.20	-2,604.80	2,956.80	-2,675.20
7	REMOVING GUARDRAIL ANCHOR						
	6.0000	EACH	140.0000	145.0000	3.57 %	140.0000	0.00 %
			840.00	870.00	30.00	840.00	0.00
8	REMOVING GUIDE POST						
	21.0000	EACH	10.0000	7.0000	-30.00 %	25.0000	150.00 %
			210.00	147.00	-63.00	525.00	315.00
9	REMOVING TEMPORARY PAVEMENT MARKING						
	81400.0000	L.F.	0.1500	0.3100	106.67 %	0.4000	166.67 %
			12,210.00	25,234.00	13,024.00	32,560.00	20,350.00
10	REMOVING PAINT LINE						
	40960.0000	L.F.	0.7000	0.3100	-55.71 %	0.4000	-42.86 %
			28,672.00	12,697.60	-15,974.40	16,384.00	-12,288.00
11	REMOVING PLASTIC LINE						
	9080.0000	L.F.	0.6000	0.6000	0.00 %	1.0000	66.67 %
			5,448.00	5,448.00	0.00	9,080.00	3,632.00

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
12	REMOVING RAISED PAVEMENT MARKER							
	54.0000	HUND	95.0000	86.0000	-9.47 %	1.0000	-98.95 %	
			5,130.00	4,644.00	-486.00	54.00	-5,076.00	
13	REMOVING ASPHALT CONC. FROM BRIDGE 90/52 DECK							
	860.0000	S.Y.	10.0000	5.0000	-50.00 %	4.0000	-60.00 %	
			8,600.00	4,300.00	-4,300.00	3,440.00	-5,160.00	
14	REMOVING CHAIN LINK FENCE							
	1150.0000	L.F.	2.0000	5.0000	150.00 %	4.0000	100.00 %	
			2,300.00	5,750.00	3,450.00	4,600.00	2,300.00	
GRADING								
15	ROADWAY EXCAVATION INCL. HAUL							
	20663.0000	C.Y.	12.0000	17.5000	45.83 %	12.0000	0.00 %	
			247,956.00	361,602.50	113,646.50	247,956.00	0.00	
16	ROADWAY EXCAVATION INCL. HAUL - AREA A PONDS							
	16000.0000	C.Y.	12.0000	16.5000	37.50 %	10.0000	-16.67 %	
			192,000.00	264,000.00	72,000.00	160,000.00	-32,000.00	
17	GRAVEL BORROW INCL. HAUL							
	6464.0000	TON	15.0000	13.0000	-13.33 %	0.0100	-99.93 %	
			96,960.00	84,032.00	-12,928.00	64.64	-96,895.36	
18	EMBANKMENT COMPACTION							
	3080.0000	C.Y.	2.0000	4.0000	100.00 %	14.0000	600.00 %	
			6,160.00	12,320.00	6,160.00	43,120.00	36,960.00	
DRAINAGE								
19	CONCRETE INLET							
	15.0000	EACH	800.0000	600.0000	-25.00 %	1,200.0000	50.00 %	
			12,000.00	9,000.00	-3,000.00	18,000.00	6,000.00	
20	CEMENT CONC. GUTTER							
	2410.0000	L.F.	10.0000	20.0000	100.00 %	12.0000	20.00 %	
			24,100.00	48,200.00	24,100.00	28,920.00	4,820.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO.  
 1408 140TH PL NE 4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
21	QUARRY SPALLS							
	20.0000	TON	45.0000	50.0000	11.11 %	175.0000	288.89 %	
			900.00	1,000.00	100.00	3,500.00	2,600.00	
22	UNDERDRAIN PIPE 6 IN. DIAM.							
	7775.0000	L.F.	6.0000	5.2500	-12.50 %	4.0000	-33.33 %	
			46,650.00	40,818.75	-5,831.25	31,100.00	-15,550.00	
STORM SEWER								
23	CATCH BASIN TYPE 1							
	52.0000	EACH	750.0000	800.0000	6.67 %	1,625.0000	116.67 %	
			39,000.00	41,600.00	2,600.00	84,500.00	45,500.00	
24	CATCH BASIN TYPE 2 48 IN. DIAM.							
	16.0000	EACH	1,650.0000	1,850.0000	12.12 %	2,400.0000	45.45 %	
			26,400.00	29,600.00	3,200.00	38,400.00	12,000.00	
25	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
26	CATCH BASIN TYPE 2 72 IN. DIAM.							
	6.0000	EACH	4,200.0000	7,100.0000	69.05 %	5,100.0000	21.43 %	
			25,200.00	42,600.00	17,400.00	30,600.00	5,400.00	
27	TESTING STORM SEWER PIPE							
	12995.0000	L.F.	1.0000	1.5000	50.00 %	3.5000	250.00 %	
			12,995.00	19,492.50	6,497.50	45,482.50	32,487.50	
28	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.							
	1087.0000	L.F.	20.0000	34.0000	70.00 %	26.0000	30.00 %	
			21,740.00	36,958.00	15,218.00	28,262.00	6,522.00	
29	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.							
	88.0000	L.F.	45.0000	75.0000	66.67 %	32.0000	-28.89 %	
			3,960.00	6,600.00	2,640.00	2,816.00	-1,144.00	
30	CL. IV REINF. CONC. STORM SEWER PIPE 42 IN. DIAM.							
	1477.0000	L.F.	80.0000	110.0000	37.50 %	93.0000	16.25 %	
			118,160.00	162,470.00	44,310.00	137,361.00	19,201.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER								
31	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.							
	383.0000	L.F.	30.0000	35.0000	16.67 %	25.0000	-16.67 %	
			11,490.00	13,405.00	1,915.00	9,575.00	-1,915.00	
32	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.							
	100.0000	L.F.	50.0000	75.0000	50.00 %	115.0000	130.00 %	
			5,000.00	7,500.00	2,500.00	11,500.00	6,500.00	
33	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.							
	106.0000	L.F.	50.0000	75.0000	50.00 %	46.0000	-8.00 %	
			5,300.00	7,950.00	2,650.00	4,876.00	-424.00	
34	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.							
	2780.0000	L.F.	21.0000	28.0000	33.33 %	16.0000	-23.81 %	
			58,380.00	77,840.00	19,460.00	44,480.00	-13,900.00	
35	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.							
	3190.0000	L.F.	28.0000	43.5000	55.36 %	25.0000	-10.71 %	
			89,320.00	138,765.00	49,445.00	79,750.00	-9,570.00	
36	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.							
	675.0000	L.F.	40.0000	50.0000	25.00 %	38.0000	-5.00 %	
			27,000.00	33,750.00	6,750.00	25,650.00	-1,350.00	
37	SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.							
	2734.0000	L.F.	45.0000	73.5000	63.33 %	50.0000	11.11 %	
			123,030.00	200,949.00	77,919.00	136,700.00	13,670.00	
38	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
39	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
WATER LINES								
40	MOVING EXISTING HYDRANT							
	1.0000	EACH	4,000.0000	3,200.0000	-20.00 %	2,500.0000	-37.50 %	
			4,000.00	3,200.00	-800.00	2,500.00	-1,500.00	



PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
WATER LINES								
41	DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.							
	5.0000	L.F.	40.0000	20.0000	-50.00 %	315.0000	687.50 %	
			200.00	100.00	-100.00	1,575.00	1,375.00	
42	REMOVE EXISTING VAULT AND VALVES							
		L.S.			-44.44 %		-66.67 %	
			3,600.00	2,000.00	-1,600.00	1,200.00	-2,400.00	
STRUCTURE								
43	STRUCTURE EXCAVATION CLASS A INCL. HAUL							
	4040.0000	C.Y.	12.0000	20.0000	66.67 %	25.0000	108.33 %	
			48,480.00	80,800.00	32,320.00	101,000.00	52,520.00	
44	SHORING OR EXTRA EXCAVATION CL. A -BR. NO. 90/52 RAMPS							
		L.S.			205.56 %		-30.56 %	
			72,000.00	220,000.00	148,000.00	50,000.00	-22,000.00	
45	SHAFT - 24 IN. DIAMETER							
	5600.0000	L.F.	60.0000	18.7500	-68.75 %	14.0000	-76.67 %	
			336,000.00	105,000.00	-231,000.00	78,400.00	-257,600.00	
46	FURNISHING SOLDIER PILE -W12X26							
	2650.0000	L.F.	20.0000	30.5000	52.50 %	30.0000	50.00 %	
			53,000.00	80,825.00	27,825.00	79,500.00	26,500.00	
47	FURNISHING SOLDIER PILE -W12X50							
	760.0000	L.F.	40.0000	59.0000	47.50 %	58.0000	45.00 %	
			30,400.00	44,840.00	14,440.00	44,080.00	13,680.00	
48	FURNISHING SOLDIER PILE -W12X79							
	2090.0000	L.F.	60.0000	94.0000	56.67 %	92.0000	53.33 %	
			125,400.00	196,460.00	71,060.00	192,280.00	66,880.00	
49	ST. REINF. BAR FOR RAMP SUBSTRUCTURE							
	386400.0000	LB.	0.8000	0.7700	-3.75 %	0.7600	-5.00 %	
			309,120.00	297,528.00	-11,592.00	293,664.00	-15,456.00	
50	CONC. CLASS 4000 FOR RAMP SUBSTRUCTURE							
	4030.0000	C.Y.	325.0000	242.0000	-25.54 %	270.0000	-16.92 %	
			1,309,750.00	975,260.00	-334,490.00	1,088,100.00	-221,650.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
51	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			-8.00	-8.00		-8.00		
52	MODIFIED CONC. OVERLAY							
	5930.0000	C.F.	25.0000	22.4000	-10.40 %	30.0000	20.00 %	
			148,250.00	132,832.00	-15,418.00	177,900.00	29,650.00	
53	FINISHING AND CURING MODIFIED CONC. OVERLAY							
	3160.0000	S.Y.	35.0000	8.1500	-76.71 %	40.0000	14.29 %	
			110,600.00	25,754.00	-84,846.00	126,400.00	15,800.00	
54	TIMBER LAGGING							
	66.0000	MBM	2,300.0000	1,200.0000	-47.83 %	1,200.0000	-47.83 %	
			151,800.00	79,200.00	-72,600.00	79,200.00	-72,600.00	
55	SUPERSTRUCTURE - BR. NO. 90/52 RAMPS							
		L.S.			-6.48 %		48.72 %	
			1,527,000.00	1,428,000.00	-99,000.00	2,271,000.00	744,000.00	
56	BRIDGE RAILING TYPE BP							
	169.0000	L.F.	50.0000	49.0000	-2.00 %	75.0000	50.00 %	
			8,450.00	8,281.00	-169.00	12,675.00	4,225.00	
57	TRAFFIC BARRIER							
	407.0000	L.F.	70.0000	81.5000	16.43 %	190.0000	171.43 %	
			28,490.00	33,170.50	4,680.50	77,330.00	48,840.00	
58	PEDESTRIAN BARRIER							
	403.0000	L.F.	150.0000	71.0000	-52.67 %	350.0000	133.33 %	
			60,450.00	28,613.00	-31,837.00	141,050.00	80,600.00	
59	SEW TRAFFIC BARRIER							
	3207.0000	L.F.	200.0000	175.0000	-12.50 %	185.0000	-7.50 %	
			641,400.00	561,225.00	-80,175.00	593,295.00	-48,105.00	
60	MODIFIED SEW TRAFFIC BARRIER							
	301.0000	L.F.	220.0000	305.0000	38.64 %	205.0000	-6.82 %	
			66,220.00	91,805.00	25,585.00	61,705.00	-4,515.00	
61	BR. NO. 90/52 RAMP STRUCTURE DRAINAGE SYSTEM							
		L.S.			-37.21 %		-41.86 %	
			43,000.00	27,000.00	-16,000.00	25,000.00	-18,000.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE							
62	SCARIFYING CONC. SURFACE 2120.0000	S.Y.	10.0000 21,200.00	4.6000 9,752.00	-54.00 % -11,448.00	3.0000 6,360.00	-70.00 % -14,840.00
63	FURTHER DECK PREPARATION EST.				0.00 %		0.00 %
64	CONCRETE FASCIA PANEL 24000.0000	S.F.	1,000.00 25.0000 600,000.00	1,000.00 29.4000 705,600.00		1,000.00 26.5000 636,000.00	
65	PREFABRICATED DRAINAGE MAT 1850.0000	S.Y.	11.0000 20,350.00	5.6000 10,360.00	-49.09 % -9,990.00	5.8000 10,730.00	-47.27 % -9,620.00
66	STRUCTURAL EARTH WALL 67400.0000	S.F.	18.0000 1,213,200.00	16.7500 1,128,950.00	-6.94 % -84,250.00	18.0000 1,213,200.00	0.00 % 0.00
67	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 64374.0000	C.Y.	18.0000 1,158,732.00	22.4000 1,441,977.60	24.44 % 283,245.60	20.0000 1,287,480.00	11.11 % 128,748.00
68	OLYMPIC PIPELINE PROTECTIVE SLAB 11.0000	S.Y.	150.0000 1,650.00	305.0000 3,355.00	103.33 % 1,705.00	470.0000 5,170.00	213.33 % 3,520.00
SURFACING							
69	CRUSHED SURFACING BASE COURSE 19209.0000	TON	15.0000 288,135.00	16.0000 307,344.00	6.67 % 19,209.00	17.0000 326,553.00	13.33 % 38,418.00

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
LIQUID ASPHALT								
70	ANTI-STRIPPING ADDITIVE	EST.			0.00 %			0.00 %
			33,040.00	33,040.00		33,040.00		
CEMENT CONCRETE PAVEMENT								
71	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00
HOT MIX ASPHALT								
72	PLANING BITUMINOUS PAVEMENT	S.Y.	740.0000	20.0000	-49.00 %	10.0000	-50.00 %	
			14,800.00	7,548.00	-7,252.00	7,400.00	-7,400.00	
73	HMA CL. 1/2 IN. PG 64-22	TON	31088.0000	45.0000	-7.78 %	43.0000	-4.44 %	
			1,398,960.00	1,290,152.00	-108,808.00	1,336,784.00	-62,176.00	
74	HMA CL. 1 IN. PG 64-22	TON	2740.0000	50.0000	-17.00 %	43.0000	-14.00 %	
			137,000.00	113,710.00	-23,290.00	117,820.00	-19,180.00	
75	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %	
			46,012.00	46,012.00		46,012.00		
76	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %	
			30,675.00	30,675.00		30,675.00		
77	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %		0.00 %	
			-8.00	-8.00		-8.00		

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
78	ESC LEAD							
	300.0000	DAY	400.0000	130.0000	-67.50 %	1.0000	-99.75 %	
			120,000.00	39,000.00	-81,000.00	300.00	-119,700.00	
79	SPECIAL SEEDING, FERTILIZING, AND MULCHING							
	6.5000	ACRE	2,000.0000	2,600.0000	30.00 %	3,700.0000	85.00 %	
			13,000.00	16,900.00	3,900.00	24,050.00	11,050.00	
80	MULCHING							
	0.6800	ACRE	1,200.0000	2,100.0000	75.00 %	1,800.0000	50.00 %	
			816.00	1,428.00	612.00	1,224.00	408.00	
81	COMPOST TYPE 1							
	649.0000	C.Y.	35.0000	33.5000	-4.29 %	24.0000	-31.43 %	
			22,715.00	21,741.50	-973.50	15,576.00	-7,139.00	
82	PERMANENT EROSION CONTROL BLANKET							
	4137.0000	S.Y.	3.0000	4.0000	33.33 %	3.2000	6.67 %	
			12,411.00	16,548.00	4,137.00	13,238.40	827.40	
83	PLASTIC COVERING							
	2500.0000	S.Y.	2.0000	2.0000	0.00 %	3.0000	50.00 %	
			5,000.00	5,000.00	0.00	7,500.00	2,500.00	
84	CHECK DAM							
	1150.0000	L.F.	7.0000	5.0000	-28.57 %	9.5000	35.71 %	
			8,050.00	5,750.00	-2,300.00	10,925.00	2,875.00	
85	STABILIZED CONSTRUCTION ENTRANCE							
	6528.0000	S.Y.	10.0000	10.7500	7.50 %	15.0000	50.00 %	
			65,280.00	70,176.00	4,896.00	97,920.00	32,640.00	
86	TIRE WASH							
	8.0000	EACH	3,500.0000	4,500.0000	28.57 %	3,600.0000	2.86 %	
			28,000.00	36,000.00	8,000.00	28,800.00	800.00	
87	STREET CLEANING							
	600.0000	HR	100.0000	90.0000	-10.00 %	95.0000	-5.00 %	
			60,000.00	54,000.00	-6,000.00	57,000.00	-3,000.00	
88	INLET PROTECTION							
	115.0000	EACH	60.0000	45.0000	-25.00 %	75.0000	25.00 %	
			6,900.00	5,175.00	-1,725.00	8,625.00	1,725.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
89	WATTLE							
	955.0000	L.F.	10.0000	3.0000	-70.00 %	8.0000	-20.00 %	
			9,550.00	2,865.00	-6,685.00	7,640.00	-1,910.00	
90	TOPSOIL TYPE B							
	4.0000	C.Y.	60.0000	200.0000	233.33 %	60.0000	0.00 %	
			240.00	800.00	560.00	240.00	0.00	
91	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %	
			250,000.00	250,000.00		250,000.00		
92	PSIPE HANCOCK CORALBERRY, #1 CONT., 9" HT.							
	2839.0000	EACH	6.0000	8.0000	33.33 %	8.0000	33.33 %	
			17,034.00	22,712.00	5,678.00	22,712.00	5,678.00	
93	PSIPE PACIFIC WAX MYRTLE, #2 CONT., 24" HT.							
	37.0000	EACH	19.0000	10.2500	-46.05 %	11.0000	-42.11 %	
			703.00	379.25	-323.75	407.00	-296.00	
94	PSIPE TALL OREGON GRAPE, #2 CONT., 18" HT.							
	2172.0000	EACH	9.0000	10.2500	13.89 %	11.4000	26.67 %	
			19,548.00	22,263.00	2,715.00	24,760.80	5,212.80	
95	PSIPE VINE MAPLE, BARE ROOT, 18" HT.							
	839.0000	EACH	5.0000	5.7500	15.00 %	4.0000	-20.00 %	
			4,195.00	4,824.25	629.25	3,356.00	-839.00	
96	PSIPE EMERALD QUEEN MAPLE, 8' HT, 1" CAL, 18" MIN.							
	28.0000	EACH	50.0000	61.0000	22.00 %	95.0000	90.00 %	
			1,400.00	1,708.00	308.00	2,660.00	1,260.00	
97	PSIPE "VEITCHII" BOSTON IVY, #1 CONT., 18" HT.							
	8.0000	EACH	8.0000	9.5000	18.75 %	15.0000	87.50 %	
			64.00	76.00	12.00	120.00	56.00	
98	PSIPE DOUGLAS FIR, #2 CONT., 24" HT.							
	137.0000	EACH	15.0000	10.2500	-31.67 %	11.0000	-26.67 %	
			2,055.00	1,404.25	-650.75	1,507.00	-548.00	
99	PSIPE WESTERN RED CEDAR, #2 CONT., 24" HT.							
	150.0000	EACH	10.0000	10.2500	2.50 %	11.0000	10.00 %	
			1,500.00	1,537.50	37.50	1,650.00	150.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
100	PSIPE BEAKED HAZEL NUT, #1 CONT., 12" HT.							
	995.0000	EACH	10.0000	8.2500	-17.50 %	7.0000	-30.00 %	
			9,950.00	8,208.75	-1,741.25	6,965.00	-2,985.00	
101	PLANT ESTABLISHMENT - SECOND YEAR							
	EST.				0.00 %		0.00 %	
			32,000.00	32,000.00		32,000.00		
102	PLANT ESTABLISHMENT - THIRD YEAR							
	EST.				0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		
103	SOIL AMENDMENT							
	1965.0000	C.Y.	35.0000	30.0000	-14.29 %	24.0000	-31.43 %	
			68,775.00	58,950.00	-9,825.00	47,160.00	-21,615.00	
104	BARK OR WOOD CHIP MULCH							
	1647.0000	C.Y.	35.0000	31.0000	-11.43 %	20.0000	-42.86 %	
			57,645.00	51,057.00	-6,588.00	32,940.00	-24,705.00	
105	MOBILE STORMWATER STORAGE TANK & SAND FILTRATION SYSTEM							
	39.0000	MO.	11,555.0000	9,300.0000	-19.52 %	18,000.0000	55.78 %	
			450,645.00	362,700.00	-87,945.00	702,000.00	251,355.00	
106	RELOCATE STORMWATER STORAGE TANK & SAND FILTRATION SYS							
	1.0000	EACH	1,000.0000	6,000.0000	500.00 %	7,500.0000	650.00 %	
			1,000.00	6,000.00	5,000.00	7,500.00	6,500.00	
107	OPERATION OF PRESSURIZED SAND FILTRATION SYSTEM							
	20000.0000	HR	7.0000	8.0000	14.29 %	0.0100	-99.86 %	
			140,000.00	160,000.00	20,000.00	200.00	-139,800.00	
108	SAND FILTRATION OPERATION PLAN							
		L.S.			-40.00 %		-70.00 %	
			5,000.00	3,000.00	-2,000.00	1,500.00	-3,500.00	
TRAFFIC								
109	BEAM GUARDRAIL TYPE 1							
	9270.0000	L.F.	20.0000	16.7500	-16.25 %	16.4000	-18.00 %	
			185,400.00	155,272.50	-30,127.50	152,028.00	-33,372.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
110	BEAM GUARDRAIL TYPE 10							
	13.0000	L.F.	60.0000	39.0000	-35.00 %	38.0000	-36.67 %	
			780.00	507.00	-273.00	494.00	-286.00	
111	BEAM GUARDRAIL TRANSITION SECTION TYPE 4							
	1.0000	EACH	1,100.0000	965.0000	-12.27 %	945.0000	-14.09 %	
			1,100.00	965.00	-135.00	945.00	-155.00	
112	BEAM GUARDRAIL FLARED TERMINAL							
	5.0000	EACH	2,000.0000	1,725.0000	-13.75 %	1,695.0000	-15.25 %	
			10,000.00	8,625.00	-1,375.00	8,475.00	-1,525.00	
113	BEAM GUARDRAIL BULL NOSE TERMINAL							
	2.0000	EACH	6,800.0000	6,600.0000	-2.94 %	6,500.0000	-4.41 %	
			13,600.00	13,200.00	-400.00	13,000.00	-600.00	
114	BEAM GUARDRAIL ANCHOR TYPE 1							
	1.0000	EACH	600.0000	565.0000	-5.83 %	550.0000	-8.33 %	
			600.00	565.00	-35.00	550.00	-50.00	
115	BEAM GUARDRAIL ANCHOR TYPE 4							
	8.0000	EACH	600.0000	545.0000	-9.17 %	535.0000	-10.83 %	
			4,800.00	4,360.00	-440.00	4,280.00	-520.00	
116	PRECAST CONC. BARRIER TYPE 2							
	603.0000	L.F.	25.0000	29.0000	16.00 %	29.0000	16.00 %	
			15,075.00	17,487.00	2,412.00	17,487.00	2,412.00	
117	PRECAST CONC. BARRIER TYPE 4							
	6206.0000	L.F.	25.0000	27.0000	8.00 %	30.0000	20.00 %	
			155,150.00	167,562.00	12,412.00	186,180.00	31,030.00	
118	CAST-IN-PLACE CONC. BARRIER							
	1748.0000	L.F.	100.0000	57.0000	-43.00 %	67.0000	-33.00 %	
			174,800.00	99,636.00	-75,164.00	117,116.00	-57,684.00	
119	CAST-IN-PLACE CONC. BARRIER TRANSITION FOR WALL C							
	1.0000	EACH	53,000.0000	98,000.0000	84.91 %	55,000.0000	3.77 %	
			53,000.00	98,000.00	45,000.00	55,000.00	2,000.00	
120	CAST-IN-PLACE CONC. BARRIER TRANSITION FOR WALL D							
	1.0000	EACH	46,000.0000	90,000.0000	95.65 %	45,000.0000	-2.17 %	
			46,000.00	90,000.00	44,000.00	45,000.00	-1,000.00	



PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
121	CAST-IN-PLACE CONC. BARRIER TRANSITION FOR WALL E							
	1.0000 EACH		44,000.0000	81,500.0000	85.23 %	45,000.0000	2.27 %	
			44,000.00	81,500.00	37,500.00	45,000.00	1,000.00	
122	CAST-IN-PLACE CONC. BARRIER TRANSITION FOR WALL F							
	1.0000 EACH		62,000.0000	114,000.0000	83.87 %	60,000.0000	-3.23 %	
			62,000.00	114,000.00	52,000.00	60,000.00	-2,000.00	
123	CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION							
	8.0000 EACH		3,000.0000	4,000.0000	33.33 %	3,500.0000	16.67 %	
			24,000.00	32,000.00	8,000.00	28,000.00	4,000.00	
124	TEMPORARY CONC. BARRIER							
	24830.0000 L.F.		10.0000	11.0000	10.00 %	6.7000	-33.00 %	
			248,300.00	273,130.00	24,830.00	166,361.00	-81,939.00	
125	TEMPORARY IMPACT ATTENUATOR							
	7.0000 EACH		10,000.0000	4,350.0000	-56.50 %	4,250.0000	-57.50 %	
			70,000.00	30,450.00	-39,550.00	29,750.00	-40,250.00	
126	PERMANENT IMPACT ATTENUATOR							
	2.0000 EACH		20,000.0000	23,000.0000	15.00 %	22,550.0000	12.75 %	
			40,000.00	46,000.00	6,000.00	45,100.00	5,100.00	
127	REPAIR IMPACT ATTENUATOR							
	EST.				0.00 %		0.00 %	
			25,000.00	25,000.00		25,000.00		
128	RESETTING IMPACT ATTENUATOR							
	3.0000 EACH		850.0000	800.0000	-5.88 %	800.0000	-5.88 %	
			2,550.00	2,400.00	-150.00	2,400.00	-150.00	
129	TRUCK-MOUNTED IMPACT ATTENUATOR							
	4.0000 EACH		8,000.0000	18,000.0000	125.00 %	1.0000	-99.99 %	
			32,000.00	72,000.00	40,000.00	4.00	-31,996.00	
130	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR							
	1000.0000 HR		45.0000	70.0000	55.56 %	75.0000	66.67 %	
			45,000.00	70,000.00	25,000.00	75,000.00	30,000.00	
131	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR							
	EST.				0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
132	BARRIER DELINEATOR							
	225.0000	EACH	15.0000	15.0000	0.00 %	13.0000	-13.33 %	
			3,375.00	3,375.00	0.00	2,925.00	-450.00	
133	PAINT LINE							
	2000.0000	L.F.	0.5000	0.6000	20.00 %	1.0000	100.00 %	
			1,000.00	1,200.00	200.00	2,000.00	1,000.00	
134	PROFILED PLASTIC LINE							
	47280.0000	L.F.	2.2500	1.3500	-40.00 %	1.6500	-26.67 %	
			106,380.00	63,828.00	-42,552.00	78,012.00	-28,368.00	
135	PROFILED PLASTIC DROP LANE LINE							
	6700.0000	L.F.	1.0000	1.2200	22.00 %	1.6500	65.00 %	
			6,700.00	8,174.00	1,474.00	11,055.00	4,355.00	
136	PLASTIC WIDE LINE							
	1500.0000	L.F.	3.0000	3.5000	16.67 %	3.0000	0.00 %	
			4,500.00	5,250.00	750.00	4,500.00	0.00	
137	PROFILED PLASTIC WIDE LINE							
	23110.0000	L.F.	2.5000	3.2500	30.00 %	3.1000	24.00 %	
			57,775.00	75,107.50	17,332.50	71,641.00	13,866.00	
138	PROFILED PLASTIC SKIP WIDE LINE							
	1250.0000	L.F.	1.5000	1.5000	0.00 %	2.0000	33.33 %	
			1,875.00	1,875.00	0.00	2,500.00	625.00	
139	PLASTIC CROSSWALK LINE							
	400.0000	S.F.	5.0000	6.1000	22.00 %	5.0000	0.00 %	
			2,000.00	2,440.00	440.00	2,000.00	0.00	
140	PLASTIC STOP LINE							
	40.0000	L.F.	10.0000	15.3000	53.00 %	8.0000	-20.00 %	
			400.00	612.00	212.00	320.00	-80.00	
141	PAINTED HOV LANE SYMBOL TYPE 1							
	14.0000	EACH	55.0000	56.0000	1.82 %	70.0000	27.27 %	
			770.00	784.00	14.00	980.00	210.00	
142	PLASTIC HOV LANE SYMBOL TYPE 1							
	13.0000	EACH	125.0000	193.0000	54.40 %	150.0000	20.00 %	
			1,625.00	2,509.00	884.00	1,950.00	325.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
143	PLASTIC DRAINAGE MARKING							
	123.0000	EACH	25.0000	20.0000	-20.00 %	50.0000	100.00 %	
			3,075.00	2,460.00	-615.00	6,150.00	3,075.00	
144	SHOULDER RUMBLE STRIP TYPE 1							
	1.5000	MI.	1,500.0000	1,050.0000	-30.00 %	5,000.0000	233.33 %	
			2,250.00	1,575.00	-675.00	7,500.00	5,250.00	
145	RAISED PAVEMENT MARKER TYPE 1							
	15.0000	HUND	200.0000	158.0000	-21.00 %	175.0000	-12.50 %	
			3,000.00	2,370.00	-630.00	2,625.00	-375.00	
146	RAISED PAVEMENT MARKER TYPE 2							
	9.0000	HUND	290.0000	330.0000	13.79 %	325.0000	12.07 %	
			2,610.00	2,970.00	360.00	2,925.00	315.00	
147	TEMPORARY PAVEMENT MARKING							
	83000.0000	L.F.	0.3000	0.1300	-56.67 %	0.1500	-50.00 %	
			24,900.00	10,790.00	-14,110.00	12,450.00	-12,450.00	
148	PERMANENT SIGNING							
		L.S.			-79.23 %		-75.00 %	
			260,000.00	54,000.00	-206,000.00	65,000.00	-195,000.00	
149	SIGN BRIDGE NO. 2							
		L.S.			-26.77 %		-9.45 %	
			127,000.00	93,000.00	-34,000.00	115,000.00	-12,000.00	
150	CANTILEVER SIGN STRUCTURE NO. 1							
		L.S.			-8.11 %		13.51 %	
			37,000.00	34,000.00	-3,000.00	42,000.00	5,000.00	
151	BRIDGE MOUNTED SIGN BRACKET NO. 1							
		L.S.			0.00 %		18.75 %	
			8,000.00	8,000.00	0.00	9,500.00	1,500.00	
152	BRIDGE MOUNTED SIGN BRACKET NO. 2							
		L.S.			70.00 %		100.00 %	
			5,000.00	8,500.00	3,500.00	10,000.00	5,000.00	
153	SIGN COVERING							
	128.0000	S.F.	5.0000	4.0000	-20.00 %	5.0000	0.00 %	
			640.00	512.00	-128.00	640.00	0.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC						
154	TEMPORARY ILLUMINATION SYSTEM	L.S.			39.77 %	104.55 %
			44,000.00	61,500.00	17,500.00	46,000.00
155	FORCE ACCOUNT TEMPORARY ILLUMINATION SYSTEM	EST.			0.00 %	0.00 %
			10,000.00	10,000.00		10,000.00
156	ILLUMINATION SYSTEM SUA 5066	L.S.			129.23 %	130.77 %
			195,000.00	447,000.00	252,000.00	450,000.00
157	DELETED ITEM					
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00
158	DIRECTIONAL BORING	L.F.			42.86 %	48.57 %
	1240.0000		35.0000	50.0000	18,600.00	64,480.00
			43,400.00	62,000.00		21,080.00
159	SEQUENTIAL ARROW SIGN	HR			-25.00 %	-20.00 %
	5000.0000		5.0000	3.7500	-6,250.00	4.0000
			25,000.00	18,750.00		20,000.00
160	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			162.50 %	400.00 %
	4.0000		4,000.0000	10,500.0000	26,000.00	80,000.00
			16,000.00	42,000.00		64,000.00
161	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			0.00 %	-72.00 %
	15000.0000		5.0000	5.0000	0.00 %	1.4000
			75,000.00	75,000.00		21,000.00
162	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-68.00 %	100.00 %
			50,000.00	16,000.00	-34,000.00	100,000.00
163	FLAGGERS AND SPOTTERS	HR			-5.00 %	-7.25 %
	7200.0000		40.0000	38.0000	-14,400.00	37.1000
			288,000.00	273,600.00		267,120.00
164	OTHER TRAFFIC CONTROL LABOR	HR			-5.00 %	112.50 %
	1700.0000		40.0000	38.0000	-3,400.00	85.0000
			68,000.00	64,600.00		144,500.00

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO.  
 1408 140TH PL NE 4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC							
165	TRAFFIC CONTROL SUPERVISOR	L.S.			-37.50 %		108.33 %
			48,000.00	30,000.00	-18,000.00	100,000.00	52,000.00
166	CONSTRUCTION SIGNS CLASS A	S.F.			53.33 %		-20.00 %
	400.0000		15.0000	23.0000	3,200.00	12.0000	-1,200.00
			6,000.00	9,200.00		4,800.00	
167	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			11.57 %		34.30 %
			24,200.00	27,000.00	2,800.00	32,500.00	8,300.00
168	TRAFFIC DATA ACCUMULATION & RAMP METERING SYSTEM	L.S.			53.89 %		-30.21 %
			87,400.00	134,500.00	47,100.00	61,000.00	-26,400.00
169	HIGHWAY ADVISORY RADIO SYSTEM	L.S.			32.79 %		9.84 %
			30,500.00	40,500.00	10,000.00	33,500.00	3,000.00
170	COMMUNICATION CONDUIT SYSTEM	L.S.			3.38 %		84.60 %
			189,600.00	196,000.00	6,400.00	350,000.00	160,400.00
171	COMMUNICATION CABLES AND INTERFACES	L.S.			-13.02 %		82.83 %
			180,500.00	157,000.00	-23,500.00	330,000.00	149,500.00
172	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.			14.42 %		9.84 %
			43,700.00	50,000.00	6,300.00	48,000.00	4,300.00
OTHER ITEMS							
173	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			-26.67 %		106.67 %
	23143.0000		15.0000	11.0000	-92,572.00	31.0000	370,288.00
			347,145.00	254,573.00		717,433.00	
174	SHORING OR EXTRA EXCAVATION CLASS B	S.F.			0.00 %		-46.67 %
	97320.0000		0.7500	0.7500	0.00	0.4000	-34,062.00
			72,990.00	72,990.00		38,928.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO.  
 1408 140TH PL NE 4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
175	GRAVEL BACKFILL FOR DRAIN							
	650.0000	C.Y.	25.0000	25.0000	0.00 %	38.0000	52.00 %	
			16,250.00	16,250.00	0.00	24,700.00	8,450.00	
176	PLUGGING EXISTING PIPE							
	6.0000	EACH	225.0000	475.0000	111.11 %	350.0000	55.56 %	
			1,350.00	2,850.00	1,500.00	2,100.00	750.00	
177	STRUCTURE SURVEYING							
		L.S.			-53.33 %		-33.33 %	
			75,000.00	35,000.00	-40,000.00	50,000.00	-25,000.00	
178	STRUCTURE MONITORING							
		L.S.			60.00 %		-50.00 %	
			5,000.00	8,000.00	3,000.00	2,500.00	-2,500.00	
179	ROADWAY SURVEYING							
		L.S.			-27.06 %		76.47 %	
			85,000.00	62,000.00	-23,000.00	150,000.00	65,000.00	
180	BOLLARD TYPE 1							
	5.0000	EACH	600.0000	500.0000	-16.67 %	760.0000	26.67 %	
			3,000.00	2,500.00	-500.00	3,800.00	800.00	
181	CHAIN LINK FENCE TYPE 3							
	1175.0000	L.F.	13.0000	9.5000	-26.92 %	10.0000	-23.08 %	
			15,275.00	11,162.50	-4,112.50	11,750.00	-3,525.00	
182	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE							
	2.0000	EACH	125.0000	230.0000	84.00 %	230.0000	84.00 %	
			250.00	460.00	210.00	460.00	210.00	
183	SINGLE 6 FT. CHAIN LINK GATE							
	1.0000	EACH	450.0000	325.0000	-27.78 %	183.0000	-59.33 %	
			450.00	325.00	-125.00	183.00	-267.00	
184	TEMPORARY FENCE							
	1150.0000	L.F.	2.0000	3.0000	50.00 %	8.0000	300.00 %	
			2,300.00	3,450.00	1,150.00	9,200.00	6,900.00	
185	HIGH VISIBILITY FENCE							
	1372.0000	L.F.	1.0000	2.7500	175.00 %	2.5000	150.00 %	
			1,372.00	3,773.00	2,401.00	3,430.00	2,058.00	

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
186	ABANDON EXISTING MANHOLE							
	13.0000	EACH	410.0000	460.0000	12.20 %	1,200.0000	192.68 %	
			5,330.00	5,980.00	650.00	15,600.00	10,270.00	
187	CONNECTION TO DRAINAGE STRUCTURE							
	25.0000	EACH	600.0000	2,100.0000	250.00 %	650.0000	8.33 %	
			15,000.00	52,500.00	37,500.00	16,250.00	1,250.00	
188	ADJUST MANHOLE							
	2.0000	EACH	300.0000	800.0000	166.67 %	900.0000	200.00 %	
			600.00	1,600.00	1,000.00	1,800.00	1,200.00	
189	MANHOLE 48 IN. DIAM. TYPE 1							
	14.0000	EACH	2,400.0000	1,700.0000	-29.17 %	3,100.0000	29.17 %	
			33,600.00	23,800.00	-9,800.00	43,400.00	9,800.00	
190	MANHOLE 72 IN. DIAM. TYPE 2							
	17.0000	EACH	5,000.0000	5,200.0000	4.00 %	5,800.0000	16.00 %	
			85,000.00	88,400.00	3,400.00	98,600.00	13,600.00	
191	ADJUST CATCH BASIN							
	10.0000	EACH	500.0000	825.0000	65.00 %	850.0000	70.00 %	
			5,000.00	8,250.00	3,250.00	8,500.00	3,500.00	
192	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN							
	2.0000	EACH	500.0000	250.0000	-50.00 %	300.0000	-40.00 %	
			1,000.00	500.00	-500.00	600.00	-400.00	
193	CLEANING EXISTING DRAINAGE STRUCTURE							
		L.S.			-60.00 %		100.00 %	
			10,000.00	4,000.00	-6,000.00	20,000.00	10,000.00	
194	ADJUST JUNCTION BOX							
	2.0000	EACH	100.0000	1,300.0000	1,200.00 %	250.0000	150.00 %	
			200.00	2,600.00	2,400.00	500.00	300.00	
195	FURNISHING AND JACKING STEEL CASING PIPE 36 IN. DIAM.							
	284.0000	L.F.	250.0000	365.0000	46.00 %	375.0000	50.00 %	
			71,000.00	103,660.00	32,660.00	106,500.00	35,500.00	
196	FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL							
		EST.			0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO.  
 1408 140TH PL NE 4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
197	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
198	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
199	FORCE ACCOUNT UTILITY LOCATION							
	EST.				0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		
200	FORCE ACCOUNT LOCATE OLYMPIC PIPELINE							
	EST.				0.00 %		0.00 %	
			1,000.00	1,000.00		1,000.00		
201	ABANDONMENT OF PIEZOMETER							
	L.S.				300.00 %		500.00 %	
			500.00	2,000.00	1,500.00	3,000.00	2,500.00	
202	PASSENGER SHELTERS							
	L.S.				-16.67 %		-44.44 %	
			126,000.00	105,000.00	-21,000.00	70,000.00	-56,000.00	
203	TACTILE PAVER							
	350.0000	S.F.	20.0000	5.0000	-75.00 %	45.0000	125.00 %	
			7,000.00	1,750.00	-5,250.00	15,750.00	8,750.00	
204	ROADSIDE CLEANUP							
	EST.				0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		
205	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
	EST.				0.00 %		0.00 %	
			5.00	5.00		5.00		
206	MINOR CHANGE							
	CALC				0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
207	AGGREGATE COMPLIANCE PRICE ADJUSTMENT							
	CALC				0.00 %		0.00 %	
			-1.00	-1.00		-1.00		



PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER -----      ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC.      KIEWIT PACIFIC CO.  
 1408 140TH PL NE      4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962      RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS							
208	SPCC PLAN	L.S.			-60.00 %		0.00 %
			5,000.00	2,000.00	-3,000.00	5,000.00	0.00
209	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.	1.3000	1.0000	-23.08 %	2.0000	53.85 %
	6528.0000		8,486.40	6,528.00	-1,958.40	13,056.00	4,569.60
210	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.	1.0000	1.2000	20.00 %	2.0000	100.00 %
	5760.0000		5,760.00	6,912.00	1,152.00	11,520.00	5,760.00
211	GEOSYNTHETIC RETAINING WALL	S.F.	15.0000	15.0000	0.00 %	80.0000	433.33 %
	360.0000		5,400.00	5,400.00	0.00	28,800.00	23,400.00
212	FLARED END SECTION 18 IN. DIAM.	EACH	400.0000	120.0000	-70.00 %	300.0000	-25.00 %
	2.0000		800.00	240.00	-560.00	600.00	-200.00
213	SCHEDULE A CULV. PIPE 18 IN. DIAM.	L.F.	35.0000	50.0000	42.86 %	33.0000	-5.71 %
	120.0000		4,200.00	6,000.00	1,800.00	3,960.00	-240.00
214	CATCH BASIN TYPE 2 54 IN. DIAM. W/DEBRIS CAGE	EACH	4,000.0000	4,100.0000	2.50 %	3,000.0000	-25.00 %
	3.0000		12,000.00	12,300.00	300.00	9,000.00	-3,000.00
215	CATCH BASIN TYPE 2 54 IN. DIAM. W/FLOW CONTROL STRUCT.	EACH	5,000.0000	4,400.0000	-12.00 %	6,500.0000	30.00 %
	1.0000		5,000.00	4,400.00	-600.00	6,500.00	1,500.00
216	PLASTIC TRAFFIC LETTER	EACH	40.0000	56.0000	40.00 %	50.0000	25.00 %
	28.0000		1,120.00	1,568.00	448.00	1,400.00	280.00
217	BRIDGE RAILING TYPE P	L.F.	40.0000	51.0000	27.50 %	110.0000	175.00 %
	380.0000		15,200.00	19,380.00	4,180.00	41,800.00	26,600.00
218	DUCTILE IRON STORM SEWER PIPE 12 IN. DIAM.	L.F.	50.0000	75.0000	50.00 %	82.0000	64.00 %
	201.0000		10,050.00	15,075.00	5,025.00	16,482.00	6,432.00

PS&E JOB NO : 04A033 REVISION NO : 1  
 CONTRACT NO : 006879 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL2190  
 HWY : SR 090  
 TITLE : I-90  
 EASTGATE TRANSIT ACCESS  
 142ND PLACE SE  
 04A033 (REV. 02-01-05)  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Feb 9 2005  
 AWARDED ON : Feb 18 2005

----- 7TH BIDDER ----- ----- 8TH BIDDER -----  
 NORTHWEST CONSTRUCTION, INC. KIEWIT PACIFIC CO.  
 1408 140TH PL NE 4904 LAKE WASHINGTON BLVD NE  
 SUITE 101  
 BELLEVUE WA 980073962 RENTON WA 980561057  
 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
219	DUCTILE IRON STORM SEWER PIPE 24 IN. DIAM.							
	182.0000 L.F.		75.0000	110.0000	46.67 %	105.0000	40.00 %	
			13,650.00	20,020.00	6,370.00	19,110.00	5,460.00	
220	SHOT BLAST CLEANING OF BRIDGE NO. 90/52 DECK							
	1040.0000 S.Y.		25.0000	8.0000	-68.00 %	10.0000	-60.00 %	
			26,000.00	8,320.00	-17,680.00	10,400.00	-15,600.00	
221	BRIDGE APPROACH SLAB TYPE 1							
	147.0000 S.Y.		200.0000	173.0000	-13.50 %	212.0000	6.00 %	
			29,400.00	25,431.00	-3,969.00	31,164.00	1,764.00	
222	BRIDGE APPROACH SLAB TYPE 2							
	530.0000 S.Y.		80.0000	178.0000	122.50 %	140.0000	75.00 %	
			42,400.00	94,340.00	51,940.00	74,200.00	31,800.00	
223	CABLE BARRIER							
	1580.0000 L.F.		9.0000	12.0000	33.33 %	11.6000	28.89 %	
			14,220.00	18,960.00	4,740.00	18,328.00	4,108.00	
224	CABLE BARRIER TERMINAL							
	2.0000 EACH		1,800.0000	1,800.0000	0.00 %	3,000.0000	66.67 %	
			3,600.00	3,600.00	0.00	6,000.00	2,400.00	
CONTRACT TOTAL			<u>\$19,196,998.40</u>	<u>\$18,954,818.65</u>	<u>-1.26%</u>	<u>\$20,937,241.14</u>	<u>9.07%</u>	
BASE TOTAL			<u>\$19,196,998.40</u>	<u>\$18,954,818.65</u>	<u>-1.26%</u>	<u>\$20,937,241.14</u>	<u>9.07%</u>	