
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

WILDER CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC.
1525 E MARINE VIEW DR 350 - 106TH AVE NE 3405 - 121ST ST SW

98004-5732 LYNNWOOD WA 98037-1549

PROJECT : EVERETT   WA  982011927 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -51.50 % -36.18 % -2.93 %
760,000.00 -806,865.63 1,000,000.00 -566,865.63 1,520,950.00 -45,915.631,566,865.63

9,000.0000
2 CLEARING AND GRUBBING

24.8000 ACRE 80.00 % 4,500.0000 -10.00 % 2,585.0000 -48.30 %
223,200.00 99,200.00 111,600.00 -12,400.00 64,108.00 -59,892.00

5,000.0000
124,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

0.0000
4 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

200.0000
5 REMOVING DRAINAGE STRUCTURE

41.0000 EACH -33.33 % 300.0000 0.00 % 270.0000 -10.00 %
8,200.00 -4,100.00 12,300.00 0.00 11,070.00 -1,230.00

300.0000
12,300.00

6 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00
7 REMOVING PORTION OF EXISTING STRUCTURE BLOCK WALL

L.S. -56.25 % 25.00 % -6.25 %
3,500.00 -4,500.00 10,000.00 2,000.00 7,500.00 -500.008,000.00

8 REMOVING PORTION OF EXISTING STRUCTURE MSE WALL
L.S. -94.67 % -93.33 % -93.33 %

4,000.00 -71,000.00 5,000.00 -70,000.00 5,000.00 -70,000.0075,000.00
9 REMOVING EXISTING BRIDGE NO. 9/104A

L.S. 59.57 % 0.00 % 200.00 %
15,956.90 5,956.90 10,000.00 0.00 30,000.00 20,000.0010,000.00

10 REMOVING PORTION OF EXISTING STRUCTURE CONC. WALL
L.S. -20.00 % 0.00 % 0.00 %

8,000.00 -2,000.00 10,000.00 0.00 10,000.00 0.0010,000.00
11 REMOVING EXISTING STRUCTURE ROCK WALL

L.S. -30.00 % 0.00 % 0.00 %
3,500.00 -1,500.00 5,000.00 0.00 5,000.00 0.005,000.00

3.0000
12 REMOVING CEMENT CONC. CURB

860.0000 L.F. -40.00 % 2.0000 -60.00 % 3.2500 -35.00 %
2,580.00 -1,720.00 1,720.00 -2,580.00 2,795.00 -1,505.00

5.0000
4,300.00
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PREPARATION

7.0000
13 REMOVING ASPHALT CONC. PAVEMENT

5410.0000 S.Y. 75.00 % 3.5000 -12.50 % 3.0500 -23.75 %
37,870.00 16,230.00 18,935.00 -2,705.00 16,500.50 -5,139.50

4.0000
21,640.00

4.0000
14 REMOVING ASPHALT CONC. CURB

2300.0000 L.F. 77.78 % 2.0000 -11.11 % 1.5000 -33.33 %
9,200.00 4,025.00 4,600.00 -575.00 3,450.00 -1,725.00

2.2500
5,175.00

7.0000
15 REMOVING CONC. BARRIER

60.0000 L.F. 0.00 % 5.0000 -28.57 % 45.0000 542.86 %
420.00 0.00 300.00 -120.00 2,700.00 2,280.00

7.0000
420.00

10.0000
16 REMOVING TRAFFIC ISLAND

346.0000 S.Y. -33.33 % 5.0000 -66.67 % 7.5000 -50.00 %
3,460.00 -1,730.00 1,730.00 -3,460.00 2,595.00 -2,595.00

15.0000
5,190.00

2.0000
17 REMOVING TRAFFIC CURB

1250.0000 L.F. -42.86 % 2.0000 -42.86 % 2.1000 -40.00 %
2,500.00 -1,875.00 2,500.00 -1,875.00 2,625.00 -1,750.00

3.5000
4,375.00

3.0000
18 REMOVING GUARDRAIL

4170.0000 L.F. 0.00 % 3.0000 0.00 % 5.2500 75.00 %
12,510.00 0.00 12,510.00 0.00 21,892.50 9,382.50

3.0000
12,510.00

160.0000
19 REMOVING GUARDRAIL ANCHOR

18.0000 EACH 6.67 % 160.0000 6.67 % 275.0000 83.33 %
2,880.00 180.00 2,880.00 180.00 4,950.00 2,250.00

150.0000
2,700.00

7.0000
20 REMOVING GUIDE POST

60.0000 EACH 40.00 % 5.0000 0.00 % 5.0000 0.00 %
420.00 120.00 300.00 0.00 300.00 0.00

5.0000
300.00

0.3500
21 REMOVING PAINT LINE

45280.0000 L.F. -12.50 % 0.3000 -25.00 % 0.3700 -7.50 %
15,848.00 -2,264.00 13,584.00 -4,528.00 16,753.60 -1,358.40

0.4000
18,112.00

0.6500
22 REMOVING PLASTIC LINE

8650.0000 L.F. 30.00 % 0.6000 20.00 % 0.6800 36.00 %
5,622.50 1,297.50 5,190.00 865.00 5,882.00 1,557.00

0.5000
4,325.00

25.0000
23 REMOVING PLASTIC TRAFFIC MARKING

54.0000 EACH -13.79 % 55.0000 89.66 % 26.3500 -9.14 %
1,350.00 -216.00 2,970.00 1,404.00 1,422.90 -143.10

29.0000
1,566.00

1.0000
24 REMOVING PLASTIC CROSSWALK LINE

3730.0000 S.F. 0.00 % 1.4000 40.00 % 1.3500 35.00 %
3,730.00 0.00 5,222.00 1,492.00 5,035.50 1,305.50

1.0000
3,730.00
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PREPARATION

100.0000
25 REMOVING RAISED PAVEMENT MARKER

9.4000 HUND -33.33 % 85.0000 -43.33 % 110.0000 -26.67 %
940.00 -470.00 799.00 -611.00 1,034.00 -376.00

150.0000
1,410.00

3.0000
26 REMOVING CHAIN LINK FENCE

1740.0000 L.F. 20.00 % 3.0000 20.00 % 6.5000 160.00 %
5,220.00 870.00 5,220.00 870.00 11,310.00 6,960.00

2.5000
4,350.00

4.0000
27  REMOVING WIRE FENCE

2330.0000 L.F. 0.00 % 2.0000 -50.00 % 1.7500 -56.25 %
9,320.00 0.00 4,660.00 -4,660.00 4,077.50 -5,242.50

4.0000
9,320.00

5.0000
28  REMOVING WOOD FENCE

510.0000 L.F. -33.33 % 3.0000 -60.00 % 5.0000 -33.33 %
2,550.00 -1,275.00 1,530.00 -2,295.00 2,550.00 -1,275.00

7.5000
3,825.00

2.0000
29  REMOVING EXISTING CULVERT

4817.0000 L.F. -90.00 % 12.0000 -40.00 % 8.0000 -60.00 %
9,634.00 -86,706.00 57,804.00 -38,536.00 38,536.00 -57,804.00

20.0000
96,340.00

200.0000
30  REMOVING BOLLARD

7.0000 EACH 33.33 % 50.0000 -66.67 % 150.0000 0.00 %
1,400.00 350.00 350.00 -700.00 1,050.00 0.00

150.0000
1,050.00

300.0000
31  REMOVING MISCELLANEOUS SIGN

21.0000 EACH 50.00 % 500.0000 150.00 % 250.0000 25.00 %
6,300.00 2,100.00 10,500.00 6,300.00 5,250.00 1,050.00

200.0000
4,200.00

5,600.0000
32  REMOVING UNDERGROUND STORAGE TANK

1.0000 EACH 1.82 % 10,000.0000 81.82 % 10,000.0000 81.82 %
5,600.00 100.00 10,000.00 4,500.00 10,000.00 4,500.00

5,500.0000
5,500.00

33 FORCE ACCOUNT SPECIAL CLEARING FOR ADVANCED MIGATION SITE
EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

GRADING

25.0000
34  STREAMBED COBBLES FOR CUTTHROAT CREEK

524.0000 TON -28.57 % 25.0000 -28.57 % 30.0000 -14.29 %
13,100.00 -5,240.00 13,100.00 -5,240.00 15,720.00 -2,620.00

35.0000
18,340.00

25.0000
35  STREAMBED COBBLES FOR WHISTLE CREEK

133.0000 TON -28.57 % 25.0000 -28.57 % 30.0000 -14.29 %
3,325.00 -1,330.00 3,325.00 -1,330.00 3,990.00 -665.00

35.0000
4,655.00
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25.0000
36  STREAMBED COBBLES FOR GREAT DANE CREEK

107.0000 TON -28.57 % 25.0000 -28.57 % 30.0000 -14.29 %
2,675.00 -1,070.00 2,675.00 -1,070.00 3,210.00 -535.00

35.0000
3,745.00

52.0000
37  STREAMBANK MATERIAL

251.0000 TON 48.57 % 25.0000 -28.57 % 25.0000 -28.57 %
13,052.00 4,267.00 6,275.00 -2,510.00 6,275.00 -2,510.00

35.0000
8,785.00

15.0000
38 ROADWAY EXCAVATION INCL. HAUL

38020.0000 C.Y. 100.00 % 14.0000 86.67 % 14.7000 96.00 %
570,300.00 285,150.00 532,280.00 247,130.00 558,894.00 273,744.00

7.5000
285,150.00

11.0000
39 PAVEMENT REPAIR EXCAVATION INCL. HAUL

732.0000 S.Y. -45.00 % 20.0000 0.00 % 6.5000 -67.50 %
8,052.00 -6,588.00 14,640.00 0.00 4,758.00 -9,882.00

20.0000
14,640.00

16.0000
40 UNSUITABLE FOUNDATION EXCAVATION

11353.0000 C.Y. 88.24 % 10.0000 17.65 % 12.8500 51.18 %
181,648.00 85,147.50 113,530.00 17,029.50 145,886.05 49,385.55

8.5000
96,500.50

23.0000
41  STREAM EXCAVATION INCL. HAUL

668.0000 C.Y. 91.67 % 15.0000 25.00 % 22.0000 83.33 %
15,364.00 7,348.00 10,020.00 2,004.00 14,696.00 6,680.00

12.0000
8,016.00

8.0000
42 GRAVEL BORROW INCL. HAUL

69948.0000 TON -27.27 % 8.0100 -27.18 % 9.2500 -15.91 %
559,584.00 -209,844.00 560,283.48 -209,144.52 647,019.00 -122,409.00

11.0000
769,428.00

17.0000
43 SAND DRAINAGE BLANKET

3510.0000 TON 41.67 % 15.0000 25.00 % 14.0000 16.67 %
59,670.00 17,550.00 52,650.00 10,530.00 49,140.00 7,020.00

12.0000
42,120.00

6.0000
44 EMBANKMENT COMPACTION

19997.0000 C.Y. 200.00 % 2.0000 0.00 % 3.1000 55.00 %
119,982.00 79,988.00 39,994.00 0.00 61,990.70 21,996.70

2.0000
39,994.00

45 FORCE ACCOUNT REMOVAL OF CONTAMINATED SOIL
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
46  REMOVAL OF TEMPORARY CONSTRUCTION ACCESS

L.S. -18.75 % 0.00 % 25.00 %
6,500.00 -1,500.00 8,000.00 0.00 10,000.00 2,000.008,000.00
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15.0000
47  POND EXCAVATION INCL. HAUL

14880.0000 C.Y. 100.00 % 13.0000 73.33 % 9.6500 28.67 %
223,200.00 111,600.00 193,440.00 81,840.00 143,592.00 31,992.00

7.5000
111,600.00

DRAINAGE

50.0000
48 DITCH EXCAVATION INCL. HAUL

60.0000 C.Y. 66.67 % 40.0000 33.33 % 50.0000 66.67 %
3,000.00 1,200.00 2,400.00 600.00 3,000.00 1,200.00

30.0000
1,800.00

800.0000
49 CONCRETE INLET

4.0000 EACH -1.23 % 750.0000 -7.41 % 680.0000 -16.05 %
3,200.00 -40.00 3,000.00 -240.00 2,720.00 -520.00

810.0000
3,240.00

1,800.0000
50 GRATE INLET TYPE 1

13.0000 EACH 12.50 % 1,500.0000 -6.25 % 1,875.0000 17.19 %
23,400.00 2,600.00 19,500.00 -1,300.00 24,375.00 3,575.00

1,600.0000
20,800.00

1,700.0000
51 DROP INLET TYPE 1

4.0000 EACH -37.04 % 2,500.0000 -7.41 % 3,225.0000 19.44 %
6,800.00 -4,000.00 10,000.00 -800.00 12,900.00 2,100.00

2,700.0000
10,800.00

3,400.0000
52 DROP INLET TYPE 2

2.0000 EACH -15.00 % 3,500.0000 -12.50 % 4,195.0000 4.88 %
6,800.00 -1,200.00 7,000.00 -1,000.00 8,390.00 390.00

4,000.0000
8,000.00

28.0000
53 LIGHT LOOSE RIPRAP

305.8000 TON -30.00 % 28.0000 -30.00 % 21.1500 -47.13 %
8,562.40 -3,669.60 8,562.40 -3,669.60 6,467.67 -5,764.33

40.0000
12,232.00

15.0000
54 QUARRY SPALLS

17054.9000 TON -25.00 % 22.0000 10.00 % 15.2500 -23.75 %
255,823.50 -85,274.50 375,207.80 34,109.80 260,087.23 -81,010.77

20.0000
341,098.00

25.0000
55 HALF ROUND PLAIN ST. CULV. PIPE 0.064 IN.TH. 30 IN.DIAM.

200.0000 L.F. -7.41 % 42.0000 55.56 % 47.5000 75.93 %
5,000.00 -400.00 8,400.00 3,000.00 9,500.00 4,100.00

27.0000
5,400.00

24.0000
56 UNDERDRAIN PIPE 6 IN. DIAM.

1032.0000 L.F. 60.00 % 13.0000 -13.33 % 6.3500 -57.67 %
24,768.00 9,288.00 13,416.00 -2,064.00 6,553.20 -8,926.80

15.0000
15,480.00

16.0000
57 UNDERDRAIN PIPE 8 IN. DIAM.

5076.0000 L.F. 100.00 % 14.0000 75.00 % 9.5000 18.75 %
81,216.00 40,608.00 71,064.00 30,456.00 48,222.00 7,614.00

8.0000
40,608.00
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DRAINAGE

40.0000
58 SCHEDULE A CULV. PIPE 12 IN. DIAM.

643.0000 L.F. 60.00 % 22.0000 -12.00 % 31.6500 26.60 %
25,720.00 9,645.00 14,146.00 -1,929.00 20,350.95 4,275.95

25.0000
16,075.00

41.0000
59 SCHEDULE A CULV. PIPE 18 IN. DIAM.

639.0000 L.F. -8.89 % 35.0000 -22.22 % 36.7500 -18.33 %
26,199.00 -2,556.00 22,365.00 -6,390.00 23,483.25 -5,271.75

45.0000
28,755.00

72.0000
60 SCHEDULE A CULV. PIPE 24 IN. DIAM.

68.0000 L.F. -40.00 % 60.0000 -50.00 % 43.3500 -63.87 %
4,896.00 -3,264.00 4,080.00 -4,080.00 2,947.80 -5,212.20

120.0000
8,160.00

32.0000
61 CORRUGATED POLYETHYLENE CULV. PIPE 18 IN. DIAM.

287.0000 L.F. 28.00 % 40.0000 60.00 % 38.1500 52.60 %
9,184.00 2,009.00 11,480.00 4,305.00 10,949.05 3,774.05

25.0000
7,175.00

45.0000
62 CORRUGATED POLYETHYLENE CULV. PIPE 24 IN. DIAM.

353.0000 L.F. 50.00 % 50.0000 66.67 % 43.3500 44.50 %
15,885.00 5,295.00 17,650.00 7,060.00 15,302.55 4,712.55

30.0000
10,590.00

30.0000
63 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

335.0000 L.F. -33.33 % 35.0000 -22.22 % 38.4500 -14.56 %
10,050.00 -5,025.00 11,725.00 -3,350.00 12,880.75 -2,194.25

45.0000
15,075.00

40.0000
64 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

225.0000 L.F. -33.33 % 50.0000 -16.67 % 44.0500 -26.58 %
9,000.00 -4,500.00 11,250.00 -2,250.00 9,911.25 -3,588.75

60.0000
13,500.00

85.0000
65 CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.

126.0000 L.F. 112.50 % 60.0000 50.00 % 51.0500 27.62 %
10,710.00 5,670.00 7,560.00 2,520.00 6,432.30 1,392.30

40.0000
5,040.00

27.0000
66 PLAIN ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM.

430.0000 L.F. 35.00 % 23.0000 15.00 % 22.5000 12.50 %
11,610.00 3,010.00 9,890.00 1,290.00 9,675.00 1,075.00

20.0000
8,600.00

500.0000
67 ST. STR. PLATE PIPE ARCH 12 GAGE 8 FT. 2 IN. SPAN

65.0000 L.F. 66.67 % 650.0000 116.67 % 465.0000 55.00 %
32,500.00 13,000.00 42,250.00 22,750.00 30,225.00 10,725.00

300.0000
19,500.00

750.0000
68 ST. STR. PLATE PIPE ARCH 12 GAGE 12 FT. 10 IN. SPAN

28.0000 L.F. 25.00 % 850.0000 41.67 % 715.9000 19.32 %
21,000.00 4,200.00 23,800.00 7,000.00 20,045.20 3,245.20

600.0000
16,800.00

900.0000
69 ST. STR. PLATE PIPE ARCH 12 GAGE 15 FT. 10 IN. SPAN

92.0000 L.F. 12.50 % 900.0000 12.50 % 615.3800 -23.08 %
82,800.00 9,200.00 82,800.00 9,200.00 56,614.96 -16,985.04

800.0000
73,600.00
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CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)
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1525 E MARINE VIEW DR 350 - 106TH AVE NE 3405 - 121ST ST SW

98004-5732 LYNNWOOD WA 98037-1549
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

8,500.0000
70  PRECAST REINF. CONC. BOX CULVERT 11' X 8' X 4'

1.0000 EACH -15.00 % 25,000.0000 150.00 % 8,310.0000 -16.90 %
8,500.00 -1,500.00 25,000.00 15,000.00 8,310.00 -1,690.00

10,000.0000
10,000.00

STORM SEWER

1,000.0000
71 CATCH BASIN TYPE 1-L

11.0000 EACH -33.33 % 1,200.0000 -20.00 % 1,625.0000 8.33 %
11,000.00 -5,500.00 13,200.00 -3,300.00 17,875.00 1,375.00

1,500.0000
16,500.00

850.0000
72 CATCH BASIN TYPE 1

102.0000 EACH -2.86 % 1,000.0000 14.29 % 855.0000 -2.29 %
86,700.00 -2,550.00 102,000.00 12,750.00 87,210.00 -2,040.00

875.0000
89,250.00

1,800.0000
73 CATCH BASIN TYPE 2 48 IN. DIAM.

23.0000 EACH -10.00 % 2,300.0000 15.00 % 1,745.0000 -12.75 %
41,400.00 -4,600.00 52,900.00 6,900.00 40,135.00 -5,865.00

2,000.0000
46,000.00

4,000.0000
74  CATCH BASIN TYPE 2 48 IN. DIAM. WITH FLOW SPLITTER

1.0000 EACH 33.33 % 3,500.0000 16.67 % 2,105.0000 -29.83 %
4,000.00 1,000.00 3,500.00 500.00 2,105.00 -895.00

3,000.0000
3,000.00

14,000.0000
75 CATCH BASIN TYPE 2 96 IN. DIAM.

1.0000 EACH 75.00 % 10,000.0000 25.00 % 8,070.0000 0.88 %
14,000.00 6,000.00 10,000.00 2,000.00 8,070.00 70.00

8,000.0000
8,000.00

3,000.0000
76  CATCH BASIN TYPE 2 WITH FLOW CONTROL DEVICE 54 IN. DIAM

3.0000 EACH -66.67 % 4,500.0000 -50.00 % 3,530.0000 -60.78 %
9,000.00 -18,000.00 13,500.00 -13,500.00 10,590.00 -16,410.00

9,000.0000
27,000.00

2.0000
77 TESTING STORM SEWER PIPE

14377.0000 L.F. 25.00 % 1.2500 -21.88 % 1.0000 -37.50 %
28,754.00 5,750.80 17,971.25 -5,031.95 14,377.00 -8,626.20

1.6000
23,003.20

24.0000
78 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.

215.0000 L.F. 20.00 % 24.0000 20.00 % 36.9500 84.75 %
5,160.00 860.00 5,160.00 860.00 7,944.25 3,644.25

20.0000
4,300.00

28.0000
79 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

437.0000 L.F. -30.00 % 42.0000 5.00 % 38.3000 -4.25 %
12,236.00 -5,244.00 18,354.00 874.00 16,737.10 -742.90

40.0000
17,480.00

0.0000
80 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00
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STORM SEWER

21.0000
81 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

12234.0000 L.F. 0.00 % 28.0000 33.33 % 22.5500 7.38 %
256,914.00 0.00 342,552.00 85,638.00 275,876.70 18,962.70

21.0000
256,914.00

29.0000
82 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1372.0000 L.F. -3.33 % 40.0000 33.33 % 32.1000 7.00 %
39,788.00 -1,372.00 54,880.00 13,720.00 44,041.20 2,881.20

30.0000
41,160.00

41.0000
83 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

119.0000 L.F. 2.50 % 65.0000 62.50 % 43.3500 8.38 %
4,879.00 119.00 7,735.00 2,975.00 5,158.65 398.65

40.0000
4,760.00

SANITARY SEWER
84  CONNECT TO EXISTING SEWER SYSTEM

L.S. -33.33 % 100.00 % -53.33 %
5,000.00 -2,500.00 15,000.00 7,500.00 3,500.00 -4,000.007,500.00

200.0000
85  30" C905 SEWER PIPE

166.0000 L.F. 90.48 % 160.0000 52.38 % 138.0000 31.43 %
33,200.00 15,770.00 26,560.00 9,130.00 22,908.00 5,478.00

105.0000
17,430.00

170.0000
86  42 " STEEL CASING - OPEN CUT INSTALLATION

130.0000 L.F. 13.33 % 400.0000 166.67 % 325.0000 116.67 %
22,100.00 2,600.00 52,000.00 32,500.00 42,250.00 22,750.00

150.0000
19,500.00

87  REMOVE & DISPOSE OF EXISTING 24" CASING AND 15" SEWER
L.S. -33.33 % 233.33 % -41.67 %

4,000.00 -2,000.00 20,000.00 14,000.00 3,500.00 -2,500.006,000.00
88  REMOVE & DISPOSE OF EXISTING 48" SEWER MANHOLE

L.S. 100.00 % 150.00 % -25.00 %
4,000.00 2,000.00 5,000.00 3,000.00 1,500.00 -500.002,000.00

WATER LINES

1,500.0000
89  2" COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY

6.0000 EACH 50.00 % 2,100.0000 110.00 % 3,100.0000 210.00 %
9,000.00 3,000.00 12,600.00 6,600.00 18,600.00 12,600.00

1,000.0000
6,000.00

2,000.0000
90  BLOW-OFF ASSEMBLY

2.0000 EACH 300.00 % 1,200.0000 140.00 % 1,500.0000 200.00 %
4,000.00 3,000.00 2,400.00 1,400.00 3,000.00 2,000.00

500.0000
1,000.00
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WATER LINES

3,200.0000
91  FIRE HYDRANT ASSEMBLY

10.0000 EACH 28.00 % 4,000.0000 60.00 % 4,325.0000 73.00 %
32,000.00 7,000.00 40,000.00 15,000.00 43,250.00 18,250.00

2,500.0000
25,000.00

50.0000
92  CVW DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

405.0000 L.F. 11.11 % 40.0000 -11.11 % 36.0000 -20.00 %
20,250.00 2,025.00 16,200.00 -2,025.00 14,580.00 -3,645.00

45.0000
18,225.00

42.0000
93  CVW DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

8906.0000 L.F. -40.00 % 45.0000 -35.71 % 41.0000 -41.43 %
374,052.00 -249,368.00 400,770.00 -222,650.00 365,146.00 -258,274.00

70.0000
623,420.00

1,200.0000
94  CVW GATE VALVE 8 IN.

1.0000 EACH 20.00 % 900.0000 -10.00 % 1,200.0000 20.00 %
1,200.00 200.00 900.00 -100.00 1,200.00 200.00

1,000.0000
1,000.00

1,500.0000
95  CVW GATE VALVE 12 IN.

15.0000 EACH 0.00 % 1,300.0000 -13.33 % 1,745.0000 16.33 %
22,500.00 0.00 19,500.00 -3,000.00 26,175.00 3,675.00

1,500.0000
22,500.00

2,300.0000
96  SERVICE CONNECTION

10.0000 EACH 84.00 % 1,000.0000 -20.00 % 1,500.0000 20.00 %
23,000.00 10,500.00 10,000.00 -2,500.00 15,000.00 2,500.00

1,250.0000
12,500.00

2,100.0000
97  RELOCATED SHORT SERVICE CONNECTION

8.0000 EACH 40.00 % 1,000.0000 -33.33 % 1,350.0000 -10.00 %
16,800.00 4,800.00 8,000.00 -4,000.00 10,800.00 -1,200.00

1,500.0000
12,000.00

3,400.0000
98  RELOCATED LONG SERVICE CONNECTION

5.0000 EACH 70.00 % 1,000.0000 -50.00 % 1,800.0000 -10.00 %
17,000.00 7,000.00 5,000.00 -5,000.00 9,000.00 -1,000.00

2,000.0000
10,000.00

4,500.0000
99  RELOCATED 1-1/2" SERVICE CONNECTION

1.0000 EACH 125.00 % 2,500.0000 25.00 % 2,500.0000 25.00 %
4,500.00 2,500.00 2,500.00 500.00 2,500.00 500.00

2,000.0000
2,000.00

5,400.0000
100  CONNECT TO EXISTING WATER SYSTEM

4.0000 EACH 260.00 % 5,000.0000 233.33 % 3,500.0000 133.33 %
21,600.00 15,600.00 20,000.00 14,000.00 14,000.00 8,000.00

1,500.0000
6,000.00

87.0000
101  CVW D.I.P. FOR WATER MAIN 8" DIAM. RESTRAINED JOINT

120.0000 L.F. 45.00 % 150.0000 150.00 % 59.3500 -1.08 %
10,440.00 3,240.00 18,000.00 10,800.00 7,122.00 -78.00

60.0000
7,200.00

67.0000
102  CVW D.I.P. FOR WATER MAIN 12" DIAM. RESTRAINED JOINT

2280.0000 L.F. -4.29 % 80.0000 14.29 % 59.9500 -14.36 %
152,760.00 -6,840.00 182,400.00 22,800.00 136,686.00 -22,914.00

70.0000
159,600.00
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WATER LINES

10.0000
103  REMOVAL AND DISPOSAL OF 6" AC PIPE

4245.0000 L.F. -75.00 % 25.0000 -37.50 % 25.0000 -37.50 %
42,450.00 -127,350.00 106,125.00 -63,675.00 106,125.00 -63,675.00

40.0000
169,800.00

7.0000
104  2" STEEL CASING - OPEN CUT INSTALLATION

1420.0000 L.F. -41.67 % 32.0000 166.67 % 28.5000 137.50 %
9,940.00 -7,100.00 45,440.00 28,400.00 40,470.00 23,430.00

12.0000
17,040.00

220.0000
105  16" STEEL CASING - OPEN CUT INSTALLATION

77.0000 L.F. 76.00 % 145.0000 16.00 % 141.5000 13.20 %
16,940.00 7,315.00 11,165.00 1,540.00 10,895.50 1,270.50

125.0000
9,625.00

160.0000
106  24" STEEL CASING - OPEN CUT INSTALLATION

457.0000 L.F. 6.67 % 165.0000 10.00 % 205.3000 36.87 %
73,120.00 4,570.00 75,405.00 6,855.00 93,822.10 25,272.10

150.0000
68,550.00

340.0000
107  38" STEEL CASING - OPEN CUT INSTALLATION

45.0000 L.F. -2.86 % 325.0000 -7.14 % 343.8000 -1.77 %
15,300.00 -450.00 14,625.00 -1,125.00 15,471.00 -279.00

350.0000
15,750.00

800.0000
108  REMOVE AND SALVAGE EXISTING FIRE HYDRANT

1.0000 EACH -20.00 % 1,500.0000 50.00 % 4,000.0000 300.00 %
800.00 -200.00 1,500.00 500.00 4,000.00 3,000.00

1,000.0000
1,000.00

12,000.0000
109  TEMPORARY CONNECTION TO EXISTING WATER SYSTEM

1.0000 EACH 700.00 % 12,000.0000 700.00 % 10,000.0000 566.67 %
12,000.00 10,500.00 12,000.00 10,500.00 10,000.00 8,500.00

1,500.0000
1,500.00

STRUCTURE

30.0000
110 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1372.0000 C.Y. 0.00 % 20.0000 -33.33 % 18.0000 -40.00 %
41,160.00 0.00 27,440.00 -13,720.00 24,696.00 -16,464.00

30.0000
41,160.00

111 SHORING OR EXTRA EXCAVATION CL. A - CONC. RET. WALL
L.S. 422.73 % 354.55 % 740.91 %

115,000.00 93,000.00 100,000.00 78,000.00 185,000.00 163,000.0022,000.00

33.0000
112 GRAVEL BACKFILL FOR WALL

795.0000 C.Y. -5.71 % 30.0000 -14.29 % 30.0000 -14.29 %
26,235.00 -1,590.00 23,850.00 -3,975.00 23,850.00 -3,975.00

35.0000
27,825.00

20.0000
113 SHAFT - 24 IN. DIAMETER

440.0000 L.F. -60.00 % 65.0000 30.00 % 1.0000 -98.00 %
8,800.00 -13,200.00 28,600.00 6,600.00 440.00 -21,560.00

50.0000
22,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

WILDER CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC.
1525 E MARINE VIEW DR 350 - 106TH AVE NE 3405 - 121ST ST SW

98004-5732 LYNNWOOD WA 98037-1549

PROJECT : EVERETT   WA  982011927 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

220.0000
114 FURNISHING SOLDIER PILE - W12X106

515.0000 L.F. 175.00 % 60.0000 -25.00 % 222.0000 177.50 %
113,300.00 72,100.00 30,900.00 -10,300.00 114,330.00 73,130.00

80.0000
41,200.00

6,300.0000
115 FURNISHING AND DRIVING STEEL TEST PILE

1.0000 EACH -58.00 % 5,000.0000 -66.67 % 7,000.0000 -53.33 %
6,300.00 -8,700.00 5,000.00 -10,000.00 7,000.00 -8,000.00

15,000.0000
15,000.00

38.0000
116 FURNISHING ST. PILING

205.0000 L.F. -52.50 % 40.0000 -50.00 % 70.0000 -12.50 %
7,790.00 -8,610.00 8,200.00 -8,200.00 14,350.00 -2,050.00

80.0000
16,400.00

2,000.0000
117 DRIVING ST. PILE

7.0000 EACH 0.00 % 2,000.0000 0.00 % 1,200.0000 -40.00 %
14,000.00 0.00 14,000.00 0.00 8,400.00 -5,600.00

2,000.0000
14,000.00

442.0000
118 CONC. CLASS 4000 FOR RETAINING WALL

668.0000 C.Y. 5.24 % 750.0000 78.57 % 430.0000 2.38 %
295,256.00 14,696.00 501,000.00 220,440.00 287,240.00 6,680.00

420.0000
280,560.00

2.0000
119 ST. REINF. BAR FOR BRIDGE

2100.0000 LB. 33.33 % 1.0000 -33.33 % 1.4500 -3.33 %
4,200.00 1,050.00 2,100.00 -1,050.00 3,045.00 -105.00

1.5000
3,150.00

1.0000
120 ST. REINF. BAR FOR RETAINING WALL

61730.0000 LB. -33.33 % 1.0000 -33.33 % 1.1000 -26.67 %
61,730.00 -30,865.00 61,730.00 -30,865.00 67,903.00 -24,692.00

1.5000
92,595.00

950.0000
121 CONC. CLASS 4000 FOR BRIDGE

20.0000 C.Y. 58.33 % 900.0000 50.00 % 1,400.0000 133.33 %
19,000.00 7,000.00 18,000.00 6,000.00 28,000.00 16,000.00

600.0000
12,000.00

122 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-10.00 -10.00 -10.00-10.00

2,400.0000
123 TIMBER LAGGING

6.0000 MBM -20.00 % 2,500.0000 -16.67 % 600.0000 -80.00 %
14,400.00 -3,600.00 15,000.00 -3,000.00 3,600.00 -14,400.00

3,000.0000
18,000.00

124 SUPERSTRUCTURE LITTLE BEAR CREEK BRIDGE NO. 9/104A REPL.
L.S. -41.43 % 42.86 % 14.29 %

41,000.00 -29,000.00 100,000.00 30,000.00 80,000.00 10,000.0070,000.00

210.0000
125 SEW TRAFFIC BARRIER

2828.0000 L.F. -16.00 % 220.0000 -12.00 % 202.0000 -19.20 %
593,880.00 -113,120.00 622,160.00 -84,840.00 571,256.00 -135,744.00

250.0000
707,000.00
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04A058 (REVISED 6-20-05)

WILDER CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC.
1525 E MARINE VIEW DR 350 - 106TH AVE NE 3405 - 121ST ST SW

98004-5732 LYNNWOOD WA 98037-1549

PROJECT : EVERETT   WA  982011927 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

130.0000
126 TRAFFIC BARRIER

570.0000 L.F. 30.00 % 110.0000 10.00 % 90.0000 -10.00 %
74,100.00 17,100.00 62,700.00 5,700.00 51,300.00 -5,700.00

100.0000
57,000.00

23.0000
127 STRUCTURAL EARTH WALL

6914.0000 S.F. -8.00 % 23.0000 -8.00 % 19.0500 -23.80 %
159,022.00 -13,828.00 159,022.00 -13,828.00 131,711.70 -41,138.30

25.0000
172,850.00

13.0000
128  WELDED WIRE FACED STRUCTURAL EARTH WALL

17795.5000 S.F. -48.00 % 16.0000 -36.00 % 18.5000 -26.00 %
231,341.50 -213,546.00 284,728.00 -160,159.50 329,216.75 -115,670.75

25.0000
444,887.50

30.0000
129 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

6896.0000 C.Y. 20.00 % 31.0000 24.00 % 19.2500 -23.00 %
206,880.00 34,480.00 213,776.00 41,376.00 132,748.00 -39,652.00

25.0000
172,400.00

SURFACING

9.0000
130 SHOULDER BALLAST

6687.0000 TON -35.71 % 18.0000 28.57 % 13.8000 -1.43 %
60,183.00 -33,435.00 120,366.00 26,748.00 92,280.60 -1,337.40

14.0000
93,618.00

21.0000
131 CRUSHED SURFACING BASE COURSE

32231.0000 TON 40.00 % 15.0000 0.00 % 14.1000 -6.00 %
676,851.00 193,386.00 483,465.00 0.00 454,457.10 -29,007.90

15.0000
483,465.00

18.0000
132 CRUSHED SURFACING TOP COURSE

3836.0000 TON -25.00 % 16.0000 -33.33 % 17.7500 -26.04 %
69,048.00 -23,016.00 61,376.00 -30,688.00 68,089.00 -23,975.00

24.0000
92,064.00

LIQUID ASPHALT
133 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
52,164.00 52,164.00 52,164.0052,164.00

HOT MIX ASPHALT

6.0000
134 PLANING BITUMINOUS PAVEMENT

1040.0000 S.Y. 0.00 % 8.0000 33.33 % 3.8000 -36.67 %
6,240.00 0.00 8,320.00 2,080.00 3,952.00 -2,288.00

6.0000
6,240.00
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HOT MIX ASPHALT

55.0000
135 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

1066.0000 TON -8.33 % 80.0000 33.33 % 92.7500 54.58 %
58,630.00 -5,330.00 85,280.00 21,320.00 98,871.50 34,911.50

60.0000
63,960.00

48.0000
136 HMA CL. 1/2 IN. PG 64-22

52564.0000 TON 14.29 % 48.0000 14.29 % 46.9500 11.79 %
2,523,072.00 315,384.00 2,523,072.00 315,384.00 2,467,879.80 260,191.80

42.0000
2,207,688.00

137 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
138 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
1.00 1.00 1.001.00

65.0000
139 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

955.0000 TON -18.75 % 80.0000 0.00 % 105.2500 31.56 %
62,075.00 -14,325.00 76,400.00 0.00 100,513.75 24,113.75

80.0000
76,400.00

140 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-10.00 -10.00 -10.00-10.00

IRRIGATION AND WATER DISTRIBUTION
141 IRRIGATION SYSTEM

L.S. 125.00 % -37.50 % 196.88 %
72,000.00 40,000.00 20,000.00 -12,000.00 95,000.00 63,000.0032,000.00

EROSION CONTROL AND PLANTING

100.0000
142 ESC LEAD

370.0000 DAY 66.67 % 1.0000 -98.33 % 175.0000 191.67 %
37,000.00 14,800.00 370.00 -21,830.00 64,750.00 42,550.00

60.0000
22,200.00

1,000.0000
143 SEEDING, FERTILIZING, AND MULCHING

7.0900 ACRE -21.38 % 2,500.0000 96.54 % 970.0000 -23.74 %
7,090.00 -1,928.48 17,725.00 8,706.52 6,877.30 -2,141.18

1,272.0000
9,018.48

34.0000
144 COMPOST TYPE 1

1062.0000 C.Y. -15.00 % 24.0000 -40.00 % 34.7500 -13.13 %
36,108.00 -6,372.00 25,488.00 -16,992.00 36,904.50 -5,575.50

40.0000
42,480.00
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9.0000
145 STABILIZED CONSTRUCTION ENTRANCE

2000.0000 S.Y. 0.00 % 15.0000 66.67 % 9.5000 5.56 %
18,000.00 0.00 30,000.00 12,000.00 19,000.00 1,000.00

9.0000
18,000.00

78.0000
146 INLET PROTECTION

187.0000 EACH 30.00 % 60.0000 0.00 % 75.0000 25.00 %
14,586.00 3,366.00 11,220.00 0.00 14,025.00 2,805.00

60.0000
11,220.00

95.0000
147 STREET CLEANING

1400.0000 HR 26.67 % 105.0000 40.00 % 85.0000 13.33 %
133,000.00 28,000.00 147,000.00 42,000.00 119,000.00 14,000.00

75.0000
105,000.00

4.0000
148 SILT FENCE

17764.0000 L.F. 14.29 % 3.0000 -14.29 % 4.0500 15.71 %
71,056.00 8,882.00 53,292.00 -8,882.00 71,944.20 9,770.20

3.5000
62,174.00

6.0000
149 WATTLE

5951.0000 L.F. 20.00 % 3.0000 -40.00 % 2.8500 -43.00 %
35,706.00 5,951.00 17,853.00 -11,902.00 16,960.35 -12,794.65

5.0000
29,755.00

150 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

358,000.00 358,000.00 358,000.00358,000.00

11.0000
151 TOPSOIL TYPE A

2192.0000 C.Y. -57.69 % 16.0000 -38.46 % 11.0500 -57.50 %
24,112.00 -32,880.00 35,072.00 -21,920.00 24,221.60 -32,770.40

26.0000
56,992.00

4.0000
152 PSIPE SCOULERS WILLOW MIN. 36" HT., LIVE STAKE

568.0000 EACH 100.00 % 3.0000 50.00 % 4.2500 112.50 %
2,272.00 1,136.00 1,704.00 568.00 2,414.00 1,278.00

2.0000
1,136.00

4.0000
153 PSIPE PACIFIC WILLOW MIN. 36" HT., LIVE STAKE

532.0000 EACH 100.00 % 3.0000 50.00 % 4.2500 112.50 %
2,128.00 1,064.00 1,596.00 532.00 2,261.00 1,197.00

2.0000
1,064.00

4.0000
154 PSIPE PISPE LASIANDRA WILLOW MIN. 36" HT., LIVE STAKE

532.0000 EACH 100.00 % 3.0000 50.00 % 4.2500 112.50 %
2,128.00 1,064.00 1,596.00 532.00 2,261.00 1,197.00

2.0000
1,064.00

4.0000
155 PSIPE SITKA WILLOW MIN. 36" HT., LIVE STAKE

568.0000 EACH 100.00 % 3.0000 50.00 % 4.2500 112.50 %
2,272.00 1,136.00 1,704.00 568.00 2,414.00 1,278.00

2.0000
1,136.00

4.0000
156 PSIPE VINE MAPLE, MIN. 12" HT., NO. 1 CONT.

671.0000 EACH -50.00 % 5.0000 -37.50 % 4.2500 -46.88 %
2,684.00 -2,684.00 3,355.00 -2,013.00 2,851.75 -2,516.25

8.0000
5,368.00
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4.0000
157 PSIPE HAZELNUT, MIN 12" HT, NO. 1 CONT.

214.0000 EACH -50.00 % 6.0000 -25.00 % 4.2500 -46.88 %
856.00 -856.00 1,284.00 -428.00 909.50 -802.50

8.0000
1,712.00

4.0000
158 PSIPE RED-OSIER DOGWOOD, MIN. 12" HT., NO. 1 CONT.

1096.0000 EACH -50.00 % 4.5000 -43.75 % 4.2500 -46.88 %
4,384.00 -4,384.00 4,932.00 -3,836.00 4,658.00 -4,110.00

8.0000
8,768.00

4.0000
159 PSIPE INDIAN PLUM, MIN. 12" HT., NO. 1 CONT.

453.0000 EACH -50.00 % 6.0000 -25.00 % 4.2500 -46.88 %
1,812.00 -1,812.00 2,718.00 -906.00 1,925.25 -1,698.75

8.0000
3,624.00

4.0000
160 PSIPE MOCK ORANGE, MIN 12" HT. NO. 1 CONT.

794.0000 EACH -50.00 % 5.0000 -37.50 % 4.2500 -46.88 %
3,176.00 -3,176.00 3,970.00 -2,382.00 3,374.50 -2,977.50

8.0000
6,352.00

4.0000
161 PSIPE NINEBARK, MIN. 12" HT., NO. 1 CONT.

325.0000 EACH -50.00 % 5.0000 -37.50 % 4.2500 -46.88 %
1,300.00 -1,300.00 1,625.00 -975.00 1,381.25 -1,218.75

8.0000
2,600.00

4.0000
162 PSIPE BALDHIP ROSE, MIN. 12" HT., NO. 1 CONT.

495.0000 EACH -50.00 % 4.5000 -43.75 % 4.2500 -46.88 %
1,980.00 -1,980.00 2,227.50 -1,732.50 2,103.75 -1,856.25

8.0000
3,960.00

4.0000
163 PSIPE THIMBLEBERRY, MIN. 12" HT., NO. 1 CONT.

1458.0000 EACH -50.00 % 5.0000 -37.50 % 4.2500 -46.88 %
5,832.00 -5,832.00 7,290.00 -4,374.00 6,196.50 -5,467.50

8.0000
11,664.00

4.0000
164 PSIPE SALMONBERRY, MIN. 12" HT., NO. 1 CONT.

897.0000 EACH -50.00 % 5.0000 -37.50 % 4.2500 -46.88 %
3,588.00 -3,588.00 4,485.00 -2,691.00 3,812.25 -3,363.75

8.0000
7,176.00

4.0000
165 PSIPE SNOWBERRY, MIN. 12" HT., NO. 1 CONT.

915.0000 EACH -50.00 % 5.0000 -37.50 % 4.2500 -46.88 %
3,660.00 -3,660.00 4,575.00 -2,745.00 3,888.75 -3,431.25

8.0000
7,320.00

16.0000
166 PSIPE GRAND FIR, MIN. 18" HT., NO. 2 CONT.

835.0000 EACH 28.00 % 15.0000 20.00 % 16.3500 30.80 %
13,360.00 2,922.50 12,525.00 2,087.50 13,652.25 3,214.75

12.5000
10,437.50

4.0000
167 PSIPE BIGLEAF MAPLE, MIN. 12" HT., NO. 1 CONT.

792.0000 EACH -68.00 % 6.0000 -52.00 % 4.2500 -66.00 %
3,168.00 -6,732.00 4,752.00 -5,148.00 3,366.00 -6,534.00

12.5000
9,900.00

4.0000
168 PSIPE RED MAPLE, MIN 12" HT., NO. 1 CONT

10.0000 EACH -68.00 % 5.0000 -60.00 % 4.2500 -66.00 %
40.00 -85.00 50.00 -75.00 42.50 -82.50

12.5000
125.00
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4.0000
169 PSIPE RED ALDER, MIN 12" HT., NO. 1 CONT

9.0000 EACH -68.00 % 5.0000 -60.00 % 4.2500 -66.00 %
36.00 -76.50 45.00 -67.50 38.25 -74.25

12.5000
112.50

4.0000
170 PSIPE OREGON ASH, MIN. 12" HT., NO. 1 CONT.

64.0000 EACH -68.00 % 6.0000 -52.00 % 4.2500 -66.00 %
256.00 -544.00 384.00 -416.00 272.00 -528.00

12.5000
800.00

16.0000
171 PSIPE SITKA SPRUCE, MIN. 18" HT., NO. 2 CONT.

763.0000 EACH 28.00 % 18.0000 44.00 % 16.3000 30.40 %
12,208.00 2,670.50 13,734.00 4,196.50 12,436.90 2,899.40

12.5000
9,537.50

4.0000
172 PSIPE BLACK COTTONWOOD, MIN. 12" HT., NO. 1 CONT.

207.0000 EACH -50.00 % 5.0000 -37.50 % 4.2500 -46.88 %
828.00 -828.00 1,035.00 -621.00 879.75 -776.25

8.0000
1,656.00

4.0000
173 PSIPE BITTER CHERRY, MIN. 12" HT., NO. 1 CONT.

540.0000 EACH -50.00 % 5.0000 -37.50 % 4.2500 -46.88 %
2,160.00 -2,160.00 2,700.00 -1,620.00 2,295.00 -2,025.00

8.0000
4,320.00

4.0000
174 PSIPE PACIFIC WILLOW, MIN 12" HT., NO. 1 CONT.

13.0000 EACH 100.00 % 6.0000 200.00 % 4.2500 112.50 %
52.00 26.00 78.00 52.00 55.25 29.25

2.0000
26.00

4.0000
175 PSIPE SITKA WILLOW, MIN 12" HT., NO. 1 CONT.

517.0000 EACH 100.00 % 4.0000 100.00 % 4.2500 112.50 %
2,068.00 1,034.00 2,068.00 1,034.00 2,197.25 1,163.25

2.0000
1,034.00

16.0000
176 PSIPE BLACK COTTONWOOD MIN. 48" HT., LIVE POLE

390.0000 EACH 433.33 % 15.0000 400.00 % 15.5000 416.67 %
6,240.00 5,070.00 5,850.00 4,680.00 6,045.00 4,875.00

3.0000
1,170.00

4.0000
177 PSIPE RED ELDERBERRY MIN. 12' HT., NO. 1 CONT.

1890.0000 EACH 100.00 % 5.0000 150.00 % 4.2500 112.50 %
7,560.00 3,780.00 9,450.00 5,670.00 8,032.50 4,252.50

2.0000
3,780.00

16.0000
178 PSIPE DOUGLAS FIR, MIN. 18" HT., NO. 2 CONT.

767.0000 EACH 28.00 % 18.0000 44.00 % 16.2500 30.00 %
12,272.00 2,684.50 13,806.00 4,218.50 12,463.75 2,876.25

12.5000
9,587.50

4.0000
179 PSIPE PACIFIC WILLOW, MIN 12" HT., NO. 1 CONT

13.0000 EACH -50.00 % 5.0000 -37.50 % 4.2500 -46.88 %
52.00 -52.00 65.00 -39.00 55.25 -48.75

8.0000
104.00

16.0000
180 PSIPE WESTERN RED CEDAR, MIN. 18" HT., NO. 2 CONT.

969.0000 EACH 28.00 % 18.0000 44.00 % 16.2500 30.00 %
15,504.00 3,391.50 17,442.00 5,329.50 15,746.25 3,633.75

12.5000
12,112.50
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2.0000
181 PSIPE WATER SEDGE, 8" ROOT SPREAD, BARE ROOT

590.0000 EACH 15.61 % 2.0000 15.61 % 1.7000 -1.73 %
1,180.00 159.30 1,180.00 159.30 1,003.00 -17.70

1.7300
1,020.70

2.0000
182 PSIPE WOOLY SEDGE, 8" ROOT SPREAD, BARE ROOT

786.0000 EACH 15.61 % 2.0000 15.61 % 1.7000 -1.73 %
1,572.00 212.22 1,572.00 212.22 1,336.20 -23.58

1.7300
1,359.78

2.0000
183 PSIPE SLOUGH SEDGE, 8" ROOT SPREAD, BARE ROOT

4999.0000 EACH 15.61 % 1.0000 -42.20 % 1.7000 -1.73 %
9,998.00 1,349.73 4,999.00 -3,649.27 8,498.30 -149.97

1.7300
8,648.27

2.0000
184 PSIPE SAWBEAKED SEDGE, 8" ROOT SPREAD, BARE ROOT

590.0000 EACH 15.61 % 1.5000 -13.29 % 1.7000 -1.73 %
1,180.00 159.30 885.00 -135.70 1,003.00 -17.70

1.7300
1,020.70

2.0000
185 PSIPE RICE CUTGRASS, 8" ROOT SPREAD, BARE ROOT

3157.0000 EACH 15.61 % 2.0000 15.61 % 1.7000 -1.73 %
6,314.00 852.39 6,314.00 852.39 5,366.90 -94.71

1.7300
5,461.61

2.0000
186 PSIPE LARGE LEAF PONDWEED, 4" ROOT SPREAD, BARE ROOT

3307.0000 EACH 15.61 % 1.0000 -42.20 % 1.7000 -1.73 %
6,614.00 892.89 3,307.00 -2,414.11 5,621.90 -99.21

1.7300
5,721.11

2.0000
187 PSIPE HARDSTEM BULRUSH, BARE ROOT WITH 2-3 POINTS

6464.0000 EACH 15.61 % 1.5000 -13.29 % 1.7000 -1.73 %
12,928.00 1,745.28 9,696.00 -1,486.72 10,988.80 -193.92

1.7300
11,182.72

2.0000
188 PSIPE SOFTSTEM BULRUSH, BARE ROOT WITH 2-3 POINTS

3747.0000 EACH 15.61 % 1.5000 -13.29 % 1.7000 -1.73 %
7,494.00 1,011.69 5,620.50 -861.81 6,369.90 -112.41

1.7300
6,482.31

2.0000
189 PSIPE SMALL FRUITED BULRUSH, BARE ROOT WITH 2-3 POINTS

786.0000 EACH 15.61 % 1.5000 -13.29 % 1.7000 -1.73 %
1,572.00 212.22 1,179.00 -180.78 1,336.20 -23.58

1.7300
1,359.78

2.0000
190 PSIPE THREE-SQUARE BULRUSH, BARE ROOT WITH 2-3 POINTS

590.0000 EACH 15.61 % 1.5000 -13.29 % 1.7000 -1.73 %
1,180.00 159.30 885.00 -135.70 1,003.00 -17.70

1.7300
1,020.70

25.0000
191 SOIL AMENDMENT

1356.0000 C.Y. -3.85 % 28.0000 7.69 % 26.3500 1.35 %
33,900.00 -1,356.00 37,968.00 2,712.00 35,730.60 474.60

26.0000
35,256.00

47.0000
192  ECOLOGY MIX

677.0000 C.Y. 17.50 % 80.0000 100.00 % 47.0000 17.50 %
31,819.00 4,739.00 54,160.00 27,080.00 31,819.00 4,739.00

40.0000
27,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
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07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

23.0000
193 BARK OR WOOD CHIP MULCH

2630.0000 C.Y. 15.00 % 28.0000 40.00 % 22.5000 12.50 %
60,490.00 7,890.00 73,640.00 21,040.00 59,175.00 6,575.00

20.0000
52,600.00

194 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

95,460.00 95,460.00 95,460.0095,460.00
195 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
95,460.00 95,460.00 95,460.0095,460.00

3,000.0000
196  GRADE CONTROL LOG

3.0000 EACH -14.29 % 1,500.0000 -57.14 % 1,000.0000 -71.43 %
9,000.00 -1,500.00 4,500.00 -6,000.00 3,000.00 -7,500.00

3,500.0000
10,500.00

1,600.0000
197  HABITAT LOG

12.0000 EACH 33.33 % 750.0000 -37.50 % 500.0000 -58.33 %
19,200.00 4,800.00 9,000.00 -5,400.00 6,000.00 -8,400.00

1,200.0000
14,400.00

800.0000
198  HABITAT ROCK

6.0000 TON 700.00 % 30.0000 -70.00 % 150.0000 50.00 %
4,800.00 4,200.00 180.00 -420.00 900.00 300.00

100.0000
600.00

199  STREAM DIVERSION
L.S. 85.00 % 150.00 % -25.00 %

37,000.00 17,000.00 50,000.00 30,000.00 15,000.00 -5,000.0020,000.00

1.0000
200  RIPARIAN SEED

1193.0000 S.Y. 61.29 % 1.0000 61.29 % 1.5000 141.94 %
1,193.00 453.34 1,193.00 453.34 1,789.50 1,049.84

0.6200
739.66

201  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM
L.S. -64.93 % -13.19 % -56.60 %

101,000.00 -187,000.00 250,000.00 -38,000.00 125,000.00 -163,000.00288,000.00

85.0000
202  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

2000.0000 HR -19.05 % 35.0000 -66.67 % 111.3000 6.00 %
170,000.00 -40,000.00 70,000.00 -140,000.00 222,600.00 12,600.00

105.0000
210,000.00

1,000.0000
203  STORMWATER CHEMICAL TREATMENT PLAN

1.0000 EACH -90.00 % 10,000.0000 0.00 % 3,200.0000 -68.00 %
1,000.00 -9,000.00 10,000.00 0.00 3,200.00 -6,800.00

10,000.0000
10,000.00

1,000.0000
204  DATA SUMMARY REPORT

1.0000 EACH -33.33 % 10,000.0000 566.67 % 3,200.0000 113.33 %
1,000.00 -500.00 10,000.00 8,500.00 3,200.00 1,700.00

1,500.0000
1,500.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

0.2000
205  CARDBOARD

81921.0000 S.F. -60.00 % 0.5000 0.00 % 0.2000 -60.00 %
16,384.20 -24,576.30 40,960.50 0.00 16,384.20 -24,576.30

0.5000
40,960.50

206  LANDSCAPE GRADING
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
207 FORCE ACCOUNT TESTING CONTAMINATED WATER

EST. 0.00 % 0.00 % 0.00 %
30,000.00 30,000.00 30,000.0030,000.00

208 FORCE ACCOUNT REMOVING CONTAMINATED WATER
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

150.0000
209  NGPA SIGN TYPE 1

5.0000 EACH 0.00 % 100.0000 -33.33 % 175.0000 16.67 %
750.00 0.00 500.00 -250.00 875.00 125.00

150.0000
750.00

130.0000
210  NGPA SIGN TYPE 2

24.0000 EACH 160.00 % 25.0000 -50.00 % 150.0000 200.00 %
3,120.00 1,920.00 600.00 -600.00 3,600.00 2,400.00

50.0000
1,200.00

211  RESTORING SENSITIVE AREA TEMP. IMPACTS
EST. 0.00 % 0.00 % 0.00 %

110,000.00 110,000.00 110,000.00110,000.00

TRAFFIC

16.0000
212 CEMENT CONC. TRAFFIC CURB AND GUTTER

1261.0000 L.F. 14.29 % 25.0000 78.57 % 15.0000 7.14 %
20,176.00 2,522.00 31,525.00 13,871.00 18,915.00 1,261.00

14.0000
17,654.00

9.0000
213 EXTRUDED CURB

9490.0000 L.F. 157.14 % 3.5000 0.00 % 9.4500 170.00 %
85,410.00 52,195.00 33,215.00 0.00 89,680.50 56,465.50

3.5000
33,215.00

8.0000
214 TYPE A PRECAST TRAFFIC CURB

9070.0000 L.F. -19.92 % 11.0000 10.11 % 8.4000 -15.92 %
72,560.00 -18,049.30 99,770.00 9,160.70 76,188.00 -14,421.30

9.9900
90,609.30

8.0000
215 TYPE C PRECAST TRAFFIC CURB

4620.0000 L.F. -19.92 % 11.0000 10.11 % 8.7000 -12.91 %
36,960.00 -9,193.80 50,820.00 4,666.20 40,194.00 -5,959.80

9.9900
46,153.80
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7.0000
216 TYPE A BLOCK TRAFFIC CURB

594.0000 L.F. -30.00 % 10.0000 0.00 % 7.4000 -26.00 %
4,158.00 -1,782.00 5,940.00 0.00 4,395.60 -1,544.40

10.0000
5,940.00

16.0000
217 BEAM GUARDRAIL TYPE 1

6397.0000 L.F. 23.08 % 16.0000 23.08 % 19.6000 50.77 %
102,352.00 19,191.00 102,352.00 19,191.00 125,381.20 42,220.20

13.0000
83,161.00

1,200.0000
218 BEAM GUARDRAIL TRANSITION SECTION TYPE I

19.0000 EACH -7.69 % 1,200.0000 -7.69 % 2,000.0000 53.85 %
22,800.00 -1,900.00 22,800.00 -1,900.00 38,000.00 13,300.00

1,300.0000
24,700.00

1,600.0000
219 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH -15.79 % 1,700.0000 -10.53 % 2,316.0000 21.89 %
11,200.00 -2,100.00 11,900.00 -1,400.00 16,212.00 2,912.00

1,900.0000
13,300.00

540.0000
220 BEAM GUARDRAIL ANCHOR TYPE 1

16.0000 EACH 35.00 % 550.0000 37.50 % 825.0000 106.25 %
8,640.00 2,240.00 8,800.00 2,400.00 13,200.00 6,800.00

400.0000
6,400.00

500.0000
221 BEAM GUARDRAIL ANCHOR TYPE 4

20.0000 EACH 0.00 % 500.0000 0.00 % 795.0000 59.00 %
10,000.00 0.00 10,000.00 0.00 15,900.00 5,900.00

500.0000
10,000.00

12.0000
222 TEMPORARY CONC. BARRIER

7633.0000 L.F. 20.00 % 8.0000 -20.00 % 15.0000 50.00 %
91,596.00 15,266.00 61,064.00 -15,266.00 114,495.00 38,165.00

10.0000
76,330.00

3,500.0000
223 TEMPORARY IMPACT ATTENUATOR

17.0000 EACH -22.22 % 9,000.0000 100.00 % 4,700.0000 4.44 %
59,500.00 -17,000.00 153,000.00 76,500.00 79,900.00 3,400.00

4,500.0000
76,500.00

960.0000
224 RESETTING IMPACT ATTENUATOR

10.0000 EACH 20.00 % 1,000.0000 25.00 % 3,000.0000 275.00 %
9,600.00 1,600.00 10,000.00 2,000.00 30,000.00 22,000.00

800.0000
8,000.00

5,000.0000
225 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH -38.36 % 6,000.0000 -26.04 % 15,000.0000 84.91 %
20,000.00 -12,448.00 24,000.00 -8,448.00 60,000.00 27,552.00

8,112.0000
32,448.00

1.0000
226 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

2430.0000 HR -97.67 % 50.0000 16.28 % 36.5000 -15.12 %
2,430.00 -102,060.00 121,500.00 17,010.00 88,695.00 -15,795.00

43.0000
104,490.00

227 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
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23.0000
228 FLEXIBLE GUIDE POST

247.0000 EACH -8.00 % 25.0000 0.00 % 25.0000 0.00 %
5,681.00 -494.00 6,175.00 0.00 6,175.00 0.00

25.0000
6,175.00

0.4100
229 PAINT LINE

2870.0000 L.F. -59.00 % 0.4000 -60.00 % 0.3200 -68.00 %
1,176.70 -1,693.30 1,148.00 -1,722.00 918.40 -1,951.60

1.0000
2,870.00

0.5100
230 PLASTIC LINE

38870.0000 L.F. -77.33 % 0.5000 -77.78 % 0.4700 -79.11 %
19,823.70 -67,633.80 19,435.00 -68,022.50 18,268.90 -69,188.60

2.2500
87,457.50

2.0000
231 PROFILED PLASTIC LINE

33060.0000 L.F. -11.11 % 1.0000 -55.56 % 1.7000 -24.44 %
66,120.00 -8,265.00 33,060.00 -41,325.00 56,202.00 -18,183.00

2.2500
74,385.00

0.5000
232 PAINTED WIDE LINE

370.0000 L.F. -50.00 % 0.3000 -70.00 % 0.5300 -47.00 %
185.00 -185.00 111.00 -259.00 196.10 -173.90

1.0000
370.00

3.0000
233 PROFILED PLASTIC WIDE LINE

4100.0000 L.F. -4.76 % 5.0000 58.73 % 3.1000 -1.59 %
12,300.00 -615.00 20,500.00 7,585.00 12,710.00 -205.00

3.1500
12,915.00

1.0000
234 PLASTIC DOTTED WIDE LINE

1010.0000 L.F. 0.00 % 1.0000 0.00 % 1.1000 10.00 %
1,010.00 0.00 1,010.00 0.00 1,111.00 101.00

1.0000
1,010.00

5.0000
235 PLASTIC CROSSWALK LINE

5450.0000 S.F. 150.00 % 5.0000 150.00 % 5.2500 162.50 %
27,250.00 16,350.00 27,250.00 16,350.00 28,612.50 17,712.50

2.0000
10,900.00

7.0000
236 PLASTIC STOP LINE

780.0000 L.F. -12.50 % 8.0000 0.00 % 7.0000 -12.50 %
5,460.00 -780.00 6,240.00 0.00 5,460.00 -780.00

8.0000
6,240.00

99.0000
237 PLASTIC TRAFFIC ARROW

112.0000 EACH 120.00 % 95.0000 111.11 % 110.0000 144.44 %
11,088.00 6,048.00 10,640.00 5,600.00 12,320.00 7,280.00

45.0000
5,040.00

66.0000
238 PLASTIC TRAFFIC LETTER

24.0000 EACH 20.00 % 65.0000 18.18 % 50.0000 -9.09 %
1,584.00 264.00 1,560.00 240.00 1,200.00 -120.00

55.0000
1,320.00

12.0000
239 PLASTIC DRAINAGE MARKING

150.0000 EACH -52.00 % 17.0000 -32.00 % 15.0000 -40.00 %
1,800.00 -1,950.00 2,550.00 -1,200.00 2,250.00 -1,500.00

25.0000
3,750.00
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36.0000
240  DRAIN TO STREAM MARKING

69.0000 EACH 44.00 % 35.0000 40.00 % 20.0000 -20.00 %
2,484.00 759.00 2,415.00 690.00 1,380.00 -345.00

25.0000
1,725.00

1,500.0000
241 SHOULDER RUMBLE STRIP TYPE 1

4.4000 MI. -50.00 % 1,200.0000 -60.00 % 1,500.0000 -50.00 %
6,600.00 -6,600.00 5,280.00 -7,920.00 6,600.00 -6,600.00

3,000.0000
13,200.00

214.0000
242 RAISED PAVEMENT MARKER TYPE 1

5.4000 HUND 42.67 % 210.0000 40.00 % 165.0000 10.00 %
1,155.60 345.60 1,134.00 324.00 891.00 81.00

150.0000
810.00

357.0000
243 RAISED PAVEMENT MARKER TYPE 2

13.7000 HUND 2.00 % 350.0000 0.00 % 280.0000 -20.00 %
4,890.90 95.90 4,795.00 0.00 3,836.00 -959.00

350.0000
4,795.00

0.5000
244 TEMPORARY PAVEMENT MARKING

88043.0000 L.F. -30.56 % 0.4000 -44.44 % 0.3500 -51.39 %
44,021.50 -19,369.46 35,217.20 -28,173.76 30,815.05 -32,575.91

0.7200
63,390.96

245 PERMANENT SIGNING
L.S. 19.19 % 12.44 % 0.14 %

53,000.00 8,533.00 50,000.00 5,533.00 44,530.00 63.0044,467.00
246 TEMPORARY ILLUMINATION SYSTEM SAC4627-SR9/228TH ST. SE

L.S. -40.92 % -40.92 % -40.92 %
40,000.00 -27,700.00 40,000.00 -27,700.00 40,000.00 -27,700.0067,700.00

247 TEMPORARY ILLUMINATION SYSTEM SAC2785-SR9/524
L.S. 300.00 % 284.62 % 300.00 %

26,000.00 19,500.00 25,000.00 18,500.00 26,000.00 19,500.006,500.00
248 ILLUMINATION SYSTEM SAC 4627-SR9/228TH ST. SE

L.S. -5.59 % -12.59 % -4.20 %
135,000.00 -8,000.00 125,000.00 -18,000.00 137,000.00 -6,000.00143,000.00

249 ILLUMINATION SYSTEM SAC1075-SR9/SR522 WB
L.S. 12.36 % 1.12 % 11.24 %

100,000.00 11,000.00 90,000.00 1,000.00 99,000.00 10,000.0089,000.00
250 ILLUMINATION SYSTEM SAC2785-SR9/SR524

L.S. -10.84 % -15.66 % -10.84 %
74,000.00 -9,000.00 70,000.00 -13,000.00 74,000.00 -9,000.0083,000.00

251  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -17.89 % -27.01 % -19.71 %

45,000.00 -9,803.00 40,000.00 -14,803.00 44,000.00 -10,803.0054,803.00
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252 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 29.05 % -6.41 % -1.49 %
131,000.00 29,491.00 95,000.00 -6,509.00 100,000.00 -1,509.00101,509.00

253  COMMUNICATION CONDUIT SYSTEM
L.S. -49.65 % -54.23 % -50.56 %

55,000.00 -54,232.00 50,000.00 -59,232.00 54,000.00 -55,232.00109,232.00
254  COMMUNICATION CABLE AND INTERFACES

L.S. -56.68 % -48.43 % -48.43 %
21,000.00 -27,475.00 25,000.00 -23,475.00 25,000.00 -23,475.0048,475.00

255  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 141.44 % 101.20 % 119.49 %

66,000.00 38,664.00 55,000.00 27,664.00 60,000.00 32,664.0027,336.00
256  TEMP. TRAFFIC SIGNAL SYSTEM SAC4627-SR9/228TH ST. SE

L.S. -35.97 % -41.79 % -35.97 %
110,000.00 -61,800.00 100,000.00 -71,800.00 110,000.00 -61,800.00171,800.00

257  TEMP. TRAFFIC SIGNAL SYSTEM SAC2785-SR9/SR524
L.S. 20.75 % 9.77 % 19.65 %

110,000.00 18,900.00 100,000.00 8,900.00 109,000.00 17,900.0091,100.00
258 TRAFFIC SIGNAL SYSTEM SUA1074-SR9/SR522 EB

L.S. 117.39 % 117.39 % 117.39 %
20,000.00 10,800.00 20,000.00 10,800.00 20,000.00 10,800.009,200.00

259 TRAFFIC SIGNAL SYSTEM SAC4627-SR9/228TH ST. SE
L.S. 1.40 % -5.59 % 2.10 %

145,000.00 2,000.00 135,000.00 -8,000.00 146,000.00 3,000.00143,000.00
260 TRAFFIC SIGNAL SYSTEM SAC1075-SR9/SR522 WB

L.S. -2.78 % -13.19 % -4.51 %
112,000.00 -3,200.00 100,000.00 -15,200.00 110,000.00 -5,200.00115,200.00

261 TRAFFIC SIGNAL SYSTEM SAC2785-SR9/SR524
L.S. 16.33 % 2.04 % 7.65 %

228,000.00 32,000.00 200,000.00 4,000.00 211,000.00 15,000.00196,000.00

25.0000
262  DIRECTIONAL BORING FOR ITS

1250.0000 L.F. -26.47 % 35.0000 2.94 % 21.0500 -38.09 %
31,250.00 -11,250.00 43,750.00 1,250.00 26,312.50 -16,187.50

34.0000
42,500.00

40.0000
263  DIRECTIONAL BORING SAC2785-SR9/SR524

450.0000 L.F. 17.65 % 40.0000 17.65 % 33.7500 -0.74 %
18,000.00 2,700.00 18,000.00 2,700.00 15,187.50 -112.50

34.0000
15,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

WILDER CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC.
1525 E MARINE VIEW DR 350 - 106TH AVE NE 3405 - 121ST ST SW

98004-5732 LYNNWOOD WA 98037-1549

PROJECT : EVERETT   WA  982011927 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

30.0000
264  DIRECTIONAL BORING SAC1075-SR9/SR522 WB

250.0000 L.F. -11.76 % 40.0000 17.65 % 22.4500 -33.97 %
7,500.00 -1,000.00 10,000.00 1,500.00 5,612.50 -2,887.50

34.0000
8,500.00

35.0000
265  DIRECTIONAL BORING SAC4627-SR9/228TH ST. SE

680.0000 L.F. 2.94 % 40.0000 17.65 % 28.0500 -17.50 %
23,800.00 680.00 27,200.00 4,080.00 19,074.00 -4,046.00

34.0000
23,120.00

3,500.0000
266 PORTABLE CHANGEABLE MESSAGE SIGN

6.0000 EACH -54.25 % 10,000.0000 30.72 % 13,500.0000 76.47 %
21,000.00 -24,900.00 60,000.00 14,100.00 81,000.00 35,100.00

7,650.0000
45,900.00

6.0000
267 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4860.0000 HR 233.33 % 4.0000 122.22 % 12.5000 594.44 %
29,160.00 20,412.00 19,440.00 10,692.00 60,750.00 52,002.00

1.8000
8,748.00

37.0000
268 FLAGGERS AND SPOTTERS

9720.0000 HR 5.71 % 35.0000 0.00 % 37.5000 7.14 %
359,640.00 19,440.00 340,200.00 0.00 364,500.00 24,300.00

35.0000
340,200.00

269 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -16.67 % 108.33 % -58.33 %

50,000.00 -10,000.00 125,000.00 65,000.00 25,000.00 -35,000.0060,000.00

37.0000
270 OTHER TRAFFIC CONTROL LABOR

4860.0000 HR 5.71 % 35.0000 0.00 % 37.5000 7.14 %
179,820.00 9,720.00 170,100.00 0.00 182,250.00 12,150.00

35.0000
170,100.00

271 TRAFFIC CONTROL SUPERVISOR
L.S. 61.10 % -61.64 % 34.25 %

210,000.00 79,650.00 50,000.00 -80,350.00 175,000.00 44,650.00130,350.00

8.0000
272 CONSTRUCTION SIGNS CLASS A

1392.0000 S.F. -46.67 % 20.0000 33.33 % 12.7500 -15.00 %
11,136.00 -9,744.00 27,840.00 6,960.00 17,748.00 -3,132.00

15.0000
20,880.00

OTHER ITEMS

18.0000
273 STRUCTURE EXCAVATION CLASS B INCL. HAUL

11513.0000 C.Y. 200.00 % 12.0000 100.00 % 7.2500 20.83 %
207,234.00 138,156.00 138,156.00 69,078.00 83,469.25 14,391.25

6.0000
69,078.00

8.0000
274 SHORING OR EXTRA EXCAVATION CLASS B

84195.0000 S.F. 220.00 % 2.0000 -20.00 % 1.0500 -58.00 %
673,560.00 463,072.50 168,390.00 -42,097.50 88,404.75 -122,082.75

2.5000
210,487.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

WILDER CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC.
1525 E MARINE VIEW DR 350 - 106TH AVE NE 3405 - 121ST ST SW

98004-5732 LYNNWOOD WA 98037-1549

PROJECT : EVERETT   WA  982011927 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

25.0000
275 GRAVEL BACKFILL FOR DRAIN

862.0000 C.Y. -9.09 % 32.0000 16.36 % 25.0000 -9.09 %
21,550.00 -2,155.00 27,584.00 3,879.00 21,550.00 -2,155.00

27.5000
23,705.00

65.0000
276 CONTROLLED DENSITY FILL

2345.0000 C.Y. -56.67 % 80.0000 -46.67 % 62.0000 -58.67 %
152,425.00 -199,325.00 187,600.00 -164,150.00 145,390.00 -206,360.00

150.0000
351,750.00

19.0000
277 WATER

3000.0000 MGAL -45.71 % 27.0000 -22.86 % 16.5000 -52.86 %
57,000.00 -48,000.00 81,000.00 -24,000.00 49,500.00 -55,500.00

35.0000
105,000.00

160.0000
278 PLUGGING EXISTING PIPE

30.0000 EACH -54.29 % 300.0000 -14.29 % 250.0000 -28.57 %
4,800.00 -5,700.00 9,000.00 -1,500.00 7,500.00 -3,000.00

350.0000
10,500.00

279 STRUCTURE SURVEYING
L.S. -19.05 % -20.63 % -37.30 %

51,000.00 -12,000.00 50,000.00 -13,000.00 39,500.00 -23,500.0063,000.00
280 ROADWAY SURVEYING

L.S. 362.50 % 400.00 % 650.00 %
185,000.00 145,000.00 200,000.00 160,000.00 300,000.00 260,000.0040,000.00

250.0000
281 ADJUST MONUMENT CASE AND COVER

6.0000 EACH 25.00 % 300.0000 50.00 % 500.0000 150.00 %
1,500.00 300.00 1,800.00 600.00 3,000.00 1,800.00

200.0000
1,200.00

32.0000
282 CEMENT CONC. SIDEWALK

813.0000 S.Y. -8.57 % 40.0000 14.29 % 21.0000 -40.00 %
26,016.00 -2,439.00 32,520.00 4,065.00 17,073.00 -11,382.00

35.0000
28,455.00

830.0000
283 CEMENT CONC. SIDEWALK RAMP TYPE 2A

10.0000 EACH 3.75 % 2,000.0000 150.00 % 1,500.0000 87.50 %
8,300.00 300.00 20,000.00 12,000.00 15,000.00 7,000.00

800.0000
8,000.00

620.0000
284 CEMENT CONC. SIDEWALK RAMP TYPE 4B

16.0000 EACH -22.50 % 1,500.0000 87.50 % 1,500.0000 87.50 %
9,920.00 -2,880.00 24,000.00 11,200.00 24,000.00 11,200.00

800.0000
12,800.00

17.0000
285 COATED CHAIN LINK FENCE TYPE 1

4720.0000 L.F. -26.09 % 20.0000 -13.04 % 18.1000 -21.30 %
80,240.00 -28,320.00 94,400.00 -14,160.00 85,432.00 -23,128.00

23.0000
108,560.00

200.0000
286 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

19.0000 EACH -18.37 % 230.0000 -6.12 % 200.0000 -18.37 %
3,800.00 -855.00 4,370.00 -285.00 3,800.00 -855.00

245.0000
4,655.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

WILDER CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC.
1525 E MARINE VIEW DR 350 - 106TH AVE NE 3405 - 121ST ST SW

98004-5732 LYNNWOOD WA 98037-1549

PROJECT : EVERETT   WA  982011927 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,000.0000
287 DOUBLE 20 FT. COATED CHAIN LINK GATE

6.0000 EACH 0.00 % 1,300.0000 30.00 % 1,500.0000 50.00 %
6,000.00 0.00 7,800.00 1,800.00 9,000.00 3,000.00

1,000.0000
6,000.00

20.0000
288 GRAVITY BLOCK WALL

294.0000 S.F. 0.00 % 15.0000 -25.00 % 30.0000 50.00 %
5,880.00 0.00 4,410.00 -1,470.00 8,820.00 2,940.00

20.0000
5,880.00

600.0000
289 CONNECTION TO DRAINAGE STRUCTURE

12.0000 EACH 15.38 % 1,000.0000 92.31 % 750.0000 44.23 %
7,200.00 960.00 12,000.00 5,760.00 9,000.00 2,760.00

520.0000
6,240.00

290.0000
290 ADJUST MANHOLE

6.0000 EACH -42.00 % 300.0000 -40.00 % 650.0000 30.00 %
1,740.00 -1,260.00 1,800.00 -1,200.00 3,900.00 900.00

500.0000
3,000.00

3,200.0000
291 MANHOLE 48 IN. DIAM. TYPE I

2.0000 EACH 6.67 % 2,500.0000 -16.67 % 2,500.0000 -16.67 %
6,400.00 400.00 5,000.00 -1,000.00 5,000.00 -1,000.00

3,000.0000
6,000.00

8,000.0000
292  72" DIAMETER MANHOLE - TYPE B W/FRAME, COVER & CHANNEL

1.0000 EACH 45.45 % 15,000.0000 172.73 % 5,750.0000 4.55 %
8,000.00 2,500.00 15,000.00 9,500.00 5,750.00 250.00

5,500.0000
5,500.00

400.0000
293 ADJUST CATCH BASIN

5.0000 EACH 14.29 % 300.0000 -14.29 % 500.0000 42.86 %
2,000.00 250.00 1,500.00 -250.00 2,500.00 750.00

350.0000
1,750.00

200.0000
294 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

34.0000 EACH -20.00 % 500.0000 100.00 % 300.0000 20.00 %
6,800.00 -1,700.00 17,000.00 8,500.00 10,200.00 1,700.00

250.0000
8,500.00

250.0000
295 ADJUST VALVE BOX

25.0000 EACH -16.67 % 300.0000 0.00 % 400.0000 33.33 %
6,250.00 -1,250.00 7,500.00 0.00 10,000.00 2,500.00

300.0000
7,500.00

296 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

55,000.00 55,000.00 55,000.0055,000.00
297 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

298 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

WILDER CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC.
1525 E MARINE VIEW DR 350 - 106TH AVE NE 3405 - 121ST ST SW

98004-5732 LYNNWOOD WA 98037-1549

PROJECT : EVERETT   WA  982011927 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
299 SPCC PLAN

L.S. -98.25 % -87.50 % -87.50 %
700.00 -39,300.00 5,000.00 -35,000.00 5,000.00 -35,000.0040,000.00

1.0000
300 CONSTRUCTION GEOTEXTILE FOR SEPARATION

5640.0000 S.Y. -57.08 % 1.0000 -57.08 % 2.5000 7.30 %
5,640.00 -7,501.20 5,640.00 -7,501.20 14,100.00 958.80

2.3300
13,141.20

1.0000
301 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

136.0000 S.Y. -60.00 % 1.0000 -60.00 % 2.5000 0.00 %
136.00 -204.00 136.00 -204.00 340.00 0.00

2.5000
340.00

1.0000
302 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

767.0000 S.Y. -33.33 % 1.0000 -33.33 % 2.1000 40.00 %
767.00 -383.50 767.00 -383.50 1,610.70 460.20

1.5000
1,150.50

1.0000
303 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

31919.0000 S.Y. 0.00 % 1.0000 0.00 % 1.7500 75.00 %
31,919.00 0.00 31,919.00 0.00 55,858.25 23,939.25

1.0000
31,919.00

9.0000
304  GEOSYNTHETIC CLAY LINER

7900.0000 S.Y. -10.00 % 8.0000 -20.00 % 6.0000 -40.00 %
71,100.00 -7,900.00 63,200.00 -15,800.00 47,400.00 -31,600.00

10.0000
79,000.00

300.0000
305 MAILBOX SUPPORT TYPE 1

32.0000 EACH 9.09 % 200.0000 -27.27 % 400.0000 45.45 %
9,600.00 800.00 6,400.00 -2,400.00 12,800.00 4,000.00

275.0000
8,800.00

350.0000
306 MAILBOX SUPPORT TYPE 2

9.0000 EACH 27.27 % 400.0000 45.45 % 550.0000 100.00 %
3,150.00 675.00 3,600.00 1,125.00 4,950.00 2,475.00

275.0000
2,475.00

307  FORCE ACCOUNT UTILITY LOCATION
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
308  FORCE ACCOUNT UTILITY RELOCATION

EST. 0.00 % 0.00 % 0.00 %
60,000.00 60,000.00 60,000.0060,000.00

3.0000
309  HIGH VISIBILITY FENCE

12693.0000 L.F. 50.00 % 2.0000 0.00 % 6.1000 205.00 %
38,079.00 12,693.00 25,386.00 0.00 77,427.30 52,041.30

2.0000
25,386.00

310 FORCE ACCOUNT DEWATERING
EST. 0.00 % 0.00 % 0.00 %

240,000.00 240,000.00 240,000.00240,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

WILDER CONSTRUCTION COMPANY TRI-STATE CONSTRUCTION, INC. KLB CONSTRUCTION INC.
1525 E MARINE VIEW DR 350 - 106TH AVE NE 3405 - 121ST ST SW

98004-5732 LYNNWOOD WA 98037-1549

PROJECT : EVERETT   WA  982011927 BELLEVUE   WA  980093686 MUKILTEO   WA  982750158

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100310
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

6.0000
311 SEQUENTIAL ARROW SIGN

120.0000 HR 20.00 % 4.0000 -20.00 % 25.0000 400.00 %
720.00 120.00 480.00 -120.00 3,000.00 2,400.00

5.0000
600.00

$17,993,100.40 -2.46% $18,037,858.63 -2.22% $18,133,526.95 -1.70%$18,446,741.41CONTRACT TOTAL

$18,133,526.96$17,993,100.40 $18,037,858.63BASE TOTAL -2.46% -2.22% -1.70%$18,446,741.41



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- 4TH BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 21.26 %
1,900,000.00 333,134.371,566,865.63

7,500.0000
2 CLEARING AND GRUBBING

24.8000 ACRE 50.00 %
186,000.00 62,000.00

5,000.0000
124,000.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 %

50,000.0050,000.00

0.0000
4 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

500.0000
5 REMOVING DRAINAGE STRUCTURE

41.0000 EACH 66.67 %
20,500.00 8,200.00

300.0000
12,300.00

6 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00 %

6,000.006,000.00
7 REMOVING PORTION OF EXISTING STRUCTURE BLOCK WALL

L.S. -37.50 %
5,000.00 -3,000.008,000.00

8 REMOVING PORTION OF EXISTING STRUCTURE MSE WALL
L.S. -93.33 %

5,000.00 -70,000.0075,000.00
9 REMOVING EXISTING BRIDGE NO. 9/104A

L.S. 0.00 %
10,000.00 0.0010,000.00

10 REMOVING PORTION OF EXISTING STRUCTURE CONC. WALL
L.S. -60.00 %

4,000.00 -6,000.0010,000.00
11 REMOVING EXISTING STRUCTURE ROCK WALL

L.S. -70.00 %
1,500.00 -3,500.005,000.00

2.0000
12 REMOVING CEMENT CONC. CURB

860.0000 L.F. -60.00 %
1,720.00 -2,580.00

5.0000
4,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- 4TH BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

10.0000
13 REMOVING ASPHALT CONC. PAVEMENT

5410.0000 S.Y. 150.00 %
54,100.00 32,460.00

4.0000
21,640.00

2.0000
14 REMOVING ASPHALT CONC. CURB

2300.0000 L.F. -11.11 %
4,600.00 -575.00

2.2500
5,175.00

20.0000
15 REMOVING CONC. BARRIER

60.0000 L.F. 185.71 %
1,200.00 780.00

7.0000
420.00

6.0000
16 REMOVING TRAFFIC ISLAND

346.0000 S.Y. -60.00 %
2,076.00 -3,114.00

15.0000
5,190.00

2.0000
17 REMOVING TRAFFIC CURB

1250.0000 L.F. -42.86 %
2,500.00 -1,875.00

3.5000
4,375.00

2.8000
18 REMOVING GUARDRAIL

4170.0000 L.F. -6.67 %
11,676.00 -834.00

3.0000
12,510.00

160.0000
19 REMOVING GUARDRAIL ANCHOR

18.0000 EACH 6.67 %
2,880.00 180.00

150.0000
2,700.00

6.5000
20 REMOVING GUIDE POST

60.0000 EACH 30.00 %
390.00 90.00

5.0000
300.00

0.3500
21 REMOVING PAINT LINE

45280.0000 L.F. -12.50 %
15,848.00 -2,264.00

0.4000
18,112.00

0.6500
22 REMOVING PLASTIC LINE

8650.0000 L.F. 30.00 %
5,622.50 1,297.50

0.5000
4,325.00

25.0000
23 REMOVING PLASTIC TRAFFIC MARKING

54.0000 EACH -13.79 %
1,350.00 -216.00

29.0000
1,566.00

1.2500
24 REMOVING PLASTIC CROSSWALK LINE

3730.0000 S.F. 25.00 %
4,662.50 932.50

1.0000
3,730.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- 4TH BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

100.0000
25 REMOVING RAISED PAVEMENT MARKER

9.4000 HUND -33.33 %
940.00 -470.00

150.0000
1,410.00

5.0000
26 REMOVING CHAIN LINK FENCE

1740.0000 L.F. 100.00 %
8,700.00 4,350.00

2.5000
4,350.00

2.0000
27  REMOVING WIRE FENCE

2330.0000 L.F. -50.00 %
4,660.00 -4,660.00

4.0000
9,320.00

5.0000
28  REMOVING WOOD FENCE

510.0000 L.F. -33.33 %
2,550.00 -1,275.00

7.5000
3,825.00

10.0000
29  REMOVING EXISTING CULVERT

4817.0000 L.F. -50.00 %
48,170.00 -48,170.00

20.0000
96,340.00

10.0000
30  REMOVING BOLLARD

7.0000 EACH -93.33 %
70.00 -980.00

150.0000
1,050.00

200.0000
31  REMOVING MISCELLANEOUS SIGN

21.0000 EACH 0.00 %
4,200.00 0.00

200.0000
4,200.00

5,000.0000
32  REMOVING UNDERGROUND STORAGE TANK

1.0000 EACH -9.09 %
5,000.00 -500.00

5,500.0000
5,500.00

33 FORCE ACCOUNT SPECIAL CLEARING FOR ADVANCED MIGATION SITE
EST. 0.00 %

11,000.0011,000.00

GRADING

40.0000
34  STREAMBED COBBLES FOR CUTTHROAT CREEK

524.0000 TON 14.29 %
20,960.00 2,620.00

35.0000
18,340.00

40.0000
35  STREAMBED COBBLES FOR WHISTLE CREEK

133.0000 TON 14.29 %
5,320.00 665.00

35.0000
4,655.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- 4TH BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

40.0000
36  STREAMBED COBBLES FOR GREAT DANE CREEK

107.0000 TON 14.29 %
4,280.00 535.00

35.0000
3,745.00

40.0000
37  STREAMBANK MATERIAL

251.0000 TON 14.29 %
10,040.00 1,255.00

35.0000
8,785.00

17.0000
38 ROADWAY EXCAVATION INCL. HAUL

38020.0000 C.Y. 126.67 %
646,340.00 361,190.00

7.5000
285,150.00

20.0000
39 PAVEMENT REPAIR EXCAVATION INCL. HAUL

732.0000 S.Y. 0.00 %
14,640.00 0.00

20.0000
14,640.00

12.0000
40 UNSUITABLE FOUNDATION EXCAVATION

11353.0000 C.Y. 41.18 %
136,236.00 39,735.50

8.5000
96,500.50

22.0000
41  STREAM EXCAVATION INCL. HAUL

668.0000 C.Y. 83.33 %
14,696.00 6,680.00

12.0000
8,016.00

10.0000
42 GRAVEL BORROW INCL. HAUL

69948.0000 TON -9.09 %
699,480.00 -69,948.00

11.0000
769,428.00

16.0000
43 SAND DRAINAGE BLANKET

3510.0000 TON 33.33 %
56,160.00 14,040.00

12.0000
42,120.00

5.0000
44 EMBANKMENT COMPACTION

19997.0000 C.Y. 150.00 %
99,985.00 59,991.00

2.0000
39,994.00

45 FORCE ACCOUNT REMOVAL OF CONTAMINATED SOIL
EST. 0.00 %

100,000.00100,000.00
46  REMOVAL OF TEMPORARY CONSTRUCTION ACCESS

L.S. 87.50 %
15,000.00 7,000.008,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- 4TH BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

19.0000
47  POND EXCAVATION INCL. HAUL

14880.0000 C.Y. 153.33 %
282,720.00 171,120.00

7.5000
111,600.00

DRAINAGE

20.0000
48 DITCH EXCAVATION INCL. HAUL

60.0000 C.Y. -33.33 %
1,200.00 -600.00

30.0000
1,800.00

850.0000
49 CONCRETE INLET

4.0000 EACH 4.94 %
3,400.00 160.00

810.0000
3,240.00

1,700.0000
50 GRATE INLET TYPE 1

13.0000 EACH 6.25 %
22,100.00 1,300.00

1,600.0000
20,800.00

3,200.0000
51 DROP INLET TYPE 1

4.0000 EACH 18.52 %
12,800.00 2,000.00

2,700.0000
10,800.00

4,000.0000
52 DROP INLET TYPE 2

2.0000 EACH 0.00 %
8,000.00 0.00

4,000.0000
8,000.00

35.0000
53 LIGHT LOOSE RIPRAP

305.8000 TON -12.50 %
10,703.00 -1,529.00

40.0000
12,232.00

17.0000
54 QUARRY SPALLS

17054.9000 TON -15.00 %
289,933.30 -51,164.70

20.0000
341,098.00

45.0000
55 HALF ROUND PLAIN ST. CULV. PIPE 0.064 IN.TH. 30 IN.DIAM.

200.0000 L.F. 66.67 %
9,000.00 3,600.00

27.0000
5,400.00

4.5000
56 UNDERDRAIN PIPE 6 IN. DIAM.

1032.0000 L.F. -70.00 %
4,644.00 -10,836.00

15.0000
15,480.00

6.5000
57 UNDERDRAIN PIPE 8 IN. DIAM.

5076.0000 L.F. -18.75 %
32,994.00 -7,614.00

8.0000
40,608.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- 4TH BIDDER -------

TITLE :SR 9
SR 522 TO 212TH ST SE
WIDENING
04A058 (REVISED 6-20-05)

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

20.0000
58 SCHEDULE A CULV. PIPE 12 IN. DIAM.

643.0000 L.F. -20.00 %
12,860.00 -3,215.00

25.0000
16,075.00

27.0000
59 SCHEDULE A CULV. PIPE 18 IN. DIAM.

639.0000 L.F. -40.00 %
17,253.00 -11,502.00

45.0000
28,755.00

38.0000
60 SCHEDULE A CULV. PIPE 24 IN. DIAM.

68.0000 L.F. -68.33 %
2,584.00 -5,576.00

120.0000
8,160.00

27.0000
61 CORRUGATED POLYETHYLENE CULV. PIPE 18 IN. DIAM.

287.0000 L.F. 8.00 %
7,749.00 574.00

25.0000
7,175.00

38.0000
62 CORRUGATED POLYETHYLENE CULV. PIPE 24 IN. DIAM.

353.0000 L.F. 26.67 %
13,414.00 2,824.00

30.0000
10,590.00

20.0000
63 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

335.0000 L.F. -55.56 %
6,700.00 -8,375.00

45.0000
15,075.00

27.0000
64 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

225.0000 L.F. -55.00 %
6,075.00 -7,425.00

60.0000
13,500.00

38.0000
65 CL. V REINF. CONC. CULV. PIPE 24 IN. DIAM.

126.0000 L.F. -5.00 %
4,788.00 -252.00

40.0000
5,040.00

16.0000
66 PLAIN ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM.

430.0000 L.F. -20.00 %
6,880.00 -1,720.00

20.0000
8,600.00

550.0000
67 ST. STR. PLATE PIPE ARCH 12 GAGE 8 FT. 2 IN. SPAN

65.0000 L.F. 83.33 %
35,750.00 16,250.00

300.0000
19,500.00

850.0000
68 ST. STR. PLATE PIPE ARCH 12 GAGE 12 FT. 10 IN. SPAN

28.0000 L.F. 41.67 %
23,800.00 7,000.00

600.0000
16,800.00

925.0000
69 ST. STR. PLATE PIPE ARCH 12 GAGE 15 FT. 10 IN. SPAN

92.0000 L.F. 15.63 %
85,100.00 11,500.00

800.0000
73,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A058 REVISION NO : BIDS OPENED ON : Jul 13 2005
CONTRACT NO :006994 REGION NO : 1 AWARDED ON : Jul 18 2005
VERSION NO :4 WORK ORDER# : 0L2798
HWY :SR 009,522,524 ------- 4TH BIDDER -------

TITLE :SR 9
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COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 446001
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MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

15,500.0000
70  PRECAST REINF. CONC. BOX CULVERT 11' X 8' X 4'

1.0000 EACH 55.00 %
15,500.00 5,500.00

10,000.0000
10,000.00

STORM SEWER

1,600.0000
71 CATCH BASIN TYPE 1-L

11.0000 EACH 6.67 %
17,600.00 1,100.00

1,500.0000
16,500.00

1,100.0000
72 CATCH BASIN TYPE 1

102.0000 EACH 25.71 %
112,200.00 22,950.00

875.0000
89,250.00

2,100.0000
73 CATCH BASIN TYPE 2 48 IN. DIAM.

23.0000 EACH 5.00 %
48,300.00 2,300.00

2,000.0000
46,000.00

2,500.0000
74  CATCH BASIN TYPE 2 48 IN. DIAM. WITH FLOW SPLITTER

1.0000 EACH -16.67 %
2,500.00 -500.00

3,000.0000
3,000.00

11,000.0000
75 CATCH BASIN TYPE 2 96 IN. DIAM.

1.0000 EACH 37.50 %
11,000.00 3,000.00

8,000.0000
8,000.00

6,500.0000
76  CATCH BASIN TYPE 2 WITH FLOW CONTROL DEVICE 54 IN. DIAM

3.0000 EACH -27.78 %
19,500.00 -7,500.00

9,000.0000
27,000.00

2.0000
77 TESTING STORM SEWER PIPE

14377.0000 L.F. 25.00 %
28,754.00 5,750.80

1.6000
23,003.20

16.0000
78 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.

215.0000 L.F. -20.00 %
3,440.00 -860.00

20.0000
4,300.00

20.0000
79 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

437.0000 L.F. -50.00 %
8,740.00 -8,740.00

40.0000
17,480.00

0.0000
80 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

20.0000
81 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

12234.0000 L.F. -4.76 %
244,680.00 -12,234.00

21.0000
256,914.00

27.0000
82 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1372.0000 L.F. -10.00 %
37,044.00 -4,116.00

30.0000
41,160.00

38.0000
83 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

119.0000 L.F. -5.00 %
4,522.00 -238.00

40.0000
4,760.00

SANITARY SEWER
84  CONNECT TO EXISTING SEWER SYSTEM

L.S. 566.67 %
50,000.00 42,500.007,500.00

105.0000
85  30" C905 SEWER PIPE

166.0000 L.F. 0.00 %
17,430.00 0.00

105.0000
17,430.00

470.0000
86  42 " STEEL CASING - OPEN CUT INSTALLATION

130.0000 L.F. 213.33 %
61,100.00 41,600.00

150.0000
19,500.00

87  REMOVE & DISPOSE OF EXISTING 24" CASING AND 15" SEWER
L.S. -16.67 %

5,000.00 -1,000.006,000.00
88  REMOVE & DISPOSE OF EXISTING 48" SEWER MANHOLE

L.S. 0.00 %
2,000.00 0.002,000.00

WATER LINES

3,200.0000
89  2" COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY

6.0000 EACH 220.00 %
19,200.00 13,200.00

1,000.0000
6,000.00

2,200.0000
90  BLOW-OFF ASSEMBLY

2.0000 EACH 340.00 %
4,400.00 3,400.00

500.0000
1,000.00
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/14/2005
10:16

DOT_RGGB01
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TOTAL AMOUNT

WATER LINES

3,500.0000
91  FIRE HYDRANT ASSEMBLY

10.0000 EACH 40.00 %
35,000.00 10,000.00

2,500.0000
25,000.00

50.0000
92  CVW DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

405.0000 L.F. 11.11 %
20,250.00 2,025.00

45.0000
18,225.00

65.0000
93  CVW DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

8906.0000 L.F. -7.14 %
578,890.00 -44,530.00

70.0000
623,420.00

1,700.0000
94  CVW GATE VALVE 8 IN.

1.0000 EACH 70.00 %
1,700.00 700.00

1,000.0000
1,000.00

2,200.0000
95  CVW GATE VALVE 12 IN.

15.0000 EACH 46.67 %
33,000.00 10,500.00

1,500.0000
22,500.00

3,200.0000
96  SERVICE CONNECTION

10.0000 EACH 156.00 %
32,000.00 19,500.00

1,250.0000
12,500.00

1,500.0000
97  RELOCATED SHORT SERVICE CONNECTION

8.0000 EACH 0.00 %
12,000.00 0.00

1,500.0000
12,000.00

3,200.0000
98  RELOCATED LONG SERVICE CONNECTION

5.0000 EACH 60.00 %
16,000.00 6,000.00

2,000.0000
10,000.00

3,300.0000
99  RELOCATED 1-1/2" SERVICE CONNECTION

1.0000 EACH 65.00 %
3,300.00 1,300.00

2,000.0000
2,000.00

5,000.0000
100  CONNECT TO EXISTING WATER SYSTEM

4.0000 EACH 233.33 %
20,000.00 14,000.00

1,500.0000
6,000.00

80.0000
101  CVW D.I.P. FOR WATER MAIN 8" DIAM. RESTRAINED JOINT

120.0000 L.F. 33.33 %
9,600.00 2,400.00

60.0000
7,200.00

90.0000
102  CVW D.I.P. FOR WATER MAIN 12" DIAM. RESTRAINED JOINT

2280.0000 L.F. 28.57 %
205,200.00 45,600.00

70.0000
159,600.00
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WATER LINES

15.0000
103  REMOVAL AND DISPOSAL OF 6" AC PIPE

4245.0000 L.F. -62.50 %
63,675.00 -106,125.00

40.0000
169,800.00

30.0000
104  2" STEEL CASING - OPEN CUT INSTALLATION

1420.0000 L.F. 150.00 %
42,600.00 25,560.00

12.0000
17,040.00

160.0000
105  16" STEEL CASING - OPEN CUT INSTALLATION

77.0000 L.F. 28.00 %
12,320.00 2,695.00

125.0000
9,625.00

210.0000
106  24" STEEL CASING - OPEN CUT INSTALLATION

457.0000 L.F. 40.00 %
95,970.00 27,420.00

150.0000
68,550.00

425.0000
107  38" STEEL CASING - OPEN CUT INSTALLATION

45.0000 L.F. 21.43 %
19,125.00 3,375.00

350.0000
15,750.00

1,000.0000
108  REMOVE AND SALVAGE EXISTING FIRE HYDRANT

1.0000 EACH 0.00 %
1,000.00 0.00

1,000.0000
1,000.00

10,000.0000
109  TEMPORARY CONNECTION TO EXISTING WATER SYSTEM

1.0000 EACH 566.67 %
10,000.00 8,500.00

1,500.0000
1,500.00

STRUCTURE

28.0000
110 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1372.0000 C.Y. -6.67 %
38,416.00 -2,744.00

30.0000
41,160.00

111 SHORING OR EXTRA EXCAVATION CL. A - CONC. RET. WALL
L.S. 13.64 %

25,000.00 3,000.0022,000.00

33.0000
112 GRAVEL BACKFILL FOR WALL

795.0000 C.Y. -5.71 %
26,235.00 -1,590.00

35.0000
27,825.00

1.0000
113 SHAFT - 24 IN. DIAMETER

440.0000 L.F. -98.00 %
440.00 -21,560.00

50.0000
22,000.00
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07/14/2005
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

207.0000
114 FURNISHING SOLDIER PILE - W12X106

515.0000 L.F. 158.75 %
106,605.00 65,405.00

80.0000
41,200.00

4,422.0000
115 FURNISHING AND DRIVING STEEL TEST PILE

1.0000 EACH -70.52 %
4,422.00 -10,578.00

15,000.0000
15,000.00

34.6000
116 FURNISHING ST. PILING

205.0000 L.F. -56.75 %
7,093.00 -9,307.00

80.0000
16,400.00

1,608.0000
117 DRIVING ST. PILE

7.0000 EACH -19.60 %
11,256.00 -2,744.00

2,000.0000
14,000.00

660.0000
118 CONC. CLASS 4000 FOR RETAINING WALL

668.0000 C.Y. 57.14 %
440,880.00 160,320.00

420.0000
280,560.00

1.0000
119 ST. REINF. BAR FOR BRIDGE

2100.0000 LB. -33.33 %
2,100.00 -1,050.00

1.5000
3,150.00

1.0000
120 ST. REINF. BAR FOR RETAINING WALL

61730.0000 LB. -33.33 %
61,730.00 -30,865.00

1.5000
92,595.00

845.0000
121 CONC. CLASS 4000 FOR BRIDGE

20.0000 C.Y. 40.83 %
16,900.00 4,900.00

600.0000
12,000.00

122 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-10.00-10.00

500.0000
123 TIMBER LAGGING

6.0000 MBM -83.33 %
3,000.00 -15,000.00

3,000.0000
18,000.00

124 SUPERSTRUCTURE LITTLE BEAR CREEK BRIDGE NO. 9/104A REPL.
L.S. 0.00 %

70,000.00 0.0070,000.00

131.0000
125 SEW TRAFFIC BARRIER

2828.0000 L.F. -47.60 %
370,468.00 -336,532.00

250.0000
707,000.00
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STRUCTURE

65.0000
126 TRAFFIC BARRIER

570.0000 L.F. -35.00 %
37,050.00 -19,950.00

100.0000
57,000.00

19.0000
127 STRUCTURAL EARTH WALL

6914.0000 S.F. -24.00 %
131,366.00 -41,484.00

25.0000
172,850.00

16.0000
128  WELDED WIRE FACED STRUCTURAL EARTH WALL

17795.5000 S.F. -36.00 %
284,728.00 -160,159.50

25.0000
444,887.50

27.5000
129 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

6896.0000 C.Y. 10.00 %
189,640.00 17,240.00

25.0000
172,400.00

SURFACING

19.0000
130 SHOULDER BALLAST

6687.0000 TON 35.71 %
127,053.00 33,435.00

14.0000
93,618.00

17.0000
131 CRUSHED SURFACING BASE COURSE

32231.0000 TON 13.33 %
547,927.00 64,462.00

15.0000
483,465.00

18.0000
132 CRUSHED SURFACING TOP COURSE

3836.0000 TON -25.00 %
69,048.00 -23,016.00

24.0000
92,064.00

LIQUID ASPHALT
133 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
52,164.0052,164.00

HOT MIX ASPHALT

5.0000
134 PLANING BITUMINOUS PAVEMENT

1040.0000 S.Y. -16.67 %
5,200.00 -1,040.00

6.0000
6,240.00
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HOT MIX ASPHALT

75.0000
135 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

1066.0000 TON 25.00 %
79,950.00 15,990.00

60.0000
63,960.00

47.3000
136 HMA CL. 1/2 IN. PG 64-22

52564.0000 TON 12.62 %
2,486,277.20 278,589.20

42.0000
2,207,688.00

137 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

1.001.00
138 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
1.001.00

75.0000
139 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

955.0000 TON -6.25 %
71,625.00 -4,775.00

80.0000
76,400.00

140 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-10.00-10.00

IRRIGATION AND WATER DISTRIBUTION
141 IRRIGATION SYSTEM

L.S. 134.38 %
75,000.00 43,000.0032,000.00

EROSION CONTROL AND PLANTING

1.0000
142 ESC LEAD

370.0000 DAY -98.33 %
370.00 -21,830.00

60.0000
22,200.00

1,300.0000
143 SEEDING, FERTILIZING, AND MULCHING

7.0900 ACRE 2.20 %
9,217.00 198.52

1,272.0000
9,018.48

35.0000
144 COMPOST TYPE 1

1062.0000 C.Y. -12.50 %
37,170.00 -5,310.00

40.0000
42,480.00
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EROSION CONTROL AND PLANTING

25.0000
145 STABILIZED CONSTRUCTION ENTRANCE

2000.0000 S.Y. 177.78 %
50,000.00 32,000.00

9.0000
18,000.00

125.0000
146 INLET PROTECTION

187.0000 EACH 108.33 %
23,375.00 12,155.00

60.0000
11,220.00

100.0000
147 STREET CLEANING

1400.0000 HR 33.33 %
140,000.00 35,000.00

75.0000
105,000.00

7.0000
148 SILT FENCE

17764.0000 L.F. 100.00 %
124,348.00 62,174.00

3.5000
62,174.00

5.0000
149 WATTLE

5951.0000 L.F. 0.00 %
29,755.00 0.00

5.0000
29,755.00

150 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

358,000.00358,000.00

24.0000
151 TOPSOIL TYPE A

2192.0000 C.Y. -7.69 %
52,608.00 -4,384.00

26.0000
56,992.00

2.4500
152 PSIPE SCOULERS WILLOW MIN. 36" HT., LIVE STAKE

568.0000 EACH 22.50 %
1,391.60 255.60

2.0000
1,136.00

2.4500
153 PSIPE PACIFIC WILLOW MIN. 36" HT., LIVE STAKE

532.0000 EACH 22.50 %
1,303.40 239.40

2.0000
1,064.00

2.4500
154 PSIPE PISPE LASIANDRA WILLOW MIN. 36" HT., LIVE STAKE

532.0000 EACH 22.50 %
1,303.40 239.40

2.0000
1,064.00

2.4500
155 PSIPE SITKA WILLOW MIN. 36" HT., LIVE STAKE

568.0000 EACH 22.50 %
1,391.60 255.60

2.0000
1,136.00

5.4500
156 PSIPE VINE MAPLE, MIN. 12" HT., NO. 1 CONT.

671.0000 EACH -31.87 %
3,656.95 -1,711.05

8.0000
5,368.00
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6.7000
157 PSIPE HAZELNUT, MIN 12" HT, NO. 1 CONT.

214.0000 EACH -16.25 %
1,433.80 -278.20

8.0000
1,712.00

5.4500
158 PSIPE RED-OSIER DOGWOOD, MIN. 12" HT., NO. 1 CONT.

1096.0000 EACH -31.88 %
5,973.20 -2,794.80

8.0000
8,768.00

5.4500
159 PSIPE INDIAN PLUM, MIN. 12" HT., NO. 1 CONT.

453.0000 EACH -31.88 %
2,468.85 -1,155.15

8.0000
3,624.00

5.4500
160 PSIPE MOCK ORANGE, MIN 12" HT. NO. 1 CONT.

794.0000 EACH -31.87 %
4,327.30 -2,024.70

8.0000
6,352.00

5.4500
161 PSIPE NINEBARK, MIN. 12" HT., NO. 1 CONT.

325.0000 EACH -31.87 %
1,771.25 -828.75

8.0000
2,600.00

5.7000
162 PSIPE BALDHIP ROSE, MIN. 12" HT., NO. 1 CONT.

495.0000 EACH -28.75 %
2,821.50 -1,138.50

8.0000
3,960.00

5.4500
163 PSIPE THIMBLEBERRY, MIN. 12" HT., NO. 1 CONT.

1458.0000 EACH -31.87 %
7,946.10 -3,717.90

8.0000
11,664.00

5.4500
164 PSIPE SALMONBERRY, MIN. 12" HT., NO. 1 CONT.

897.0000 EACH -31.87 %
4,888.65 -2,287.35

8.0000
7,176.00

5.4500
165 PSIPE SNOWBERRY, MIN. 12" HT., NO. 1 CONT.

915.0000 EACH -31.87 %
4,986.75 -2,333.25

8.0000
7,320.00

8.4500
166 PSIPE GRAND FIR, MIN. 18" HT., NO. 2 CONT.

835.0000 EACH -32.40 %
7,055.75 -3,381.75

12.5000
10,437.50

5.7000
167 PSIPE BIGLEAF MAPLE, MIN. 12" HT., NO. 1 CONT.

792.0000 EACH -54.40 %
4,514.40 -5,385.60

12.5000
9,900.00

5.7000
168 PSIPE RED MAPLE, MIN 12" HT., NO. 1 CONT

10.0000 EACH -54.40 %
57.00 -68.00

12.5000
125.00
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5.4500
169 PSIPE RED ALDER, MIN 12" HT., NO. 1 CONT

9.0000 EACH -56.40 %
49.05 -63.45

12.5000
112.50

5.7000
170 PSIPE OREGON ASH, MIN. 12" HT., NO. 1 CONT.

64.0000 EACH -54.40 %
364.80 -435.20

12.5000
800.00

8.4500
171 PSIPE SITKA SPRUCE, MIN. 18" HT., NO. 2 CONT.

763.0000 EACH -32.40 %
6,447.35 -3,090.15

12.5000
9,537.50

5.4500
172 PSIPE BLACK COTTONWOOD, MIN. 12" HT., NO. 1 CONT.

207.0000 EACH -31.87 %
1,128.15 -527.85

8.0000
1,656.00

5.7000
173 PSIPE BITTER CHERRY, MIN. 12" HT., NO. 1 CONT.

540.0000 EACH -28.75 %
3,078.00 -1,242.00

8.0000
4,320.00

5.4500
174 PSIPE PACIFIC WILLOW, MIN 12" HT., NO. 1 CONT.

13.0000 EACH 172.50 %
70.85 44.85

2.0000
26.00

5.4500
175 PSIPE SITKA WILLOW, MIN 12" HT., NO. 1 CONT.

517.0000 EACH 172.50 %
2,817.65 1,783.65

2.0000
1,034.00

5.4500
176 PSIPE BLACK COTTONWOOD MIN. 48" HT., LIVE POLE

390.0000 EACH 81.67 %
2,125.50 955.50

3.0000
1,170.00

5.7000
177 PSIPE RED ELDERBERRY MIN. 12' HT., NO. 1 CONT.

1890.0000 EACH 185.00 %
10,773.00 6,993.00

2.0000
3,780.00

8.2000
178 PSIPE DOUGLAS FIR, MIN. 18" HT., NO. 2 CONT.

767.0000 EACH -34.40 %
6,289.40 -3,298.10

12.5000
9,587.50

5.4500
179 PSIPE PACIFIC WILLOW, MIN 12" HT., NO. 1 CONT

13.0000 EACH -31.87 %
70.85 -33.15

8.0000
104.00

8.4500
180 PSIPE WESTERN RED CEDAR, MIN. 18" HT., NO. 2 CONT.

969.0000 EACH -32.40 %
8,188.05 -3,924.45

12.5000
12,112.50
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2.0000
181 PSIPE WATER SEDGE, 8" ROOT SPREAD, BARE ROOT

590.0000 EACH 15.61 %
1,180.00 159.30

1.7300
1,020.70

2.0000
182 PSIPE WOOLY SEDGE, 8" ROOT SPREAD, BARE ROOT

786.0000 EACH 15.61 %
1,572.00 212.22

1.7300
1,359.78

2.0000
183 PSIPE SLOUGH SEDGE, 8" ROOT SPREAD, BARE ROOT

4999.0000 EACH 15.61 %
9,998.00 1,349.73

1.7300
8,648.27

2.0000
184 PSIPE SAWBEAKED SEDGE, 8" ROOT SPREAD, BARE ROOT

590.0000 EACH 15.61 %
1,180.00 159.30

1.7300
1,020.70

2.0000
185 PSIPE RICE CUTGRASS, 8" ROOT SPREAD, BARE ROOT

3157.0000 EACH 15.61 %
6,314.00 852.39

1.7300
5,461.61

2.0000
186 PSIPE LARGE LEAF PONDWEED, 4" ROOT SPREAD, BARE ROOT

3307.0000 EACH 15.61 %
6,614.00 892.89

1.7300
5,721.11

2.1000
187 PSIPE HARDSTEM BULRUSH, BARE ROOT WITH 2-3 POINTS

6464.0000 EACH 21.39 %
13,574.40 2,391.68

1.7300
11,182.72

2.1000
188 PSIPE SOFTSTEM BULRUSH, BARE ROOT WITH 2-3 POINTS

3747.0000 EACH 21.39 %
7,868.70 1,386.39

1.7300
6,482.31

2.1000
189 PSIPE SMALL FRUITED BULRUSH, BARE ROOT WITH 2-3 POINTS

786.0000 EACH 21.39 %
1,650.60 290.82

1.7300
1,359.78

2.1000
190 PSIPE THREE-SQUARE BULRUSH, BARE ROOT WITH 2-3 POINTS

590.0000 EACH 21.39 %
1,239.00 218.30

1.7300
1,020.70

34.2000
191 SOIL AMENDMENT

1356.0000 C.Y. 31.54 %
46,375.20 11,119.20

26.0000
35,256.00

50.0000
192  ECOLOGY MIX

677.0000 C.Y. 25.00 %
33,850.00 6,770.00

40.0000
27,080.00
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31.0000
193 BARK OR WOOD CHIP MULCH

2630.0000 C.Y. 55.00 %
81,530.00 28,930.00

20.0000
52,600.00

194 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

95,460.0095,460.00
195 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
95,460.0095,460.00

3,600.0000
196  GRADE CONTROL LOG

3.0000 EACH 2.86 %
10,800.00 300.00

3,500.0000
10,500.00

1,200.0000
197  HABITAT LOG

12.0000 EACH 0.00 %
14,400.00 0.00

1,200.0000
14,400.00

30.0000
198  HABITAT ROCK

6.0000 TON -70.00 %
180.00 -420.00

100.0000
600.00

199  STREAM DIVERSION
L.S. 150.00 %

50,000.00 30,000.0020,000.00

0.8400
200  RIPARIAN SEED

1193.0000 S.Y. 35.48 %
1,002.12 262.46

0.6200
739.66

201  CHITOSAN-ENHANCED SAND FILTRATION SYSTEM
L.S. -30.56 %

200,000.00 -88,000.00288,000.00

50.0000
202  OPERATION OF CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

2000.0000 HR -52.38 %
100,000.00 -110,000.00

105.0000
210,000.00

2,000.0000
203  STORMWATER CHEMICAL TREATMENT PLAN

1.0000 EACH -80.00 %
2,000.00 -8,000.00

10,000.0000
10,000.00

10,000.0000
204  DATA SUMMARY REPORT

1.0000 EACH 566.67 %
10,000.00 8,500.00

1,500.0000
1,500.00
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0.2000
205  CARDBOARD

81921.0000 S.F. -60.00 %
16,384.20 -24,576.30

0.5000
40,960.50

206  LANDSCAPE GRADING
EST. 0.00 %

25,000.0025,000.00
207 FORCE ACCOUNT TESTING CONTAMINATED WATER

EST. 0.00 %
30,000.0030,000.00

208 FORCE ACCOUNT REMOVING CONTAMINATED WATER
EST. 0.00 %

100,000.00100,000.00

150.0000
209  NGPA SIGN TYPE 1

5.0000 EACH 0.00 %
750.00 0.00

150.0000
750.00

125.0000
210  NGPA SIGN TYPE 2

24.0000 EACH 150.00 %
3,000.00 1,800.00

50.0000
1,200.00

211  RESTORING SENSITIVE AREA TEMP. IMPACTS
EST. 0.00 %

110,000.00110,000.00

TRAFFIC

12.0000
212 CEMENT CONC. TRAFFIC CURB AND GUTTER

1261.0000 L.F. -14.29 %
15,132.00 -2,522.00

14.0000
17,654.00

9.0000
213 EXTRUDED CURB

9490.0000 L.F. 157.14 %
85,410.00 52,195.00

3.5000
33,215.00

8.0000
214 TYPE A PRECAST TRAFFIC CURB

9070.0000 L.F. -19.92 %
72,560.00 -18,049.30

9.9900
90,609.30

8.2500
215 TYPE C PRECAST TRAFFIC CURB

4620.0000 L.F. -17.42 %
38,115.00 -8,038.80

9.9900
46,153.80
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7.0000
216 TYPE A BLOCK TRAFFIC CURB

594.0000 L.F. -30.00 %
4,158.00 -1,782.00

10.0000
5,940.00

15.7000
217 BEAM GUARDRAIL TYPE 1

6397.0000 L.F. 20.77 %
100,432.90 17,271.90

13.0000
83,161.00

1,150.0000
218 BEAM GUARDRAIL TRANSITION SECTION TYPE I

19.0000 EACH -11.54 %
21,850.00 -2,850.00

1,300.0000
24,700.00

1,645.0000
219 BEAM GUARDRAIL FLARED TERMINAL

7.0000 EACH -13.42 %
11,515.00 -1,785.00

1,900.0000
13,300.00

540.0000
220 BEAM GUARDRAIL ANCHOR TYPE 1

16.0000 EACH 35.00 %
8,640.00 2,240.00

400.0000
6,400.00

495.0000
221 BEAM GUARDRAIL ANCHOR TYPE 4

20.0000 EACH -1.00 %
9,900.00 -100.00

500.0000
10,000.00

22.5000
222 TEMPORARY CONC. BARRIER

7633.0000 L.F. 125.00 %
171,742.50 95,412.50

10.0000
76,330.00

5,000.0000
223 TEMPORARY IMPACT ATTENUATOR

17.0000 EACH 11.11 %
85,000.00 8,500.00

4,500.0000
76,500.00

500.0000
224 RESETTING IMPACT ATTENUATOR

10.0000 EACH -37.50 %
5,000.00 -3,000.00

800.0000
8,000.00

12,000.0000
225 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH 47.93 %
48,000.00 15,552.00

8,112.0000
32,448.00

0.0100
226 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

2430.0000 HR -99.98 %
24.30 -104,465.70

43.0000
104,490.00

227 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

20,000.0020,000.00
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25.0000
228 FLEXIBLE GUIDE POST

247.0000 EACH 0.00 %
6,175.00 0.00

25.0000
6,175.00

0.3000
229 PAINT LINE

2870.0000 L.F. -70.00 %
861.00 -2,009.00

1.0000
2,870.00

0.4500
230 PLASTIC LINE

38870.0000 L.F. -80.00 %
17,491.50 -69,966.00

2.2500
87,457.50

1.6500
231 PROFILED PLASTIC LINE

33060.0000 L.F. -26.67 %
54,549.00 -19,836.00

2.2500
74,385.00

0.5000
232 PAINTED WIDE LINE

370.0000 L.F. -50.00 %
185.00 -185.00

1.0000
370.00

3.0000
233 PROFILED PLASTIC WIDE LINE

4100.0000 L.F. -4.76 %
12,300.00 -615.00

3.1500
12,915.00

1.0000
234 PLASTIC DOTTED WIDE LINE

1010.0000 L.F. 0.00 %
1,010.00 0.00

1.0000
1,010.00

5.0000
235 PLASTIC CROSSWALK LINE

5450.0000 S.F. 150.00 %
27,250.00 16,350.00

2.0000
10,900.00

6.5000
236 PLASTIC STOP LINE

780.0000 L.F. -18.75 %
5,070.00 -1,170.00

8.0000
6,240.00

99.0000
237 PLASTIC TRAFFIC ARROW

112.0000 EACH 120.00 %
11,088.00 6,048.00

45.0000
5,040.00

45.0000
238 PLASTIC TRAFFIC LETTER

24.0000 EACH -18.18 %
1,080.00 -240.00

55.0000
1,320.00

12.0000
239 PLASTIC DRAINAGE MARKING

150.0000 EACH -52.00 %
1,800.00 -1,950.00

25.0000
3,750.00
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15.0000
240  DRAIN TO STREAM MARKING

69.0000 EACH -40.00 %
1,035.00 -690.00

25.0000
1,725.00

1,200.0000
241 SHOULDER RUMBLE STRIP TYPE 1

4.4000 MI. -60.00 %
5,280.00 -7,920.00

3,000.0000
13,200.00

150.0000
242 RAISED PAVEMENT MARKER TYPE 1

5.4000 HUND 0.00 %
810.00 0.00

150.0000
810.00

275.0000
243 RAISED PAVEMENT MARKER TYPE 2

13.7000 HUND -21.43 %
3,767.50 -1,027.50

350.0000
4,795.00

0.4900
244 TEMPORARY PAVEMENT MARKING

88043.0000 L.F. -31.94 %
43,141.07 -20,249.89

0.7200
63,390.96

245 PERMANENT SIGNING
L.S. 12.44 %

50,000.00 5,533.0044,467.00
246 TEMPORARY ILLUMINATION SYSTEM SAC4627-SR9/228TH ST. SE

L.S. -20.24 %
54,000.00 -13,700.0067,700.00

247 TEMPORARY ILLUMINATION SYSTEM SAC2785-SR9/524
L.S. 361.54 %

30,000.00 23,500.006,500.00
248 ILLUMINATION SYSTEM SAC 4627-SR9/228TH ST. SE

L.S. -92.52 %
10,700.00 -132,300.00143,000.00

249 ILLUMINATION SYSTEM SAC1075-SR9/SR522 WB
L.S. 22.47 %

109,000.00 20,000.0089,000.00
250 ILLUMINATION SYSTEM SAC2785-SR9/SR524

L.S. 8.43 %
90,000.00 7,000.0083,000.00

251  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. 25.91 %

69,000.00 14,197.0054,803.00
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252 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 12.31 %
114,000.00 12,491.00101,509.00

253  COMMUNICATION CONDUIT SYSTEM
L.S. 64.79 %

180,000.00 70,768.00109,232.00
254  COMMUNICATION CABLE AND INTERFACES

L.S. -62.87 %
18,000.00 -30,475.0048,475.00

255  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 112.17 %

58,000.00 30,664.0027,336.00
256  TEMP. TRAFFIC SIGNAL SYSTEM SAC4627-SR9/228TH ST. SE

L.S. -26.66 %
126,000.00 -45,800.00171,800.00

257  TEMP. TRAFFIC SIGNAL SYSTEM SAC2785-SR9/SR524
L.S. 26.23 %

115,000.00 23,900.0091,100.00
258 TRAFFIC SIGNAL SYSTEM SUA1074-SR9/SR522 EB

L.S. 84.78 %
17,000.00 7,800.009,200.00

259 TRAFFIC SIGNAL SYSTEM SAC4627-SR9/228TH ST. SE
L.S. -17.48 %

118,000.00 -25,000.00143,000.00
260 TRAFFIC SIGNAL SYSTEM SAC1075-SR9/SR522 WB

L.S. -15.80 %
97,000.00 -18,200.00115,200.00

261 TRAFFIC SIGNAL SYSTEM SAC2785-SR9/SR524
L.S. 1.02 %

198,000.00 2,000.00196,000.00

20.0000
262  DIRECTIONAL BORING FOR ITS

1250.0000 L.F. -41.18 %
25,000.00 -17,500.00

34.0000
42,500.00

33.0000
263  DIRECTIONAL BORING SAC2785-SR9/SR524

450.0000 L.F. -2.94 %
14,850.00 -450.00

34.0000
15,300.00
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22.0000
264  DIRECTIONAL BORING SAC1075-SR9/SR522 WB

250.0000 L.F. -35.29 %
5,500.00 -3,000.00

34.0000
8,500.00

27.5000
265  DIRECTIONAL BORING SAC4627-SR9/228TH ST. SE

680.0000 L.F. -19.12 %
18,700.00 -4,420.00

34.0000
23,120.00

1,000.0000
266 PORTABLE CHANGEABLE MESSAGE SIGN

6.0000 EACH -86.93 %
6,000.00 -39,900.00

7,650.0000
45,900.00

3.0000
267 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4860.0000 HR 66.67 %
14,580.00 5,832.00

1.8000
8,748.00

38.0000
268 FLAGGERS AND SPOTTERS

9720.0000 HR 8.57 %
369,360.00 29,160.00

35.0000
340,200.00

269 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 66.67 %

100,000.00 40,000.0060,000.00

54.0000
270 OTHER TRAFFIC CONTROL LABOR

4860.0000 HR 54.29 %
262,440.00 92,340.00

35.0000
170,100.00

271 TRAFFIC CONTROL SUPERVISOR
L.S. 130.15 %

300,000.00 169,650.00130,350.00

15.0000
272 CONSTRUCTION SIGNS CLASS A

1392.0000 S.F. 0.00 %
20,880.00 0.00

15.0000
20,880.00

OTHER ITEMS

25.0000
273 STRUCTURE EXCAVATION CLASS B INCL. HAUL

11513.0000 C.Y. 316.67 %
287,825.00 218,747.00

6.0000
69,078.00

3.8000
274 SHORING OR EXTRA EXCAVATION CLASS B

84195.0000 S.F. 52.00 %
319,941.00 109,453.50

2.5000
210,487.50
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39.0000
275 GRAVEL BACKFILL FOR DRAIN

862.0000 C.Y. 41.82 %
33,618.00 9,913.00

27.5000
23,705.00

75.0000
276 CONTROLLED DENSITY FILL

2345.0000 C.Y. -50.00 %
175,875.00 -175,875.00

150.0000
351,750.00

20.0000
277 WATER

3000.0000 MGAL -42.86 %
60,000.00 -45,000.00

35.0000
105,000.00

400.0000
278 PLUGGING EXISTING PIPE

30.0000 EACH 14.29 %
12,000.00 1,500.00

350.0000
10,500.00

279 STRUCTURE SURVEYING
L.S. -60.32 %

25,000.00 -38,000.0063,000.00
280 ROADWAY SURVEYING

L.S. 562.50 %
265,000.00 225,000.0040,000.00

300.0000
281 ADJUST MONUMENT CASE AND COVER

6.0000 EACH 50.00 %
1,800.00 600.00

200.0000
1,200.00

27.0000
282 CEMENT CONC. SIDEWALK

813.0000 S.Y. -22.86 %
21,951.00 -6,504.00

35.0000
28,455.00

1,500.0000
283 CEMENT CONC. SIDEWALK RAMP TYPE 2A

10.0000 EACH 87.50 %
15,000.00 7,000.00

800.0000
8,000.00

750.0000
284 CEMENT CONC. SIDEWALK RAMP TYPE 4B

16.0000 EACH -6.25 %
12,000.00 -800.00

800.0000
12,800.00

17.1000
285 COATED CHAIN LINK FENCE TYPE 1

4720.0000 L.F. -25.65 %
80,712.00 -27,848.00

23.0000
108,560.00

150.0000
286 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

19.0000 EACH -38.78 %
2,850.00 -1,805.00

245.0000
4,655.00
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1,050.0000
287 DOUBLE 20 FT. COATED CHAIN LINK GATE

6.0000 EACH 5.00 %
6,300.00 300.00

1,000.0000
6,000.00

20.0000
288 GRAVITY BLOCK WALL

294.0000 S.F. 0.00 %
5,880.00 0.00

20.0000
5,880.00

1,000.0000
289 CONNECTION TO DRAINAGE STRUCTURE

12.0000 EACH 92.31 %
12,000.00 5,760.00

520.0000
6,240.00

500.0000
290 ADJUST MANHOLE

6.0000 EACH 0.00 %
3,000.00 0.00

500.0000
3,000.00

2,300.0000
291 MANHOLE 48 IN. DIAM. TYPE I

2.0000 EACH -23.33 %
4,600.00 -1,400.00

3,000.0000
6,000.00

8,500.0000
292  72" DIAMETER MANHOLE - TYPE B W/FRAME, COVER & CHANNEL

1.0000 EACH 54.55 %
8,500.00 3,000.00

5,500.0000
5,500.00

500.0000
293 ADJUST CATCH BASIN

5.0000 EACH 42.86 %
2,500.00 750.00

350.0000
1,750.00

135.0000
294 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

34.0000 EACH -46.00 %
4,590.00 -3,910.00

250.0000
8,500.00

500.0000
295 ADJUST VALVE BOX

25.0000 EACH 66.67 %
12,500.00 5,000.00

300.0000
7,500.00

296 ROADSIDE CLEANUP
EST. 0.00 %

55,000.0055,000.00
297 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

298 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
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299 SPCC PLAN

L.S. -87.50 %
5,000.00 -35,000.0040,000.00

1.5000
300 CONSTRUCTION GEOTEXTILE FOR SEPARATION

5640.0000 S.Y. -35.62 %
8,460.00 -4,681.20

2.3300
13,141.20

4.0000
301 CONSTRUCTION GEOTEXTILE FOR DITCH LINING

136.0000 S.Y. 60.00 %
544.00 204.00

2.5000
340.00

4.0000
302 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

767.0000 S.Y. 166.67 %
3,068.00 1,917.50

1.5000
1,150.50

1.5000
303 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

31919.0000 S.Y. 50.00 %
47,878.50 15,959.50

1.0000
31,919.00

6.5000
304  GEOSYNTHETIC CLAY LINER

7900.0000 S.Y. -35.00 %
51,350.00 -27,650.00

10.0000
79,000.00

200.0000
305 MAILBOX SUPPORT TYPE 1

32.0000 EACH -27.27 %
6,400.00 -2,400.00

275.0000
8,800.00

300.0000
306 MAILBOX SUPPORT TYPE 2

9.0000 EACH 9.09 %
2,700.00 225.00

275.0000
2,475.00

307  FORCE ACCOUNT UTILITY LOCATION
EST. 0.00 %

25,000.0025,000.00
308  FORCE ACCOUNT UTILITY RELOCATION

EST. 0.00 %
60,000.0060,000.00

5.0000
309  HIGH VISIBILITY FENCE

12693.0000 L.F. 150.00 %
63,465.00 38,079.00

2.0000
25,386.00

310 FORCE ACCOUNT DEWATERING
EST. 0.00 %

240,000.00240,000.00
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5.0000
311 SEQUENTIAL ARROW SIGN

120.0000 HR 0.00 %
600.00 0.00

5.0000
600.00

$19,796,808.14 7.32%$18,446,741.41CONTRACT TOTAL

$19,796,808.14BASE TOTAL 7.32%$18,446,741.41


