

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/01/2006

* * * BID CHECK REPORT * * *

TIME: 16:02

PS&E JOB NO : 05C531 REVISION NO : 1
 CONTRACT NO : 007101 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1830
 HWY : SR 112
 TITLE : SR 112
 1.76 MILES EAST OF SR 113 JUNCTION
 05C531
 PROJECT : STPF-0112(014)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 8 2006

----- LOW BIDDER -----
 BRUCH & BRUCH CONSTRUCTION, INC.
 1706 W HWY 101
 PORT ANGELES WA 983639458
 CONTRACTOR NUMBER : 100122

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.	31,500.00	26,300.00	-16.51 % -5,200.00
GRADING					
2	SELECT BORROW INCL. HAUL 280.0000	TON	12.0000 3,360.00	31.2000 8,736.00	160.00 % 5,376.00
DRAINAGE					
3	DITCH EXCAVATION INCL. HAUL 21.0000	C.Y.	20.0000 420.00	39.5000 829.50	97.50 % 409.50
4	STREAMBED GRAVEL 330.0000	TON	25.0000 8,250.00	44.4000 14,652.00	77.60 % 6,402.00
5	QUARRY SPALLS 158.0000	TON	60.0000 9,480.00	35.8000 5,656.40	-40.33 % -3,823.60
STRUCTURE					
6	STRUCTURE EXCAVATION CLASS A INCL. HAUL L.S.		10,000.00	24,885.00	148.85 % 14,885.00
7	SHORING OR EXTRA EXCAVATION CL. A L.S.		12,000.00	37,305.00	210.88 % 25,305.00
8	PRECAST REINFORCED CONCRETE FOUR SIDED STRUCTURE L.S.		84,400.00	105,615.00	25.14 % 21,215.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/01/2006

* * * BID CHECK REPORT * * *

TIME: 16:02

PS&E JOB NO : 05C531 REVISION NO : 1
CONTRACT NO : 007101 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1830

BIDS OPENED ON : Mar 1 2006
AWARDED ON : Mar 8 2006

HWY : SR 112
TITLE : SR 112
1.76 MILES EAST OF SR 113 JUNCTION

----- LOW BIDDER -----
BRUCH & BRUCH CONSTRUCTION, INC.
1706 W HWY 101

05C531
PROJECT : STPF-0112(014)
COUNTY(S) : CLALLAM

PORT ANGELES WA 983639458
CONTRACTOR NUMBER : 100122

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING					
9	SHOULDER BALLAST 40.0000	TON	25.0000 1,000.00	35.8000 1,432.00	43.20 % 432.00
10	CRUSHED SURFACING BASE COURSE 105.0000	TON	35.0000 3,675.00	34.3500 3,606.75	-1.86 % -68.25
LIQUID ASPHALT					
11	ANTI-STRIPPING ADDITIVE	EST.	59.00	59.00	0.00 %
ASPHALT CONCRETE PAVEMENT					
12	HMA CL. 1/2 IN. PG 58-22 59.0000	TON	175.0000 10,325.00	190.0000 11,210.00	8.57 % 885.00
EROSION CONTROL AND PLANTING					
13	SILT FENCE 30.0000	L.F.	10.0000 300.00	11.0000 330.00	10.00 % 30.00
14	ESC LEAD 15.0000	DAY	125.0000 1,875.00	175.0000 2,625.00	40.00 % 750.00
15	SEEDING AND FERTILIZING BY HAND 400.0000	S.Y.	3.0000 1,200.00	2.6000 1,040.00	-13.33 % -160.00
16	FINE COMPOST 33.0000	C.Y.	100.0000 3,300.00	115.0000 3,795.00	15.00 % 495.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/01/2006

* * * BID CHECK REPORT * * *

TIME: 16:02

PS&E JOB NO : 05C531 REVISION NO : 1
 CONTRACT NO : 007101 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL1830
 HWY : SR 112
 TITLE : SR 112
 1.76 MILES EAST OF SR 113 JUNCTION
 05C531
 PROJECT : STPF-0112(014)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Mar 1 2006
 AWARDED ON : Mar 8 2006

----- LOW BIDDER -----
 BRUCH & BRUCH CONSTRUCTION, INC.
 1706 W HWY 101
 PORT ANGELES WA 983639458
 CONTRACTOR NUMBER : 100122

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
17	EROSION/WATER POLLUTION CONTROL				
	EST.		6,000.00	6,000.00	0.00 %
18	TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN				
	L.S.		1,500.00	500.00	-66.67 %
19	HIGH VISIBILITY FENCE				
	30.0000 L.F.		12.0000	11.0000	-8.33 %
			360.00	330.00	-30.00 %
20	TEMPORARY STREAM DIVERSION				
	L.S.		17,000.00	9,725.00	-42.79 %
					-7,275.00
TRAFFIC					
21	BEAM GUARDRAIL FLARED TERMINAL				
	3.0000 EACH		2,100.0000	2,365.0000	12.62 %
			6,300.00	7,095.00	795.00
22	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST				
	25.0000 L.F.		32.0000	35.6000	11.25 %
			800.00	890.00	90.00
23	BEAM GUARDRAIL TYPE 1				
	131.3000 L.F.		23.0000	38.5000	67.39 %
			3,019.90	5,055.05	2,035.15
24	BEAM GUARDRAIL ANCHOR TYPE 1				
	1.0000 EACH		600.0000	800.0000	33.33 %
			600.00	800.00	200.00
25	PROJECT TEMPORARY TRAFFIC CONTROL				
	L.S.		46,000.00	52,365.00	13.84 %
					6,365.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/01/2006

*** BID CHECK REPORT ***

TIME: 16:02

PS&E JOB NO : 05C531 REVISION NO : 1
CONTRACT NO : 007101 REGION NO : 3
VERSION NO : 2 WORK ORDER# : XL1830

BIDS OPENED ON : Mar 1 2006
AWARDED ON : Mar 8 2006

HWY : SR 112
TITLE : SR 112
1.76 MILES EAST OF SR 113 JUNCTION

----- LOW BIDDER -----
BRUCH & BRUCH CONSTRUCTION, INC.
1706 W HWY 101

05C531
PROJECT : STPF-0112(014)
COUNTY(S) : CLALLAM

PORT ANGELES WA 983639458
CONTRACTOR NUMBER : 100122

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
26	WATER				
	4.5000	MGAL	50.0000	95.0000	90.00 %
			225.00	427.50	202.50
27	ROADSIDE CLEANUP				
		EST.			0.00 %
			1,000.00	1,000.00	
28	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00 %
			5.00	5.00	
29	MINOR CHANGE				
		CALC			0.00 %
			-1.00	-1.00	
30	SPCC PLAN				
		L.S.			-26.67 %
			1,500.00	1,100.00	-400.00
CONTRACT TOTAL			\$265,452.90	\$333,368.20	25.58%
BASE TOTAL			\$265,452.90	\$333,368.20	25.58%