**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 06A024  
**REVISION NO:** 1  
**REGION NO:** 1  
**WORK ORDER #:** XL2706  
**WORK ORDER REVISION NO:** 2  
**CONTRACT NO:** 007206  
**CONTRACTOR NUMBER:** 164000  
**PROJECT:** SR 090  
**COUNTY(S):** KING  
**HWY:** SR 090  
**TITLE:** I-90 MT BAKER TUNNEL & MERCER ISLAND LID POWER DISTRIBUTION  
**PROJECT #:** 06A024  
**LOW BIDDER:** D.W. CLOSE COMPANY, INC.  
**AWARDED ON:** Nov 14 2006  
**DATE:** 09/12/2006  
**TIME:** 14:53

---

### Item Details

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>CONVERSION KIT FOR SIEMENS BREAKERS</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>CONVERSION KIT FOR GE BREAKERS</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>TEST UNIT</td>
<td>2.000</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>PORTABLE LOAD BANK UNIT</td>
<td>1.0000</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**DOT_RGGB01**

**DATE:** 09/12/2006

**TIME:** 14:53

**CONTRACT NO:** 007206

**REG NO:** 1

**PS & E JOB NO:** 06A024

**LOW BIDDER:** D.W. CLOSE COMPANY, INC.

**BWY:** SR 090

**TITLE:** I-90 MT BAKER TUNNEL & MERCER ISLAND LID POWER DISTRIBUTION

**PROJECT #:** 06A024

**CONTRACTOR NUMBER:** 164000

**COUNTY(S):** KING

---

**CONTRACT TOTAL:** $325,629.00  
**BASE TOTAL:** $325,629.00

---

**PERCENT DIFFERENCES:**

- MOBILIZATION: 93.17%
- CONVERSION KIT FOR SIEMENS BREAKERS: 87.86%
- CONVERSION KIT FOR GE BREAKERS: 5.32%
- TEST UNIT: -12.31%
- PORTABLE LOAD BANK UNIT: 83.68%
- REIMBURSEMENT FOR THIRD PARTY DAMAGE: -1.00%
- MINOR CHANGE: 0.00%

**BASE TOTAL:** $325,629.00  
**CONTRACT TOTAL:** $476,270.00

**PERCENT DIFFERENCES:**

- MOBILIZATION: 46.26%
- CONVERSION KIT FOR SIEMENS BREAKERS: 46.26%
- CONVERSION KIT FOR GE BREAKERS: 46.26%
- TEST UNIT: 46.26%
- PORTABLE LOAD BANK UNIT: 46.26%
- REIMBURSEMENT FOR THIRD PARTY DAMAGE: 46.26%
- MINOR CHANGE: 46.26%