

PS&E JOB NO : 06Z003 REVISION NO :
 CONTRACT NO : 007111 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL2330
 HWY : SR 090
 TITLE : I-90
 ARGONNE TO SULLIVAN
 ROADSIDE RESTORATION
 06Z003
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 16 2006
 AWARDED ON : Mar 28 2006

----- LOW BIDDER -----
 AM LANDSHAPER, INC.
 7118 N FREYA
 SPOKANE WA 992170000
 CONTRACTOR NUMBER : 100460

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.	19,000.00	14,330.00	-24.58 % -4,670.00
2	CLEARING AND GRUBBING	L.S.	2,400.00	4,200.00	75.00 % 1,800.00
IRRIGATION AND WATER DISTRIBUTION					
3	IRRIGATION SYSTEM	L.S.	88,500.00	122,162.00	38.04 % 33,662.00
EROSION CONTROL AND PLANTING					
4	ROADSIDE FERTILIZING 10.0000	ACRE	1,800.0000 18,000.00	1,063.6000 10,636.00	-40.91 % -7,364.00
5	PSIPE: SHRUBS	L.S.	149,900.00	168,147.00	12.17 % 18,247.00
6	PSIPE: TREES	L.S.	9,800.00	56,192.00	473.39 % 46,392.00
7	FA WEED CONTROL	EST.	5,000.00	5,000.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/23/2006

*** BID CHECK REPORT ***

TIME: 15:23

PS&E JOB NO : 06Z003 REVISION NO :
 CONTRACT NO : 007111 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : XL2330
 HWY : SR 090
 TITLE : I-90
 ARGONNE TO SULLIVAN
 ROADSIDE RESTORATION
 06Z003
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Mar 16 2006
 AWARDED ON : Mar 28 2006

----- LOW BIDDER -----

AM LANDSHAPER, INC.
 7118 N FREYA

SPOKANE WA 992170000
 CONTRACTOR NUMBER : 100460

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	
TRAFFIC						
8	PROJECT TEMPORARY TRAFFIC CONTROL					
		L.S.				59.93%
			46,600.00	74,526.00	27,926.00	
OTHER ITEMS						
9	REIMBURSEMENT FOR THIRD PARTY DAMAGE					
		EST.				0.00%
			5.00	5.00		
10	MINOR CHANGE					
		CALC				0.00%
			-1.00	-1.00		
11	SPCC PLAN					
		L.S.				110.00%
			1,000.00	2,100.00	1,100.00	
	CONTRACT TOTAL		<u>\$340,204.00</u>	<u>\$457,297.00</u>	<u>34.42%</u>	
	BASE TOTAL		<u>\$340,204.00</u>	<u>\$457,297.00</u>	<u>34.42%</u>	