
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07X301 REVISION NO : BIDS OPENED ON : Sep  5 2007
CONTRACT NO :007403 REGION NO : 4 AWARDED ON : Sep 10 2007
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
13TH. STREET SIGNAL

07X301

SIGNAL ELECTRIC, INC. TRAVERS ELECTRIC INC NORTHEAST ELECTRIC, LLC
1001 3RD AVE S 122 STURDEVANT RD 23216 NE W H GARNER RD
98032-6102 98675-3816

PROJECT : KENT   WA  980646209 CHEHALIS   WA  985328720 YACOLT   WA  986750499

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100201 CONTRACTOR NUMBER : 100520

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/09/2007
13:43

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -37.27 % -95.30 % -5.91 %

10,000.00 -5,941.76 750.00 -15,191.76 15,000.00 -941.7615,941.76

2.4000
2 REMOVING PLASTIC CROSSWALK LINE

160.0000 S.F. -20.00 % 2.6000 -13.33 % 15.6300 421.00 %

384.00 -96.00 416.00 -64.00 2,500.80 2,020.80
3.0000
480.00

GRADING

90.0000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL

176.0000 S.Y. 63.64 % 86.2500 56.82 % 38.6400 -29.75 %

15,840.00 6,160.00 15,180.00 5,500.00 6,800.64 -2,879.36
55.0000
9,680.00

SURFACING

84.0000
4 CRUSHED SURFACING BASE COURSE

40.0000 TON 86.67 % 86.8800 93.07 % 45.0000 0.00 %

3,360.00 1,560.00 3,475.20 1,675.20 1,800.00 0.00
45.0000
1,800.00

HOT MIX ASPHALT

300.0000
5 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

90.0000 TON 122.22 % 338.0000 150.37 % 150.0000 11.11 %

27,000.00 14,850.00 30,420.00 18,270.00 13,500.00 1,350.00
135.0000
12,150.00

EROSION CONTROL AND PLANTING

624.0000
6 ESC LEAD

5.0000 DAY 524.00 % 576.0000 476.00 % 50.0000 -50.00 %

3,120.00 2,620.00 2,880.00 2,380.00 250.00 -250.00
100.0000
500.00

12.0000
7 SILT FENCE

190.0000 L.F. 140.00 % 5.7900 15.80 % 4.0000 -20.00 %

2,280.00 1,330.00 1,100.10 150.10 760.00 -190.00
5.0000
950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07X301 REVISION NO : BIDS OPENED ON : Sep  5 2007
CONTRACT NO :007403 REGION NO : 4 AWARDED ON : Sep 10 2007
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
13TH. STREET SIGNAL

07X301

SIGNAL ELECTRIC, INC. TRAVERS ELECTRIC INC NORTHEAST ELECTRIC, LLC
1001 3RD AVE S 122 STURDEVANT RD 23216 NE W H GARNER RD
98032-6102 98675-3816

PROJECT : KENT   WA  980646209 CHEHALIS   WA  985328720 YACOLT   WA  986750499

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100201 CONTRACTOR NUMBER : 100520

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/09/2007
13:43

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
8 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

800.00 800.00 800.00800.00

2.0000
9 SEEDING AND FERTILIZING BY HAND

350.0000 S.Y. -60.78 % 1.8600 -63.53 % 2.0000 -60.78 %

700.00 -1,085.00 651.00 -1,134.00 700.00 -1,085.00
5.1000

1,785.00

TRAFFIC
10  PAVEMENT MARKING

L.S. 11.67 % 9.62 % 87.27 %

3,876.00 405.00 3,805.00 334.00 6,500.00 3,029.003,471.00

0.5000
11 TEMPORARY PAVEMENT MARKING

500.0000 L.F. -50.00 % 1.0000 0.00 % 1.0000 0.00 %

250.00 -250.00 500.00 0.00 500.00 0.00
1.0000
500.00

12 PERMANENT SIGNING
L.S. -7.54 % 9.29 % -46.43 %

7,767.00 -633.00 9,180.00 780.00 4,500.00 -3,900.008,400.00
13  SIGNAL/ILLUMINATION SYSTEM

L.S. 30.89 % 22.71 % 60.55 %

142,666.00 33,666.00 133,750.00 24,750.00 175,000.00 66,000.00109,000.00
14 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -72.32 % -25.96 % -48.51 %

13,440.00 -35,112.00 35,950.00 -12,602.00 25,000.00 -23,552.0048,552.00

OTHER ITEMS
15 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

200.00 200.00 200.00200.00
16 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07X301 REVISION NO : BIDS OPENED ON : Sep  5 2007
CONTRACT NO :007403 REGION NO : 4 AWARDED ON : Sep 10 2007
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
13TH. STREET SIGNAL

07X301

SIGNAL ELECTRIC, INC. TRAVERS ELECTRIC INC NORTHEAST ELECTRIC, LLC
1001 3RD AVE S 122 STURDEVANT RD 23216 NE W H GARNER RD
98032-6102 98675-3816

PROJECT : KENT   WA  980646209 CHEHALIS   WA  985328720 YACOLT   WA  986750499

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 100201 CONTRACTOR NUMBER : 100520

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/09/2007
13:43

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
17 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
18 SPCC PLAN

L.S. 100.00 % -30.00 % -50.00 %

2,000.00 1,000.00 700.00 -300.00 500.00 -500.001,000.00

$233,687.00 8.58% $239,761.30 11.41% $254,315.44 18.17%$215,213.76CONTRACT TOTAL

$254,315.44$233,687.00 $239,761.30BASE TOTAL 8.58% 11.41% 18.17%$215,213.76



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07X301 REVISION NO : BIDS OPENED ON : Sep  5 2007
CONTRACT NO :007403 REGION NO : 4 AWARDED ON : Sep 10 2007
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
13TH. STREET SIGNAL

07X301

TAURUS INDUSTRIES, INC. TOTEM ELECTRIC OF TACOMA, INC.
1036 73RD AVE SE 2332 S JEFFERSON AVE

98402-1405

PROJECT : OLYMPIA   WA  985015682 TACOMA   WA  984011093

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100550 CONTRACTOR NUMBER : 826550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/09/2007
13:43

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -5.91 % 75.41 %

15,000.00 -941.76 27,963.00 12,021.2415,941.76

5.0000
2 REMOVING PLASTIC CROSSWALK LINE

160.0000 S.F. 66.67 % 2.2500 -25.00 %

800.00 320.00 360.00 -120.00
3.0000
480.00

GRADING

85.0000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL

176.0000 S.Y. 54.55 % 84.3800 53.42 %

14,960.00 5,280.00 14,850.88 5,170.88
55.0000
9,680.00

SURFACING

80.0000
4 CRUSHED SURFACING BASE COURSE

40.0000 TON 77.78 % 78.7500 75.00 %

3,200.00 1,400.00 3,150.00 1,350.00
45.0000
1,800.00

HOT MIX ASPHALT

300.0000
5 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

90.0000 TON 122.22 % 309.3800 129.17 %

27,000.00 14,850.00 27,844.20 15,694.20
135.0000
12,150.00

EROSION CONTROL AND PLANTING

500.0000
6 ESC LEAD

5.0000 DAY 400.00 % 686.0000 586.00 %

2,500.00 2,000.00 3,430.00 2,930.00
100.0000
500.00

12.0000
7 SILT FENCE

190.0000 L.F. 140.00 % 11.0000 120.00 %

2,280.00 1,330.00 2,090.00 1,140.00
5.0000
950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07X301 REVISION NO : BIDS OPENED ON : Sep  5 2007
CONTRACT NO :007403 REGION NO : 4 AWARDED ON : Sep 10 2007
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
13TH. STREET SIGNAL

07X301

TAURUS INDUSTRIES, INC. TOTEM ELECTRIC OF TACOMA, INC.
1036 73RD AVE SE 2332 S JEFFERSON AVE

98402-1405

PROJECT : OLYMPIA   WA  985015682 TACOMA   WA  984011093

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100550 CONTRACTOR NUMBER : 826550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/09/2007
13:43

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
8 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

800.00 800.00800.00

4.0000
9 SEEDING AND FERTILIZING BY HAND

350.0000 S.Y. -21.57 % 10.0000 96.08 %

1,400.00 -385.00 3,500.00 1,715.00
5.1000

1,785.00

TRAFFIC
10  PAVEMENT MARKING

L.S. 9.48 % 4.69 %

3,800.00 329.00 3,633.75 162.753,471.00

5.0000
11 TEMPORARY PAVEMENT MARKING

500.0000 L.F. 400.00 % 2.4300 143.00 %

2,500.00 2,000.00 1,215.00 715.00
1.0000
500.00

12 PERMANENT SIGNING
L.S. -34.52 % -8.35 %

5,500.00 -2,900.00 7,699.00 -701.008,400.00
13  SIGNAL/ILLUMINATION SYSTEM

L.S. 36.83 % 37.55 %

149,140.00 40,140.00 149,925.00 40,925.00109,000.00
14 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 2.98 % -18.75 %

50,000.00 1,448.00 39,447.00 -9,105.0048,552.00

OTHER ITEMS
15 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

200.00 200.00200.00
16 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07X301 REVISION NO : BIDS OPENED ON : Sep  5 2007
CONTRACT NO :007403 REGION NO : 4 AWARDED ON : Sep 10 2007
VERSION NO :1 WORK ORDER# : TA2729
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
13TH. STREET SIGNAL

07X301

TAURUS INDUSTRIES, INC. TOTEM ELECTRIC OF TACOMA, INC.
1036 73RD AVE SE 2332 S JEFFERSON AVE

98402-1405

PROJECT : OLYMPIA   WA  985015682 TACOMA   WA  984011093

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 100550 CONTRACTOR NUMBER : 826550

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/09/2007
13:43

DOT_RGGB01

, HP-1998(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
17 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
18 SPCC PLAN

L.S. 50.00 % -39.30 %

1,500.00 500.00 607.00 -393.001,000.00

$280,584.00 30.37% $286,718.83 33.23%$215,213.76CONTRACT TOTAL

$280,584.00 $286,718.83BASE TOTAL 30.37% 33.23%$215,213.76


