
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A029 REVISION NO : BIDS OPENED ON : Dec  2 2009
CONTRACT NO :007849 REGION NO : 1 AWARDED ON : Dec 16 2009
VERSION NO :5 WORK ORDER# : XL3008
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 
TWO-WAY TRANSIT & HOV OPERATIONS
DOWEL BAR RETROFIT
09A029  (REV. 11/17/09)

INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY
16871 CANBY AVE 841 IOWA AVE 1525 E. MARINE VIEW DRIVE
55021-8553

PROJECT : FARIBAULT   MN  550210008 RIVERSIDE   CA  925071604 EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/17/2009
07:33

DOT_RGGB01

ARRA-0901(478)   , IM-0901(478)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -52.57 % -1.76 % 13.82 %

350,000.00 -388,000.00 725,000.00 -13,000.00 840,000.00 102,000.00738,000.00

0.2000
2 REMOVING TEMPORARY PAVEMENT MARKING

138780.0000 L.F. -80.00 % 0.2500 -75.00 % 0.2500 -75.00 %

27,756.00 -111,024.00 34,695.00 -104,085.00 34,695.00 -104,085.00
1.0000

138,780.00

CEMENT CONCRETE PAVEMENT

58.7500
3 RETROFIT DOWEL BARS

64469.0000 EACH -2.08 % 71.0000 18.33 % 61.5000 2.50 %

3,787,553.75 -80,586.25 4,577,299.00 709,159.00 3,964,843.50 96,703.50
60.0000

3,868,140.00

14.7500
4 CEMENT CONCRETE PAVEMENT GRINDING

160276.0000 S.Y. 13.46 % 9.7500 -25.00 % 16.0000 23.08 %

2,364,071.00 280,483.00 1,562,691.00 -520,897.00 2,564,416.00 480,828.00
13.0000

2,083,588.00

EROSION CONTROL AND PLANTING

1.0000
5 ESC LEAD

100.0000 DAY -99.00 % 100.0000 0.00 % 0.0100 -99.99 %

100.00 -9,900.00 10,000.00 0.00 1.00 -9,999.00
100.0000
10,000.00

60.0000
6 INLET PROTECTION

292.0000 EACH -25.00 % 60.0000 -25.00 % 80.0000 0.00 %

17,520.00 -5,840.00 17,520.00 -5,840.00 23,360.00 0.00
80.0000

23,360.00

6.0000
7 SILT FENCE

750.0000 L.F. 20.00 % 6.0000 20.00 % 11.0000 120.00 %

4,500.00 750.00 4,500.00 750.00 8,250.00 4,500.00
5.0000

3,750.00
8 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A029 REVISION NO : BIDS OPENED ON : Dec  2 2009
CONTRACT NO :007849 REGION NO : 1 AWARDED ON : Dec 16 2009
VERSION NO :5 WORK ORDER# : XL3008
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 
TWO-WAY TRANSIT & HOV OPERATIONS
DOWEL BAR RETROFIT
09A029  (REV. 11/17/09)

INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY
16871 CANBY AVE 841 IOWA AVE 1525 E. MARINE VIEW DRIVE
55021-8553

PROJECT : FARIBAULT   MN  550210008 RIVERSIDE   CA  925071604 EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/17/2009
07:33

DOT_RGGB01

ARRA-0901(478)   , IM-0901(478)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
9 HIGH VISIBILITY FENCE

1870.0000 L.F. 0.00 % 4.0000 0.00 % 4.0000 0.00 %

7,480.00 0.00 7,480.00 0.00 7,480.00 0.00
4.0000

7,480.00

TRAFFIC

20,000.0000
10 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH 100.00 % 12,500.0000 25.00 % 19,000.0000 90.00 %

80,000.00 40,000.00 50,000.00 10,000.00 76,000.00 36,000.00
10,000.0000
40,000.00

1.0000
11 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1300.0000 HR -98.18 % 35.0000 -36.36 % 65.0000 18.18 %

1,300.00 -70,200.00 45,500.00 -26,000.00 84,500.00 13,000.00
55.0000

71,500.00
12 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

1.4000
13 PROFILED PLASTIC LINE

122700.0000 L.F. -6.67 % 1.4800 -1.33 % 1.6000 6.67 %

171,780.00 -12,270.00 181,596.00 -2,454.00 196,320.00 12,270.00
1.5000

184,050.00

3.9000
14 PROFILED PLASTIC WIDE LANE LINE

16080.0000 L.F. 11.43 % 3.9800 13.71 % 4.0000 14.29 %

62,712.00 6,432.00 63,998.40 7,718.40 64,320.00 8,040.00
3.5000

56,280.00

0.4390
15 TEMPORARY PAVEMENT MARKING

138780.0000 L.F. -78.05 % 0.3900 -80.50 % 0.1600 -92.00 %

60,924.42 -216,635.58 54,124.20 -223,435.80 22,204.80 -255,355.20
2.0000

277,560.00

220.0000
16 PLASTIC HOV LANE SYMBOL

15.0000 EACH 25.71 % 155.0000 -11.43 % 250.0000 42.86 %

3,300.00 675.00 2,325.00 -300.00 3,750.00 1,125.00
175.0000
2,625.00

11.0000
17 SEQUENTIAL ARROW SIGN

2400.0000 HR 120.00 % 2.5000 -50.00 % 2.0000 -60.00 %

26,400.00 14,400.00 6,000.00 -6,000.00 4,800.00 -7,200.00
5.0000

12,000.00

11.0000
18 PORTABLE CHANGEABLE MESSAGE SIGN

2800.0000 HR -38.89 % 4.0000 -77.78 % 8.0000 -55.56 %

30,800.00 -19,600.00 11,200.00 -39,200.00 22,400.00 -28,000.00
18.0000

50,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A029 REVISION NO : BIDS OPENED ON : Dec  2 2009
CONTRACT NO :007849 REGION NO : 1 AWARDED ON : Dec 16 2009
VERSION NO :5 WORK ORDER# : XL3008
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 
TWO-WAY TRANSIT & HOV OPERATIONS
DOWEL BAR RETROFIT
09A029  (REV. 11/17/09)

INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY
16871 CANBY AVE 841 IOWA AVE 1525 E. MARINE VIEW DRIVE
55021-8553

PROJECT : FARIBAULT   MN  550210008 RIVERSIDE   CA  925071604 EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/17/2009
07:33

DOT_RGGB01

ARRA-0901(478)   , IM-0901(478)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
19 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 23.76 % -12.87 % 3.96 %

125,000.00 24,000.00 88,000.00 -13,000.00 105,000.00 4,000.00101,000.00

85.7500
20 OTHER TRAFFIC CONTROL LABOR

3200.0000 HR 90.56 % 75.0000 66.67 % 69.0000 53.33 %

274,400.00 130,400.00 240,000.00 96,000.00 220,800.00 76,800.00
45.0000

144,000.00
21 TRAFFIC CONTROL SUPERVISOR

L.S. 66.67 % 38.89 % 25.00 %

60,000.00 24,000.00 50,000.00 14,000.00 45,000.00 9,000.0036,000.00

35.0000
22 CONSTRUCTION SIGNS CLASS A

452.0000 S.F. 118.75 % 19.0000 18.75 % 22.0000 37.50 %

15,820.00 8,588.00 8,588.00 1,356.00 9,944.00 2,712.00
16.0000
7,232.00

650.0000
23  LOOP REPLACEMENT TYPE R1

75.0000 EACH -35.00 % 650.0000 -35.00 % 800.0000 -20.00 %

48,750.00 -26,250.00 48,750.00 -26,250.00 60,000.00 -15,000.00
1,000.0000
75,000.00

OTHER ITEMS

0.0100
24 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

25 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1.0000
26 TRAINING

400.0000 HR -80.00 % 1.0000 -80.00 % 6.0000 20.00 %

400.00 -1,600.00 400.00 -1,600.00 2,400.00 400.00
5.0000

2,000.00
27 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
28 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A029 REVISION NO : BIDS OPENED ON : Dec  2 2009
CONTRACT NO :007849 REGION NO : 1 AWARDED ON : Dec 16 2009
VERSION NO :5 WORK ORDER# : XL3008
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 
TWO-WAY TRANSIT & HOV OPERATIONS
DOWEL BAR RETROFIT
09A029  (REV. 11/17/09)

INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY
16871 CANBY AVE 841 IOWA AVE 1525 E. MARINE VIEW DRIVE
55021-8553

PROJECT : FARIBAULT   MN  550210008 RIVERSIDE   CA  925071604 EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/17/2009
07:33

DOT_RGGB01

ARRA-0901(478)   , IM-0901(478)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
29 SPCC PLAN

L.S. 900.00 % 150.00 % 0.00 %

10,000.00 9,000.00 2,500.00 1,500.00 1,000.00 0.001,000.00

100.0000
30 NO TRESPASSING SIGN

20.0000 EACH 0.00 % 150.0000 50.00 % 83.0000 -17.00 %

2,000.00 0.00 3,000.00 1,000.00 1,660.00 -340.00
100.0000
2,000.00

31 HEALTH AND SAFETY PLAN
L.S. 150.00 % 1,400.00 % 100.00 %

2,500.00 1,500.00 15,000.00 14,000.00 2,000.00 1,000.001,000.00
32  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 10.00 % -5.00 % 240.00 %

11,000.00 1,000.00 9,500.00 -500.00 34,000.00 24,000.0010,000.00

4.0000
33 PLASTIC WIDE LINE

450.0000 L.F. 14.29 % 4.2500 21.43 % 4.0000 14.29 %

1,800.00 225.00 1,912.50 337.50 1,800.00 225.00
3.5000

1,575.00

200.0000
34 PLASTIC TRAFFIC ARROW

3.0000 EACH 17.65 % 155.0000 -8.82 % 220.0000 29.41 %

600.00 90.00 465.00 -45.00 660.00 150.00
170.0000
510.00

26.0000
35 PLASTIC DRAINAGE MARKING

214.0000 EACH 4.00 % 22.0000 -12.00 % 29.0000 16.00 %

5,564.00 214.00 4,708.00 -642.00 6,206.00 856.00
25.0000
5,350.00

285.0000
36 RAISED PAVEMENT MARKER TYPE 1

4.4000 HUND 3.64 % 350.0000 27.27 % 320.0000 16.36 %

1,254.00 44.00 1,540.00 330.00 1,408.00 198.00
275.0000
1,210.00

340.0000
37 RAISED PAVEMENT MARKER TYPE 2

16.9000 HUND -2.86 % 500.0000 42.86 % 400.0000 14.29 %

5,746.00 -169.00 8,450.00 2,535.00 6,760.00 845.00
350.0000
5,915.00

$7,591,034.17 -5.01% $7,866,745.10 -1.56% $8,445,981.30 5.69%$7,991,308.00CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A029 REVISION NO : BIDS OPENED ON : Dec  2 2009
CONTRACT NO :007849 REGION NO : 1 AWARDED ON : Dec 16 2009
VERSION NO :5 WORK ORDER# : XL3008
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90 
TWO-WAY TRANSIT & HOV OPERATIONS
DOWEL BAR RETROFIT
09A029  (REV. 11/17/09)

INTERSTATE IMPROVEMENT, INC. PENHALL COMPANY GRANITE CONSTRUCTION COMPANY
16871 CANBY AVE 841 IOWA AVE 1525 E. MARINE VIEW DRIVE
55021-8553

PROJECT : FARIBAULT   MN  550210008 RIVERSIDE   CA  925071604 EVERETT    WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 100171 CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/17/2009
07:33

DOT_RGGB01

ARRA-0901(478)   , IM-0901(478)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$8,445,981.30$7,591,034.17 $7,866,745.10BASE TOTAL -5.01% -1.56% 5.69%$7,991,308.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A029 REVISION NO : BIDS OPENED ON : Dec  2 2009
CONTRACT NO :007849 REGION NO : 1 AWARDED ON : Dec 16 2009
VERSION NO :5 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90 
TWO-WAY TRANSIT & HOV OPERATIONS
DOWEL BAR RETROFIT
09A029  (REV. 11/17/09)

GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, ACME CONCRETE PAVING, INC.
9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 4124 E BROADWAY

PROJECT : SEATTLE   WA  981084600 RENTON   WA  980573224 SPOKANE   WA  992024531

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/17/2009
07:33

DOT_RGGB01

ARRA-0901(478)   , IM-0901(478)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -23.51 % 26.02 % 14.80 %

564,500.00 -173,500.00 930,000.00 192,000.00 847,230.40 109,230.40738,000.00

0.3000
2 REMOVING TEMPORARY PAVEMENT MARKING

138780.0000 L.F. -70.00 % 0.2100 -79.00 % 0.2600 -74.00 %

41,634.00 -97,146.00 29,143.80 -109,636.20 36,082.80 -102,697.20
1.0000

138,780.00

CEMENT CONCRETE PAVEMENT

75.0000
3 RETROFIT DOWEL BARS

64469.0000 EACH 25.00 % 73.0000 21.67 % 79.7000 32.83 %

4,835,175.00 967,035.00 4,706,237.00 838,097.00 5,138,179.30 1,270,039.30
60.0000

3,868,140.00

18.0000
4 CEMENT CONCRETE PAVEMENT GRINDING

160276.0000 S.Y. 38.46 % 17.5000 34.62 % 16.5000 26.92 %

2,884,968.00 801,380.00 2,804,830.00 721,242.00 2,644,554.00 560,966.00
13.0000

2,083,588.00

EROSION CONTROL AND PLANTING

150.0000
5 ESC LEAD

100.0000 DAY 50.00 % 1.0000 -99.00 % 500.0000 400.00 %

15,000.00 5,000.00 100.00 -9,900.00 50,000.00 40,000.00
100.0000
10,000.00

175.0000
6 INLET PROTECTION

292.0000 EACH 118.75 % 70.0000 -12.50 % 63.0000 -21.25 %

51,100.00 27,740.00 20,440.00 -2,920.00 18,396.00 -4,964.00
80.0000

23,360.00

7.0000
7 SILT FENCE

750.0000 L.F. 40.00 % 7.0000 40.00 % 6.5000 30.00 %

5,250.00 1,500.00 5,250.00 1,500.00 4,875.00 1,125.00
5.0000

3,750.00
8 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A029 REVISION NO : BIDS OPENED ON : Dec  2 2009
CONTRACT NO :007849 REGION NO : 1 AWARDED ON : Dec 16 2009
VERSION NO :5 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90 
TWO-WAY TRANSIT & HOV OPERATIONS
DOWEL BAR RETROFIT
09A029  (REV. 11/17/09)

GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, ACME CONCRETE PAVING, INC.
9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 4124 E BROADWAY

PROJECT : SEATTLE   WA  981084600 RENTON   WA  980573224 SPOKANE   WA  992024531

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/17/2009
07:33

DOT_RGGB01

ARRA-0901(478)   , IM-0901(478)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
9 HIGH VISIBILITY FENCE

1870.0000 L.F. 25.00 % 5.0000 25.00 % 4.2500 6.25 %

9,350.00 1,870.00 9,350.00 1,870.00 7,947.50 467.50
4.0000

7,480.00

TRAFFIC

20,000.0000
10 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH 100.00 % 30,000.0000 200.00 % 22,000.0000 120.00 %

80,000.00 40,000.00 120,000.00 80,000.00 88,000.00 48,000.00
10,000.0000
40,000.00

75.0000
11 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1300.0000 HR 36.36 % 58.0000 5.45 % 1.1000 -98.00 %

97,500.00 26,000.00 75,400.00 3,900.00 1,430.00 -70,070.00
55.0000

71,500.00
12 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

1.7500
13 PROFILED PLASTIC LINE

122700.0000 L.F. 16.67 % 1.4000 -6.67 % 1.6000 6.67 %

214,725.00 30,675.00 171,780.00 -12,270.00 196,320.00 12,270.00
1.5000

184,050.00

5.0000
14 PROFILED PLASTIC WIDE LANE LINE

16080.0000 L.F. 42.86 % 4.0000 14.29 % 4.2000 20.00 %

80,400.00 24,120.00 64,320.00 8,040.00 67,536.00 11,256.00
3.5000

56,280.00

0.2000
15 TEMPORARY PAVEMENT MARKING

138780.0000 L.F. -90.00 % 0.3300 -83.50 % 0.4500 -77.50 %

27,756.00 -249,804.00 45,797.40 -231,762.60 62,451.00 -215,109.00
2.0000

277,560.00

250.0000
16 PLASTIC HOV LANE SYMBOL

15.0000 EACH 42.86 % 220.0000 25.71 % 165.0000 -5.71 %

3,750.00 1,125.00 3,300.00 675.00 2,475.00 -150.00
175.0000
2,625.00

2.0000
17 SEQUENTIAL ARROW SIGN

2400.0000 HR -60.00 % 0.0100 -99.80 % 11.0000 120.00 %

4,800.00 -7,200.00 24.00 -11,976.00 26,400.00 14,400.00
5.0000

12,000.00

15.0000
18 PORTABLE CHANGEABLE MESSAGE SIGN

2800.0000 HR -16.67 % 14.0000 -22.22 % 20.0000 11.11 %

42,000.00 -8,400.00 39,200.00 -11,200.00 56,000.00 5,600.00
18.0000

50,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A029 REVISION NO : BIDS OPENED ON : Dec  2 2009
CONTRACT NO :007849 REGION NO : 1 AWARDED ON : Dec 16 2009
VERSION NO :5 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90 
TWO-WAY TRANSIT & HOV OPERATIONS
DOWEL BAR RETROFIT
09A029  (REV. 11/17/09)

GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, ACME CONCRETE PAVING, INC.
9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 4124 E BROADWAY

PROJECT : SEATTLE   WA  981084600 RENTON   WA  980573224 SPOKANE   WA  992024531

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/17/2009
07:33

DOT_RGGB01

ARRA-0901(478)   , IM-0901(478)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
19 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -0.99 % 68.32 % -35.64 %

100,000.00 -1,000.00 170,000.00 69,000.00 65,000.00 -36,000.00101,000.00

70.0000
20 OTHER TRAFFIC CONTROL LABOR

3200.0000 HR 55.56 % 58.0000 28.89 % 85.0000 88.89 %

224,000.00 80,000.00 185,600.00 41,600.00 272,000.00 128,000.00
45.0000

144,000.00
21 TRAFFIC CONTROL SUPERVISOR

L.S. 177.78 % 11.11 % 94.44 %

100,000.00 64,000.00 40,000.00 4,000.00 70,000.00 34,000.0036,000.00

70.0000
22 CONSTRUCTION SIGNS CLASS A

452.0000 S.F. 337.50 % 20.0000 25.00 % 22.0000 37.50 %

31,640.00 24,408.00 9,040.00 1,808.00 9,944.00 2,712.00
16.0000
7,232.00

850.0000
23  LOOP REPLACEMENT TYPE R1

75.0000 EACH -15.00 % 750.0000 -25.00 % 700.0000 -30.00 %

63,750.00 -11,250.00 56,250.00 -18,750.00 52,500.00 -22,500.00
1,000.0000
75,000.00

OTHER ITEMS

0.0000
24 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

25 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

2.0000
26 TRAINING

400.0000 HR -60.00 % 5.0000 0.00 % 10.0000 100.00 %

800.00 -1,200.00 2,000.00 0.00 4,000.00 2,000.00
5.0000

2,000.00
27 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
28 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A029 REVISION NO : BIDS OPENED ON : Dec  2 2009
CONTRACT NO :007849 REGION NO : 1 AWARDED ON : Dec 16 2009
VERSION NO :5 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90 
TWO-WAY TRANSIT & HOV OPERATIONS
DOWEL BAR RETROFIT
09A029  (REV. 11/17/09)

GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, ACME CONCRETE PAVING, INC.
9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 4124 E BROADWAY

PROJECT : SEATTLE   WA  981084600 RENTON   WA  980573224 SPOKANE   WA  992024531

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/17/2009
07:33

DOT_RGGB01

ARRA-0901(478)   , IM-0901(478)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
29 SPCC PLAN

L.S. 0.00 % 150.00 % 400.00 %

1,000.00 0.00 2,500.00 1,500.00 5,000.00 4,000.001,000.00

200.0000
30 NO TRESPASSING SIGN

20.0000 EACH 100.00 % 40.0000 -60.00 % 110.0000 10.00 %

4,000.00 2,000.00 800.00 -1,200.00 2,200.00 200.00
100.0000
2,000.00

31 HEALTH AND SAFETY PLAN
L.S. 400.00 % 400.00 % 1,000.00 %

5,000.00 4,000.00 5,000.00 4,000.00 11,000.00 10,000.001,000.00
32  REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 0.00 % 50.00 % 0.00 %

10,000.00 0.00 15,000.00 5,000.00 10,000.00 0.0010,000.00

5.0000
33 PLASTIC WIDE LINE

450.0000 L.F. 42.86 % 4.0000 14.29 % 4.5000 28.57 %

2,250.00 675.00 1,800.00 225.00 2,025.00 450.00
3.5000

1,575.00

250.0000
34 PLASTIC TRAFFIC ARROW

3.0000 EACH 47.06 % 200.0000 17.65 % 165.0000 -2.94 %

750.00 240.00 600.00 90.00 495.00 -15.00
170.0000
510.00

35.0000
35 PLASTIC DRAINAGE MARKING

214.0000 EACH 40.00 % 26.0000 4.00 % 25.0000 0.00 %

7,490.00 2,140.00 5,564.00 214.00 5,350.00 0.00
25.0000
5,350.00

350.0000
36 RAISED PAVEMENT MARKER TYPE 1

4.4000 HUND 27.27 % 285.0000 3.64 % 370.0000 34.55 %

1,540.00 330.00 1,254.00 44.00 1,628.00 418.00
275.0000
1,210.00

420.0000
37 RAISED PAVEMENT MARKER TYPE 2

16.9000 HUND 20.00 % 340.0000 -2.86 % 530.0000 51.43 %

7,098.00 1,183.00 5,746.00 -169.00 8,957.00 3,042.00
350.0000
5,915.00

$9,547,229.00 19.47% $9,556,329.20 19.58% $9,797,979.00 22.61%$7,991,308.00CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09A029 REVISION NO : BIDS OPENED ON : Dec  2 2009
CONTRACT NO :007849 REGION NO : 1 AWARDED ON : Dec 16 2009
VERSION NO :5 WORK ORDER# : XL3008
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-90 
TWO-WAY TRANSIT & HOV OPERATIONS
DOWEL BAR RETROFIT
09A029  (REV. 11/17/09)

GARY MERLINO CONSTRUCTION CO., GUY F. ATKINSON CONSTRUCTION, ACME CONCRETE PAVING, INC.
9125 10TH AVE S 707 SOUTH GRADY WAY SUITE 500 4124 E BROADWAY

PROJECT : SEATTLE   WA  981084600 RENTON   WA  980573224 SPOKANE   WA  992024531

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/17/2009
07:33

DOT_RGGB01

ARRA-0901(478)   , IM-0901(478)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$9,797,979.00$9,547,229.00 $9,556,329.20BASE TOTAL 19.47% 19.58% 22.61%$7,991,308.00


