

PS&E JOB NO : 09Y016 REVISION NO :
 CONTRACT NO : 007791 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL3454
 HWY : SR 005,018,090
 TITLE : I-5 ET AL.
 WESTERN WASHINGTON -
 CABLE BARRIER
 09Y016
 PROJECT : ARRA-9999(557)
 COUNTY(S) : KING, THURSTON, WHATCOM

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY E	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563
FAIRVIEW OR 970249772	SUMNER WA 983909579	WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 221850	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION									
		L.S.		21.92 %		-63.46 %				45.12 %
			72,351.79	88,208.00	15,856.21	26,440.00	-45,911.79	105,000.00	32,648.21	
2	REMOVING LOW-TENSION CABLE BARRIER									
	24864.0000	L.F.	3.0000	2.5000	-16.67 %	1.9500	-35.00 %	3.0000	0.00 %	
			74,592.00	62,160.00	-12,432.00	48,484.80	-26,107.20	74,592.00	0.00	
3	REMOVING GUARDRAIL									
	2364.0000	L.F.	6.0000	3.0000	-50.00 %	5.2000	-13.33 %	6.0000	0.00 %	
			14,184.00	7,092.00	-7,092.00	12,292.80	-1,891.20	14,184.00	0.00	
4	REMOVING GUARDRAIL ANCHOR									
	11.0000	EACH	275.0000	500.0000	81.82 %	200.0000	-27.27 %	300.0000	9.09 %	
			3,025.00	5,500.00	2,475.00	2,200.00	-825.00	3,300.00	275.00	
EROSION CONTROL AND PLANTING										
5	ESC LEAD									
	10.0000	DAY	100.0000	100.0000	0.00 %	210.0000	110.00 %	300.0000	200.00 %	
			1,000.00	1,000.00	0.00	2,100.00	1,100.00	3,000.00	2,000.00	
6	COMPOST SOCK									
	112.0000	L.F.	10.0000	12.0000	20.00 %	11.1500	11.50 %	15.0000	50.00 %	
			1,120.00	1,344.00	224.00	1,248.80	128.80	1,680.00	560.00	
7	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %			0.00 %
			8,074.00	8,074.00		8,074.00		8,074.00		
8	SEEDING AND FERTILIZING BY HAND									
	2000.0000	S.Y.	1.0000	5.0000	400.00 %	2.0500	105.00 %	2.0000	100.00 %	
			2,000.00	10,000.00	8,000.00	4,100.00	2,100.00	4,000.00	2,000.00	
TRAFFIC										
9	BEAM GUARDRAIL TYPE 31									
	3245.0000	L.F.	22.0000	20.0000	-9.09 %	22.7500	3.41 %	25.0000	13.64 %	
			71,390.00	64,900.00	-6,490.00	73,823.75	2,433.75	81,125.00	9,735.00	

PS&E JOB NO : 09Y016 REVISION NO :
 CONTRACT NO : 007791 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL3454
 HWY : SR 005,018,090
 TITLE : I-5 ET AL.
 WESTERN WASHINGTON -
 CABLE BARRIER
 09Y016
 PROJECT : ARRA-9999(557)
 COUNTY(S) : KING, THURSTON, WHATCOM

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY
 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY E 10780 SW CLUTTER RD
 FAIRVIEW OR 970249772 SUMNER WA 983909579 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
10	BEAM GUARDRAIL TRANSITION SECTION TYPE 2									
	2.0000 EACH		2,500.0000	2,000.0000	-20.00 %	1,095.0000	-56.20 %	1,650.0000	-34.00 %	
			5,000.00	4,000.00	-1,000.00	2,190.00	-2,810.00	3,300.00	-1,700.00	
11	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	10.0000 EACH		2,800.0000	2,750.0000	-1.79 %	2,450.0000	-12.50 %	2,950.0000	5.36 %	
			28,000.00	27,500.00	-500.00	24,500.00	-3,500.00	29,500.00	1,500.00	
12	BEAM GUARDRAIL ANCHOR TYPE 10									
	9.0000 EACH		800.0000	750.0000	-6.25 %	745.0000	-6.88 %	850.0000	6.25 %	
			7,200.00	6,750.00	-450.00	6,705.00	-495.00	7,650.00	450.00	
13	HIGH-TENSION CABLE BARRIER (4 CABLE)									
	31654.0000 L.F.		20.0000	15.5000	-22.50 %	20.8500	4.25 %	19.5000	-2.50 %	
			633,080.00	490,637.00	-142,443.00	659,985.90	26,905.90	617,253.00	-15,827.00	
14	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS									
	L.S.				-48.72 %		-58.77 %		-38.46 %	
			19,500.00	10,000.00	-9,500.00	8,040.00	-11,460.00	12,000.00	-7,500.00	
15	PROJECT TEMPORARY TRAFFIC CONTROL									
	L.S.				83.03 %		69.46 %		62.43 %	
			52,860.00	96,750.00	43,890.00	89,574.38	36,714.38	85,858.00	32,998.00	
OTHER ITEMS										
16	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
17	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
18	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 09Y016 REVISION NO :
 CONTRACT NO : 007791 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL3454
 HWY : SR 005,018,090
 TITLE : I-5 ET AL.
 WESTERN WASHINGTON -
 CABLE BARRIER
 09Y016
 PROJECT : ARRA-9999(557)
 COUNTY(S) : KING, THURSTON, WHATCOM

BIDS OPENED ON : Jul 15 2009
 AWARDED ON : Jul 20 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DIRT AND AGGREGATE INTERCHANGI 20905 NE SANDY BLVD	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY E	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563
FAIRVIEW OR 970249772	SUMNER WA 983909579	WILSONVILLE OR 970700347
CONTRACTOR NUMBER : 221850	CONTRACTOR NUMBER : 651100	CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
19	SPCC PLAN	L.S.		0.00 %		15.50 %		48.00 %	
			1,000.00	0.00	1,155.00	155.00	1,480.00	480.00	
CONTRACT TOTAL			<u>\$999,380.79</u>	<u>-10.95%</u>	<u>\$975,918.43</u>	<u>-2.35%</u>	<u>\$1,057,000.00</u>	<u>5.77%</u>	
BASE TOTAL			<u>\$999,380.79</u>	<u>-10.95%</u>	<u>\$975,918.43</u>	<u>-2.35%</u>	<u>\$1,057,000.00</u>	<u>5.77%</u>	