

PS&E JOB NO : 10X314 REVISION NO :
 CONTRACT NO : 008078 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3604
 HWY : SR 005
 TITLE : I-5
 COLUMBIA RIVER BRIDGE
 TEMPORARY PILE TEST PROGRAM
 10X314
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : Jan 12 2011
 AWARDED ON : Jan 13 2011

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	AMERICAN CONSTRUCTION CO., INC			ADVANCED AMERICAN CONSTRUCTION			BERGERSON CONSTRUCTION, INC.	
	1501 TAYLOR WAY			8444 NW ST HELENS RD			55 PORTWAY ST	
				PORTLAND OR 97231-1115			97103-6311	
	TACOMA WA 984214100			PORTLAND OR 972830599			ASTORIA OR 971030389	
	CONTRACTOR NUMBER : 026000			CONTRACTOR NUMBER : 100148			CONTRACTOR NUMBER : 100347	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	182,800.00	-61.71 %	70,000.00	-112,800.00	84,000.00	-98,800.00	199,100.00	16,300.00
STRUCTURE										
2	FURNISH CONFINED BUBBLE CURTAIN SYSTEM	L.S.	55,500.00	-9.91 %	50,000.00	-5,500.00	90,000.00	34,500.00	72,153.00	16,653.00
3	FURNISH UNCONFINED BUBBLE CURTAIN SYSTEM	L.S.	56,900.00	379.79 %	273,000.00	216,100.00	140,000.00	83,100.00	91,350.00	34,450.00
4	FURNISHING AND DRIVING STEEL TEST PILE									
	6.0000 EACH		73,600.0000	-40.22 %	44,000.0000	-40.22 %	61,500.0000	-16.44 %	65,649.0000	-10.80 %
			441,600.00	-177,600.00	264,000.00	-177,600.00	369,000.00	-72,600.00	393,894.00	-47,706.00
5	INSTALL CONFINED BUBBLE CURTAIN SYSTEM									
	4.0000 EACH		10,700.0000	-25.23 %	8,000.0000	-25.23 %	5,750.0000	-46.26 %	11,210.0000	4.77 %
			42,800.00	-10,800.00	32,000.00	-10,800.00	23,000.00	-19,800.00	44,840.00	2,040.00
6	INSTALL UNCONFINED BUBBLE CURTAIN SYSTEM									
	2.0000 EACH		10,700.0000	-43.93 %	6,000.0000	-43.93 %	6,875.0000	-35.75 %	11,260.0000	5.23 %
			21,400.00	-9,400.00	12,000.00	-9,400.00	13,750.00	-7,650.00	22,520.00	1,120.00
EROSION CNTL AND ROADSIDE RESTORATION										
7	ESC LEAD									
	15.0000 DAY		125.0000	-20.00 %	100.0000	-20.00 %	300.0000	140.00 %	100.0000	-20.00 %
			1,875.00	-375.00	1,500.00	-375.00	4,500.00	2,625.00	1,500.00	-375.00
8	EROSION/WATER POLLUTION CONTROL	EST.	7,700.00	0.00 %	7,700.00	0.00 %	7,700.00	0.00 %	7,700.00	0.00 %

PS&E JOB NO : 10X314 REVISION NO :
 CONTRACT NO : 008078 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL3604
 HWY : SR 005
 TITLE : I-5
 COLUMBIA RIVER BRIDGE
 TEMPORARY PILE TEST PROGRAM
 10X314
 PROJECT :
 COUNTY(S) : CLARK

BIDS OPENED ON : Jan 12 2011
 AWARDED ON : Jan 13 2011

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	AMERICAN CONSTRUCTION CO., INC			ADVANCED AMERICAN CONSTRUCTION			BERGERSON CONSTRUCTION, INC.	
	1501 TAYLOR WAY			8444 NW ST HELENS RD			55 PORTWAY ST	
	TACOMA WA 984214100			PORTLAND OR 97231-1115			97103-6311	
	CONTRACTOR NUMBER : 026000			CONTRACTOR NUMBER : 100148			CONTRACTOR NUMBER : 100347	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
9	STRUCTURE SURVEYING	L.S.			242.86 %		1,042.86 %	34.86 %	
			3,500.00	12,000.00	8,500.00	40,000.00	36,500.00	4,720.00	1,220.00
10	PILE REMOVAL AND CLEANUP	L.S.			62.79 %		-37.21 %	-20.90 %	
			43,000.00	70,000.00	27,000.00	27,000.00	-16,000.00	34,012.00	-8,988.00
11	DYNAMIC PILE TESTING	EACH	6.0000	4,280.0000	3,000.0000	8,100.0000	89.25 %	3,700.0000	-13.55 %
				25,680.00	18,000.00	48,600.00	22,920.00	22,200.00	-3,480.00
12	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %	0.00 %	
				5.00	5.00	5.00		5.00	
13	MINOR CHANGE	CALC			0.00 %		0.00 %	0.00 %	
				-1.00	-1.00	-1.00		-1.00	
14	SPCC PLAN	L.S.			-72.22 %		-58.33 %	-58.33 %	
				3,600.00	1,000.00	2,600.00	1,500.00	1,500.00	-2,100.00
CONTRACT TOTAL				<u>\$886,359.00</u>	<u>\$811,204.00</u>	<u>\$849,054.00</u>	<u>-4.21%</u>	<u>\$895,493.00</u>	<u>1.03%</u>
BASE TOTAL				<u>\$886,359.00</u>	<u>\$811,204.00</u>	<u>\$849,054.00</u>	<u>-4.21%</u>	<u>\$895,493.00</u>	<u>1.03%</u>