

PS&E JOB NO : 11C501 REVISION NO :
 CONTRACT NO : 008129 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3594
 HWY : SR 005,016
 TITLE : I-5 AND SR16
 STORMWATER RETROFIT
 11C501
 PROJECT : NH-9999(620)
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	WATERSHED ENVIRONMENTAL 24352 LEE RD MT VERNON WA 982748125 CONTRACTOR NUMBER : 100654	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			12.90 %			-12.94 %		-3.23 %
			62,000.00	70,000.00	8,000.00	53,980.14	-8,019.86	60,000.00	-2,000.00	
2	CLEARING AND GRUBBING									
	2.1000	ACRE	8,600.0000	3,000.0000	-65.12 %	6,000.0000	-30.23 %	10,000.0000	16.28 %	
			18,060.00	6,300.00	-11,760.00	12,600.00	-5,460.00	21,000.00	2,940.00	
3	REMOVING ASPHALT CONC. CURB									
	7980.0000	L.F.	2.0000	1.5000	-25.00 %	1.5000	-25.00 %	7.0000	250.00 %	
			15,960.00	11,970.00	-3,990.00	11,970.00	-3,990.00	55,860.00	39,900.00	
4	REMOVING WIRE FENCE									
	80.0000	L.F.	4.0000	1.2000	-70.00 %	24.8500	521.25 %	5.0000	25.00 %	
			320.00	96.00	-224.00	1,988.00	1,668.00	400.00	80.00	
5	REMOVE WIRE GATE									
	1.0000	EACH	56.0000	200.0000	257.14 %	455.0000	712.50 %	250.0000	346.43 %	
			56.00	200.00	144.00	455.00	399.00	250.00	194.00	
6	REMOVING ASPHALT LINED DITCH									
	974.0000	S.Y.	10.0000	6.5000	-35.00 %	13.2500	32.50 %	5.0000	-50.00 %	
			9,740.00	6,331.00	-3,409.00	12,905.50	3,165.50	4,870.00	-4,870.00	
GRADING										
7	ROADWAY EXCAVATION INCL. HAUL									
	912.0000	C.Y.	30.0000	18.0000	-40.00 %	32.0000	6.67 %	32.0000	6.67 %	
			27,360.00	16,416.00	-10,944.00	29,184.00	1,824.00	29,184.00	1,824.00	
8	EMBANKMENT COMPACTION									
	61.0000	C.Y.	21.0000	8.0000	-61.90 %	86.5000	311.90 %	5.0000	-76.19 %	
			1,281.00	488.00	-793.00	5,276.50	3,995.50	305.00	-976.00	
DRAINAGE										
9	DITCH EXCAVATION INCL. HAUL									
	1267.0000	C.Y.	20.0000	18.0000	-10.00 %	27.3500	36.75 %	28.0000	40.00 %	
			25,340.00	22,806.00	-2,534.00	34,652.45	9,312.45	35,476.00	10,136.00	

PS&E JOB NO : 11C501 REVISION NO :
 CONTRACT NO : 008129 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3594
 HWY : SR 005,016
 TITLE : I-5 AND SR16
 STORMWATER RETROFIT
 PROJECT : 11C501
 : NH-9999(620)
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CAT WORKS, LLC	WATERSHED ENVIRONMENTAL	TRI-STATE CONSTRUCTION, INC.
22105B NE 72ND AVE	24352 LEE RD	350 - 106TH AVE NE
BATTLE GROUND, WA 98604-9115		98004-5732
YACOLT WA 986750299	MT VERNON WA 982748125	BELLEVUE WA 980093686
CONTRACTOR NUMBER : 100783	CONTRACTOR NUMBER : 100654	CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
10	CHANNEL EXCAVATION INCL. HAUL									
	198.0000	C.Y.	20.0000	37.0000	85.00 %	31.3000	56.50 %	20.0000	0.00 %	
			3,960.00	7,326.00	3,366.00	6,197.40	2,237.40	3,960.00	0.00	
11	QUARRY SPALLS									
	48.0000	TON	50.0000	56.0000	12.00 %	49.5000	-1.00 %	45.0000	-10.00 %	
			2,400.00	2,688.00	288.00	2,376.00	-24.00	2,160.00	-240.00	
SURFACING										
12	PERMEABLE BALLAST									
	78.0000	C.Y.	20.0000	75.0000	275.00 %	70.0000	250.00 %	40.0000	100.00 %	
			1,560.00	5,850.00	4,290.00	5,460.00	3,900.00	3,120.00	1,560.00	
EROSION CNTL AND ROADSIDE RESTORATION										
13	ESC LEAD									
	19.0000	DAY	75.0000	40.0000	-46.67 %	200.0000	166.67 %	250.0000	233.33 %	
			1,425.00	760.00	-665.00	3,800.00	2,375.00	4,750.00	3,325.00	
14	PERMANENT EROSION CONTROL BLANKET									
	460.0000	S.Y.	4.0000	6.0000	50.00 %	9.0000	125.00 %	7.0000	75.00 %	
			1,840.00	2,760.00	920.00	4,140.00	2,300.00	3,220.00	1,380.00	
15	CHECK DAM									
	153.0000	L.F.	12.0000	35.0000	191.67 %	21.0000	75.00 %	10.0000	-16.67 %	
			1,836.00	5,355.00	3,519.00	3,213.00	1,377.00	1,530.00	-306.00	
16	INLET PROTECTION									
	38.0000	EACH	77.0000	80.0000	3.90 %	97.0000	25.97 %	60.0000	-22.08 %	
			2,926.00	3,040.00	114.00	3,686.00	760.00	2,280.00	-646.00	
17	STABILIZED CONSTRUCTION ENTRANCE									
	41.0000	S.Y.	22.0000	30.0000	36.36 %	73.0000	231.82 %	50.0000	127.27 %	
			902.00	1,230.00	328.00	2,993.00	2,091.00	2,050.00	1,148.00	
18	SILT FENCE									
	10220.0000	L.F.	3.0000	3.2500	8.33 %	3.3000	10.00 %	4.0000	33.33 %	
			30,660.00	33,215.00	2,555.00	33,726.00	3,066.00	40,880.00	10,220.00	

PS&E JOB NO : 11C501 REVISION NO :
 CONTRACT NO : 008129 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3594
 HWY : SR 005,016
 TITLE : I-5 AND SR16
 STORMWATER RETROFIT
 PROJECT : 11C501
 : NH-9999(620)
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	WATERSHED ENVIRONMENTAL 24352 LEE RD MT VERNON WA 982748125 CONTRACTOR NUMBER : 100654	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CNTL AND ROADSIDE RESTORATION									
19	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %			0.00 %	0.00 %
			30,000.00	30,000.00		30,000.00	30,000.00		
20	SEEDING, FERTILIZING, AND MULCHING								
	2.1000 ACRE		1,600.0000	9,000.0000	462.50 %	8,800.0000	450.00 %	10,000.0000	525.00 %
			3,360.00	18,900.00	15,540.00	18,480.00	15,120.00	21,000.00	17,640.00
21	TOPSOIL TYPE A								
	1039.0000 C.Y.		33.0000	40.0000	21.21 %	30.0000	-9.09 %	36.0000	9.09 %
			34,287.00	41,560.00	7,273.00	31,170.00	-3,117.00	37,404.00	3,117.00
22	PSIPE SALAL #1 CONT. 6-15" HT.								
	54.0000 EACH		7.5000	7.7500	3.33 %	14.8000	97.33 %	9.0000	20.00 %
			405.00	418.50	13.50	799.20	394.20	486.00	81.00
23	PSIPE DULL OREGON GRAPE #1 CONT. 6-15" HT.								
	54.0000 EACH		7.5000	7.7500	3.33 %	14.8000	97.33 %	9.0000	20.00 %
			405.00	418.50	13.50	799.20	394.20	486.00	81.00
24	PSIPE BEAKED HAZELNUT B.R. 12-24" HT.								
	54.0000 EACH		7.5000	7.2500	-3.33 %	6.1000	-18.67 %	9.0000	20.00 %
			405.00	391.50	-13.50	329.40	-75.60	486.00	81.00
25	PSIPE INDIAN PLUM B.R. 12-24" HT.								
	81.0000 EACH		7.5000	8.0000	6.67 %	6.1000	-18.67 %	4.0000	-46.67 %
			607.50	648.00	40.50	494.10	-113.40	324.00	-283.50
26	PSIPE TALL SWORD FERN #1 CONT. 6-15" HT.								
	27.0000 EACH		7.5000	8.0000	6.67 %	14.8000	97.33 %	9.0000	20.00 %
			202.50	216.00	13.50	399.60	197.10	243.00	40.50
27	PSIPE VINE MAPLE B.R. 12-24" HT.								
	27.0000 EACH		7.5000	9.0000	20.00 %	6.1000	-18.67 %	4.0000	-46.67 %
			202.50	243.00	40.50	164.70	-37.80	108.00	-94.50
28	PSIPE DOUGLAS FIR #2 CONT. 12-24" HT.								
	11.0000 EACH		12.5000	14.0000	12.00 %	14.8000	18.40 %	15.0000	20.00 %
			137.50	154.00	16.50	162.80	25.30	165.00	27.50
29	PSIPE NOOTKA ROSE B.R. 12-18" HT.								
	81.0000 EACH		7.5000	8.0000	6.67 %	6.1000	-18.67 %	4.0000	-46.67 %
			607.50	648.00	40.50	494.10	-113.40	324.00	-283.50

PS&E JOB NO : 11C501 REVISION NO :
 CONTRACT NO : 008129 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3594
 HWY : SR 005,016
 TITLE : I-5 AND SR16
 STORMWATER RETROFIT
 PROJECT : 11C501
 : NH-9999(620)
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	WATERSHED ENVIRONMENTAL 24352 LEE RD MT VERNON WA 982748125 CONTRACTOR NUMBER : 100654	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
30	PSIPE SALMONBERRY B.R. 12-18" HT.									
	81.0000 EACH		7.5000	8.0000	6.67 %	6.1000	-18.67 %	4.0000	-46.67 %	
			607.50	648.00	40.50	494.10	-113.40	324.00	-283.50	
31	PSIPE SNOWBERRY B.R. 12-18" HT.									
	81.0000 EACH		7.5000	9.0000	20.00 %	6.1000	-18.67 %	4.0000	-46.67 %	
			607.50	729.00	121.50	494.10	-113.40	324.00	-283.50	
32	PSIPE WESTERN RED CEDAR #2 CONT. 12-24" HT.									
	11.0000 EACH		12.5000	14.0000	12.00 %	14.8000	18.40 %	15.0000	20.00 %	
			137.50	154.00	16.50	162.80	25.30	165.00	27.50	
33	PSIPE SLOUGH SEDGE PLUG 3-6" HT.									
	3815.0000 EACH		2.0000	3.0000	50.00 %	2.6200	31.00 %	2.0000	0.00 %	
			7,630.00	11,445.00	3,815.00	9,995.30	2,365.30	7,630.00	0.00	
34	PSIPE COMMON RUSH PLUG 3-6" HT.									
	3815.0000 EACH		2.0000	3.0000	50.00 %	2.6200	31.00 %	2.0000	0.00 %	
			7,630.00	11,445.00	3,815.00	9,995.30	2,365.30	7,630.00	0.00	
35	FINE COMPOST									
	70.0000 C.Y.		30.0000	75.0000	150.00 %	39.5000	31.67 %	30.0000	0.00 %	
			2,100.00	5,250.00	3,150.00	2,765.00	665.00	2,100.00	0.00	
36	COARSE COMPOST									
	348.0000 C.Y.		40.0000	43.0000	7.50 %	44.7500	11.88 %	44.0000	10.00 %	
			13,920.00	14,964.00	1,044.00	15,573.00	1,653.00	15,312.00	1,392.00	
37	BARK OR WOOD CHIP MULCH									
	70.0000 C.Y.		30.0000	80.0000	166.67 %	32.2000	7.33 %	25.0000	-16.67 %	
			2,100.00	5,600.00	3,500.00	2,254.00	154.00	1,750.00	-350.00	
38	HIGH VISIBILITY FENCE									
	4230.0000 L.F.		2.5000	2.0000	-20.00 %	2.9600	18.40 %	3.0000	20.00 %	
			10,575.00	8,460.00	-2,115.00	12,520.80	1,945.80	12,690.00	2,115.00	
39	BEST MANAGEMENT PRACTICES (BMP) MARKER									
	42.0000 EACH		36.0000	30.0000	-16.67 %	32.6600	-9.28 %	25.0000	-30.56 %	
			1,512.00	1,260.00	-252.00	1,371.72	-140.28	1,050.00	-462.00	

PS&E JOB NO : 11C501 REVISION NO :
 CONTRACT NO : 008129 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3594
 HWY : SR 005,016
 TITLE : I-5 AND SR16
 STORMWATER RETROFIT
 PROJECT : 11C501
 : NH-9999(620)
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	WATERSHED ENVIRONMENTAL 24352 LEE RD MT VERNON WA 982748125 CONTRACTOR NUMBER : 100654	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
40	EXTRUDED CURB									
	76.0000	L.F.	30.0000	20.0000	-33.33 %	25.3500	-15.50 %	18.0000	-40.00 %	
			2,280.00	1,520.00	-760.00	1,926.60	-353.40	1,368.00	-912.00	
41	REMOVING AND RESETTNG BEAM GUARDRAIL									
	76.0000	L.F.	43.0000	15.0000	-65.12 %	41.3500	-3.84 %	14.0000	-67.44 %	
			3,268.00	1,140.00	-2,128.00	3,142.60	-125.40	1,064.00	-2,204.00	
42	RAISING EXISTING BEAM GUARDRAIL									
	8700.0000	L.F.	4.0000	3.5000	-12.50 %	4.7500	18.75 %	4.0000	0.00 %	
			34,800.00	30,450.00	-4,350.00	41,325.00	6,525.00	34,800.00	0.00	
43	GUARDRAIL BLOCK AND POST REPLACEMENT EST.				0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
44	TEMPORARY CONC. BARRIER									
	100.0000	L.F.	14.0000	30.0000	114.29 %	42.7600	205.43 %	25.0000	78.57 %	
			1,400.00	3,000.00	1,600.00	4,276.00	2,876.00	2,500.00	1,100.00	
45	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-73.31 %		-61.36 %		-22.90 %	
			168,620.00	45,000.00	-123,620.00	65,153.97	-103,466.03	130,000.00	-38,620.00	
46	TEMPORARY IMPACT ATTENUATOR									
	2.0000	EACH	3,700.0000	5,000.0000	35.14 %	5,144.0000	39.03 %	1,000.0000	-72.97 %	
			7,400.00	10,000.00	2,600.00	10,288.00	2,888.00	2,000.00	-5,400.00	
OTHER ITEMS										
47	GRAVEL BACKFILL FOR DRAIN									
	172.0000	C.Y.	23.0000	45.0000	95.65 %	42.7500	85.87 %	50.0000	117.39 %	
			3,956.00	7,740.00	3,784.00	7,353.00	3,397.00	8,600.00	4,644.00	
48	WIRE FENCE TYPE 2									
	60.0000	L.F.	13.0000	7.0000	-46.15 %	40.0000	207.69 %	7.0000	-46.15 %	
			780.00	420.00	-360.00	2,400.00	1,620.00	420.00	-360.00	
49	SINGLE WIRE GATE 14 FT. WIDE									
	2.0000	EACH	842.0000	1,100.0000	30.64 %	777.0000	-7.72 %	1,000.0000	18.76 %	
			1,684.00	2,200.00	516.00	1,554.00	-130.00	2,000.00	316.00	

PS&E JOB NO : 11C501 REVISION NO :
 CONTRACT NO : 008129 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3594
 HWY : SR 005,016
 TITLE : I-5 AND SR16
 STORMWATER RETROFIT
 PROJECT : NH-9999(620)
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	WATERSHED ENVIRONMENTAL 24352 LEE RD MT VERNON WA 982748125 CONTRACTOR NUMBER : 100654	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
50	ADJUST CATCH BASIN									
	1.0000	EACH	460.0000	400.0000	-13.04 %	2,232.0000	385.22 %	350.0000	-23.91 %	
			460.00	400.00	-60.00	2,232.00	1,772.00	350.00	-110.00	
51	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
	5.00		5.00	5.00		5.00		5.00		
52	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
	-4.00		-4.00	-4.00		-4.00		-4.00		
53	SPCC PLAN									
	L.S.				-75.00 %		-25.00 %		400.00 %	
	1,000.00		1,000.00	250.00	-75.00 %	750.00	-250.00	5,000.00	4,000.00	
54	CONSTRUCTION GEOTEXTILE FOR SEPARATION									
	80.0000	S.Y.	9.0000	3.0000	-66.67 %	25.5000	183.33 %	4.0000	-55.56 %	
			720.00	240.00	-480.00	2,040.00	1,320.00	320.00	-400.00	
55	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	1350.0000	S.Y.	2.0000	3.0000	50.00 %	12.1000	505.00 %	4.0000	100.00 %	
			2,700.00	4,050.00	1,350.00	16,335.00	13,635.00	5,400.00	2,700.00	
56	FLOW SPREADER									
	54.0000	L.F.	132.0000	215.0000	62.88 %	185.0000	40.15 %	20.0000	-84.85 %	
			7,128.00	11,610.00	4,482.00	9,990.00	2,862.00	1,080.00	-6,048.00	
57	TEMPORARY SEDIMENT TRAP									
	2.0000	EACH	3,000.0000	500.0000	-83.33 %	756.0000	-74.80 %	1,000.0000	-66.67 %	
			6,000.00	1,000.00	-5,000.00	1,512.00	-4,488.00	2,000.00	-4,000.00	
CONTRACT TOTAL			\$569,262.00	\$471,404.50	-17.19%	\$539,801.38	-5.18%	\$610,199.00	7.19%	
BASE TOTAL			\$569,262.00	\$471,404.50	-17.19%	\$539,801.38	-5.18%	\$610,199.00	7.19%	

PS&E JOB NO : 11C501 REVISION NO :
 CONTRACT NO : 008129 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3594
 HWY : SR 005,016
 TITLE : I-5 AND SR16
 STORMWATER RETROFIT
 11C501
 PROJECT : NH-9999(620)
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 TUCCI & SONS, INC. CECCANTI, INC.
 4224 WALLER RD E 4116 BROOKDALE RD E
 TACOMA WA 984431099 TACOMA WA 984461613
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.			0.00 %		53.23 %
			62,000.00	62,000.00	0.00	95,000.00	33,000.00
2	CLEARING AND GRUBBING						
	2.1000	ACRE	8,600.0000	15,000.0000	74.42 %	1,000.0000	-88.37 %
			18,060.00	31,500.00	13,440.00	2,100.00	-15,960.00
3	REMOVING ASPHALT CONC. CURB						
	7980.0000	L.F.	2.0000	5.0000	150.00 %	1.0000	-50.00 %
			15,960.00	39,900.00	23,940.00	7,980.00	-7,980.00
4	REMOVING WIRE FENCE						
	80.0000	L.F.	4.0000	1.0000	-75.00 %	1.0000	-75.00 %
			320.00	80.00	-240.00	80.00	-240.00
5	REMOVE WIRE GATE						
	1.0000	EACH	56.0000	1,000.0000	1,685.71 %	150.0000	167.86 %
			56.00	1,000.00	944.00	150.00	94.00
6	REMOVING ASPHALT LINED DITCH						
	974.0000	S.Y.	10.0000	12.0000	20.00 %	1.0000	-90.00 %
			9,740.00	11,688.00	1,948.00	974.00	-8,766.00
GRADING							
7	ROADWAY EXCAVATION INCL. HAUL						
	912.0000	C.Y.	30.0000	155.0000	416.67 %	100.0000	233.33 %
			27,360.00	141,360.00	114,000.00	91,200.00	63,840.00
8	EMBANKMENT COMPACTION						
	61.0000	C.Y.	21.0000	10.0000	-52.38 %	10.0000	-52.38 %
			1,281.00	610.00	-671.00	610.00	-671.00
DRAINAGE							
9	DITCH EXCAVATION INCL. HAUL						
	1267.0000	C.Y.	20.0000	155.0000	675.00 %	100.0000	400.00 %
			25,340.00	196,385.00	171,045.00	126,700.00	101,360.00

PS&E JOB NO : 11C501 REVISION NO :
 CONTRACT NO : 008129 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3594
 HWY : SR 005,016
 TITLE : I-5 AND SR16
 STORMWATER RETROFIT
 11C501
 PROJECT : NH-9999(620)
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 TUCCI & SONS, INC. CECCANTI, INC.
 4224 WALLER RD E 4116 BROOKDALE RD E
 TACOMA WA 984431099 TACOMA WA 984461613
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
10	CHANNEL EXCAVATION INCL. HAUL							
	198.0000	C.Y.	20.0000	155.0000	675.00 %	100.0000	400.00 %	
			3,960.00	30,690.00	26,730.00	19,800.00	15,840.00	
11	QUARRY SPALLS							
	48.0000	TON	50.0000	100.0000	100.00 %	20.0000	-60.00 %	
			2,400.00	4,800.00	2,400.00	960.00	-1,440.00	
SURFACING								
12	PERMEABLE BALLAST							
	78.0000	C.Y.	20.0000	100.0000	400.00 %	30.0000	50.00 %	
			1,560.00	7,800.00	6,240.00	2,340.00	780.00	
EROSION CNTL AND ROADSIDE RESTORATION								
13	ESC LEAD							
	19.0000	DAY	75.0000	100.0000	33.33 %	10.0000	-86.67 %	
			1,425.00	1,900.00	475.00	190.00	-1,235.00	
14	PERMANENT EROSION CONTROL BLANKET							
	460.0000	S.Y.	4.0000	4.7500	18.75 %	5.0000	25.00 %	
			1,840.00	2,185.00	345.00	2,300.00	460.00	
15	CHECK DAM							
	153.0000	L.F.	12.0000	10.0000	-16.67 %	10.0000	-16.67 %	
			1,836.00	1,530.00	-306.00	1,530.00	-306.00	
16	INLET PROTECTION							
	38.0000	EACH	77.0000	76.0000	-1.30 %	90.0000	16.88 %	
			2,926.00	2,888.00	-38.00	3,420.00	494.00	
17	STABILIZED CONSTRUCTION ENTRANCE							
	41.0000	S.Y.	22.0000	135.0000	513.64 %	12.0000	-45.45 %	
			902.00	5,535.00	4,633.00	492.00	-410.00	
18	SILT FENCE							
	10220.0000	L.F.	3.0000	3.7500	25.00 %	4.0000	33.33 %	
			30,660.00	38,325.00	7,665.00	40,880.00	10,220.00	

PS&E JOB NO : 11C501 REVISION NO :
 CONTRACT NO : 008129 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3594
 HWY : SR 005,016
 TITLE : I-5 AND SR16
 STORMWATER RETROFIT
 11C501
 PROJECT : NH-9999(620)
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 TUCCI & SONS, INC. CECCANTI, INC.
 4224 WALLER RD E 4116 BROOKDALE RD E
 TACOMA WA 984431099 TACOMA WA 984461613
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION						
19	EROSION/WATER POLLUTION CONTROL					
	EST.				0.00 %	0.00 %
			30,000.00	30,000.00		30,000.00
20	SEEDING, FERTILIZING, AND MULCHING					
	2.1000 ACRE		1,600.0000	9,700.0000	506.25 %	7,900.0000
			3,360.00	20,370.00	17,010.00	16,590.00
21	TOPSOIL TYPE A					
	1039.0000 C.Y.		33.0000	36.5000	10.61 %	38.0000
			34,287.00	37,923.50	3,636.50	39,482.00
22	PSIPE SALAL #1 CONT. 6-15" HT.					
	54.0000 EACH		7.5000	8.2500	10.00 %	7.0000
			405.00	445.50	40.50	378.00
23	PSIPE DULL OREGON GRAPE #1 CONT. 6-15" HT.					
	54.0000 EACH		7.5000	8.5000	13.33 %	7.0000
			405.00	459.00	54.00	378.00
24	PSIPE BEAKED HAZELNUT B.R. 12-24" HT.					
	54.0000 EACH		7.5000	8.7500	16.67 %	7.0000
			405.00	472.50	67.50	378.00
25	PSIPE INDIAN PLUM B.R. 12-24" HT.					
	81.0000 EACH		7.5000	3.2500	-56.67 %	7.0000
			607.50	263.25	-344.25	567.00
26	PSIPE TALL SWORD FERN #1 CONT. 6-15" HT.					
	27.0000 EACH		7.5000	8.0000	6.67 %	7.0000
			202.50	216.00	13.50	189.00
27	PSIPE VINE MAPLE B.R. 12-24" HT.					
	27.0000 EACH		7.5000	3.2500	-56.67 %	8.0000
			202.50	87.75	-114.75	216.00
28	PSIPE DOUGLAS FIR #2 CONT. 12-24" HT.					
	11.0000 EACH		12.5000	13.5000	8.00 %	12.0000
			137.50	148.50	11.00	132.00
29	PSIPE NOOTKA ROSE B.R. 12-18" HT.					
	81.0000 EACH		7.5000	3.2500	-56.67 %	7.0000
			607.50	263.25	-344.25	567.00

PS&E JOB NO : 11C501 REVISION NO :
 CONTRACT NO : 008129 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3594
 HWY : SR 005,016
 TITLE : I-5 AND SR16
 STORMWATER RETROFIT
 11C501
 PROJECT : NH-9999(620)
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 TUCCI & SONS, INC. CECCANTI, INC.
 4224 WALLER RD E 4116 BROOKDALE RD E
 TACOMA WA 984431099 TACOMA WA 984461613
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CNTL AND ROADSIDE RESTORATION								
30	PSIPE SALMONBERRY B.R. 12-18" HT.							
	81.0000 EACH		7.5000	3.2500	-56.67%	7.0000	-6.67%	
			607.50	263.25	-344.25	567.00	-40.50	
31	PSIPE SNOWBERRY B.R. 12-18" HT.							
	81.0000 EACH		7.5000	3.2500	-56.67%	8.0000	6.67%	
			607.50	263.25	-344.25	648.00	40.50	
32	PSIPE WESTERN RED CEDAR #2 CONT. 12-24" HT.							
	11.0000 EACH		12.5000	13.5000	8.00%	12.0000	-4.00%	
			137.50	148.50	11.00	132.00	-5.50	
33	PSIPE SLOUGH SEDGE PLUG 3-6" HT.							
	3815.0000 EACH		2.0000	1.5000	-25.00%	3.0000	50.00%	
			7,630.00	5,722.50	-1,907.50	11,445.00	3,815.00	
34	PSIPE COMMON RUSH PLUG 3-6" HT.							
	3815.0000 EACH		2.0000	1.5000	-25.00%	3.0000	50.00%	
			7,630.00	5,722.50	-1,907.50	11,445.00	3,815.00	
35	FINE COMPOST							
	70.0000 C.Y.		30.0000	32.0000	6.67%	70.0000	133.33%	
			2,100.00	2,240.00	140.00	4,900.00	2,800.00	
36	COARSE COMPOST							
	348.0000 C.Y.		40.0000	45.2500	13.13%	35.0000	-12.50%	
			13,920.00	15,747.00	1,827.00	12,180.00	-1,740.00	
37	BARK OR WOOD CHIP MULCH							
	70.0000 C.Y.		30.0000	27.0000	-10.00%	70.0000	133.33%	
			2,100.00	1,890.00	-210.00	4,900.00	2,800.00	
38	HIGH VISIBILITY FENCE							
	4230.0000 L.F.		2.5000	2.2000	-12.00%	3.0000	20.00%	
			10,575.00	9,306.00	-1,269.00	12,690.00	2,115.00	
39	BEST MANAGEMENT PRACTICES (BMP) MARKER							
	42.0000 EACH		36.0000	50.0000	38.89%	30.0000	-16.67%	
			1,512.00	2,100.00	588.00	1,260.00	-252.00	

PS&E JOB NO : 11C501 REVISION NO :
 CONTRACT NO : 008129 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3594
 HWY : SR 005,016
 TITLE : I-5 AND SR16
 STORMWATER RETROFIT
 11C501
 PROJECT : NH-9999(620)
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- 4TH BIDDER -----	----- 5TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	CECCANTI, INC. 4116 BROOKDALE RD E
TACOMA WA 984431099	TACOMA WA 984461613
CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
40	EXTRUDED CURB							
	76.0000	L.F.	30.0000	20.0000	-33.33 %	18.0000	-40.00 %	
			2,280.00	1,520.00	-760.00	1,368.00	-912.00	
41	REMOVING AND RESETTING BEAM GUARDRAIL							
	76.0000	L.F.	43.0000	13.2500	-69.19 %	20.0000	-53.49 %	
			3,268.00	1,007.00	-2,261.00	1,520.00	-1,748.00	
42	RAISING EXISTING BEAM GUARDRAIL							
	8700.0000	L.F.	4.0000	3.0000	-25.00 %	8.0000	100.00 %	
			34,800.00	26,100.00	-8,700.00	69,600.00	34,800.00	
43	GUARDRAIL BLOCK AND POST REPLACEMENT							
	EST.				0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		
44	TEMPORARY CONC. BARRIER							
	100.0000	L.F.	14.0000	50.0000	257.14 %	12.0000	-14.29 %	
			1,400.00	5,000.00	3,600.00	1,200.00	-200.00	
45	PROJECT TEMPORARY TRAFFIC CONTROL							
	L.S.				-91.10 %		102.82 %	
			168,620.00	15,000.00	-153,620.00	342,000.00	173,380.00	
46	TEMPORARY IMPACT ATTENUATOR							
	2.0000	EACH	3,700.0000	5,000.0000	35.14 %	4,200.0000	13.51 %	
			7,400.00	10,000.00	2,600.00	8,400.00	1,000.00	
OTHER ITEMS								
47	GRAVEL BACKFILL FOR DRAIN							
	172.0000	C.Y.	23.0000	45.0000	95.65 %	30.0000	30.43 %	
			3,956.00	7,740.00	3,784.00	5,160.00	1,204.00	
48	WIRE FENCE TYPE 2							
	60.0000	L.F.	13.0000	10.0000	-23.08 %	30.0000	130.77 %	
			780.00	600.00	-180.00	1,800.00	1,020.00	
49	SINGLE WIRE GATE 14 FT. WIDE							
	2.0000	EACH	842.0000	1,000.0000	18.76 %	800.0000	-4.99 %	
			1,684.00	2,000.00	316.00	1,600.00	-84.00	

PS&E JOB NO : 11C501 REVISION NO :
 CONTRACT NO : 008129 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL3594
 HWY : SR 005,016
 TITLE : I-5 AND SR16
 STORMWATER RETROFIT
 11C501
 PROJECT : NH-9999(620)
 COUNTY(S) : PIERCE, THURSTON

BIDS OPENED ON : May 4 2011
 AWARDED ON : May 9 2011

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 TUCCI & SONS, INC. CECCANTI, INC.
 4224 WALLER RD E 4116 BROOKDALE RD E
 TACOMA WA 984431099 TACOMA WA 984461613
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
50	ADJUST CATCH BASIN							
	1.0000	EACH	460.0000	2,000.0000	334.78 %	1,200.0000	160.87 %	
			460.00	2,000.00	1,540.00	1,200.00	740.00	
51	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
	EST.				0.00 %		0.00 %	
			5.00	5.00		5.00		
52	MINOR CHANGE							
	CALC				0.00 %		0.00 %	
			-4.00	-4.00		-4.00		
53	SPCC PLAN							
	L.S.				400.00 %		20.00 %	
			1,000.00	5,000.00	4,000.00	1,200.00	200.00	
54	CONSTRUCTION GEOTEXTILE FOR SEPARATION							
	80.0000	S.Y.	9.0000	15.0000	66.67 %	4.0000	-55.56 %	
			720.00	1,200.00	480.00	320.00	-400.00	
55	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE							
	1350.0000	S.Y.	2.0000	3.0000	50.00 %	2.0000	0.00 %	
			2,700.00	4,050.00	1,350.00	2,700.00	0.00	
56	FLOW SPREADER							
	54.0000	L.F.	132.0000	82.0000	-37.88 %	50.0000	-62.12 %	
			7,128.00	4,428.00	-2,700.00	2,700.00	-4,428.00	
57	TEMPORARY SEDIMENT TRAP							
	2.0000	EACH	3,000.0000	1,000.0000	-66.67 %	800.0000	-73.33 %	
			6,000.00	2,000.00	-4,000.00	1,600.00	-4,400.00	
CONTRACT TOTAL			<u>\$569,262.00</u>	<u>\$803,874.25</u>	<u>41.21%</u>	<u>\$990,119.00</u>	<u>73.93%</u>	
BASE TOTAL			<u>\$569,262.00</u>	<u>\$803,874.25</u>	<u>41.21%</u>	<u>\$990,119.00</u>	<u>73.93%</u>	