

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 NUTTER CORPORATION DBA NUTTER MOORE EXCAVATION, INC. ROTSCHY, INC.
 UNDERGROUND UTILITIES CO. INC. 17090 NE SAN RAFAEL ST 9210 NE 62ND AVE
 7211A NE 43RD AVE 97230
 VANCOUVER WA 986611311 PORTLAND OR 972943569 VANCOUVER WA 986659303
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100551 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-9.66 %			-24.53 %		-43.63 %
			265,000.00	239,400.18	-25,599.82	200,000.00	-65,000.00		149,369.00	-115,631.00
2	CLEARING AND GRUBBING									
	3.1000	ACRE	2,500.0000	2,200.0000	-12.00 %	3,000.0000	20.00 %		1,000.0000	-60.00 %
			7,750.00	6,820.00	-930.00	9,300.00	1,550.00		3,100.00	-4,650.00
3	REMOVING DRAINAGE STRUCTURE									
	5.0000	EACH	300.0000	500.0000	66.67 %	520.0000	73.33 %		250.0000	-16.67 %
			1,500.00	2,500.00	1,000.00	2,600.00	1,100.00		1,250.00	-250.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			525.00 %		525.00 %			25.00 %
			800.00	5,000.00	4,200.00	5,000.00	4,200.00		1,000.00	200.00
5	REMOVAL OF CONC. CULVERT PIPE									
	575.0000	L.F.	10.0000	9.0000	-10.00 %	11.0000	10.00 %		11.0000	10.00 %
			5,750.00	5,175.00	-575.00	6,325.00	575.00		6,325.00	575.00
6	REMOVE STORM SEWER PIPE									
	226.0000	L.F.	10.0000	12.0000	20.00 %	25.0000	150.00 %		5.0000	-50.00 %
			2,260.00	2,712.00	452.00	5,650.00	3,390.00		1,130.00	-1,130.00
7	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %		0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00		0.00	0.00
8	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %		0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00		0.00	0.00
9	REMOVING ASPHALT CONC. PAVEMENT									
	3200.0000	S.Y.	2.6000	4.0000	53.85 %	4.2500	63.46 %		1.7000	-34.62 %
			8,320.00	12,800.00	4,480.00	13,600.00	5,280.00		5,440.00	-2,880.00
10	REMOVING PLASTIC LINE									
	1600.0000	L.F.	0.2000	1.0000	400.00 %	1.0000	400.00 %		1.5000	650.00 %
			320.00	1,600.00	1,280.00	1,600.00	1,280.00		2,400.00	2,080.00
11	REMOVING GUIDE POST									
	37.0000	EACH	7.0000	15.0000	114.29 %	37.0000	428.57 %		11.0000	57.14 %
			259.00	555.00	296.00	1,369.00	1,110.00		407.00	148.00

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOORE EXCAVATION, INC. 17090 NE SAN RAFAEL ST 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING WIRE FENCE									
	339.0000	L.F.	3.0000	2.0000	-33.33 %	4.0000	33.33 %	1.4000	-53.33 %	
			1,017.00	678.00	-339.00	1,356.00	339.00	474.60	-542.40	
GRADING										
13	ROADWAY EXCAVATION INCL. HAUL									
	8814.0000	C.Y.	8.0000	14.0000	75.00 %	7.0000	-12.50 %	14.0000	75.00 %	
			70,512.00	123,396.00	52,884.00	61,698.00	-8,814.00	123,396.00	52,884.00	
14	GRAVEL BORROW INCL. HAUL									
	13469.0000	TON	9.5000	10.0000	5.26 %	9.0000	-5.26 %	21.7500	128.95 %	
			127,955.50	134,690.00	6,734.50	121,221.00	-6,734.50	292,950.75	164,995.25	
15	EMBANKMENT COMPACTION									
	7082.0000	C.Y.	1.0000	1.0000	0.00 %	4.0000	300.00 %	2.5000	150.00 %	
			7,082.00	7,082.00	0.00	28,328.00	21,246.00	17,705.00	10,623.00	
DRAINAGE										
16	GRATE INLET TYPE 2									
	1.0000	EACH	1,750.0000	1,600.0000	-8.57 %	1,800.0000	2.86 %	1,500.0000	-14.29 %	
			1,750.00	1,600.00	-150.00	1,800.00	50.00	1,500.00	-250.00	
17	QUARRY SPALLS									
	18.0000	C.Y.	60.0000	90.0000	50.00 %	110.0000	83.33 %	62.0000	3.33 %	
			1,080.00	1,620.00	540.00	1,980.00	900.00	1,116.00	36.00	
18	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	96.0000	L.F.	25.0000	15.0000	-40.00 %	48.0000	92.00 %	26.0000	4.00 %	
			2,400.00	1,440.00	-960.00	4,608.00	2,208.00	2,496.00	96.00	
STORM SEWER										
19	CATCH BASIN TYPE 2 48 IN. DIAM. SPECIAL									
	5.0000	EACH	1,700.0000	2,500.0000	47.06 %	2,500.0000	47.06 %	1,750.0000	2.94 %	
			8,500.00	12,500.00	4,000.00	12,500.00	4,000.00	8,750.00	250.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NUTTER CORPORATION DBA NUTTER			MOORE EXCAVATION, INC.			ROTSCHY, INC.	
	UNDERGROUND UTILITIES CO. INC.			17090 NE SAN RAFAEL ST			9210 NE 62ND AVE	
	7211A NE 43RD AVE			97230				
	VANCOUVER WA 986611311			PORTLAND OR 972943569			VANCOUVER WA 986659303	
	CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100551			CONTRACTOR NUMBER : 100156	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STORM SEWER									
20	CATCH BASIN TYPE 1 SPECIAL								
	13.0000	EACH	1,400.0000	1,100.0000	-21.43%	1,400.0000	0.00%	900.0000	-35.71%
			18,200.00	14,300.00	-3,900.00	18,200.00	0.00	11,700.00	-6,500.00
21	CATCH BASIN TYPE 1								
	14.0000	EACH	1,100.0000	1,000.0000	-9.09%	1,300.0000	18.18%	900.0000	-18.18%
			15,400.00	14,000.00	-1,400.00	18,200.00	2,800.00	12,600.00	-2,800.00
22	CATCH BASIN TYPE 2 48 IN. DIAM.								
	5.0000	EACH	1,600.0000	2,400.0000	50.00%	3,000.0000	87.50%	2,200.0000	37.50%
			8,000.00	12,000.00	4,000.00	15,000.00	7,000.00	11,000.00	3,000.00
23	TESTING STORM SEWER PIPE								
	2567.0000	L.F.	1.0000	0.5000	-50.00%	2.0000	100.00%	1.5000	50.00%
			2,567.00	1,283.50	-1,283.50	5,134.00	2,567.00	3,850.50	1,283.50
24	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	2567.0000	L.F.	26.0000	30.0000	15.38%	27.0000	3.85%	25.0000	-3.85%
			66,742.00	77,010.00	10,268.00	69,309.00	2,567.00	64,175.00	-2,567.00
25	OUTLET MODIFICATION								
		L.S.			-20.00%		120.00%		-76.00%
			1,000.00	800.00	-200.00	2,200.00	1,200.00	240.00	-760.00
26	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
SANITARY SEWER									
27	SANITARY SEWER CONNECTION								
		L.S.			20.00%		-76.00%		-52.00%
			12,500.00	15,000.00	2,500.00	3,000.00	-9,500.00	6,000.00	-6,500.00
28	TESTING SEWER PIPE								
	225.0000	L.F.	3.0000	2.0000	-33.33%	2.5000	-16.67%	1.5000	-50.00%
			675.00	450.00	-225.00	562.50	-112.50	337.50	-337.50

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOORE EXCAVATION, INC. 17090 NE SAN RAFAEL ST 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
SANITARY SEWER									
29	DUCTILE IRON SEWER PIPE 4 IN. DIAM.								
	225.0000	L.F.	38.0000	5.26 %	40.0000	-2.63 %	40.0000	5.26 %	
			8,550.00	450.00	9,000.00	-225.00	9,000.00	450.00	
WATER LINES									
30	DELETED ITEM								
	0.1000	EACH	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	
31	GATE VALVE 12 IN.								
	3.0000	EACH	1,500.0000	73.33 %	2,600.0000	33.33 %	1,800.0000	20.00 %	
			4,500.00	3,300.00	7,800.00	1,500.00	5,400.00	900.00	
32	DELETED ITEM								
	0.0100	EACH	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	
33	DELETED ITEM								
	0.0100	EACH	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	
34	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.								
	296.0000	L.F.	73.0000	-4.11 %	70.0000	1.37 %	70.0000	-4.11 %	
			21,608.00	-888.00	20,720.00	296.00	20,720.00	-888.00	
35	REMOVE FIRE HYDRANT								
	1.0000	EACH	1,000.0000	-60.00 %	400.0000	-50.00 %	400.0000	-60.00 %	
			1,000.00	-600.00	400.00	-500.00	400.00	-600.00	
SURFACING									
36	CRUSHED SURFACING BASE COURSE								
	10147.0000	TON	10.0000	70.00 %	17.0000	60.00 %	18.5000	85.00 %	
			101,470.00	71,029.00	172,499.00	60,882.00	187,719.50	86,249.50	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NUTTER CORPORATION DBA NUTTER			MOORE EXCAVATION, INC.			ROTSCHY, INC.	
	UNDERGROUND UTILITIES CO. INC.			17090 NE SAN RAFAEL ST			9210 NE 62ND AVE	
	7211A NE 43RD AVE			97230				
	VANCOUVER WA 986611311			PORTLAND OR 972943569			VANCOUVER WA 986659303	
	CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100551			CONTRACTOR NUMBER : 100156	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
37	ROUNDAABOUT TRUCK APRON									
	646.0000	S.Y.	170.0000	78.0000	-54.12 %	70.0000	-58.82 %	75.0000	-55.88 %	
			109,820.00	50,388.00	-59,432.00	45,220.00	-64,600.00	48,450.00	-61,370.00	
HOT MIX ASPHALT										
38	PLANING BITUMINOUS PAVEMENT									
	532.0000	S.Y.	4.0000	10.0000	150.00 %	10.0000	150.00 %	11.0000	175.00 %	
			2,128.00	5,320.00	3,192.00	5,320.00	3,192.00	5,852.00	3,724.00	
39	HMA CL. 1/2 IN. PG 64-22									
	7307.0000	TON	80.0000	79.0000	-1.25 %	82.0000	2.50 %	78.8700	-1.41 %	
			584,560.00	577,253.00	-7,307.00	599,174.00	14,614.00	576,303.09	-8,256.91	
40	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
41	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			19,166.00	19,166.00		19,166.00		19,166.00		
42	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			12,670.00	12,670.00		12,670.00		12,670.00		
43	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			8,000.00	8,000.00		8,000.00		8,000.00		
44	HMA FOR APPROACH CL. 1/2 IN. PG 64-22									
	39.4000	TON	120.0000	155.0000	29.17 %	160.0000	33.33 %	154.0000	28.33 %	
			4,728.00	6,107.00	1,379.00	6,304.00	1,576.00	6,067.60	1,339.60	
45	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-10.00	-10.00		-10.00		-10.00		

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 NUTTER CORPORATION DBA NUTTER MOORE EXCAVATION, INC. ROTSCHY, INC.
 UNDERGROUND UTILITIES CO. INC. 17090 NE SAN RAFAEL ST 9210 NE 62ND AVE
 7211A NE 43RD AVE 97230
 VANCOUVER WA 986611311 PORTLAND OR 972943569 VANCOUVER WA 986659303
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100551 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
HOT MIX ASPHALT									
46	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			-5.00	-5.00	-5.00	-5.00	-5.00	-5.00	-5.00
IRRIGATION AND WATER DISTRIBUTION									
47	IRRIGATION SYSTEM								
	L.S.			116.67 %		122.22 %		119.44 %	
			18,000.00	21,000.00	39,000.00	22,000.00	39,500.00	21,500.00	21,500.00
EROSION CNTL AND ROADSIDE RESTORATION									
48	ESC LEAD								
	45.0000 DAY		100.0000	-40.00 %	375.0000	275.00 %	25.0000	-75.00 %	
			4,500.00	-1,800.00	16,875.00	12,375.00	1,125.00	-3,375.00	
49	COMPOST BLANKET								
	6030.0000 S.Y.		3.7500	-38.67 %	2.3000	-38.67 %	2.3500	-37.33 %	
			22,612.50	-8,743.50	13,869.00	-8,743.50	14,170.50	-8,442.00	
50	CHECK DAM								
	150.0000 L.F.		15.0000	-66.67 %	13.0000	-13.33 %	5.3000	-64.67 %	
			2,250.00	-1,500.00	1,950.00	-300.00	795.00	-1,455.00	
51	INLET PROTECTION								
	10.0000 EACH		45.0000	11.11 %	200.0000	344.44 %	67.0000	48.89 %	
			450.00	50.00	2,000.00	1,550.00	670.00	220.00	
52	STREET CLEANING								
	200.0000 HR		95.0000	-15.79 %	105.0000	10.53 %	85.0000	-10.53 %	
			19,000.00	-3,000.00	21,000.00	2,000.00	17,000.00	-2,000.00	
53	SILT FENCE								
	1433.0000 L.F.		3.0000	-50.00 %	1.4000	-53.33 %	1.3500	-55.00 %	
			4,299.00	-2,149.50	2,006.20	-2,292.80	1,934.55	-2,364.45	
54	WATTLE								
	154.0000 L.F.		5.0000	-40.00 %	3.5000	-30.00 %	3.2500	-35.00 %	
			770.00	-308.00	539.00	-231.00	500.50	-269.50	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 NUTTER CORPORATION DBA NUTTER MOORE EXCAVATION, INC. ROTSCHY, INC.
 UNDERGROUND UTILITIES CO. INC. 17090 NE SAN RAFAEL ST 9210 NE 62ND AVE
 7211A NE 43RD AVE 97230
 VANCOUVER WA 986611311 PORTLAND OR 972943569 VANCOUVER WA 986659303
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100551 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CNTL AND ROADSIDE RESTORATION									
55	EROSION/WATER POLLUTION CONTROL								
	EST.		50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %	
56	SEEDING, FERTILIZING, AND MULCHING								
	1.0500 ACRE		3,200.0000	-37.50 %	2,000.0000	-37.50 %	2,000.0000	-37.50 %	
			3,360.00	-1,260.00	2,100.00	-1,260.00	2,100.00	-1,260.00	
57	TOPSOIL TYPE C								
	1435.0000 C.Y.		21.5000	-11.63 %	22.0000	2.33 %	18.0000	-16.28 %	
			30,852.50	-3,587.50	31,570.00	717.50	25,830.00	-5,022.50	
58	PSIPE TREE MIX ROADSIDE								
	62.0000 EACH		25.0000	284.00 %	100.0000	300.00 %	97.0000	288.00 %	
			1,550.00	4,402.00	6,200.00	4,650.00	6,014.00	4,464.00	
59	PSIPE SHRUB MIX A								
	2660.0000 EACH		6.0000	16.67 %	7.6500	27.50 %	7.2000	20.00 %	
			15,960.00	2,660.00	20,349.00	4,389.00	19,152.00	3,192.00	
60	PSIPE SHRUB MIX B								
	745.0000 EACH		5.0000	40.00 %	7.5000	50.00 %	7.0000	40.00 %	
			3,725.00	5,215.00	5,587.50	1,862.50	5,215.00	1,490.00	
61	PSIPE SHRUB MIX C								
	585.0000 EACH		11.0000	18.18 %	14.0000	27.27 %	13.1000	19.09 %	
			6,435.00	1,170.00	8,190.00	1,755.00	7,663.50	1,228.50	
62	PSIPE SHRUB MIX D								
	405.0000 EACH		3.2000	87.50 %	6.0000	87.50 %	5.8000	81.25 %	
			1,296.00	1,134.00	2,430.00	1,134.00	2,349.00	1,053.00	
63	BARK OR WOOD CHIP MULCH								
	510.0000 C.Y.		30.0000	10.00 %	34.0000	13.33 %	32.2500	7.50 %	
			15,300.00	1,530.00	17,340.00	2,040.00	16,447.50	1,147.50	
64	GENERAL WEED CONTROL								
	20.0000 HR		138.0000	-45.65 %	74.0000	-46.38 %	74.0000	-46.38 %	
			2,760.00	-1,260.00	1,480.00	-1,280.00	1,480.00	-1,280.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 NUTTER CORPORATION DBA NUTTER MOORE EXCAVATION, INC. ROTSCHY, INC.
 UNDERGROUND UTILITIES CO. INC. 17090 NE SAN RAFAEL ST 9210 NE 62ND AVE
 7211A NE 43RD AVE 97230
 VANCOUVER WA 986611311 PORTLAND OR 972943569 VANCOUVER WA 986659303
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100551 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
65	HIGH VISIBILITY FENCE									
	3747.0000	L.F.	2.5000	1.5000	-40.00 %	1.2500	-50.00 %	1.3500	-46.00 %	
			9,367.50	5,620.50	-3,747.00	4,683.75	-4,683.75	5,058.45	-4,309.05	
TRAFFIC										
66	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	2404.5000	L.F.	18.0000	12.0000	-33.33 %	14.0000	-22.22 %	14.5000	-19.44 %	
			43,281.00	28,854.00	-14,427.00	33,663.00	-9,618.00	34,865.25	-8,415.75	
67	CEMENT CONC. TRAFFIC CURB									
	4423.0000	L.F.	13.0000	12.0000	-7.69 %	14.0000	7.69 %	13.0000	0.00 %	
			57,499.00	53,076.00	-4,423.00	61,922.00	4,423.00	57,499.00	0.00	
68	MOUNTABLE CEMENT CONC. TRAFFIC CURB									
	1495.0000	L.F.	17.0000	13.0000	-23.53 %	15.0000	-11.76 %	16.0000	-5.88 %	
			25,415.00	19,435.00	-5,980.00	22,425.00	-2,990.00	23,920.00	-1,495.00	
69	ROUNDBABOUT CENTRAL ISLAND CEMENT CONCRETE CURB									
	634.0000	L.F.	25.0000	46.0000	84.00 %	46.0000	84.00 %	28.0000	12.00 %	
			15,850.00	29,164.00	13,314.00	29,164.00	13,314.00	17,752.00	1,902.00	
70	ROUNDBABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER									
	760.0000	L.F.	30.0000	14.0000	-53.33 %	16.5000	-45.00 %	16.0000	-46.67 %	
			22,800.00	10,640.00	-12,160.00	12,540.00	-10,260.00	12,160.00	-10,640.00	
71	CEMENT CONC. SPLITTER ISLAND									
	72.0000	S.Y.	100.0000	82.0000	-18.00 %	100.0000	0.00 %	70.0000	-30.00 %	
			7,200.00	5,904.00	-1,296.00	7,200.00	0.00	5,040.00	-2,160.00	
72	CEMENT CONC. PEDESTRIAN CURB									
	297.3000	L.F.	14.0000	22.0000	57.14 %	25.0000	78.57 %	21.5000	53.57 %	
			4,162.20	6,540.60	2,378.40	7,432.50	3,270.30	6,391.95	2,229.75	
73	EXTRUDED CURB									
	363.0000	L.F.	10.0000	10.0000	0.00 %	10.0000	0.00 %	15.0000	50.00 %	
			3,630.00	3,630.00	0.00	3,630.00	0.00	5,445.00	1,815.00	
74	PRECAST SLOPED MOUNTABLE CURB									
	214.0000	L.F.	27.0000	20.0000	-25.93 %	19.0000	-29.63 %	21.0000	-22.22 %	
			5,778.00	4,280.00	-1,498.00	4,066.00	-1,712.00	4,494.00	-1,284.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 NUTTER CORPORATION DBA NUTTER MOORE EXCAVATION, INC. ROTSCHY, INC.
 UNDERGROUND UTILITIES CO. INC. 17090 NE SAN RAFAEL ST 9210 NE 62ND AVE
 7211A NE 43RD AVE 97230
 VANCOUVER WA 986611311 PORTLAND OR 972943569 VANCOUVER WA 986659303
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100551 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
75	SURFACE MOUNTED TUBULAR MARKERS									
	22.0000	EACH	35.0000	55.0000	57.14 %	41.0000	17.14 %	57.0000	62.86 %	
			770.00	1,210.00	440.00	902.00	132.00	1,254.00	484.00	
76	PAINT LINE									
	4714.0000	L.F.	0.3500	0.4000	14.29 %	0.4000	14.29 %	0.4000	14.29 %	
			1,649.90	1,885.60	235.70	1,885.60	235.70	1,885.60	235.70	
77	PLASTIC LINE									
	5668.0000	L.F.	1.2500	1.0000	-20.00 %	1.0000	-20.00 %	1.0000	-20.00 %	
			7,085.00	5,668.00	-1,417.00	5,668.00	-1,417.00	5,668.00	-1,417.00	
78	PAINTED WIDE LINE									
	769.0000	L.F.	1.0000	0.6000	-40.00 %	0.5500	-45.00 %	0.5500	-45.00 %	
			769.00	461.40	-307.60	422.95	-346.05	422.95	-346.05	
79	PAINTED ROUNDABOUT ENTRANCE SKIP LINE									
	126.0000	L.F.	1.7500	0.5000	-71.43 %	0.5000	-71.43 %	0.5000	-71.43 %	
			220.50	63.00	-157.50	63.00	-157.50	63.00	-157.50	
80	PLASTIC WIDE LANE LINE									
	844.0000	L.F.	2.5000	1.3000	-48.00 %	1.2500	-50.00 %	1.2800	-48.80 %	
			2,110.00	1,097.20	-1,012.80	1,055.00	-1,055.00	1,080.32	-1,029.68	
81	CEMENT CONC. BUFFER									
	273.2400	C.Y.	120.0000	1.0000	-99.17 %	92.0000	-23.33 %	40.0000	-66.67 %	
			32,788.80	273.24	-32,515.56	25,138.08	-7,650.72	10,929.60	-21,859.20	
82	PLASTIC ROUNDABOUT ENTRANCE SKIP LINE									
	129.0000	L.F.	3.2500	0.8000	-75.38 %	0.7500	-76.92 %	0.7600	-76.62 %	
			419.25	103.20	-316.05	96.75	-322.50	98.04	-321.21	
83	PAINTED CROSSWALK LINE									
	679.0000	S.F.	1.0000	1.0000	0.00 %	1.0000	0.00 %	1.0000	0.00 %	
			679.00	679.00	0.00	679.00	0.00	679.00	0.00	
84	PLASTIC CROSSWALK LINE									
	403.0000	S.F.	5.0000	4.0000	-20.00 %	4.0000	-20.00 %	4.1000	-18.00 %	
			2,015.00	1,612.00	-403.00	1,612.00	-403.00	1,652.30	-362.70	
85	PAINTED STOP LINE									
	44.0000	L.F.	4.0000	1.0000	-75.00 %	0.7500	-81.25 %	0.7600	-81.00 %	
			176.00	44.00	-132.00	33.00	-143.00	33.44	-142.56	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOORE EXCAVATION, INC. 17090 NE SAN RAFAEL ST 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
86	PAINTED TRAFFIC ARROW									
	19.0000	EACH	75.0000	-52.00 %	36.0000	90.0000	20.00 %	35.0000	-53.33 %	
			1,425.00	-741.00	684.00	1,710.00	285.00	665.00	-760.00	
87	PLASTIC TRAFFIC ARROW									
	8.0000	EACH	90.0000	11.11 %	100.0000	185.0000	105.56 %	102.0000	13.33 %	
			720.00	80.00	800.00	1,480.00	760.00	816.00	96.00	
88	PLASTIC BICYCLE LANE SYMBOL									
	1.0000	EACH	180.0000	-38.89 %	110.0000	110.0000	-38.89 %	110.0000	-38.89 %	
			180.00	-70.00	110.00	110.00	-70.00	110.00	-70.00	
89	PLASTIC YIELD LINE SYMBOL									
	29.0000	EACH	25.0000	-40.00 %	15.0000	15.0000	-40.00 %	15.0000	-40.00 %	
			725.00	-290.00	435.00	435.00	-290.00	435.00	-290.00	
90	WELCOME TO RIDGEFIELD SIGNS									
	2.0000	EACH	10,000.0000	100.00 %	20,000.0000	29,000.0000	190.00 %	18,000.0000	80.00 %	
			20,000.00	20,000.00	40,000.00	58,000.00	38,000.00	36,000.00	16,000.00	
91	TEMPORARY PAVEMENT MARKING									
	2700.0000	L.F.	0.5000	100.00 %	1.0000	0.8000	60.00 %	1.2000	140.00 %	
			1,350.00	1,350.00	2,700.00	2,160.00	810.00	3,240.00	1,890.00	
92	PERMANENT SIGNING									
		L.S.		-54.12 %			-54.92 %		-47.87 %	
			71,932.00	-38,932.00	33,000.00	32,425.00	-39,507.00	37,500.00	-34,432.00	
93	ILLUMINATION SYSTEM									
		L.S.		-57.97 %			-47.80 %		-59.32 %	
			295,000.00	-171,000.00	124,000.00	154,000.00	-141,000.00	120,000.00	-175,000.00	
94	CONDUIT PIPE 2 IN. DIAM.									
	5200.0000	L.F.	3.0000	-41.67 %	1.7500	1.6000	-46.67 %	1.5000	-50.00 %	
			15,600.00	-6,500.00	9,100.00	8,320.00	-7,280.00	7,800.00	-7,800.00	
95	CONDUIT PIPE 4 IN. DIAM.									
	4943.0000	L.F.	4.0000	-25.00 %	3.0000	2.5000	-37.50 %	3.0000	-25.00 %	
			19,772.00	-4,943.00	14,829.00	12,357.50	-7,414.50	14,829.00	-4,943.00	
96	SEQUENTIAL ARROW SIGN									
	2400.0000	HR	3.0000	-66.67 %	1.0000	5.7500	91.67 %	1.5000	-50.00 %	
			7,200.00	-4,800.00	2,400.00	13,800.00	6,600.00	3,600.00	-3,600.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
NUTTER CORPORATION DBA NUTTER UNDERGROUND UTILITIES CO. INC. 7211A NE 43RD AVE VANCOUVER WA 986611311 CONTRACTOR NUMBER : 100170	MOORE EXCAVATION, INC. 17090 NE SAN RAFAEL ST 97230 PORTLAND OR 972943569 CONTRACTOR NUMBER : 100551	ROTSCHY, INC. 9210 NE 62ND AVE VANCOUVER WA 986659303 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
97	PORTABLE CHANGEABLE MESSAGE SIGN								
	6000.0000	HR	4.0000	0.00 %	2.0000	-50.00 %	1.5000	-62.50 %	
			24,000.00	0.00	12,000.00	-12,000.00	9,000.00	-15,000.00	
98	OTHER TEMPORARY TRAFFIC CONTROL								
	L.S.			-40.00 %		-60.00 %		-92.00 %	
			25,000.00	-10,000.00	10,000.00	-15,000.00	2,000.00	-23,000.00	
99	FLAGGERS AND SPOTTERS								
	3900.0000	HR	40.0000	20.00 %	42.0000	5.00 %	45.7500	14.37 %	
			156,000.00	31,200.00	163,800.00	7,800.00	178,425.00	22,425.00	
100	TRAFFIC CONTROL SUPERVISOR								
	L.S.			-60.00 %		0.00 %		-80.00 %	
			25,000.00	-15,000.00	25,000.00	0.00	5,000.00	-20,000.00	
101	CONSTRUCTION SIGNS CLASS A								
	200.0000	S.F.	18.0000	11.11 %	15.0000	-16.67 %	16.0000	-11.11 %	
			3,600.00	400.00	3,000.00	-600.00	3,200.00	-400.00	
102	PEDESTRIAN CONTROL AND PROTECTION								
	L.S.			32.50 %		200.00 %		-37.50 %	
			4,000.00	1,300.00	12,000.00	8,000.00	2,500.00	-1,500.00	
OTHER ITEMS									
103	ADJUST MANHOLE								
	4.0000	EACH	350.0000	-28.57 %	1,000.0000	185.71 %	350.0000	0.00 %	
			1,400.00	-400.00	4,000.00	2,600.00	1,400.00	0.00	
104	ADJUST VALVE BOX								
	9.0000	EACH	100.0000	-50.00 %	400.0000	300.00 %	70.0000	-30.00 %	
			900.00	-450.00	3,600.00	2,700.00	630.00	-270.00	
105	TYPE B PROGRESS SCHEDULE								
	L.S.			0.00 %		0.00 %		0.00 %	
			5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
106	UTILITY INSTALLATION								
	L.S.			194.12 %		96.08 %		96.08 %	
			10,200.00	19,800.00	20,000.00	9,800.00	20,000.00	9,800.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 NUTTER CORPORATION DBA NUTTER MOORE EXCAVATION, INC. ROTSCHY, INC.
 UNDERGROUND UTILITIES CO. INC. 17090 NE SAN RAFAEL ST 9210 NE 62ND AVE
 7211A NE 43RD AVE 97230
 VANCOUVER WA 986611311 PORTLAND OR 972943569 VANCOUVER WA 986659303
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100551 CONTRACTOR NUMBER : 100156

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
118	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
119	CEMENT CONC. SIDEWALK	S.Y.	24.0000	30.0000	25.00 %	28.4400	18.50 %	49.0000	104.17 %	
	2725.0000		65,400.00	81,750.00	16,350.00	77,499.00	12,099.00	133,525.00	68,125.00	
120	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 A	S.Y.	40.0000	47.0000	17.50 %	42.8100	7.03 %	80.0000	100.00 %	
	195.0000		7,800.00	9,165.00	1,365.00	8,347.95	547.95	15,600.00	7,800.00	
121	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 B	S.Y.	40.0000	47.0000	17.50 %	43.5400	8.85 %	69.0000	72.50 %	
	119.5000		4,780.00	5,616.50	836.50	5,203.03	423.03	8,245.50	3,465.50	
122	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 C	S.Y.	40.0000	58.0000	45.00 %	56.6700	41.68 %	54.0000	35.00 %	
	116.0000		4,640.00	6,728.00	2,088.00	6,573.72	1,933.72	6,264.00	1,624.00	
123	CEMENT CONC. CURB RAMP TYPE PARALLEL "A"	EACH	1,300.0000	1,800.0000	38.46 %	1,585.0000	21.92 %	2,000.0000	53.85 %	
	10.0000		13,000.00	18,000.00	5,000.00	15,850.00	2,850.00	20,000.00	7,000.00	
124	CEMENT CONC. CURB RAMP TYPE PARALLEL "B"	EACH	1,200.0000	1,400.0000	16.67 %	2,494.0000	107.83 %	1,900.0000	58.33 %	
	2.0000		2,400.00	2,800.00	400.00	4,988.00	2,588.00	3,800.00	1,400.00	
125	CEMENT CONC. CURB RAMP TYPE PARALLEL "C"	EACH	1,000.0000	1,600.0000	60.00 %	2,612.0000	161.20 %	1,900.0000	90.00 %	
	1.0000		1,000.00	1,600.00	600.00	2,612.00	1,612.00	1,900.00	900.00	
126	CEMENT CONC. CURB RAMP TYPE PARALLEL "D"	EACH	1,200.0000	1,400.0000	16.67 %	2,442.0000	103.50 %	1,600.0000	33.33 %	
	2.0000		2,400.00	2,800.00	400.00	4,884.00	2,484.00	3,200.00	800.00	
127	CEMENT CONC. CURB RAMP TYPE PARALLEL BICYCLE "E"	EACH	400.0000	600.0000	50.00 %	1,625.0000	306.25 %	1,600.0000	300.00 %	
	2.0000		800.00	1,200.00	400.00	3,250.00	2,450.00	3,200.00	2,400.00	
128	DETECTABLE WARNING SURFACE	S.F.	42.0000	21.0000	-50.00 %	22.0000	-47.62 %	35.0000	-16.67 %	
	240.0000		10,080.00	5,040.00	-5,040.00	5,280.00	-4,800.00	8,400.00	-1,680.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	NUTTER CORPORATION DBA NUTTER			MOORE EXCAVATION, INC.			ROTSCHY, INC.	
	UNDERGROUND UTILITIES CO. INC.			17090 NE SAN RAFAEL ST			9210 NE 62ND AVE	
	7211A NE 43RD AVE			97230				
	VANCOUVER WA 986611311			PORTLAND OR 972943569			VANCOUVER WA 986659303	
	CONTRACTOR NUMBER : 100170			CONTRACTOR NUMBER : 100551			CONTRACTOR NUMBER : 100156	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
129	SPCC PLAN	L.S.	5,000.00	-80.00 %	1,000.00	-90.00 %	500.00	-90.00 %	-4,500.00
130	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.	5.0000	100.00 %	10.0000	-30.00 %	3.5000	300.00 %	20.0000
			50.00	50.00	100.00	-15.00	35.00	150.00	200.00
131	PAINTED ROUNDABOUT TRAFFIC ARROW	EACH	125.0000	-28.00 %	90.0000	-28.00 %	90.0000	-26.40 %	92.0000
			375.00	-105.00	270.00	-105.00	270.00	-99.00	276.00
132	PLASTIC ROUNDABOUT TRAFFIC ARROW	EACH	125.0000	52.00 %	190.0000	48.00 %	185.0000	52.00 %	190.0000
			500.00	260.00	760.00	240.00	740.00	260.00	760.00
133	REMOVING PAINT LINE	L.F.	0.2000	900.00 %	2.0000	275.00 %	0.7500	275.00 %	0.7500
			150.00	1,350.00	1,500.00	412.50	562.50	412.50	562.50
CONTRACT TOTAL			\$2,975,111.90	-5.09%	\$2,823,532.22	-3.33%	\$2,876,146.93	-3.32%	\$2,876,236.69
BASE TOTAL			\$2,975,111.90						

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012
 ----- 4TH BIDDER -----
 CAT WORKS, LLC
 22105B NE 72ND AVE
 BATTLE GROUND, WA 98604-9115
 YACOLT WA 986750299
 CONTRACTOR NUMBER : 100783
 ----- 5TH BIDDER -----
 COLF LANDSCAPE CONSTRUCTION
 2112 NE MINNEHAHA ST
 98665-0316
 VANCOUVER WA 986681434
 CONTRACTOR NUMBER : 100701
 ----- 6TH BIDDER -----
 DIRT AND AGGREGATE INTERCHANGE
 20905 NE SANDY BLVD
 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			-52.83 %			-32.08 %			-52.05 %		
			265,000.00	125,000.00	-140,000.00	180,000.00	-85,000.00	127,080.00	-137,920.00				
2	CLEARING AND GRUBBING												
	3.1000	ACRE	2,500.0000	2,200.0000	-12.00 %	4,000.0000	60.00 %	5,000.0000	100.00 %				
			7,750.00	6,820.00	-930.00	12,400.00	4,650.00	15,500.00	7,750.00				
3	REMOVING DRAINAGE STRUCTURE												
	5.0000	EACH	300.0000	375.0000	25.00 %	1,000.0000	233.33 %	300.0000	0.00 %				
			1,500.00	1,875.00	375.00	5,000.00	3,500.00	1,500.00	0.00				
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			400.00 %		3,650.00 %		900.00 %				
			800.00	4,000.00	3,200.00	30,000.00	29,200.00	8,000.00	7,200.00				
5	REMOVAL OF CONC. CULVERT PIPE												
	575.0000	L.F.	10.0000	15.0000	50.00 %	15.0000	50.00 %	5.0000	-50.00 %				
			5,750.00	8,625.00	2,875.00	8,625.00	2,875.00	2,875.00	-2,875.00				
6	REMOVE STORM SEWER PIPE												
	226.0000	L.F.	10.0000	14.0000	40.00 %	15.0000	50.00 %	10.0000	0.00 %				
			2,260.00	3,164.00	904.00	3,390.00	1,130.00	2,260.00	0.00				
7	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
8	DELETED ITEM												
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %				
			0.00	0.00	0.00	0.00	0.00	0.00	0.00				
9	REMOVING ASPHALT CONC. PAVEMENT												
	3200.0000	S.Y.	2.6000	3.0000	15.38 %	3.0000	15.38 %	3.5000	34.62 %				
			8,320.00	9,600.00	1,280.00	9,600.00	1,280.00	11,200.00	2,880.00				
10	REMOVING PLASTIC LINE												
	1600.0000	L.F.	0.2000	1.0000	400.00 %	1.5000	650.00 %	1.6000	700.00 %				
			320.00	1,600.00	1,280.00	2,400.00	2,080.00	2,560.00	2,240.00				
11	REMOVING GUIDE POST												
	37.0000	EACH	7.0000	12.0000	71.43 %	8.0000	14.29 %	15.0000	114.29 %				
			259.00	444.00	185.00	296.00	37.00	555.00	296.00				

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	COLF LANDSCAPE CONSTRUCTION 2112 NE MINNEHAHA ST 98665-0316 VANCOUVER WA 986681434 CONTRACTOR NUMBER : 100701	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING WIRE FENCE									
	339.0000	L.F.	3.0000	4.0000	33.33 %	3.0000	0.00 %	5.0000	66.67 %	
			1,017.00	1,356.00	339.00	1,017.00	0.00	1,695.00	678.00	
GRADING										
13	ROADWAY EXCAVATION INCL. HAUL									
	8814.0000	C.Y.	8.0000	13.0000	62.50 %	14.0000	75.00 %	12.5000	56.25 %	
			70,512.00	114,582.00	44,070.00	123,396.00	52,884.00	110,175.00	39,663.00	
14	GRAVEL BORROW INCL. HAUL									
	13469.0000	TON	9.5000	13.0000	36.84 %	12.0000	26.32 %	11.5000	21.05 %	
			127,955.50	175,097.00	47,141.50	161,628.00	33,672.50	154,893.50	26,938.00	
15	EMBANKMENT COMPACTION									
	7082.0000	C.Y.	1.0000	2.0000	100.00 %	2.0000	100.00 %	4.0000	300.00 %	
			7,082.00	14,164.00	7,082.00	14,164.00	7,082.00	28,328.00	21,246.00	
DRAINAGE										
16	GRATE INLET TYPE 2									
	1.0000	EACH	1,750.0000	1,750.0000	0.00 %	1,800.0000	2.86 %	2,140.0000	22.29 %	
			1,750.00	1,750.00	0.00	1,800.00	50.00	2,140.00	390.00	
17	QUARRY SPALLS									
	18.0000	C.Y.	60.0000	55.0000	-8.33 %	60.0000	0.00 %	45.0000	-25.00 %	
			1,080.00	990.00	-90.00	1,080.00	0.00	810.00	-270.00	
18	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	96.0000	L.F.	25.0000	40.0000	60.00 %	25.0000	0.00 %	46.2500	85.00 %	
			2,400.00	3,840.00	1,440.00	2,400.00	0.00	4,440.00	2,040.00	
STORM SEWER										
19	CATCH BASIN TYPE 2 48 IN. DIAM. SPECIAL									
	5.0000	EACH	1,700.0000	2,300.0000	35.29 %	2,800.0000	64.71 %	2,205.0000	29.71 %	
			8,500.00	11,500.00	3,000.00	14,000.00	5,500.00	11,025.00	2,525.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CAT WORKS, LLC	COLF LANDSCAPE CONSTRUCTION	DIRT AND AGGREGATE INTERCHANGE
22105B NE 72ND AVE	2112 NE MINNEHAHA ST	20905 NE SANDY BLVD
BATTLE GROUND, WA 98604-9115	98665-0316	
YACOLT WA 986750299	VANCOUVER WA 986681434	FAIRVIEW OR 970247785
CONTRACTOR NUMBER : 100783	CONTRACTOR NUMBER : 100701	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
20	CATCH BASIN TYPE 1 SPECIAL									
	13.0000	EACH	1,400.0000	2,000.0000	42.86 %	1,200.0000	-14.29 %	1,365.0000	-2.50 %	
			18,200.00	26,000.00	7,800.00	15,600.00	-2,600.00	17,745.00	-455.00	
21	CATCH BASIN TYPE 1									
	14.0000	EACH	1,100.0000	2,000.0000	81.82 %	1,000.0000	-9.09 %	1,360.0000	23.64 %	
			15,400.00	28,000.00	12,600.00	14,000.00	-1,400.00	19,040.00	3,640.00	
22	CATCH BASIN TYPE 2 48 IN. DIAM.									
	5.0000	EACH	1,600.0000	2,500.0000	56.25 %	2,400.0000	50.00 %	2,200.0000	37.50 %	
			8,000.00	12,500.00	4,500.00	12,000.00	4,000.00	11,000.00	3,000.00	
23	TESTING STORM SEWER PIPE									
	2567.0000	L.F.	1.0000	1.0000	0.00 %	2.0000	100.00 %	2.0000	100.00 %	
			2,567.00	2,567.00	0.00	5,134.00	2,567.00	5,134.00	2,567.00	
24	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	2567.0000	L.F.	26.0000	35.0000	34.62 %	30.0000	15.38 %	48.5000	86.54 %	
			66,742.00	89,845.00	23,103.00	77,010.00	10,268.00	124,499.50	57,757.50	
25	OUTLET MODIFICATION									
		L.S.			0.00 %		100.00 %		200.00 %	
			1,000.00	1,000.00	0.00	2,000.00	1,000.00	3,000.00	2,000.00	
26	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
SANITARY SEWER										
27	SANITARY SEWER CONNECTION									
		L.S.			12.00 %		-85.60 %		69.66 %	
			12,500.00	14,000.00	1,500.00	1,800.00	-10,700.00	21,207.00	8,707.00	
28	TESTING SEWER PIPE									
	225.0000	L.F.	3.0000	2.0000	-33.33 %	4.0000	33.33 %	2.0000	-33.33 %	
			675.00	450.00	-225.00	900.00	225.00	450.00	-225.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	COLF LANDSCAPE CONSTRUCTION 2112 NE MINNEHAHA ST 98665-0316 VANCOUVER WA 986681434 CONTRACTOR NUMBER : 100701	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SANITARY SEWER										
29	DUCTILE IRON SEWER PIPE 4 IN. DIAM.									
	225.0000	L.F.	38.0000	43.0000	13.16 %	40.0000	5.26 %	56.5000	48.68 %	
			8,550.00	9,675.00	1,125.00	9,000.00	450.00	12,712.50	4,162.50	
WATER LINES										
30	DELETED ITEM									
	0.1000	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
31	GATE VALVE 12 IN.									
	3.0000	EACH	1,500.0000	1,900.0000	26.67 %	2,000.0000	33.33 %	2,240.0000	49.33 %	
			4,500.00	5,700.00	1,200.00	6,000.00	1,500.00	6,720.00	2,220.00	
32	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
33	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
34	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	296.0000	L.F.	73.0000	75.0000	2.74 %	70.0000	-4.11 %	94.5000	29.45 %	
			21,608.00	22,200.00	592.00	20,720.00	-888.00	27,972.00	6,364.00	
35	REMOVE FIRE HYDRANT									
	1.0000	EACH	1,000.0000	400.0000	-60.00 %	1,000.0000	0.00 %	750.0000	-25.00 %	
			1,000.00	400.00	-600.00	1,000.00	0.00	750.00	-250.00	
SURFACING										
36	CRUSHED SURFACING BASE COURSE									
	10147.0000	TON	10.0000	20.0000	100.00 %	16.0000	60.00 %	18.0000	80.00 %	
			101,470.00	202,940.00	101,470.00	162,352.00	60,882.00	182,646.00	81,176.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	COLF LANDSCAPE CONSTRUCTION 2112 NE MINNEHAHA ST 98665-0316 VANCOUVER WA 986681434 CONTRACTOR NUMBER : 100701	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
CEMENT CONCRETE PAVEMENT										
37	ROUNDAABOUT TRUCK APRON 646.0000	S.Y.	170.0000 109,820.00	-52.94 % -58,140.00	80.0000 51,680.00	-52.94 % -58,140.00	70.0000 45,220.00	-58.82 % -64,600.00	76.2000 49,225.20	-55.18 % -60,594.80
HOT MIX ASPHALT										
38	PLANING BITUMINOUS PAVEMENT 532.0000	S.Y.	4.0000 2,128.00	150.00 % 3,192.00	10.0000 5,320.00	150.00 % 3,192.00	6.0000 3,192.00	50.00 % 1,064.00	5.7500 3,059.00	43.75 % 931.00
39	HMA CL. 1/2 IN. PG 64-22 7307.0000	TON	80.0000 584,560.00	2.50 % 14,614.00	82.0000 599,174.00	2.50 % 14,614.00	77.0000 562,639.00	-3.75 % -21,921.00	82.5000 602,827.50	3.13 % 18,267.50
40	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00
41	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		19,166.00	0.00 %	19,166.00	0.00 %	19,166.00	0.00 %	19,166.00	0.00 %
42	COMPACTION PRICE ADJUSTMENT CALC		12,670.00	0.00 %	12,670.00	0.00 %	12,670.00	0.00 %	12,670.00	0.00 %
43	ASPHALT COST PRICE ADJUSTMENT CALC		8,000.00	0.00 %	8,000.00	0.00 %	8,000.00	0.00 %	8,000.00	0.00 %
44	HMA FOR APPROACH CL. 1/2 IN. PG 64-22 39.4000	TON	120.0000 4,728.00	33.33 % 1,576.00	160.0000 6,304.00	33.33 % 1,576.00	150.0000 5,910.00	25.00 % 1,182.00	161.2500 6,353.25	34.38 % 1,625.25
45	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT CALC		-10.00	0.00 %	-10.00	0.00 %	-10.00	0.00 %	-10.00	0.00 %

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CAT WORKS, LLC	COLF LANDSCAPE CONSTRUCTION	DIRT AND AGGREGATE INTERCHANGE
22105B NE 72ND AVE	2112 NE MINNEHAHA ST	20905 NE SANDY BLVD
BATTLE GROUND, WA 98604-9115	98665-0316	
YACOLT WA 986750299	VANCOUVER WA 986681434	FAIRVIEW OR 970247785
CONTRACTOR NUMBER : 100783	CONTRACTOR NUMBER : 100701	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
46	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			-5.00		-5.00		-5.00		-5.00	
IRRIGATION AND WATER DISTRIBUTION										
47	IRRIGATION SYSTEM									
	L.S.			133.33 %		38.89 %		79.17 %		
			18,000.00		42,000.00		25,000.00		32,250.00	
				24,000.00		7,000.00		14,250.00		
EROSION CNTL AND ROADSIDE RESTORATION										
48	ESC LEAD									
	45.0000	DAY	100.0000		30.0000		50.0000		60.0000	
			4,500.00		1,350.00		2,250.00		2,700.00	
				-3,150.00		-2,250.00		-1,800.00		
49	COMPOST BLANKET									
	6030.0000	S.Y.	3.7500		2.5000		2.5000		3.0000	
			22,612.50		15,075.00		15,075.00		18,090.00	
				-7,537.50		-7,537.50		-4,522.50		
50	CHECK DAM									
	150.0000	L.F.	15.0000		6.0000		10.0000		6.0000	
			2,250.00		900.00		1,500.00		900.00	
				-1,350.00		-750.00		-1,350.00		
51	INLET PROTECTION									
	10.0000	EACH	45.0000		70.0000		50.0000		100.0000	
			450.00		700.00		500.00		1,000.00	
				250.00		50.00		550.00		
52	STREET CLEANING									
	200.0000	HR	95.0000		110.0000		90.0000		150.0000	
			19,000.00		22,000.00		18,000.00		30,000.00	
				3,000.00		-1,000.00		11,000.00		
53	SILT FENCE									
	1433.0000	L.F.	3.0000		1.7500		3.0000		3.0000	
			4,299.00		2,507.75		4,299.00		4,299.00	
				-41.67 %		0.00 %		0.00 %		
				-1,791.25		0.00		0.00		
54	WATTLE									
	154.0000	L.F.	5.0000		3.0000		8.0000		4.0000	
			770.00		462.00		1,232.00		616.00	
				-40.00 %		60.00 %		-20.00 %		
				-308.00		462.00		-154.00		

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	COLF LANDSCAPE CONSTRUCTION 2112 NE MINNEHAHA ST 98665-0316 VANCOUVER WA 986681434 CONTRACTOR NUMBER : 100701	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CNTL AND ROADSIDE RESTORATION									
55	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %	0.00 %
			50,000.00	50,000.00		50,000.00	50,000.00		
56	SEEDING, FERTILIZING, AND MULCHING								
	1.0500 ACRE		3,200.0000	2,100.0000	-34.38 %	5,000.0000	2,475.0000	56.25 %	-22.66 %
			3,360.00	2,205.00	-1,155.00	5,250.00	2,598.75	1,890.00	-761.25
57	TOPSOIL TYPE C								
	1435.0000 C.Y.		21.5000	20.0000	-6.98 %	20.0000	19.5000	-6.98 %	-9.30 %
			30,852.50	28,700.00	-2,152.50	28,700.00	27,982.50	-2,152.50	-2,870.00
58	PSIPE TREE MIX ROADSIDE								
	62.0000 EACH		25.0000	100.0000	300.00 %	100.0000	129.0000	300.00 %	416.00 %
			1,550.00	6,200.00	4,650.00	6,200.00	7,998.00	4,650.00	6,448.00
59	PSIPE SHRUB MIX A								
	2660.0000 EACH		6.0000	8.0000	33.33 %	7.0000	7.5000	16.67 %	25.00 %
			15,960.00	21,280.00	5,320.00	18,620.00	19,950.00	2,660.00	3,990.00
60	PSIPE SHRUB MIX B								
	745.0000 EACH		5.0000	8.0000	60.00 %	12.0000	10.7500	140.00 %	115.00 %
			3,725.00	5,960.00	2,235.00	8,940.00	8,008.75	5,215.00	4,283.75
61	PSIPE SHRUB MIX C								
	585.0000 EACH		11.0000	14.0000	27.27 %	12.0000	10.7500	9.09 %	-2.27 %
			6,435.00	8,190.00	1,755.00	7,020.00	6,288.75	585.00	-146.25
62	PSIPE SHRUB MIX D								
	405.0000 EACH		3.2000	6.0000	87.50 %	8.0000	5.4000	150.00 %	68.75 %
			1,296.00	2,430.00	1,134.00	3,240.00	2,187.00	1,944.00	891.00
63	BARK OR WOOD CHIP MULCH								
	510.0000 C.Y.		30.0000	35.0000	16.67 %	30.0000	34.5000	0.00 %	15.00 %
			15,300.00	17,850.00	2,550.00	15,300.00	17,595.00	0.00	2,295.00
64	GENERAL WEED CONTROL								
	20.0000 HR		138.0000	80.0000	-42.03 %	50.0000	247.2500	-63.77 %	79.17 %
			2,760.00	1,600.00	-1,160.00	1,000.00	4,945.00	-1,760.00	2,185.00

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012
 ----- 4TH BIDDER -----
 CAT WORKS, LLC
 22105B NE 72ND AVE
 BATTLE GROUND, WA 98604-9115
 YACOLT WA 986750299
 CONTRACTOR NUMBER : 100783
 ----- 5TH BIDDER -----
 COLF LANDSCAPE CONSTRUCTION
 2112 NE MINNEHAHA ST
 98665-0316
 VANCOUVER WA 986681434
 CONTRACTOR NUMBER : 100701
 ----- 6TH BIDDER -----
 DIRT AND AGGREGATE INTERCHANGE
 20905 NE SANDY BLVD
 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
65	HIGH VISIBILITY FENCE									
	3747.0000	L.F.	2.5000	1.5000	-40.00 %	2.0000	-20.00 %	4.0000	60.00 %	
			9,367.50	5,620.50	-3,747.00	7,494.00	-1,873.50	14,988.00	5,620.50	
TRAFFIC										
66	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	2404.5000	L.F.	18.0000	12.0000	-33.33 %	12.0000	-33.33 %	12.0000	-33.33 %	
			43,281.00	28,854.00	-14,427.00	28,854.00	-14,427.00	28,854.00	-14,427.00	
67	CEMENT CONC. TRAFFIC CURB									
	4423.0000	L.F.	13.0000	11.5000	-11.54 %	10.0000	-23.08 %	11.0000	-15.38 %	
			57,499.00	50,864.50	-6,634.50	44,230.00	-13,269.00	48,653.00	-8,846.00	
68	MOUNTABLE CEMENT CONC. TRAFFIC CURB									
	1495.0000	L.F.	17.0000	12.0000	-29.41 %	16.0000	-5.88 %	11.5000	-32.35 %	
			25,415.00	17,940.00	-7,475.00	23,920.00	-1,495.00	17,192.50	-8,222.50	
69	ROUNDBABOUT CENTRAL ISLAND CEMENT CONCRETE CURB									
	634.0000	L.F.	25.0000	45.0000	80.00 %	20.0000	-20.00 %	44.0000	76.00 %	
			15,850.00	28,530.00	12,680.00	12,680.00	-3,170.00	27,896.00	12,046.00	
70	ROUNDBABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER									
	760.0000	L.F.	30.0000	12.0000	-60.00 %	18.0000	-40.00 %	11.1000	-63.00 %	
			22,800.00	9,120.00	-13,680.00	13,680.00	-9,120.00	8,436.00	-14,364.00	
71	CEMENT CONC. SPLITTER ISLAND									
	72.0000	S.Y.	100.0000	80.0000	-20.00 %	60.0000	-40.00 %	65.5000	-34.50 %	
			7,200.00	5,760.00	-1,440.00	4,320.00	-2,880.00	4,716.00	-2,484.00	
72	CEMENT CONC. PEDESTRIAN CURB									
	297.3000	L.F.	14.0000	17.0000	21.43 %	20.0000	42.86 %	16.5000	17.86 %	
			4,162.20	5,054.10	891.90	5,946.00	1,783.80	4,905.45	743.25	
73	EXTRUDED CURB									
	363.0000	L.F.	10.0000	10.0000	0.00 %	8.0000	-20.00 %	11.0000	10.00 %	
			3,630.00	3,630.00	0.00	2,904.00	-726.00	3,993.00	363.00	
74	PRECAST SLOPED MOUNTABLE CURB									
	214.0000	L.F.	27.0000	35.0000	29.63 %	20.0000	-25.93 %	25.0000	-7.41 %	
			5,778.00	7,490.00	1,712.00	4,280.00	-1,498.00	5,350.00	-428.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CAT WORKS, LLC	COLF LANDSCAPE CONSTRUCTION	DIRT AND AGGREGATE INTERCHANGE
22105B NE 72ND AVE	2112 NE MINNEHAHA ST	20905 NE SANDY BLVD
BATTLE GROUND, WA 98604-9115	98665-0316	
YACOLT WA 986750299	VANCOUVER WA 986681434	FAIRVIEW OR 970247785
CONTRACTOR NUMBER : 100783	CONTRACTOR NUMBER : 100701	CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
75	SURFACE MOUNTED TUBULAR MARKERS									
	22.0000	EACH	35.0000	43.0000	22.86 %	75.0000	114.29 %	43.5000	24.29 %	
			770.00	946.00	176.00	1,650.00	880.00	957.00	187.00	
76	PAINT LINE									
	4714.0000	L.F.	0.3500	0.5000	42.86 %	0.5000	42.86 %	0.3000	-14.29 %	
			1,649.90	2,357.00	707.10	2,357.00	707.10	1,414.20	-235.70	
77	PLASTIC LINE									
	5668.0000	L.F.	1.2500	1.5000	20.00 %	1.0000	-20.00 %	1.0500	-16.00 %	
			7,085.00	8,502.00	1,417.00	5,668.00	-1,417.00	5,951.40	-1,133.60	
78	PAINTED WIDE LINE									
	769.0000	L.F.	1.0000	0.5000	-50.00 %	1.0000	0.00 %	0.6000	-40.00 %	
			769.00	384.50	-384.50	769.00	0.00	461.40	-307.60	
79	PAINTED ROUNDABOUT ENTRANCE SKIP LINE									
	126.0000	L.F.	1.7500	2.2500	28.57 %	1.0000	-42.86 %	1.1000	-37.14 %	
			220.50	283.50	63.00	126.00	-94.50	138.60	-81.90	
80	PLASTIC WIDE LANE LINE									
	844.0000	L.F.	2.5000	2.5000	0.00 %	1.5000	-40.00 %	1.6000	-36.00 %	
			2,110.00	2,110.00	0.00	1,266.00	-844.00	1,350.40	-759.60	
81	CEMENT CONC. BUFFER									
	273.2400	C.Y.	120.0000	125.0000	4.17 %	250.0000	108.33 %	112.5000	-6.25 %	
			32,788.80	34,155.00	1,366.20	68,310.00	35,521.20	30,739.50	-2,049.30	
82	PLASTIC ROUNDABOUT ENTRANCE SKIP LINE									
	129.0000	L.F.	3.2500	5.5000	69.23 %	2.0000	-38.46 %	1.6000	-50.77 %	
			419.25	709.50	290.25	258.00	-161.25	206.40	-212.85	
83	PAINTED CROSSWALK LINE									
	679.0000	S.F.	1.0000	2.0000	100.00 %	1.0000	0.00 %	1.3500	35.00 %	
			679.00	1,358.00	679.00	679.00	0.00	916.65	237.65	
84	PLASTIC CROSSWALK LINE									
	403.0000	S.F.	5.0000	5.5000	10.00 %	4.0000	-20.00 %	4.3000	-14.00 %	
			2,015.00	2,216.50	201.50	1,612.00	-403.00	1,732.90	-282.10	
85	PAINTED STOP LINE									
	44.0000	L.F.	4.0000	10.0000	150.00 %	3.0000	-25.00 %	3.2500	-18.75 %	
			176.00	440.00	264.00	132.00	-44.00	143.00	-33.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	COLF LANDSCAPE CONSTRUCTION 2112 NE MINNEHAHA ST 98665-0316 VANCOUVER WA 986681434 CONTRACTOR NUMBER : 100701	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
86	PAINTED TRAFFIC ARROW												
	19.0000	EACH	75.0000	40.0000	-46.67 %	65.0000	-13.33 %	70.0000	-6.67 %				
			1,425.00	760.00	-665.00	1,235.00	-190.00	1,330.00	-95.00				
87	PLASTIC TRAFFIC ARROW												
	8.0000	EACH	90.0000	135.0000	50.00 %	110.0000	22.22 %	118.2500	31.39 %				
			720.00	1,080.00	360.00	880.00	160.00	946.00	226.00				
88	PLASTIC BICYCLE LANE SYMBOL												
	1.0000	EACH	180.0000	250.0000	38.89 %	300.0000	66.67 %	322.5000	79.17 %				
			180.00	250.00	70.00	300.00	120.00	322.50	142.50				
89	PLASTIC YIELD LINE SYMBOL												
	29.0000	EACH	25.0000	35.0000	40.00 %	45.0000	80.00 %	48.5000	94.00 %				
			725.00	1,015.00	290.00	1,305.00	580.00	1,406.50	681.50				
90	WELCOME TO RIDGEFIELD SIGNS												
	2.0000	EACH	10,000.0000	20,000.0000	100.00 %	7,000.0000	-30.00 %	20,555.0000	105.55 %				
			20,000.00	40,000.00	20,000.00	14,000.00	-6,000.00	41,110.00	21,110.00				
91	TEMPORARY PAVEMENT MARKING												
	2700.0000	L.F.	0.5000	0.6500	30.00 %	0.8500	70.00 %	0.9500	90.00 %				
			1,350.00	1,755.00	405.00	2,295.00	945.00	2,565.00	1,215.00				
92	PERMANENT SIGNING												
		L.S.			-51.34 %		-47.87 %		-51.54 %				
			71,932.00	35,000.00	-36,932.00	37,500.00	-34,432.00	34,857.00	-37,075.00				
93	ILLUMINATION SYSTEM												
		L.S.			-44.07 %		-44.93 %		-43.74 %				
			295,000.00	165,000.00	-130,000.00	162,465.00	-132,535.00	165,980.00	-129,020.00				
94	CONDUIT PIPE 2 IN. DIAM.												
	5200.0000	L.F.	3.0000	1.7500	-41.67 %	2.0000	-33.33 %	1.7500	-41.67 %				
			15,600.00	9,100.00	-6,500.00	10,400.00	-5,200.00	9,100.00	-6,500.00				
95	CONDUIT PIPE 4 IN. DIAM.												
	4943.0000	L.F.	4.0000	4.0000	0.00 %	4.0000	0.00 %	4.0000	0.00 %				
			19,772.00	19,772.00	0.00	19,772.00	0.00	19,772.00	0.00				
96	SEQUENTIAL ARROW SIGN												
	2400.0000	HR	3.0000	1.0000	-66.67 %	3.0000	0.00 %	2.5000	-16.67 %				
			7,200.00	2,400.00	-4,800.00	7,200.00	0.00	6,000.00	-1,200.00				

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	COLF LANDSCAPE CONSTRUCTION 2112 NE MINNEHAHA ST 98665-0316 VANCOUVER WA 986681434 CONTRACTOR NUMBER : 100701	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
97	PORTABLE CHANGEABLE MESSAGE SIGN								
	6000.0000	HR	4.0000	1.0000	-75.00 %	4.0000	0.00 %	4.0000	0.00 %
			24,000.00	6,000.00	-18,000.00	24,000.00	0.00	24,000.00	0.00
98	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			-40.00 %		20.00 %		-35.32 %
			25,000.00	15,000.00	-10,000.00	30,000.00	5,000.00	16,170.00	-8,830.00
99	FLAGGERS AND SPOTTERS								
	3900.0000	HR	40.0000	45.0000	12.50 %	50.0000	25.00 %	48.0000	20.00 %
			156,000.00	175,500.00	19,500.00	195,000.00	39,000.00	187,200.00	31,200.00
100	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-60.00 %		100.00 %		-23.00 %
			25,000.00	10,000.00	-15,000.00	50,000.00	25,000.00	19,250.00	-5,750.00
101	CONSTRUCTION SIGNS CLASS A								
	200.0000	S.F.	18.0000	10.0000	-44.44 %	20.0000	11.11 %	17.0000	-5.56 %
			3,600.00	2,000.00	-1,600.00	4,000.00	400.00	3,400.00	-200.00
102	PEDESTRIAN CONTROL AND PROTECTION								
		L.S.			100.00 %		25.00 %		12.50 %
			4,000.00	8,000.00	4,000.00	5,000.00	1,000.00	4,500.00	500.00
OTHER ITEMS									
103	ADJUST MANHOLE								
	4.0000	EACH	350.0000	500.0000	42.86 %	350.0000	0.00 %	1,000.0000	185.71 %
			1,400.00	2,000.00	600.00	1,400.00	0.00	4,000.00	2,600.00
104	ADJUST VALVE BOX								
	9.0000	EACH	100.0000	200.0000	100.00 %	200.0000	100.00 %	300.0000	200.00 %
			900.00	1,800.00	900.00	1,800.00	900.00	2,700.00	1,800.00
105	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00
106	UTILITY INSTALLATION								
		L.S.			105.88 %		419.61 %		110.78 %
			10,200.00	21,000.00	10,800.00	53,000.00	42,800.00	21,500.00	11,300.00

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012
 ----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 CAT WORKS, LLC COLF LANDSCAPE CONSTRUCTION DIRT AND AGGREGATE INTERCHANGE
 22105B NE 72ND AVE 2112 NE MINNEHAHA ST 20905 NE SANDY BLVD
 BATTLE GROUND, WA 98604-9115 98665-0316
 YACOLT WA 986750299 VANCOUVER WA 986681434 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 100783 CONTRACTOR NUMBER : 100701 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
107	UTILITY TRENCH												
	1382.0000	L.F.	10.0000	7.0000	-30.00 %	5.0000	-50.00 %	7.0000	-30.00 %				
			13,820.00	9,674.00	-4,146.00	6,910.00	-6,910.00	9,674.00	-4,146.00				
108	STRUCTURE EXCAVATION CLASS B INCL. HAUL												
	1160.0000	C.Y.	5.0000	5.0000	0.00 %	10.0000	100.00 %	25.0000	400.00 %				
			5,800.00	5,800.00	0.00	11,600.00	5,800.00	29,000.00	23,200.00				
109	SHORING OR EXTRA EXCAVATION CLASS B												
	10539.0000	S.F.	0.7500	0.2500	-66.67 %	1.0000	33.33 %	0.5000	-33.33 %				
			7,904.25	2,634.75	-5,269.50	10,539.00	2,634.75	5,269.50	-2,634.75				
110	ROCK FOR ROCK WALL												
	20.0000	TON	75.0000	40.0000	-46.67 %	100.0000	33.33 %	100.0000	33.33 %				
			1,500.00	800.00	-700.00	2,000.00	500.00	2,000.00	500.00				
111	ADJUST INLET												
	3.0000	EACH	500.0000	400.0000	-20.00 %	250.0000	-50.00 %	500.0000	0.00 %				
			1,500.00	1,200.00	-300.00	750.00	-750.00	1,500.00	0.00				
112	CONNECTION TO DRAINAGE STRUCTURE												
	6.0000	EACH	300.0000	500.0000	66.67 %	250.0000	-16.67 %	1,000.0000	233.33 %				
			1,800.00	3,000.00	1,200.00	1,500.00	-300.00	6,000.00	4,200.00				
113	MANHOLE 48 IN. DIAM. TYPE III												
	3.0000	EACH	2,700.0000	2,000.0000	-25.93 %	2,000.0000	-25.93 %	2,635.0000	-2.41 %				
			8,100.00	6,000.00	-2,100.00	6,000.00	-2,100.00	7,905.00	-195.00				
114	FORCE ACCOUNT TREATMENT OF UNSUITABLE FOUNDATION												
		EST.			0.00 %		0.00 %		0.00 %				
			35,000.00	35,000.00		35,000.00		35,000.00					
115	FORCE ACCOUNT UTILITY CONFLICTS												
		EST.			0.00 %		0.00 %		0.00 %				
			110,000.00	110,000.00		110,000.00		110,000.00					
116	DECOMMISSION SEPTIC SYSTEM												
		L.S.			-80.00 %		-33.33 %		-86.67 %				
			15,000.00	3,000.00	-12,000.00	10,000.00	-5,000.00	2,000.00	-13,000.00				
117	ROADSIDE CLEANUP												
		EST.			0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00					

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	COLF LANDSCAPE CONSTRUCTION 2112 NE MINNEHAHA ST 98665-0316 VANCOUVER WA 986681434 CONTRACTOR NUMBER : 100701	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
118	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	
119	CEMENT CONC. SIDEWALK	S.Y.	24.0000	35.0000	45.83 %	32.0000	33.33 %	28.8500	20.21 %	
	2725.0000		65,400.00	95,375.00	29,975.00	87,200.00	21,800.00	78,616.25	13,216.25	
120	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 A	S.Y.	40.0000	45.0000	12.50 %	60.0000	50.00 %	45.0000	12.50 %	
	195.0000		7,800.00	8,775.00	975.00	11,700.00	3,900.00	8,775.00	975.00	
121	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 B	S.Y.	40.0000	45.0000	12.50 %	80.0000	100.00 %	43.7000	9.25 %	
	119.5000		4,780.00	5,377.50	597.50	9,560.00	4,780.00	5,222.15	442.15	
122	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 C	S.Y.	40.0000	55.0000	37.50 %	80.0000	100.00 %	55.2500	38.13 %	
	116.0000		4,640.00	6,380.00	1,740.00	9,280.00	4,640.00	6,409.00	1,769.00	
123	CEMENT CONC. CURB RAMP TYPE PARALLEL "A"	EACH	1,300.0000	1,800.0000	38.46 %	1,200.0000	-7.69 %	1,872.5000	44.04 %	
	10.0000		13,000.00	18,000.00	5,000.00	12,000.00	-1,000.00	18,725.00	5,725.00	
124	CEMENT CONC. CURB RAMP TYPE PARALLEL "B"	EACH	1,200.0000	1,400.0000	16.67 %	1,400.0000	16.67 %	1,439.5000	19.96 %	
	2.0000		2,400.00	2,800.00	400.00	2,800.00	400.00	2,879.00	479.00	
125	CEMENT CONC. CURB RAMP TYPE PARALLEL "C"	EACH	1,000.0000	1,500.0000	50.00 %	2,200.0000	120.00 %	1,551.0000	55.10 %	
	1.0000		1,000.00	1,500.00	500.00	2,200.00	1,200.00	1,551.00	551.00	
126	CEMENT CONC. CURB RAMP TYPE PARALLEL "D"	EACH	1,200.0000	1,300.0000	8.33 %	1,800.0000	50.00 %	1,379.5000	14.96 %	
	2.0000		2,400.00	2,600.00	200.00	3,600.00	1,200.00	2,759.00	359.00	
127	CEMENT CONC. CURB RAMP TYPE PARALLEL BICYCLE "E"	EACH	400.0000	450.0000	12.50 %	800.0000	100.00 %	502.5000	25.62 %	
	2.0000		800.00	900.00	100.00	1,600.00	800.00	1,005.00	205.00	
128	DETECTABLE WARNING SURFACE	S.F.	42.0000	25.0000	-40.48 %	30.0000	-28.57 %	21.5000	-48.81 %	
	240.0000		10,080.00	6,000.00	-4,080.00	7,200.00	-2,880.00	5,160.00	-4,920.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
CAT WORKS, LLC 22105B NE 72ND AVE BATTLE GROUND, WA 98604-9115 YACOLT WA 986750299 CONTRACTOR NUMBER : 100783	COLF LANDSCAPE CONSTRUCTION 2112 NE MINNEHAHA ST 98665-0316 VANCOUVER WA 986681434 CONTRACTOR NUMBER : 100701	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD FAIRVIEW OR 970247785 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
129	SPCC PLAN	L.S.	5,000.00	-94.00 %	300.00	-4,700.00	1,000.00	-80.00 %	1,000.00	-80.00 %
130	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.	10.0000	5.0000	10.0000	50.00	50.00	0.00 %	50.00	0.00 %
131	PAINTED ROUNDABOUT TRAFFIC ARROW	EACH	3.0000	125.0000	85.0000	375.00	250.0000	100.00 %	268.7500	115.00 %
132	PLASTIC ROUNDABOUT TRAFFIC ARROW	EACH	4.0000	125.0000	200.0000	500.00	750.0000	500.00 %	806.2500	545.00 %
133	REMOVING PAINT LINE	L.F.	750.0000	0.2000	1.0000	150.00	750.00	400.00 %	525.00	375.00 %
CONTRACT TOTAL			\$2,975,111.90	-2.45%	\$2,902,170.10	\$2,977,295.00	0.07%	\$2,986,766.75	0.39%	
BASE TOTAL			\$2,975,111.90							

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ELTING NORTHWEST INC. 780 82ND DRIVE GLADSTONE - 970 PO BOX 1400 CLACKAMAS OR 970151400 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			-5.66 %			-1.61 %	18.11 %
			265,000.00	250,000.00	-15,000.00	260,725.42	-4,274.58	313,000.00	48,000.00
2	CLEARING AND GRUBBING								
	3.1000	ACRE	2,500.0000	6,500.0000	160.00 %	1,500.0000	-40.00 %	17,000.0000	580.00 %
			7,750.00	20,150.00	12,400.00	4,650.00	-3,100.00	52,700.00	44,950.00
3	REMOVING DRAINAGE STRUCTURE								
	5.0000	EACH	300.0000	400.0000	33.33 %	300.0000	0.00 %	100.0000	-66.67 %
			1,500.00	2,000.00	500.00	1,500.00	0.00	500.00	-1,000.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			525.00 %		525.00 %		1,150.00 %
			800.00	5,000.00	4,200.00	5,000.00	4,200.00	10,000.00	9,200.00
5	REMOVAL OF CONC. CULVERT PIPE								
	575.0000	L.F.	10.0000	12.0000	20.00 %	5.0000	-50.00 %	15.0000	50.00 %
			5,750.00	6,900.00	1,150.00	2,875.00	-2,875.00	8,625.00	2,875.00
6	REMOVE STORM SEWER PIPE								
	226.0000	L.F.	10.0000	12.0000	20.00 %	5.0000	-50.00 %	15.0000	50.00 %
			2,260.00	2,712.00	452.00	1,130.00	-1,130.00	3,390.00	1,130.00
7	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
8	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
9	REMOVING ASPHALT CONC. PAVEMENT								
	3200.0000	S.Y.	2.6000	3.0000	15.38 %	5.0000	92.31 %	3.0000	15.38 %
			8,320.00	9,600.00	1,280.00	16,000.00	7,680.00	9,600.00	1,280.00
10	REMOVING PLASTIC LINE								
	1600.0000	L.F.	0.2000	0.7500	275.00 %	0.7400	270.00 %	1.5000	650.00 %
			320.00	1,200.00	880.00	1,184.00	864.00	2,400.00	2,080.00
11	REMOVING GUIDE POST								
	37.0000	EACH	7.0000	25.0000	257.14 %	10.0000	42.86 %	15.0000	114.29 %
			259.00	925.00	666.00	370.00	111.00	555.00	296.00

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 TAPANI UNDERGROUND, INC. KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
 1904 SE 6TH PLACE 395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
 98604-8300 97071-9771 PO BOX 1400
 BATTLE GROUND WA 986041900 WOODBURN OR 970711060 CLACKAMAS OR 970151400
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	REMOVING WIRE FENCE												
	339.0000	L.F.	3.0000	1.2500	-58.33 %	2.5000	-16.67 %	2.0000	-33.33 %				
			1,017.00	423.75	-593.25	847.50	-169.50	678.00	-339.00				
GRADING													
13	ROADWAY EXCAVATION INCL. HAUL												
	8814.0000	C.Y.	8.0000	11.0000	37.50 %	12.5000	56.25 %	18.0000	125.00 %				
			70,512.00	96,954.00	26,442.00	110,175.00	39,663.00	158,652.00	88,140.00				
14	GRAVEL BORROW INCL. HAUL												
	13469.0000	TON	9.5000	9.0000	-5.26 %	13.5000	42.11 %	13.0000	36.84 %				
			127,955.50	121,221.00	-6,734.50	181,831.50	53,876.00	175,097.00	47,141.50				
15	EMBANKMENT COMPACTION												
	7082.0000	C.Y.	1.0000	3.0000	200.00 %	5.0000	400.00 %	1.0000	0.00 %				
			7,082.00	21,246.00	14,164.00	35,410.00	28,328.00	7,082.00	0.00				
DRAINAGE													
16	GRATE INLET TYPE 2												
	1.0000	EACH	1,750.0000	2,125.0000	21.43 %	2,500.0000	42.86 %	1,600.0000	-8.57 %				
			1,750.00	2,125.00	375.00	2,500.00	750.00	1,600.00	-150.00				
17	QUARRY SPALLS												
	18.0000	C.Y.	60.0000	80.0000	33.33 %	50.0000	-16.67 %	75.0000	25.00 %				
			1,080.00	1,440.00	360.00	900.00	-180.00	1,350.00	270.00				
18	SCHEDULE A CULV. PIPE 12 IN. DIAM.												
	96.0000	L.F.	25.0000	45.0000	80.00 %	36.0000	44.00 %	45.0000	80.00 %				
			2,400.00	4,320.00	1,920.00	3,456.00	1,056.00	4,320.00	1,920.00				
STORM SEWER													
19	CATCH BASIN TYPE 2 48 IN. DIAM. SPECIAL												
	5.0000	EACH	1,700.0000	2,500.0000	47.06 %	2,600.0000	52.94 %	1,500.0000	-11.76 %				
			8,500.00	12,500.00	4,000.00	13,000.00	4,500.00	7,500.00	-1,000.00				

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ELTING NORTHWEST INC. 780 82ND DRIVE GLADSTONE - 970 PO BOX 1400 CLACKAMAS OR 970151400 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STORM SEWER									
20	CATCH BASIN TYPE 1 SPECIAL								
	13.0000	EACH	1,400.0000	1,550.0000	10.71 %	1,300.0000	-7.14 %	1,000.0000	-28.57 %
			18,200.00	20,150.00	1,950.00	16,900.00	-1,300.00	13,000.00	-5,200.00
21	CATCH BASIN TYPE 1								
	14.0000	EACH	1,100.0000	1,500.0000	36.36 %	1,200.0000	9.09 %	800.0000	-27.27 %
			15,400.00	21,000.00	5,600.00	16,800.00	1,400.00	11,200.00	-4,200.00
22	CATCH BASIN TYPE 2 48 IN. DIAM.								
	5.0000	EACH	1,600.0000	2,650.0000	65.62 %	2,500.0000	56.25 %	1,500.0000	-6.25 %
			8,000.00	13,250.00	5,250.00	12,500.00	4,500.00	7,500.00	-500.00
23	TESTING STORM SEWER PIPE								
	2567.0000	L.F.	1.0000	1.0000	0.00 %	3.5000	250.00 %	2.0000	100.00 %
			2,567.00	2,567.00	0.00	8,984.50	6,417.50	5,134.00	2,567.00
24	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	2567.0000	L.F.	26.0000	38.0000	46.15 %	37.0000	42.31 %	45.0000	73.08 %
			66,742.00	97,546.00	30,804.00	94,979.00	28,237.00	115,515.00	48,773.00
25	OUTLET MODIFICATION								
		L.S.			-22.50 %		-50.00 %		-50.00 %
			1,000.00	775.00	-225.00	500.00	-500.00	500.00	-500.00
26	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
SANITARY SEWER									
27	SANITARY SEWER CONNECTION								
		L.S.			60.00 %		-88.00 %		20.00 %
			12,500.00	20,000.00	7,500.00	1,500.00	-11,000.00	15,000.00	2,500.00
28	TESTING SEWER PIPE								
	225.0000	L.F.	3.0000	2.0000	-33.33 %	1.5000	-50.00 %	2.0000	-33.33 %
			675.00	450.00	-225.00	337.50	-337.50	450.00	-225.00

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ELTING NORTHWEST INC. 780 82ND DRIVE GLADSTONE - 970 PO BOX 1400 CLACKAMAS OR 970151400 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SANITARY SEWER										
29	DUCTILE IRON SEWER PIPE 4 IN. DIAM.									
	225.0000	L.F.	38.0000	30.0000	-21.05 %	45.0000	18.42 %	60.0000	57.89 %	
			8,550.00	6,750.00	-1,800.00	10,125.00	1,575.00	13,500.00	4,950.00	
WATER LINES										
30	DELETED ITEM									
	0.1000	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
31	GATE VALVE 12 IN.									
	3.0000	EACH	1,500.0000	1,800.0000	20.00 %	2,650.0000	76.67 %	1,000.0000	-33.33 %	
			4,500.00	5,400.00	900.00	7,950.00	3,450.00	3,000.00	-1,500.00	
32	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
33	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
34	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	296.0000	L.F.	73.0000	80.0000	9.59 %	100.0000	36.99 %	75.0000	2.74 %	
			21,608.00	23,680.00	2,072.00	29,600.00	7,992.00	22,200.00	592.00	
35	REMOVE FIRE HYDRANT									
	1.0000	EACH	1,000.0000	500.0000	-50.00 %	1,100.0000	10.00 %	550.0000	-45.00 %	
			1,000.00	500.00	-500.00	1,100.00	100.00	550.00	-450.00	
SURFACING										
36	CRUSHED SURFACING BASE COURSE									
	10147.0000	TON	10.0000	26.0000	160.00 %	19.5000	95.00 %	18.0000	80.00 %	
			101,470.00	263,822.00	162,352.00	197,866.50	96,396.50	182,646.00	81,176.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ELTING NORTHWEST INC. 780 82ND DRIVE GLADSTONE - 970 PO BOX 1400 CLACKAMAS OR 970151400 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
CEMENT CONCRETE PAVEMENT									
37	ROUNDAABOUT TRUCK APRON								
	646.0000	S.Y.	170.0000	97.0000	-42.94 %	53.0000	-68.82 %	75.0000	-55.88 %
			109,820.00	62,662.00	-47,158.00	34,238.00	-75,582.00	48,450.00	-61,370.00
HOT MIX ASPHALT									
38	PLANING BITUMINOUS PAVEMENT								
	532.0000	S.Y.	4.0000	4.5000	12.50 %	8.0000	100.00 %	9.0000	125.00 %
			2,128.00	2,394.00	266.00	4,256.00	2,128.00	4,788.00	2,660.00
39	HMA CL. 1/2 IN. PG 64-22								
	7307.0000	TON	80.0000	80.0000	0.00 %	76.7500	-4.06 %	77.0000	-3.75 %
			584,560.00	584,560.00	0.00	560,812.25	-23,747.75	562,639.00	-21,921.00
40	DELETED ITEM								
	0.0100	EACH	0.0001	131.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	1.31	1.31	0.00	0.00	0.00	0.00
41	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			19,166.00	19,166.00		19,166.00		19,166.00	
42	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			12,670.00	12,670.00		12,670.00		12,670.00	
43	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			8,000.00	8,000.00		8,000.00		8,000.00	
44	HMA FOR APPROACH CL. 1/2 IN. PG 64-22								
	39.4000	TON	120.0000	155.0000	29.17 %	150.0000	25.00 %	150.0000	25.00 %
			4,728.00	6,107.00	1,379.00	5,910.00	1,182.00	5,910.00	1,182.00
45	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		0.00 %
			-10.00	-10.00		-10.00		-10.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ELTING NORTHWEST INC. 780 82ND DRIVE GLADSTONE - 970 PO BOX 1400 CLACKAMAS OR 970151400 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
46	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			-5.00		-5.00		-5.00		-5.00	
IRRIGATION AND WATER DISTRIBUTION										
47	IRRIGATION SYSTEM									
	L.S.			66.67 %		150.00 %		111.11 %		
			18,000.00		30,000.00		45,000.00		38,000.00	
				12,000.00		27,000.00		20,000.00		
EROSION CNTL AND ROADSIDE RESTORATION										
48	ESC LEAD									
	45.0000	DAY	100.0000		30.0000		80.0000		100.0000	
			4,500.00		1,350.00		3,600.00		4,500.00	
				-70.00 %		-20.00 %		0.00 %		
				-3,150.00		-900.00		0.00		
49	COMPOST BLANKET									
	6030.0000	S.Y.	3.7500		2.7500		2.3300		2.5000	
			22,612.50		16,582.50		14,049.90		15,075.00	
				-26.67 %		-37.87 %		-33.33 %		
				-6,030.00		-8,562.60		-7,537.50		
50	CHECK DAM									
	150.0000	L.F.	15.0000		8.0000		5.2500		11.0000	
			2,250.00		1,200.00		787.50		1,650.00	
				-46.67 %		-65.00 %		-26.67 %		
				-1,050.00		-1,462.50		-600.00		
51	INLET PROTECTION									
	10.0000	EACH	45.0000		50.0000		80.0000		50.0000	
			450.00		500.00		800.00		500.00	
				11.11 %		77.78 %		11.11 %		
				50.00		350.00		50.00		50.00
52	STREET CLEANING									
	200.0000	HR	95.0000		80.0000		105.0000		100.0000	
			19,000.00		16,000.00		21,000.00		20,000.00	
				-15.79 %		10.53 %		5.26 %		
				-3,000.00		2,000.00		1,000.00		
53	SILT FENCE									
	1433.0000	L.F.	3.0000		3.0000		1.3500		2.0000	
			4,299.00		4,299.00		1,934.55		2,866.00	
				0.00 %		-55.00 %		-33.33 %		
				0.00		-2,364.45		-1,433.00		
54	WATTLE									
	154.0000	L.F.	5.0000		3.0000		3.2500		2.5000	
			770.00		462.00		500.50		385.00	
				-40.00 %		-35.00 %		-50.00 %		
				-308.00		-269.50		-385.00		

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 TAPANI UNDERGROUND, INC. KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
 1904 SE 6TH PLACE 395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
 98604-8300 97071-9771 PO BOX 1400
 BATTLE GROUND WA 986041900 WOODBURN OR 970711060 CLACKAMAS OR 970151400
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CNTL AND ROADSIDE RESTORATION									
55	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %	0.00 %
			50,000.00	50,000.00		50,000.00	50,000.00		
56	SEEDING, FERTILIZING, AND MULCHING								
	1.0500 ACRE		3,200.0000	4,100.0000	28.13 %	2,000.0000	2,000.0000	-37.50 %	-37.50 %
			3,360.00	4,305.00	945.00	2,100.00	2,100.00	-1,260.00	-1,260.00
57	TOPSOIL TYPE C								
	1435.0000 C.Y.		21.5000	18.2500	-15.12 %	18.0000	18.0000	-16.28 %	-16.28 %
			30,852.50	26,188.75	-4,663.75	25,830.00	25,830.00	-5,022.50	-5,022.50
58	PSIPE TREE MIX ROADSIDE								
	62.0000 EACH		25.0000	132.0000	428.00 %	96.0000	90.0000	284.00 %	260.00 %
			1,550.00	8,184.00	6,634.00	5,952.00	5,580.00	4,402.00	4,030.00
59	PSIPE SHRUB MIX A								
	2660.0000 EACH		6.0000	9.0000	50.00 %	7.1500	7.5000	19.17 %	25.00 %
			15,960.00	23,940.00	7,980.00	19,019.00	19,950.00	3,059.00	3,990.00
60	PSIPE SHRUB MIX B								
	745.0000 EACH		5.0000	4.5000	-10.00 %	7.0000	7.0000	40.00 %	40.00 %
			3,725.00	3,352.50	-372.50	5,215.00	5,215.00	1,490.00	1,490.00
61	PSIPE SHRUB MIX C								
	585.0000 EACH		11.0000	11.0000	0.00 %	13.0000	12.0000	18.18 %	9.09 %
			6,435.00	6,435.00	0.00	7,605.00	7,020.00	1,170.00	585.00
62	PSIPE SHRUB MIX D								
	405.0000 EACH		3.2000	6.1200	91.25 %	5.7500	5.0000	79.69 %	56.25 %
			1,296.00	2,478.60	1,182.60	2,328.75	2,025.00	1,032.75	729.00
63	BARK OR WOOD CHIP MULCH								
	510.0000 C.Y.		30.0000	30.0000	0.00 %	32.0000	30.0000	6.67 %	0.00 %
			15,300.00	15,300.00	0.00	16,320.00	15,300.00	1,020.00	0.00
64	GENERAL WEED CONTROL								
	20.0000 HR		138.0000	75.0000	-45.65 %	73.5000	70.0000	-46.74 %	-49.28 %
			2,760.00	1,500.00	-1,260.00	1,470.00	1,400.00	-1,290.00	-1,360.00

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
	TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ELTING NORTHWEST INC. 780 82ND DRIVE GLADSTONE - 970 PO BOX 1400 CLACKAMAS OR 970151400 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
65	HIGH VISIBILITY FENCE 3747.0000	L.F.	2.5000 9,367.50	2.2500 8,430.75	-10.00 % -936.75	1.3500 5,058.45	-46.00 % -4,309.05	2.0000 7,494.00	-20.00 % -1,873.50	
TRAFFIC										
66	CEMENT CONC. TRAFFIC CURB AND GUTTER 2404.5000	L.F.	18.0000 43,281.00	10.7500 25,848.38	-40.28 % -17,432.63	18.0000 43,281.00	0.00 % 0.00	14.0000 33,663.00	-22.22 % -9,618.00	
67	CEMENT CONC. TRAFFIC CURB 4423.0000	L.F.	13.0000 57,499.00	12.0000 53,076.00	-7.69 % -4,423.00	17.0000 75,191.00	30.77 % 17,692.00	13.0000 57,499.00	0.00 % 0.00	
68	MOUNTABLE CEMENT CONC. TRAFFIC CURB 1495.0000	L.F.	17.0000 25,415.00	14.0000 20,930.00	-17.65 % -4,485.00	18.0000 26,910.00	5.88 % 1,495.00	14.0000 20,930.00	-17.65 % -4,485.00	
69	ROUNDBABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 634.0000	L.F.	25.0000 15,850.00	37.5000 23,775.00	50.00 % 7,925.00	32.0000 20,288.00	28.00 % 4,438.00	27.0000 17,118.00	8.00 % 1,268.00	
70	ROUNDBABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 760.0000	L.F.	30.0000 22,800.00	13.0000 9,880.00	-56.67 % -12,920.00	20.0000 15,200.00	-33.33 % -7,600.00	16.0000 12,160.00	-46.67 % -10,640.00	
71	CEMENT CONC. SPLITTER ISLAND 72.0000	S.Y.	100.0000 7,200.00	112.0000 8,064.00	12.00 % 864.00	144.0000 10,368.00	44.00 % 3,168.00	125.0000 9,000.00	25.00 % 1,800.00	
72	CEMENT CONC. PEDESTRIAN CURB 297.3000	L.F.	14.0000 4,162.20	12.0000 3,567.60	-14.29 % -594.60	24.0000 7,135.20	71.43 % 2,973.00	20.0000 5,946.00	42.86 % 1,783.80	
73	EXTRUDED CURB 363.0000	L.F.	10.0000 3,630.00	10.0000 3,630.00	0.00 % 0.00	10.1500 3,684.45	1.50 % 54.45	10.0000 3,630.00	0.00 % 0.00	
74	PRECAST SLOPED MOUNTABLE CURB 214.0000	L.F.	27.0000 5,778.00	19.5000 4,173.00	-27.78 % -1,605.00	19.0000 4,066.00	-29.63 % -1,712.00	24.0000 5,136.00	-11.11 % -642.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ELTING NORTHWEST INC. 780 82ND DRIVE GLADSTONE - 970 PO BOX 1400 CLACKAMAS OR 970151400 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
75	SURFACE MOUNTED TUBULAR MARKERS									
	22.0000	EACH	35.0000	55.0000	57.14 %	56.0000	60.00 %	75.0000	114.29 %	
			770.00	1,210.00	440.00	1,232.00	462.00	1,650.00	880.00	
76	PAINT LINE									
	4714.0000	L.F.	0.3500	0.4000	14.29 %	0.3900	11.43 %	0.2500	-28.57 %	
			1,649.90	1,885.60	235.70	1,838.46	188.56	1,178.50	-471.40	
77	PLASTIC LINE									
	5668.0000	L.F.	1.2500	1.0000	-20.00 %	0.9900	-20.80 %	0.7500	-40.00 %	
			7,085.00	5,668.00	-1,417.00	5,611.32	-1,473.68	4,251.00	-2,834.00	
78	PAINTED WIDE LINE									
	769.0000	L.F.	1.0000	0.5000	-50.00 %	0.5500	-45.00 %	0.5000	-50.00 %	
			769.00	384.50	-384.50	422.95	-346.05	384.50	-384.50	
79	PAINTED ROUNDABOUT ENTRANCE SKIP LINE									
	126.0000	L.F.	1.7500	0.5000	-71.43 %	0.5000	-71.43 %	1.2500	-28.57 %	
			220.50	63.00	-157.50	63.00	-157.50	157.50	-63.00	
80	PLASTIC WIDE LANE LINE									
	844.0000	L.F.	2.5000	1.3000	-48.00 %	1.2500	-50.00 %	1.5000	-40.00 %	
			2,110.00	1,097.20	-1,012.80	1,055.00	-1,055.00	1,266.00	-844.00	
81	CEMENT CONC. BUFFER									
	273.2400	C.Y.	120.0000	85.0000	-29.17 %	275.0000	129.17 %	280.0000	133.33 %	
			32,788.80	23,225.40	-9,563.40	75,141.00	42,352.20	76,507.20	43,718.40	
82	PLASTIC ROUNDABOUT ENTRANCE SKIP LINE									
	129.0000	L.F.	3.2500	0.8000	-75.38 %	0.7500	-76.92 %	1.6000	-50.77 %	
			419.25	103.20	-316.05	96.75	-322.50	206.40	-212.85	
83	PAINTED CROSSWALK LINE									
	679.0000	S.F.	1.0000	1.0500	5.00 %	1.0000	0.00 %	1.3000	30.00 %	
			679.00	712.95	33.95	679.00	0.00	882.70	203.70	
84	PLASTIC CROSSWALK LINE									
	403.0000	S.F.	5.0000	4.2500	-15.00 %	4.0000	-20.00 %	4.0000	-20.00 %	
			2,015.00	1,712.75	-302.25	1,612.00	-403.00	1,612.00	-403.00	
85	PAINTED STOP LINE									
	44.0000	L.F.	4.0000	0.8000	-80.00 %	0.7500	-81.25 %	3.0000	-25.00 %	
			176.00	35.20	-140.80	33.00	-143.00	132.00	-44.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ELTING NORTHWEST INC. 780 82ND DRIVE GLADSTONE - 970 PO BOX 1400 CLACKAMAS OR 970151400 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
86	PAINTED TRAFFIC ARROW									
	19.0000	EACH	75.0000	40.0000	-46.67 %	35.0000	-53.33 %	65.0000	-13.33 %	
			1,425.00	760.00	-665.00	665.00	-760.00	1,235.00	-190.00	
87	PLASTIC TRAFFIC ARROW									
	8.0000	EACH	90.0000	105.0000	16.67 %	100.0000	11.11 %	110.0000	22.22 %	
			720.00	840.00	120.00	800.00	80.00	880.00	160.00	
88	PLASTIC BICYCLE LANE SYMBOL									
	1.0000	EACH	180.0000	115.0000	-36.11 %	110.0000	-38.89 %	300.0000	66.67 %	
			180.00	115.00	-65.00	110.00	-70.00	300.00	120.00	
89	PLASTIC YIELD LINE SYMBOL									
	29.0000	EACH	25.0000	15.5000	-38.00 %	15.0000	-40.00 %	45.0000	80.00 %	
			725.00	449.50	-275.50	435.00	-290.00	1,305.00	580.00	
90	WELCOME TO RIDGEFIELD SIGNS									
	2.0000	EACH	10,000.0000	15,000.0000	50.00 %	22,000.0000	120.00 %	20,000.0000	100.00 %	
			20,000.00	30,000.00	10,000.00	44,000.00	24,000.00	40,000.00	20,000.00	
91	TEMPORARY PAVEMENT MARKING									
	2700.0000	L.F.	0.5000	0.8500	70.00 %	0.8000	60.00 %	0.8000	60.00 %	
			1,350.00	2,295.00	945.00	2,160.00	810.00	2,160.00	810.00	
92	PERMANENT SIGNING									
		L.S.			-47.87 %		-40.22 %		-55.51 %	
			71,932.00	37,500.00	-34,432.00	43,000.00	-28,932.00	32,000.00	-39,932.00	
93	ILLUMINATION SYSTEM									
		L.S.			-45.76 %		-47.66 %		-54.24 %	
			295,000.00	160,000.00	-135,000.00	154,400.00	-140,600.00	135,000.00	-160,000.00	
94	CONDUIT PIPE 2 IN. DIAM.									
	5200.0000	L.F.	3.0000	1.6500	-45.00 %	1.6000	-46.67 %	5.5000	83.33 %	
			15,600.00	8,580.00	-7,020.00	8,320.00	-7,280.00	28,600.00	13,000.00	
95	CONDUIT PIPE 4 IN. DIAM.									
	4943.0000	L.F.	4.0000	3.7000	-7.50 %	3.6000	-10.00 %	6.5000	62.50 %	
			19,772.00	18,289.10	-1,482.90	17,794.80	-1,977.20	32,129.50	12,357.50	
96	SEQUENTIAL ARROW SIGN									
	2400.0000	HR	3.0000	2.0000	-33.33 %	2.0000	-33.33 %	3.5000	16.67 %	
			7,200.00	4,800.00	-2,400.00	4,800.00	-2,400.00	8,400.00	1,200.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ELTING NORTHWEST INC. 780 82ND DRIVE GLADSTONE - 970 PO BOX 1400 CLACKAMAS OR 970151400 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
97	PORTABLE CHANGEABLE MESSAGE SIGN								
	6000.0000	HR	4.0000	2.0000	-50.00 %	2.5000	-37.50 %	1.2500	-68.75 %
			24,000.00	12,000.00	-12,000.00	15,000.00	-9,000.00	7,500.00	-16,500.00
98	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			20.00 %		-80.00 %		-56.00 %
			25,000.00	30,000.00	5,000.00	5,000.00	-20,000.00	11,000.00	-14,000.00
99	FLAGGERS AND SPOTTERS								
	3900.0000	HR	40.0000	47.5000	18.75 %	47.3400	18.35 %	50.0000	25.00 %
			156,000.00	185,250.00	29,250.00	184,626.00	28,626.00	195,000.00	39,000.00
100	TRAFFIC CONTROL SUPERVISOR								
		L.S.			40.00 %		20.00 %		-60.00 %
			25,000.00	35,000.00	10,000.00	30,000.00	5,000.00	10,000.00	-15,000.00
101	CONSTRUCTION SIGNS CLASS A								
	200.0000	S.F.	18.0000	30.0000	66.67 %	15.0000	-16.67 %	16.0000	-11.11 %
			3,600.00	6,000.00	2,400.00	3,000.00	-600.00	3,200.00	-400.00
102	PEDESTRIAN CONTROL AND PROTECTION								
		L.S.			200.00 %		87.50 %		225.00 %
			4,000.00	12,000.00	8,000.00	7,500.00	3,500.00	13,000.00	9,000.00
OTHER ITEMS									
103	ADJUST MANHOLE								
	4.0000	EACH	350.0000	225.0000	-35.71 %	700.0000	100.00 %	500.0000	42.86 %
			1,400.00	900.00	-500.00	2,800.00	1,400.00	2,000.00	600.00
104	ADJUST VALVE BOX								
	9.0000	EACH	100.0000	250.0000	150.00 %	80.0000	-20.00 %	375.0000	275.00 %
			900.00	2,250.00	1,350.00	720.00	-180.00	3,375.00	2,475.00
105	TYPE B PROGRESS SCHEDULE								
		L.S.			0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00
106	UTILITY INSTALLATION								
		L.S.			100.98 %		96.08 %		449.02 %
			10,200.00	20,500.00	10,300.00	20,000.00	9,800.00	56,000.00	45,800.00

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ELTING NORTHWEST INC. 780 82ND DRIVE GLADSTONE - 970 PO BOX 1400 CLACKAMAS OR 970151400 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
107	UTILITY TRENCH									
	1382.0000	L.F.	10.0000	6.7500	-32.50 %	6.5000	-35.00 %	48.0000	380.00 %	
			13,820.00	9,328.50	-4,491.50	8,983.00	-4,837.00	66,336.00	52,516.00	
108	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	1160.0000	C.Y.	5.0000	8.0000	60.00 %	1.0000	-80.00 %	0.0100	-99.80 %	
			5,800.00	9,280.00	3,480.00	1,160.00	-4,640.00	11.60	-5,788.40	
109	SHORING OR EXTRA EXCAVATION CLASS B									
	10539.0000	S.F.	0.7500	0.5000	-33.33 %	0.2500	-66.67 %	0.0100	-98.67 %	
			7,904.25	5,269.50	-2,634.75	2,634.75	-5,269.50	105.39	-7,798.86	
110	ROCK FOR ROCK WALL									
	20.0000	TON	75.0000	125.0000	66.67 %	100.0000	33.33 %	200.0000	166.67 %	
			1,500.00	2,500.00	1,000.00	2,000.00	500.00	4,000.00	2,500.00	
111	ADJUST INLET									
	3.0000	EACH	500.0000	225.0000	-55.00 %	700.0000	40.00 %	600.0000	20.00 %	
			1,500.00	675.00	-825.00	2,100.00	600.00	1,800.00	300.00	
112	CONNECTION TO DRAINAGE STRUCTURE									
	6.0000	EACH	300.0000	500.0000	66.67 %	600.0000	100.00 %	600.0000	100.00 %	
			1,800.00	3,000.00	1,200.00	3,600.00	1,800.00	3,600.00	1,800.00	
113	MANHOLE 48 IN. DIAM. TYPE III									
	3.0000	EACH	2,700.0000	2,750.0000	1.85 %	2,800.0000	3.70 %	2,300.0000	-14.81 %	
			8,100.00	8,250.00	150.00	8,400.00	300.00	6,900.00	-1,200.00	
114	FORCE ACCOUNT TREATMENT OF UNSUITABLE FOUNDATION									
		EST.			0.00 %		0.00 %		0.00 %	
			35,000.00	35,000.00		35,000.00		35,000.00		
115	FORCE ACCOUNT UTILITY CONFLICTS									
		EST.			0.00 %		0.00 %		0.00 %	
			110,000.00	110,000.00		110,000.00		110,000.00		
116	DECOMMISSION SEPTIC SYSTEM									
		L.S.			-50.00 %		66.67 %		-60.00 %	
			15,000.00	7,500.00	-7,500.00	25,000.00	10,000.00	6,000.00	-9,000.00	
117	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----
 TAPANI UNDERGROUND, INC. KERR CONTRACTORS, INC. ELTING NORTHWEST INC.
 1904 SE 6TH PLACE 395 SHENANDOAH LANE NE 780 82ND DRIVE GLADSTONE - 970
 98604-8300 97071-9771 PO BOX 1400
 BATTLE GROUND WA 986041900 WOODBURN OR 970711060 CLACKAMAS OR 970151400
 CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
118	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	-1.00
119	CEMENT CONC. SIDEWALK	S.Y.	24.0000	38.0000	58.33 %	54.0000	125.00 %	40.0000	66.67 %	
	2725.0000		65,400.00	103,550.00	38,150.00	147,150.00	81,750.00	109,000.00	43,600.00	
120	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 A	S.Y.	40.0000	52.0000	30.00 %	59.0000	47.50 %	70.0000	75.00 %	
	195.0000		7,800.00	10,140.00	2,340.00	11,505.00	3,705.00	13,650.00	5,850.00	
121	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 B	S.Y.	40.0000	52.0000	30.00 %	59.0000	47.50 %	70.0000	75.00 %	
	119.5000		4,780.00	6,214.00	1,434.00	7,050.50	2,270.50	8,365.00	3,585.00	
122	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 C	S.Y.	40.0000	52.0000	30.00 %	59.0000	47.50 %	70.0000	75.00 %	
	116.0000		4,640.00	6,032.00	1,392.00	6,844.00	2,204.00	8,120.00	3,480.00	
123	CEMENT CONC. CURB RAMP TYPE PARALLEL "A"	EACH	1,300.0000	1,500.0000	15.38 %	2,000.0000	53.85 %	2,100.0000	61.54 %	
	10.0000		13,000.00	15,000.00	2,000.00	20,000.00	7,000.00	21,000.00	8,000.00	
124	CEMENT CONC. CURB RAMP TYPE PARALLEL "B"	EACH	1,200.0000	1,200.0000	0.00 %	1,900.0000	58.33 %	2,100.0000	75.00 %	
	2.0000		2,400.00	2,400.00	0.00	3,800.00	1,400.00	4,200.00	1,800.00	
125	CEMENT CONC. CURB RAMP TYPE PARALLEL "C"	EACH	1,000.0000	1,200.0000	20.00 %	1,900.0000	90.00 %	2,100.0000	110.00 %	
	1.0000		1,000.00	1,200.00	200.00	1,900.00	900.00	2,100.00	1,100.00	
126	CEMENT CONC. CURB RAMP TYPE PARALLEL "D"	EACH	1,200.0000	1,425.0000	18.75 %	1,600.0000	33.33 %	1,700.0000	41.67 %	
	2.0000		2,400.00	2,850.00	450.00	3,200.00	800.00	3,400.00	1,000.00	
127	CEMENT CONC. CURB RAMP TYPE PARALLEL BICYCLE "E"	EACH	400.0000	1,425.0000	256.25 %	1,600.0000	300.00 %	1,700.0000	325.00 %	
	2.0000		800.00	2,850.00	2,050.00	3,200.00	2,400.00	3,400.00	2,600.00	
128	DETECTABLE WARNING SURFACE	S.F.	42.0000	30.0000	-28.57 %	35.0000	-16.67 %	40.0000	-4.76 %	
	240.0000		10,080.00	7,200.00	-2,880.00	8,400.00	-1,680.00	9,600.00	-480.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TAPANI UNDERGROUND, INC. 1904 SE 6TH PLACE 98604-8300 BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273	KERR CONTRACTORS, INC. 395 SHENANDOAH LANE NE 97071-9771 WOODBURN OR 970711060 CONTRACTOR NUMBER : 100450	ELTING NORTHWEST INC. 780 82ND DRIVE GLADSTONE - 970 PO BOX 1400 CLACKAMAS OR 970151400 CONTRACTOR NUMBER : 100177

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
129	SPCC PLAN	L.S.			-95.00 %			-95.00 %	-80.00 %	
			5,000.00	250.00	-4,750.00	250.00	-4,750.00	1,000.00	-4,000.00	
130	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.	5.0000	2.0000	-60.00 %	5.0000	0.00 %	120.0000	2,300.00 %	
			50.00	20.00	-30.00	50.00	0.00	1,200.00	1,150.00	
131	PAINTED ROUNDABOUT TRAFFIC ARROW	EACH	3.0000	125.0000	260.0000	108.00 %	90.0000	-28.00 %	250.0000	100.00 %
				375.00	780.00	405.00	270.00	-105.00	750.00	375.00
132	PLASTIC ROUNDABOUT TRAFFIC ARROW	EACH	4.0000	125.0000	190.0000	52.00 %	185.0000	48.00 %	750.0000	500.00 %
				500.00	760.00	260.00	740.00	240.00	3,000.00	2,500.00
133	REMOVING PAINT LINE	L.F.	750.0000	0.2000	0.7500	275.00 %	0.7400	270.00 %	0.8500	325.00 %
				150.00	562.50	412.50	555.00	405.00	637.50	487.50
CONTRACT TOTAL			\$2,975,111.90	\$3,067,841.04	3.12%	\$3,177,135.00	6.79%	\$3,303,310.79	11.03%	
BASE TOTAL			\$2,975,111.90							

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
1	MOBILIZATION	L.S.			5.66 %			-43.40 %		-100.00 %
			265,000.00	280,000.00	15,000.00	150,000.00	-115,000.00	0.00	-265,000.00	
2	CLEARING AND GRUBBING									
	3.1000	ACRE	2,500.0000	3,700.0000	48.00 %	5,000.0000	100.00 %	0.0000	-100.00 %	
			7,750.00	11,470.00	3,720.00	15,500.00	7,750.00	0.00	-7,750.00	
3	REMOVING DRAINAGE STRUCTURE									
	5.0000	EACH	300.0000	700.0000	133.33 %	800.0000	166.67 %	0.0000	-100.00 %	
			1,500.00	3,500.00	2,000.00	4,000.00	2,500.00	0.00	-1,500.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			1,462.50 %		4,900.00 %		-100.00 %	
			800.00	12,500.00	11,700.00	40,000.00	39,200.00	0.00	-800.00	
5	REMOVAL OF CONC. CULVERT PIPE									
	575.0000	L.F.	10.0000	10.0000	0.00 %	33.0000	230.00 %	0.0000	-100.00 %	
			5,750.00	5,750.00	0.00	18,975.00	13,225.00	0.00	-5,750.00	
6	REMOVE STORM SEWER PIPE									
	226.0000	L.F.	10.0000	12.0000	20.00 %	33.0000	230.00 %	0.0000	-100.00 %	
			2,260.00	2,712.00	452.00	7,458.00	5,198.00	0.00	-2,260.00	
7	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
8	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
9	REMOVING ASPHALT CONC. PAVEMENT									
	3200.0000	S.Y.	2.6000	10.0000	284.62 %	16.0000	515.38 %	0.0000	-100.00 %	
			8,320.00	32,000.00	23,680.00	51,200.00	42,880.00	0.00	-8,320.00	
10	REMOVING PLASTIC LINE									
	1600.0000	L.F.	0.2000	1.2500	525.00 %	2.0000	900.00 %	0.0000	-100.00 %	
			320.00	2,000.00	1,680.00	3,200.00	2,880.00	0.00	-320.00	
11	REMOVING GUIDE POST									
	37.0000	EACH	7.0000	15.0000	114.29 %	12.0000	71.43 %	0.0000	-100.00 %	
			259.00	555.00	296.00	444.00	185.00	0.00	-259.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
12	REMOVING WIRE FENCE								
	339.0000	L.F.	3.0000	0.00 %	3.0000	0.00 %	3.0000	0.00 %	-100.00 %
			1,017.00	0.00	1,017.00	0.00	1,017.00	0.00	-1,017.00
GRADING									
13	ROADWAY EXCAVATION INCL. HAUL								
	8814.0000	C.Y.	8.0000	12.50 %	22.0000	175.00 %	22.0000	175.00 %	-100.00 %
			70,512.00	8,814.00	193,908.00	123,396.00	193,908.00	123,396.00	-70,512.00
14	GRAVEL BORROW INCL. HAUL								
	13469.0000	TON	9.5000	78.95 %	20.0000	110.53 %	20.0000	110.53 %	-100.00 %
			127,955.50	101,017.50	269,380.00	141,424.50	269,380.00	141,424.50	-127,955.50
15	EMBANKMENT COMPACTION								
	7082.0000	C.Y.	1.0000	100.00 %	12.0000	1,100.00 %	12.0000	1,100.00 %	-100.00 %
			7,082.00	7,082.00	84,984.00	77,902.00	84,984.00	77,902.00	-7,082.00
DRAINAGE									
16	GRATE INLET TYPE 2								
	1.0000	EACH	1,750.0000	-14.29 %	2,800.0000	60.00 %	2,800.0000	60.00 %	-100.00 %
			1,750.00	-250.00	2,800.00	1,050.00	2,800.00	1,050.00	-1,750.00
17	QUARRY SPALLS								
	18.0000	C.Y.	60.0000	-16.67 %	110.0000	83.33 %	110.0000	83.33 %	-100.00 %
			1,080.00	-180.00	1,980.00	900.00	1,980.00	900.00	-1,080.00
18	SCHEDULE A CULV. PIPE 12 IN. DIAM.								
	96.0000	L.F.	25.0000	8.00 %	90.0000	260.00 %	90.0000	260.00 %	-100.00 %
			2,400.00	192.00	8,640.00	6,240.00	8,640.00	6,240.00	-2,400.00
STORM SEWER									
19	CATCH BASIN TYPE 2 48 IN. DIAM. SPECIAL								
	5.0000	EACH	1,700.0000	17.65 %	4,600.0000	170.59 %	4,600.0000	170.59 %	-100.00 %
			8,500.00	1,500.00	23,000.00	14,500.00	23,000.00	14,500.00	-8,500.00

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- -----
 THOMPSON BROS. EXCAVATING, INC OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
20	CATCH BASIN TYPE 1 SPECIAL									
	13.0000	EACH	1,400.0000	1,600.0000	14.29 %	2,500.0000	78.57 %	0.0000	-100.00 %	
			18,200.00	20,800.00	2,600.00	32,500.00	14,300.00	0.00	-18,200.00	
21	CATCH BASIN TYPE 1									
	14.0000	EACH	1,100.0000	1,500.0000	36.36 %	2,200.0000	100.00 %	0.0000	-100.00 %	
			15,400.00	21,000.00	5,600.00	30,800.00	15,400.00	0.00	-15,400.00	
22	CATCH BASIN TYPE 2 48 IN. DIAM.									
	5.0000	EACH	1,600.0000	2,000.0000	25.00 %	5,800.0000	262.50 %	0.0000	-100.00 %	
			8,000.00	10,000.00	2,000.00	29,000.00	21,000.00	0.00	-8,000.00	
23	TESTING STORM SEWER PIPE									
	2567.0000	L.F.	1.0000	1.0000	0.00 %	12.0000	1,100.00 %	0.0000	-100.00 %	
			2,567.00	2,567.00	0.00	30,804.00	28,237.00	0.00	-2,567.00	
24	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	2567.0000	L.F.	26.0000	23.0000	-11.54 %	54.0000	107.69 %	0.0000	-100.00 %	
			66,742.00	59,041.00	-7,701.00	138,618.00	71,876.00	0.00	-66,742.00	
25	OUTLET MODIFICATION									
		L.S.			0.00 %		580.00 %		-100.00 %	
			1,000.00	1,000.00	0.00	6,800.00	5,800.00	0.00	-1,000.00	
26	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
SANITARY SEWER										
27	SANITARY SEWER CONNECTION									
		L.S.			-88.00 %		8.00 %		-100.00 %	
			12,500.00	1,500.00	-11,000.00	13,500.00	1,000.00	0.00	-12,500.00	
28	TESTING SEWER PIPE									
	225.0000	L.F.	3.0000	1.0000	-66.67 %	12.0000	300.00 %	0.0000	-100.00 %	
			675.00	225.00	-450.00	2,700.00	2,025.00	0.00	-675.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SANITARY SEWER										
29	DUCTILE IRON SEWER PIPE 4 IN. DIAM.									
	225.0000	L.F.	38.0000	75.0000	97.37 %	70.0000	84.21 %	0.0000	-100.00 %	
			8,550.00	16,875.00	8,325.00	15,750.00	7,200.00	0.00	-8,550.00	
WATER LINES										
30	DELETED ITEM									
	0.1000	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
31	GATE VALVE 12 IN.									
	3.0000	EACH	1,500.0000	2,700.0000	80.00 %	2,900.0000	93.33 %	0.0000	-100.00 %	
			4,500.00	8,100.00	3,600.00	8,700.00	4,200.00	0.00	-4,500.00	
32	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
33	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
34	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.									
	296.0000	L.F.	73.0000	70.0000	-4.11 %	85.0000	16.44 %	0.0000	-100.00 %	
			21,608.00	20,720.00	-888.00	25,160.00	3,552.00	0.00	-21,608.00	
35	REMOVE FIRE HYDRANT									
	1.0000	EACH	1,000.0000	850.0000	-15.00 %	1,150.0000	15.00 %	0.0000	-100.00 %	
			1,000.00	850.00	-150.00	1,150.00	150.00	0.00	-1,000.00	
SURFACING										
36	CRUSHED SURFACING BASE COURSE									
	10147.0000	TON	10.0000	17.5000	75.00 %	34.0000	240.00 %	0.0000	-100.00 %	
			101,470.00	177,572.50	76,102.50	344,998.00	243,528.00	0.00	-101,470.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
CEMENT CONCRETE PAVEMENT										
37	ROUNDAABOUT TRUCK APRON									
	646.0000	S.Y.	170.0000	140.0000	-17.65 %	90.0000	-47.06 %	0.0000	-100.00 %	
			109,820.00	90,440.00	-19,380.00	58,140.00	-51,680.00	0.00	-109,820.00	
HOT MIX ASPHALT										
38	PLANING BITUMINOUS PAVEMENT									
	532.0000	S.Y.	4.0000	30.0000	650.00 %	4.0000	0.00 %	0.0000	-100.00 %	
			2,128.00	15,960.00	13,832.00	2,128.00	0.00	0.00	-2,128.00	
39	HMA CL. 1/2 IN. PG 64-22									
	7307.0000	TON	80.0000	78.0000	-2.50 %	88.0000	10.00 %	0.0000	-100.00 %	
			584,560.00	569,946.00	-14,614.00	643,016.00	58,456.00	0.00	-584,560.00	
40	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
41	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			19,166.00	19,166.00		19,166.00		0.00		
42	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			12,670.00	12,670.00		12,670.00		0.00		
43	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			8,000.00	8,000.00		8,000.00		0.00		
44	HMA FOR APPROACH CL. 1/2 IN. PG 64-22									
	39.4000	TON	120.0000	165.0000	37.50 %	173.0000	44.17 %	0.0000	-100.00 %	
			4,728.00	6,501.00	1,773.00	6,816.20	2,088.20	0.00	-4,728.00	
45	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-10.00	-10.00		-10.00		0.00		

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
HOT MIX ASPHALT									
46	CYCLIC DENSITY PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			-5.00		-5.00		-5.00		0.00
IRRIGATION AND WATER DISTRIBUTION									
47	IRRIGATION SYSTEM								
	L.S.			100.00 %		122.22 %		-100.00 %	
			18,000.00		36,000.00		40,000.00		0.00
				18,000.00		22,000.00		-18,000.00	
EROSION CNTL AND ROADSIDE RESTORATION									
48	ESC LEAD								
	45.0000	DAY	100.0000		30.0000		110.0000		0.0000
			4,500.00		1,350.00		4,950.00		0.00
				-3,150.00		450.00		-4,500.00	
49	COMPOST BLANKET								
	6030.0000	S.Y.	3.7500		3.1000		2.0000		0.0000
			22,612.50		18,693.00		12,060.00		0.00
				-3,919.50		-10,552.50		-22,612.50	
50	CHECK DAM								
	150.0000	L.F.	15.0000		7.0000		6.0000		0.0000
			2,250.00		1,050.00		900.00		0.00
				-1,200.00		-1,350.00		-2,250.00	
51	INLET PROTECTION								
	10.0000	EACH	45.0000		50.0000		155.0000		0.0000
			450.00		500.00		1,550.00		0.00
				11.11 %		244.44 %		-100.00 %	
				50.00		1,100.00		-450.00	
52	STREET CLEANING								
	200.0000	HR	95.0000		100.0000		60.0000		0.0000
			19,000.00		20,000.00		12,000.00		0.00
				5.26 %		-36.84 %		-100.00 %	
				1,000.00		-7,000.00		-19,000.00	
53	SILT FENCE								
	1433.0000	L.F.	3.0000		3.0000		2.0000		0.0000
			4,299.00		4,299.00		2,866.00		0.00
				0.00 %		-33.33 %		-100.00 %	
				0.00		-1,433.00		-4,299.00	
54	WATTLE								
	154.0000	L.F.	5.0000		3.2500		3.0000		0.0000
			770.00		500.50		462.00		0.00
				-35.00 %		-40.00 %		-100.00 %	
				-269.50		-308.00		-770.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CNTL AND ROADSIDE RESTORATION										
55	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00	50,000.00		0.00	
56	SEEDING, FERTILIZING, AND MULCHING									
	1.0500 ACRE		3,200.0000	2,800.0000	-12.50 %	2,300.0000	2,300.0000	-28.13 %	0.0000	-100.00 %
			3,360.00	2,940.00	-420.00	2,415.00	2,415.00	-945.00	0.00	-3,360.00
57	TOPSOIL TYPE C									
	1435.0000 C.Y.		21.5000	10.0000	-53.49 %	21.0000	21.0000	-2.33 %	0.0000	-100.00 %
			30,852.50	14,350.00	-16,502.50	30,135.00	30,135.00	-717.50	0.00	-30,852.50
58	PSIPE TREE MIX ROADSIDE									
	62.0000 EACH		25.0000	60.0000	140.00 %	110.0000	110.0000	340.00 %	0.0000	-100.00 %
			1,550.00	3,720.00	2,170.00	6,820.00	6,820.00	5,270.00	0.00	-1,550.00
59	PSIPE SHRUB MIX A									
	2660.0000 EACH		6.0000	8.2500	37.50 %	8.0000	8.0000	33.33 %	0.0000	-100.00 %
			15,960.00	21,945.00	5,985.00	21,280.00	21,280.00	5,320.00	0.00	-15,960.00
60	PSIPE SHRUB MIX B									
	745.0000 EACH		5.0000	7.0000	40.00 %	8.0000	8.0000	60.00 %	0.0000	-100.00 %
			3,725.00	5,215.00	1,490.00	5,960.00	5,960.00	2,235.00	0.00	-3,725.00
61	PSIPE SHRUB MIX C									
	585.0000 EACH		11.0000	9.0000	-18.18 %	15.0000	15.0000	36.36 %	0.0000	-100.00 %
			6,435.00	5,265.00	-1,170.00	8,775.00	8,775.00	2,340.00	0.00	-6,435.00
62	PSIPE SHRUB MIX D									
	405.0000 EACH		3.2000	6.2500	95.31 %	6.0000	6.0000	87.50 %	0.0000	-100.00 %
			1,296.00	2,531.25	1,235.25	2,430.00	2,430.00	1,134.00	0.00	-1,296.00
63	BARK OR WOOD CHIP MULCH									
	510.0000 C.Y.		30.0000	43.0000	43.33 %	36.0000	36.0000	20.00 %	0.0000	-100.00 %
			15,300.00	21,930.00	6,630.00	18,360.00	18,360.00	3,060.00	0.00	-15,300.00
64	GENERAL WEED CONTROL									
	20.0000 HR		138.0000	80.0000	-42.03 %	85.0000	85.0000	-38.41 %	0.0000	-100.00 %
			2,760.00	1,600.00	-1,160.00	1,700.00	1,700.00	-1,060.00	0.00	-2,760.00

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER ----- -----
 THOMPSON BROS. EXCAVATING, INC OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CNTL AND ROADSIDE RESTORATION										
65	HIGH VISIBILITY FENCE									
	3747.0000	L.F.	2.5000	2.5000	0.00 %	2.0000	-20.00 %	0.0000	-100.00 %	
			9,367.50	9,367.50	0.00	7,494.00	-1,873.50	0.00	-9,367.50	
TRAFFIC										
66	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	2404.5000	L.F.	18.0000	17.0000	-5.56 %	7.0000	-61.11 %	0.0000	-100.00 %	
			43,281.00	40,876.50	-2,404.50	16,831.50	-26,449.50	0.00	-43,281.00	
67	CEMENT CONC. TRAFFIC CURB									
	4423.0000	L.F.	13.0000	16.0000	23.08 %	9.0000	-30.77 %	0.0000	-100.00 %	
			57,499.00	70,768.00	13,269.00	39,807.00	-17,692.00	0.00	-57,499.00	
68	MOUNTABLE CEMENT CONC. TRAFFIC CURB									
	1495.0000	L.F.	17.0000	17.0000	0.00 %	11.0000	-35.29 %	0.0000	-100.00 %	
			25,415.00	25,415.00	0.00	16,445.00	-8,970.00	0.00	-25,415.00	
69	ROUNDBABOUT CENTRAL ISLAND CEMENT CONCRETE CURB									
	634.0000	L.F.	25.0000	33.0000	32.00 %	36.0000	44.00 %	0.0000	-100.00 %	
			15,850.00	20,922.00	5,072.00	22,824.00	6,974.00	0.00	-15,850.00	
70	ROUNDBABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER									
	760.0000	L.F.	30.0000	19.0000	-36.67 %	10.0000	-66.67 %	0.0000	-100.00 %	
			22,800.00	14,440.00	-8,360.00	7,600.00	-15,200.00	0.00	-22,800.00	
71	CEMENT CONC. SPLITTER ISLAND									
	72.0000	S.Y.	100.0000	150.0000	50.00 %	80.0000	-20.00 %	0.0000	-100.00 %	
			7,200.00	10,800.00	3,600.00	5,760.00	-1,440.00	0.00	-7,200.00	
72	CEMENT CONC. PEDESTRIAN CURB									
	297.3000	L.F.	14.0000	23.0000	64.29 %	9.0000	-35.71 %	0.0000	-100.00 %	
			4,162.20	6,837.90	2,675.70	2,675.70	-1,486.50	0.00	-4,162.20	
73	EXTRUDED CURB									
	363.0000	L.F.	10.0000	10.0000	0.00 %	11.0000	10.00 %	0.0000	-100.00 %	
			3,630.00	3,630.00	0.00	3,993.00	363.00	0.00	-3,630.00	
74	PRECAST SLOPED MOUNTABLE CURB									
	214.0000	L.F.	27.0000	35.0000	29.63 %	15.0000	-44.44 %	0.0000	-100.00 %	
			5,778.00	7,490.00	1,712.00	3,210.00	-2,568.00	0.00	-5,778.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
75	SURFACE MOUNTED TUBULAR MARKERS									
	22.0000	EACH	35.0000	60.0000	71.43 %	65.0000	85.71 %	0.0000	-100.00 %	
			770.00	1,320.00	550.00	1,430.00	660.00	0.00	-770.00	
76	PAINT LINE									
	4714.0000	L.F.	0.3500	0.5500	57.14 %	0.5000	42.86 %	0.0000	-100.00 %	
			1,649.90	2,592.70	942.80	2,357.00	707.10	0.00	-1,649.90	
77	PLASTIC LINE									
	5668.0000	L.F.	1.2500	1.7500	40.00 %	1.0000	-20.00 %	0.0000	-100.00 %	
			7,085.00	9,919.00	2,834.00	5,668.00	-1,417.00	0.00	-7,085.00	
78	PAINTED WIDE LINE									
	769.0000	L.F.	1.0000	0.5500	-45.00 %	0.6000	-40.00 %	0.0000	-100.00 %	
			769.00	422.95	-346.05	461.40	-307.60	0.00	-769.00	
79	PAINTED ROUNDABOUT ENTRANCE SKIP LINE									
	126.0000	L.F.	1.7500	3.0000	71.43 %	1.0000	-42.86 %	0.0000	-100.00 %	
			220.50	378.00	157.50	126.00	-94.50	0.00	-220.50	
80	PLASTIC WIDE LANE LINE									
	844.0000	L.F.	2.5000	2.5000	0.00 %	1.5000	-40.00 %	0.0000	-100.00 %	
			2,110.00	2,110.00	0.00	1,266.00	-844.00	0.00	-2,110.00	
81	CEMENT CONC. BUFFER									
	273.2400	C.Y.	120.0000	300.0000	150.00 %	92.0000	-23.33 %	0.0000	-100.00 %	
			32,788.80	81,972.00	49,183.20	25,138.08	-7,650.72	0.00	-32,788.80	
82	PLASTIC ROUNDABOUT ENTRANCE SKIP LINE									
	129.0000	L.F.	3.2500	6.0000	84.62 %	1.0000	-69.23 %	0.0000	-100.00 %	
			419.25	774.00	354.75	129.00	-290.25	0.00	-419.25	
83	PAINTED CROSSWALK LINE									
	679.0000	S.F.	1.0000	3.0000	200.00 %	1.0000	0.00 %	0.0000	-100.00 %	
			679.00	2,037.00	1,358.00	679.00	0.00	0.00	-679.00	
84	PLASTIC CROSSWALK LINE									
	403.0000	S.F.	5.0000	6.0000	20.00 %	5.0000	0.00 %	0.0000	-100.00 %	
			2,015.00	2,418.00	403.00	2,015.00	0.00	0.00	-2,015.00	
85	PAINTED STOP LINE									
	44.0000	L.F.	4.0000	11.0000	175.00 %	1.0000	-75.00 %	0.0000	-100.00 %	
			176.00	484.00	308.00	44.00	-132.00	0.00	-176.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
86	PAINTED TRAFFIC ARROW									
	19.0000	EACH	75.0000	40.0000	-46.67 %	52.0000	-30.67 %	0.0000	-100.00 %	
			1,425.00	760.00	-665.00	988.00	-437.00	0.00	-1,425.00	
87	PLASTIC TRAFFIC ARROW									
	8.0000	EACH	90.0000	145.0000	61.11 %	185.0000	105.56 %	0.0000	-100.00 %	
			720.00	1,160.00	440.00	1,480.00	760.00	0.00	-720.00	
88	PLASTIC BICYCLE LANE SYMBOL									
	1.0000	EACH	180.0000	250.0000	38.89 %	126.0000	-30.00 %	0.0000	-100.00 %	
			180.00	250.00	70.00	126.00	-54.00	0.00	-180.00	
89	PLASTIC YIELD LINE SYMBOL									
	29.0000	EACH	25.0000	35.0000	40.00 %	17.0000	-32.00 %	0.0000	-100.00 %	
			725.00	1,015.00	290.00	493.00	-232.00	0.00	-725.00	
90	WELCOME TO RIDGEFIELD SIGNS									
	2.0000	EACH	10,000.0000	30,000.0000	200.00 %	27,000.0000	170.00 %	0.0000	-100.00 %	
			20,000.00	60,000.00	40,000.00	54,000.00	34,000.00	0.00	-20,000.00	
91	TEMPORARY PAVEMENT MARKING									
	2700.0000	L.F.	0.5000	0.6500	30.00 %	1.0000	100.00 %	0.0000	-100.00 %	
			1,350.00	1,755.00	405.00	2,700.00	1,350.00	0.00	-1,350.00	
92	PERMANENT SIGNING									
		L.S.			-48.56 %		-63.85 %		-100.00 %	
			71,932.00	37,000.00	-34,932.00	26,000.00	-45,932.00	0.00	-71,932.00	
93	ILLUMINATION SYSTEM									
		L.S.			18.64 %		-39.66 %		-100.00 %	
			295,000.00	350,000.00	55,000.00	178,000.00	-117,000.00	0.00	-295,000.00	
94	CONDUIT PIPE 2 IN. DIAM.									
	5200.0000	L.F.	3.0000	7.0000	133.33 %	2.0000	-33.33 %	0.0000	-100.00 %	
			15,600.00	36,400.00	20,800.00	10,400.00	-5,200.00	0.00	-15,600.00	
95	CONDUIT PIPE 4 IN. DIAM.									
	4943.0000	L.F.	4.0000	8.0000	100.00 %	4.0000	0.00 %	0.0000	-100.00 %	
			19,772.00	39,544.00	19,772.00	19,772.00	0.00	0.00	-19,772.00	
96	SEQUENTIAL ARROW SIGN									
	2400.0000	HR	3.0000	1.0000	-66.67 %	7.0000	133.33 %	0.0000	-100.00 %	
			7,200.00	2,400.00	-4,800.00	16,800.00	9,600.00	0.00	-7,200.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER 10		BIDDER 11		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	% DIFF./ AMT.DIFF.	
TRAFFIC										
97	PORTABLE CHANGEABLE MESSAGE SIGN									
	6000.0000	HR	4.0000	1.0000	-75.00 %	9.0000	125.00 %	0.0000	-100.00 %	
			24,000.00	6,000.00	-18,000.00	54,000.00	30,000.00	0.00	-24,000.00	
98	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				-44.00 %		242.00 %		-100.00 %	
			25,000.00	14,000.00	-11,000.00	85,500.00	60,500.00	0.00	-25,000.00	
99	FLAGGERS AND SPOTTERS									
	3900.0000	HR	40.0000	45.0000	12.50 %	52.0000	30.00 %	0.0000	-100.00 %	
			156,000.00	175,500.00	19,500.00	202,800.00	46,800.00	0.00	-156,000.00	
100	TRAFFIC CONTROL SUPERVISOR									
	L.S.				-80.00 %		-8.00 %		-100.00 %	
			25,000.00	5,000.00	-20,000.00	23,000.00	-2,000.00	0.00	-25,000.00	
101	CONSTRUCTION SIGNS CLASS A									
	200.0000	S.F.	18.0000	17.0000	-5.56 %	36.0000	100.00 %	0.0000	-100.00 %	
			3,600.00	3,400.00	-200.00	7,200.00	3,600.00	0.00	-3,600.00	
102	PEDESTRIAN CONTROL AND PROTECTION									
	L.S.				150.00 %		75.00 %		-100.00 %	
			4,000.00	10,000.00	6,000.00	7,000.00	3,000.00	0.00	-4,000.00	
OTHER ITEMS										
103	ADJUST MANHOLE									
	4.0000	EACH	350.0000	750.0000	114.29 %	345.0000	-1.43 %	0.0000	-100.00 %	
			1,400.00	3,000.00	1,600.00	1,380.00	-20.00	0.00	-1,400.00	
104	ADJUST VALVE BOX									
	9.0000	EACH	100.0000	250.0000	150.00 %	345.0000	245.00 %	0.0000	-100.00 %	
			900.00	2,250.00	1,350.00	3,105.00	2,205.00	0.00	-900.00	
105	TYPE B PROGRESS SCHEDULE									
	L.S.				0.00 %		0.00 %		-100.00 %	
			5,000.00	5,000.00	0.00	5,000.00	0.00	0.00	-5,000.00	
106	UTILITY INSTALLATION									
	L.S.				488.24 %		2,154.90 %		-100.00 %	
			10,200.00	60,000.00	49,800.00	230,000.00	219,800.00	0.00	-10,200.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	10TH BIDDER		% DIFF./ AMT.DIFF.	11TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
107	UTILITY TRENCH									
	1382.0000	L.F.	10.0000	45.0000	350.00 %	7.0000	-30.00 %	0.0000	-100.00 %	
			13,820.00	62,190.00	48,370.00	9,674.00	-4,146.00	0.00	-13,820.00	
108	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	1160.0000	C.Y.	5.0000	25.0000	400.00 %	31.0000	520.00 %	0.0000	-100.00 %	
			5,800.00	29,000.00	23,200.00	35,960.00	30,160.00	0.00	-5,800.00	
109	SHORING OR EXTRA EXCAVATION CLASS B									
	10539.0000	S.F.	0.7500	1.0000	33.33 %	7.0000	833.33 %	0.0000	-100.00 %	
			7,904.25	10,539.00	2,634.75	73,773.00	65,868.75	0.00	-7,904.25	
110	ROCK FOR ROCK WALL									
	20.0000	TON	75.0000	100.0000	33.33 %	760.0000	913.33 %	0.0000	-100.00 %	
			1,500.00	2,000.00	500.00	15,200.00	13,700.00	0.00	-1,500.00	
111	ADJUST INLET									
	3.0000	EACH	500.0000	750.0000	50.00 %	345.0000	-31.00 %	0.0000	-100.00 %	
			1,500.00	2,250.00	750.00	1,035.00	-465.00	0.00	-1,500.00	
112	CONNECTION TO DRAINAGE STRUCTURE									
	6.0000	EACH	300.0000	1,500.0000	400.00 %	2,000.0000	566.67 %	0.0000	-100.00 %	
			1,800.00	9,000.00	7,200.00	12,000.00	10,200.00	0.00	-1,800.00	
113	MANHOLE 48 IN. DIAM. TYPE III									
	3.0000	EACH	2,700.0000	2,500.0000	-7.41 %	5,800.0000	114.81 %	0.0000	-100.00 %	
			8,100.00	7,500.00	-600.00	17,400.00	9,300.00	0.00	-8,100.00	
114	FORCE ACCOUNT TREATMENT OF UNSUITABLE FOUNDATION									
		EST.			0.00 %		0.00 %		0.00 %	
			35,000.00	35,000.00		35,000.00		0.00		
115	FORCE ACCOUNT UTILITY CONFLICTS									
		EST.			0.00 %		0.00 %		0.00 %	
			110,000.00	110,000.00		110,000.00		0.00		
116	DECOMMISSION SEPTIC SYSTEM									
		L.S.			-33.33 %		-60.00 %		-100.00 %	
			15,000.00	10,000.00	-5,000.00	6,000.00	-9,000.00	0.00	-15,000.00	
117	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		0.00		

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
118	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00			0.00	
119	CEMENT CONC. SIDEWALK	S.Y.	24.0000	50.0000	108.33 %	32.0000	33.33 %	0.0000	-100.00 %	
	2725.0000		65,400.00	136,250.00	70,850.00	87,200.00	21,800.00	0.00	-65,400.00	
120	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 A	S.Y.	40.0000	55.0000	37.50 %	40.0000	0.00 %	0.0000	-100.00 %	
	195.0000		7,800.00	10,725.00	2,925.00	7,800.00	0.00	0.00	-7,800.00	
121	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 B	S.Y.	40.0000	50.0000	25.00 %	40.0000	0.00 %	0.0000	-100.00 %	
	119.5000		4,780.00	5,975.00	1,195.00	4,780.00	0.00	0.00	-4,780.00	
122	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 C	S.Y.	40.0000	55.0000	37.50 %	40.0000	0.00 %	0.0000	-100.00 %	
	116.0000		4,640.00	6,380.00	1,740.00	4,640.00	0.00	0.00	-4,640.00	
123	CEMENT CONC. CURB RAMP TYPE PARALLEL "A"	EACH	1,300.0000	2,500.0000	92.31 %	1,200.0000	-7.69 %	0.0000	-100.00 %	
	10.0000		13,000.00	25,000.00	12,000.00	12,000.00	-1,000.00	0.00	-13,000.00	
124	CEMENT CONC. CURB RAMP TYPE PARALLEL "B"	EACH	1,200.0000	2,500.0000	108.33 %	1,000.0000	-16.67 %	0.0000	-100.00 %	
	2.0000		2,400.00	5,000.00	2,600.00	2,000.00	-400.00	0.00	-2,400.00	
125	CEMENT CONC. CURB RAMP TYPE PARALLEL "C"	EACH	1,000.0000	2,500.0000	150.00 %	1,000.0000	0.00 %	0.0000	-100.00 %	
	1.0000		1,000.00	2,500.00	1,500.00	1,000.00	0.00	0.00	-1,000.00	
126	CEMENT CONC. CURB RAMP TYPE PARALLEL "D"	EACH	1,200.0000	2,000.0000	66.67 %	1,300.0000	8.33 %	0.0000	-100.00 %	
	2.0000		2,400.00	4,000.00	1,600.00	2,600.00	200.00	0.00	-2,400.00	
127	CEMENT CONC. CURB RAMP TYPE PARALLEL BICYCLE "E"	EACH	400.0000	2,000.0000	400.00 %	1,300.0000	225.00 %	0.0000	-100.00 %	
	2.0000		800.00	4,000.00	3,200.00	2,600.00	1,800.00	0.00	-800.00	
128	DETECTABLE WARNING SURFACE	S.F.	42.0000	40.0000	-4.76 %	35.0000	-16.67 %	0.0000	-100.00 %	
	240.0000		10,080.00	9,600.00	-480.00	8,400.00	-1,680.00	0.00	-10,080.00	

PS&E JOB NO : 11X314 REVISION NO :
 CONTRACT NO : 008246 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : 000000
 HWY : SR 000,501
 TITLE : SR 501
 RIDGEFIELD INTERCHANGE
 STAGE II - ROADWAY IMPROVEMENTS
 11X314 (REVISED 2/16/2012)
 PROJECT : HP-0501(022)
 COUNTY(S) : CLARK

BIDS OPENED ON : Mar 7 2012
 AWARDED ON : Mar 15 2012

----- 10TH BIDDER ----- ----- 11TH BIDDER -----
 THOMPSON BROS. EXCAVATING, INC OLIVAS VALDEZ INC.
 18211 NE 4TH PLAIN ROAD 1819 SCHURMAN WAY STE 101
 VANCOUVER WA 986829676 WOODLAND WA 986749579
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		10TH BIDDER		11TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
129	SPCC PLAN	L.S.							
			5,000.00	-90.00 %	500.00	-4,500.00	2,500.00	-50.00 %	0.00 -100.00 %
130	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.	5.0000	100.00 %	10.0000	60.0000	1,100.00 %	0.0000	-100.00 %
			50.00	50.00	100.00	600.00	550.00	0.00	-50.00
131	PAINTED ROUNDABOUT TRAFFIC ARROW	EACH	3.0000	125.0000	100.0000	300.0000	140.00 %	0.0000	-100.00 %
				375.00	300.00	900.00	525.00	0.00	-375.00
132	PLASTIC ROUNDABOUT TRAFFIC ARROW	EACH	4.0000	125.0000	225.0000	900.0000	620.00 %	0.0000	-100.00 %
				500.00	900.00	3,600.00	3,100.00	0.00	-500.00
133	REMOVING PAINT LINE	L.F.	750.0000	0.2000	0.9500	1.0000	400.00 %	0.0000	-100.00 %
				150.00	712.50	750.00	600.00	0.00	-150.00
CONTRACT TOTAL			<u>\$2,975,111.90</u>	<u>20.59%</u>	<u>\$3,587,595.30</u>	<u>37.40%</u>	<u>\$4,087,658.88</u>	<u>\$0.00</u>	<u>-100.00%</u>
BASE TOTAL			<u>\$2,975,111.90</u>						