

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	QUIGG BROS., INC.			MJ HUGHES CONSTRUCTION, INC.			GRANITE CONSTRUCTION COMPANY	
	819 W STATE ST			1717 NW ELEVEN MILE AVE			1525 E. MARINE VIEW DRIVE	
	98520-5934							
	ABERDEEN WA 985200281			GRESHAM OR 970303541			EVERETT WA 982011927	
	CONTRACTOR NUMBER : 680000			CONTRACTOR NUMBER : 100214			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			26.58 %			43.46 %		45.57 %
			237,000.00	300,000.00	63,000.00	340,000.00	103,000.00	345,000.00	108,000.00	
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/437	L.S.			87.50 %			212.50 %		337.50 %
			40,000.00	75,000.00	35,000.00	125,000.00	85,000.00	175,000.00	135,000.00	
3	REMOVING CONC. BARRIER	L.F.			-25.00 %			-27.08 %		-25.00 %
	125.0000		12.0000	9.0000	-25.00 %	8.7500	-27.08 %	9.0000	-25.00 %	
4	REMOVING GUARDRAIL	L.F.			-375.00 %			-406.25 %		-375.00 %
	526.0000		1,500.00	1,125.00	-375.00 %	1,093.75	-406.25 %	1,125.00	-375.00 %	
5	REMOVING GUARDRAIL ANCHOR	L.F.			0.00 %			-15.00 %		0.00 %
	3.0000		5.0000	5.0000	0.00 %	4.2500	-15.00 %	5.0000	0.00 %	
6	REMOVING TEMPORARY PAVEMENT MARKING	EACH			0.00 %			-394.50 %		0.00 %
	19810.0000		2,630.00	2,630.00	0.00 %	2,235.50	-394.50 %	2,630.00	0.00 %	
7	REMOVING MISCELLANEOUS TRAFFIC ITEM	EACH			-16.00 %			-20.00 %		-20.00 %
	3.0000		250.0000	210.0000	-16.00 %	200.0000	-20.00 %	200.0000	-20.00 %	
8	REMOVING TEMPORARY PAVEMENT MARKING	L.F.			-120.00 %			-150.00 %		-150.00 %
	19810.0000		750.00	630.00	-120.00 %	600.00	-150.00 %	600.00	-150.00 %	
9	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			66.42 %			108.02 %		66.42 %
			6,009.00	10,000.00	3,991.00	12,500.00	6,491.00	10,000.00	3,991.00	
10	REMOVING CHAIN LINK FENCE	L.F.			100.00 %			50.00 %		25.00 %
	30.0000		4.0000	8.0000	100.00 %	6.0000	50.00 %	5.0000	25.00 %	
			120.00	240.00	120.00	180.00	60.00	150.00	30.00	
STRUCTURE										
9	FURNISHING AND INSTALLING ACCESS DOORS	L.S.			100.00 %			87.50 %		150.00 %
			80,000.00	160,000.00	80,000.00	150,000.00	70,000.00	200,000.00	120,000.00	
10	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/437	L.S.			-50.00 %			2,650.00 %		1,650.00 %
			4,000.00	2,000.00	-2,000.00	110,000.00	106,000.00	70,000.00	66,000.00	

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
11	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/445E L.S.		60,000.00	32,000.00	-46.67 %	100,000.00	40,000.00	66.67 %	185,000.00	208.33 %
12	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/445W L.S.		45,000.00	32,000.00	-28.89 %	70,000.00	25,000.00	55.56 %	155,000.00	244.44 %
13	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/445N-N L.S.		15,000.00	4,500.00	-30.00 %	40,000.00	25,000.00	166.67 %	13,000.00	-13.33 %
14	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/445S-S L.S.		10,000.00	4,500.00	-55.00 %	20,000.00	10,000.00	100.00 %	12,000.00	20.00 %
15	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/446S-S L.S.		24,000.00	35,000.00	45.83 %	60,000.00	36,000.00	150.00 %	85,000.00	254.17 %
16	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		-2.00	-2.00	0.00 %	-2.00	-2.00	0.00 %	-2.00	0.00 %
17	SEISMIC RETROFIT - BRIDGE NO. 5/437 L.S.		300,000.00	420,000.00	40.00 %	425,000.00	125,000.00	41.67 %	560,000.00	86.67 %
18	SEISMIC RETROFIT - BRIDGE NO. 5/445S-S L.S.		15,000.00	25,000.00	66.67 %	20,000.00	5,000.00	33.33 %	25,000.00	66.67 %
19	COLUMN JACKETING - BRIDGE NO. 5/437 L.S.		425,000.00	400,000.00	-5.88 %	430,000.00	5,000.00	1.18 %	315,000.00	-25.88 %
20	COLUMN JACKETING - BRIDGE NO. 5/445E L.S.		310,000.00	250,000.00	-19.35 %	225,000.00	-85,000.00	-27.42 %	195,000.00	-37.10 %
21	COLUMN JACKETING - BRIDGE NO. 5/445W L.S.		245,000.00	175,000.00	-28.57 %	155,000.00	-90,000.00	-36.73 %	145,000.00	-40.82 %

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
22	COLUMN JACKETING - BRIDGE NO. 5/445N-N L.S.		118,000.00	100,000.00	-15.25 %	105,000.00	-11.02 %	75,000.00	-36.44 %
23	COLUMN JACKETING - BRIDGE NO. 5/445S-S L.S.		66,000.00	70,000.00	6.06 %	70,000.00	6.06 %	40,000.00	-39.39 %
24	COLUMN JACKETING - BRIDGE NO. 5/446S-S L.S.		155,000.00	140,000.00	-9.68 %	140,000.00	-9.68 %	95,000.00	-38.71 %
SURFACING									
25	CRUSHED SURFACING BASE COURSE 20.0000 TON		30.0000 600.00	80.0000 1,600.00	166.67 % 1,000.00	150.0000 3,000.00	400.00 % 2,400.00	125.0000 2,500.00	316.67 % 1,900.00
LIQUID ASPHALT									
26	ANTI-STRIPPING ADDITIVE EST.		20.00	20.00	0.00 %	20.00	0.00 %	20.00	0.00 %
27	ASPHALT FOR FOG SEAL 1.5000 TON		1,200.0000 1,800.00	3,000.0000 4,500.00	150.00 % 2,700.00	1,700.0000 2,550.00	41.67 % 750.00	2,100.0000 3,150.00	75.00 % 1,350.00
BITUMINOUS SURFACE TREATMENT									
28	ADDITIONAL BROOMING 6.0000 HR		200.0000 1,200.00	150.0000 900.00	-25.00 % -300.00	150.0000 900.00	-25.00 % -300.00	140.0000 840.00	-30.00 % -360.00

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 QUIGG BROS., INC. MJ HUGHES CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
 819 W STATE ST 1717 NW ELEVEN MILE AVE 1525 E. MARINE VIEW DRIVE
 98520-5934
 ABERDEEN WA 985200281 GRESHAM OR 970303541 EVERETT WA 982011927
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
29	PLANING BITUMINOUS PAVEMENT									
	40.0000	S.Y.	15.0000	35.0000	133.33 %	35.0000	133.33 %	60.0000	300.00 %	
			600.00	1,400.00	800.00	1,400.00	800.00	2,400.00	1,800.00	
30	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	20.0000	TON	200.0000	160.0000	-20.00 %	325.0000	62.50 %	400.0000	100.00 %	
			4,000.00	3,200.00	-800.00	6,500.00	2,500.00	8,000.00	4,000.00	
31	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		
EROSION CONTROL AND ROADSIDE PLANTING										
32	ESC LEAD									
	40.0000	DAY	140.0000	50.0000	-64.29 %	75.0000	-46.43 %	10.0000	-92.86 %	
			5,600.00	2,000.00	-3,600.00	3,000.00	-2,600.00	400.00	-5,200.00	
33	INLET PROTECTION									
	27.0000	EACH	100.0000	75.0000	-25.00 %	75.0000	-25.00 %	100.0000	0.00 %	
			2,700.00	2,025.00	-675.00	2,025.00	-675.00	2,700.00	0.00	
34	STABILIZED CONSTRUCTION ENTRANCE									
	620.0000	S.Y.	20.0000	25.0000	25.00 %	40.0000	100.00 %	16.0000	-20.00 %	
			12,400.00	15,500.00	3,100.00	24,800.00	12,400.00	9,920.00	-2,480.00	
35	STREET CLEANING									
	40.0000	HR	150.0000	128.0000	-14.67 %	135.0000	-10.00 %	150.0000	0.00 %	
			6,000.00	5,120.00	-880.00	5,400.00	-600.00	6,000.00	0.00	
36	SILT FENCE									
	1750.0000	L.F.	5.0000	4.0000	-20.00 %	5.0000	0.00 %	6.0000	20.00 %	
			8,750.00	7,000.00	-1,750.00	8,750.00	0.00	10,500.00	1,750.00	
37	COMPOST SOCK									
	50.0000	L.F.	10.0000	6.0000	-40.00 %	5.0000	-50.00 %	10.0000	0.00 %	
			500.00	300.00	-200.00	250.00	-250.00	500.00	0.00	
38	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
39	SEEDING AND FERTILIZING BY HAND									
	630.0000	S.Y.	4.0000	1.0000	-75.00 %	5.2500	31.25 %	4.0000	0.00 %	
			2,520.00	630.00	-1,890.00	3,307.50	787.50	2,520.00	0.00	
40	HIGH VISIBILITY FENCE									
	100.0000	L.F.	4.0000	3.0000	-25.00 %	7.0000	75.00 %	3.0000	-25.00 %	
			400.00	300.00	-100.00	700.00	300.00	300.00	-100.00	
TRAFFIC										
41	CEMENT CONC. TRAFFIC CURB									
	30.0000	L.F.	40.0000	28.0000	-30.00 %	40.0000	0.00 %	25.0000	-37.50 %	
			1,200.00	840.00	-360.00	1,200.00	0.00	750.00	-450.00	
42	BEAM GUARDRAIL TYPE 1									
	88.0000	L.F.	25.0000	35.0000	40.00 %	33.0000	32.00 %	35.0000	40.00 %	
			2,200.00	3,080.00	880.00	2,904.00	704.00	3,080.00	880.00	
43	BEAM GUARDRAIL TYPE 10									
	63.0000	L.F.	35.0000	45.0000	28.57 %	41.0000	17.14 %	42.0000	20.00 %	
			2,205.00	2,835.00	630.00	2,583.00	378.00	2,646.00	441.00	
44	BEAM GUARDRAIL TYPE 31									
	300.0000	L.F.	30.0000	35.0000	16.67 %	34.0000	13.33 %	35.0000	16.67 %	
			9,000.00	10,500.00	1,500.00	10,200.00	1,200.00	10,500.00	1,500.00	
45	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	63.0000	L.F.	55.0000	60.0000	9.09 %	55.0000	0.00 %	55.0000	0.00 %	
			3,465.00	3,780.00	315.00	3,465.00	0.00	3,465.00	0.00	
46	BEAM GUARDRAIL ANCHOR TYPE 4									
	2.0000	EACH	950.0000	800.0000	-15.79 %	800.0000	-15.79 %	800.0000	-15.79 %	
			1,900.00	1,600.00	-300.00	1,600.00	-300.00	1,600.00	-300.00	
47	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	850.0000	2,000.0000	135.29 %	700.0000	-17.65 %	750.0000	-11.76 %	
			850.00	2,000.00	1,150.00	700.00	-150.00	750.00	-100.00	
48	PRECAST CONC. BARRIER TYPE 2									
	125.0000	L.F.	42.5000	47.0000	10.59 %	45.0000	5.88 %	48.0000	12.94 %	
			5,312.50	5,875.00	562.50	5,625.00	312.50	6,000.00	687.50	

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
49	TEMPORARY CONC. BARRIER									
	3876.0000	L.F.	12.1400	10.0000	-17.63 %	9.0000	-25.86 %	9.0000	-25.86 %	
			47,054.64	38,760.00	-8,294.64	34,884.00	-12,170.64	34,884.00	-12,170.64	
50	TEMPORARY IMPACT ATTENUATOR									
	7.0000	EACH	4,500.0000	2,500.0000	-44.44 %	2,500.0000	-44.44 %	2,500.0000	-44.44 %	
			31,500.00	17,500.00	-14,000.00	17,500.00	-14,000.00	17,500.00	-14,000.00	
51	RESETTING IMPACT ATTENUATOR									
	2.0000	EACH	800.0000	1,100.0000	37.50 %	1,050.0000	31.25 %	1,100.0000	37.50 %	
			1,600.00	2,200.00	600.00	2,100.00	500.00	2,200.00	600.00	
52	TRANSPORTABLE ATTENUATOR(S)									
	2.0000	EACH	6,500.0000	10,000.0000	53.85 %	10,000.0000	53.85 %	5,000.0000	-23.08 %	
			13,000.00	20,000.00	7,000.00	20,000.00	7,000.00	10,000.00	-3,000.00	
53	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	420.0000	HR	40.0000	60.0000	50.00 %	65.0000	62.50 %	60.0000	50.00 %	
			16,800.00	25,200.00	8,400.00	27,300.00	10,500.00	25,200.00	8,400.00	
54	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			3,700.00	3,700.00		3,700.00		3,700.00		
55	FLEXIBLE GUIDE POST									
	9.0000	EACH	40.0000	33.0000	-17.50 %	32.0000	-20.00 %	32.0000	-20.00 %	
			360.00	297.00	-63.00	288.00	-72.00	288.00	-72.00	
56	BARRIER DELINEATOR									
	5.0000	EACH	15.0000	20.0000	33.33 %	12.2500	-18.33 %	14.0000	-6.67 %	
			75.00	100.00	25.00	61.25	-13.75	70.00	-5.00	
57	PAINT LINE									
	7040.0000	L.F.	0.4500	1.0000	122.22 %	0.5500	22.22 %	0.5000	11.11 %	
			3,168.00	7,040.00	3,872.00	3,872.00	704.00	3,520.00	352.00	
58	PAINTED WIDE LANE LINE									
	80.0000	L.F.	0.8000	5.0000	525.00 %	5.1000	537.50 %	5.0000	525.00 %	
			64.00	400.00	336.00	408.00	344.00	400.00	336.00	
59	PLASTIC WIDE LANE LINE									
	160.0000	L.F.	5.0000	12.0000	140.00 %	11.2500	125.00 %	12.0000	140.00 %	
			800.00	1,920.00	1,120.00	1,800.00	1,000.00	1,920.00	1,120.00	

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 QUIGG BROS., INC. MJ HUGHES CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
 819 W STATE ST 1717 NW ELEVEN MILE AVE 1525 E. MARINE VIEW DRIVE
 98520-5934
 ABERDEEN WA 985200281 GRESHAM OR 970303541 EVERETT WA 982011927
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
60	PLASTIC STOP LINE									
	46.0000	L.F.	16.0000	20.0000	25.00 %	19.2500	20.31 %	20.0000	25.00 %	
			736.00	920.00	184.00	885.50	149.50	920.00	184.00	
61	PLASTIC TRAFFIC ARROW									
	1.0000	EACH	225.0000	400.0000	77.78 %	400.0000	77.78 %	390.0000	73.33 %	
			225.00	400.00	175.00	400.00	175.00	390.00	165.00	
62	PLASTIC TRAFFIC LETTER									
	4.0000	EACH	85.0000	210.0000	147.06 %	225.0000	164.71 %	200.0000	135.29 %	
			340.00	840.00	500.00	900.00	560.00	800.00	460.00	
63	RAISED PAVEMENT MARKER TYPE 1									
	20.4000	HUND	350.0000	370.0000	5.71 %	360.0000	2.86 %	350.0000	0.00 %	
			7,140.00	7,548.00	408.00	7,344.00	204.00	7,140.00	0.00	
64	RAISED PAVEMENT MARKER TYPE 2									
	5.2000	HUND	375.0000	685.0000	82.67 %	675.0000	80.00 %	650.0000	73.33 %	
			1,950.00	3,562.00	1,612.00	3,510.00	1,560.00	3,380.00	1,430.00	
65	TEMPORARY PAVEMENT MARKING									
	19810.0000	L.F.	1.0700	2.2000	105.61 %	2.1500	100.93 %	2.5000	133.64 %	
			21,196.70	43,582.00	22,385.30	42,591.50	21,394.80	49,525.00	28,328.30	
66	TEMPORARY FLEXIBLE RAISED PAVEMENT ARROW									
	4.0000	EACH	27.0000	200.0000	640.74 %	190.0000	603.70 %	200.0000	640.74 %	
			108.00	800.00	692.00	760.00	652.00	800.00	692.00	
67	SIGN COVERING									
	80.0000	S.F.	10.0000	22.0000	120.00 %	10.0000	0.00 %	15.0000	50.00 %	
			800.00	1,760.00	960.00	800.00	0.00	1,200.00	400.00	
68	ILLUMINATION SYSTEM									
		L.S.			73.27 %		73.27 %		48.51 %	
			20,200.00	35,000.00	14,800.00	35,000.00	14,800.00	30,000.00	9,800.00	
69	SEQUENTIAL ARROW SIGN									
	3450.0000	HR	4.0000	4.0000	0.00 %	3.0000	-25.00 %	2.5000	-37.50 %	
			13,800.00	13,800.00	0.00	10,350.00	-3,450.00	8,625.00	-5,175.00	
70	PORTABLE CHANGEABLE MESSAGE SIGN									
	1370.0000	HR	5.0000	20.0000	300.00 %	8.7500	75.00 %	10.0000	100.00 %	
			6,850.00	27,400.00	20,550.00	11,987.50	5,137.50	13,700.00	6,850.00	

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	MJ HUGHES CONSTRUCTION, INC. 1717 NW ELEVEN MILE AVE GRESHAM OR 970303541 CONTRACTOR NUMBER : 100214	GRANITE CONSTRUCTION COMPANY 1525 E. MARINE VIEW DRIVE EVERETT WA 982011927 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
71	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			3.31 %		3.31 %			54.96 %	
			48,400.00	50,000.00	1,600.00	50,000.00	1,600.00	75,000.00	26,600.00		
72	FLAGGERS AND SPOTTERS										
	3264.0000	HR	50.0000	44.0000	-12.00 %	47.0000	-6.00 %	43.0000	-14.00 %		
			163,200.00	143,616.00	-19,584.00	153,408.00	-9,792.00	140,352.00	-22,848.00		
73	OTHER TRAFFIC CONTROL LABOR										
	5509.0000	HR	50.0000	44.0000	-12.00 %	50.0000	0.00 %	45.0000	-10.00 %		
			275,450.00	242,396.00	-33,054.00	275,450.00	0.00	247,905.00	-27,545.00		
74	TRAFFIC CONTROL SUPERVISOR	L.S.			-53.99 %		-30.99 %		-13.73 %		
			86,940.00	40,000.00	-46,940.00	60,000.00	-26,940.00	75,000.00	-11,940.00		
75	CONSTRUCTION SIGNS CLASS A										
	962.0000	S.F.	20.0000	16.0000	-20.00 %	25.0000	25.00 %	25.0000	25.00 %		
			19,240.00	15,392.00	-3,848.00	24,050.00	4,810.00	24,050.00	4,810.00		
76	PEDESTRIAN TRAFFIC CONTROL	L.S.			-74.42 %		-66.75 %		-87.21 %		
			19,550.00	5,000.00	-14,550.00	6,500.00	-13,050.00	2,500.00	-17,050.00		
OTHER ITEMS											
77	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %		0.00 %		0.00 %		
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00		
78	CURE BOX	L.S.			-87.50 %		-75.00 %		-50.00 %		
			2,000.00	250.00	-1,750.00	500.00	-1,500.00	1,000.00	-1,000.00		
79	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE										
	4.0000	EACH	225.0000	300.0000	33.33 %	340.0000	51.11 %	260.0000	15.56 %		
			900.00	1,200.00	300.00	1,360.00	460.00	1,040.00	140.00		
80	GLARE SCREEN TYPE 2	L.F.			-44.44 %		-42.22 %		-60.00 %		
	30.0000		45.0000	25.0000	-44.44 %	26.0000	-42.22 %	18.0000	-60.00 %		
			1,350.00	750.00	-600.00	780.00	-570.00	540.00	-810.00		

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 QUIGG BROS., INC. MJ HUGHES CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
 819 W STATE ST 1717 NW ELEVEN MILE AVE 1525 E. MARINE VIEW DRIVE
 98520-5934
 ABERDEEN WA 985200281 GRESHAM OR 970303541 EVERETT WA 982011927
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
81	ACCESS CONTROL GATE									
	2.0000	EACH	2,000.0000	1,500.0000	-25.00 %	1,100.0000	-45.00 %	1,200.0000	-40.00 %	
			4,000.00	3,000.00	-1,000.00	2,200.00	-1,800.00	2,400.00	-1,600.00	
82	TRAINING									
	600.0000	HR	5.0000	10.0000	100.00 %	4.0000	-20.00 %	5.0000	0.00 %	
			3,000.00	6,000.00	3,000.00	2,400.00	-600.00	3,000.00	0.00	
83	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
84	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
85	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-9.00	-9.00		-9.00		-9.00		
86	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-9.00	-9.00		-9.00		-9.00		
87	SPCC PLAN									
		L.S.			-20.00 %		-33.33 %		66.67 %	
			1,500.00	1,200.00	-300.00	1,000.00	-500.00	2,500.00	1,000.00	
88	NO TRESPASSING SIGN									
	8.0000	EACH	150.0000	270.0000	80.00 %	80.0000	-46.67 %	200.0000	33.33 %	
			1,200.00	2,160.00	960.00	640.00	-560.00	1,600.00	400.00	
89	HEALTH AND SAFETY PLAN									
		L.S.			-25.33 %		0.00 %		66.67 %	
			1,500.00	1,120.00	-380.00	1,500.00	0.00	2,500.00	1,000.00	
90	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
91	WORK ACCESS ROAD									
		L.S.			-28.51 %		-36.17 %		-36.17 %	
			23,500.00	16,800.00	-6,700.00	15,000.00	-8,500.00	15,000.00	-8,500.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/02/2013

*** BID CHECK REPORT ***

TIME: 13:50

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 QUIGG BROS., INC. MJ HUGHES CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
 819 W STATE ST 1717 NW ELEVEN MILE AVE 1525 E. MARINE VIEW DRIVE
 98520-5934
 ABERDEEN WA 985200281 GRESHAM OR 970303541 EVERETT WA 982011927
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
92	RAILROAD CROSSING	L.S.		22.00 %		0.00 %		60.00 %	
			5,000.00	1,100.00	5,000.00	0.00	8,000.00	3,000.00	
93	FORCE ACCOUNT - POTHOLING	EST.		0.00 %		0.00 %		0.00 %	
			25,000.00	25,000.00	25,000.00		25,000.00		
CONTRACT TOTAL			<u>\$3,201,760.54</u>	<u>1.10%</u>	<u>\$3,648,559.00</u>	<u>13.95%</u>	<u>\$3,731,435.50</u>	<u>16.54%</u>	
BASE TOTAL			<u>\$3,201,760.54</u>	<u>1.10%</u>	<u>\$3,648,559.00</u>	<u>13.95%</u>	<u>\$3,731,435.50</u>	<u>16.54%</u>	

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 6TH BIDDER -----	----- 4TH BIDDER -----	----- 5TH BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.	237,000.00	402,000.00	69.62 %	350,000.00	113,000.00	47.68 %	400,000.00	68.78 %
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/437	L.S.	40,000.00	75,000.00	87.50 %	300,000.00	260,000.00	650.00 %	300,000.00	650.00 %
3	REMOVING CONC. BARRIER 125.0000	L.F.	12.0000	9.0000	-25.00 %	9.0000	-25.00 %	10.0000	-16.67 %	1,500.00
4	REMOVING GUARDRAIL 526.0000	L.F.	5.0000	5.0000	0.00 %	4.0000	-20.00 %	5.0000	0.00 %	2,630.00
5	REMOVING GUARDRAIL ANCHOR 3.0000	EACH	250.0000	225.0000	-10.00 %	200.0000	-20.00 %	500.0000	100.00 %	750.00
6	REMOVING TEMPORARY PAVEMENT MARKING 19810.0000	L.F.	0.2700	1.0000	270.37 %	0.7500	177.78 %	1.0000	270.37 %	5,348.70
7	REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.		6,009.00	15,000.00	8,991.00	10,000.00	3,991.00	10,000.00	3,991.00	
8	REMOVING CHAIN LINK FENCE 30.0000	L.F.	4.0000	5.0000	25.00 %	5.0000	25.00 %	10.0000	150.00 %	120.00
STRUCTURE										
9	FURNISHING AND INSTALLING ACCESS DOORS L.S.		80,000.00	170,000.00	90,000.00	225,000.00	145,000.00	200,000.00	120,000.00	
10	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/437 L.S.		4,000.00	3,000.00	-1,000.00	50,000.00	46,000.00	32,000.00	28,000.00	

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 6TH BIDDER -----	----- 4TH BIDDER -----	----- 5TH BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
11	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/445E L.S.				50.00 %			133.33 %	483.33 %
			60,000.00	90,000.00	30,000.00	140,000.00	80,000.00	350,000.00	290,000.00
12	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/445W L.S.				33.33 %			311.11 %	611.11 %
			45,000.00	60,000.00	15,000.00	185,000.00	140,000.00	320,000.00	275,000.00
13	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/445N-N L.S.				20.00 %			233.33 %	-6.67 %
			15,000.00	18,000.00	3,000.00	50,000.00	35,000.00	14,000.00	-1,000.00
14	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/445S-S L.S.				40.00 %			100.00 %	-10.00 %
			10,000.00	14,000.00	4,000.00	20,000.00	10,000.00	9,000.00	-1,000.00
15	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/446S-S L.S.				108.33 %			420.83 %	-45.83 %
			24,000.00	50,000.00	26,000.00	125,000.00	101,000.00	13,000.00	-11,000.00
16	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %	0.00 %
			-2.00	-2.00		-2.00		-2.00	
17	SEISMIC RETROFIT - BRIDGE NO. 5/437 L.S.				116.67 %			54.67 %	50.00 %
			300,000.00	650,000.00	350,000.00	464,000.00	164,000.00	450,000.00	150,000.00
18	SEISMIC RETROFIT - BRIDGE NO. 5/445S-S L.S.				233.33 %			0.00 %	200.00 %
			15,000.00	50,000.00	35,000.00	15,000.00	0.00	45,000.00	30,000.00
19	COLUMN JACKETING - BRIDGE NO. 5/437 L.S.				32.94 %			3.53 %	-57.65 %
			425,000.00	565,000.00	140,000.00	440,000.00	15,000.00	180,000.00	-245,000.00
20	COLUMN JACKETING - BRIDGE NO. 5/445E L.S.				-3.23 %			-32.90 %	-70.97 %
			310,000.00	300,000.00	-10,000.00	208,000.00	-102,000.00	90,000.00	-220,000.00
21	COLUMN JACKETING - BRIDGE NO. 5/445W L.S.				-14.29 %			-30.61 %	-69.39 %
			245,000.00	210,000.00	-35,000.00	170,000.00	-75,000.00	75,000.00	-170,000.00

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 6TH BIDDER -----	----- 4TH BIDDER -----	----- 5TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
22	COLUMN JACKETING - BRIDGE NO. 5/445N-N L.S.		118,000.00	100,000.00	-15.25 % -18,000.00	95,000.00	-23,000.00	-19.49 % -58,000.00	-49.15 %
23	COLUMN JACKETING - BRIDGE NO. 5/445S-S L.S.		66,000.00	70,000.00	6.06 % 4,000.00	50,000.00	-16,000.00	-24.24 % -29,000.00	-43.94 %
24	COLUMN JACKETING - BRIDGE NO. 5/446S-S L.S.		155,000.00	150,000.00	-3.23 % -5,000.00	110,000.00	-45,000.00	-29.03 % -95,000.00	-61.29 %
SURFACING									
25	CRUSHED SURFACING BASE COURSE 20.0000 TON		30.0000 600.00	150.0000 3,000.00	400.00 % 2,400.00	40.0000 800.00	33.33 % 200.00	40.0000 800.00	33.33 % 200.00
LIQUID ASPHALT									
26	ANTI-STRIPPING ADDITIVE EST.		20.00	20.00	0.00 %	20.00	20.00	0.00 %	0.00 %
27	ASPHALT FOR FOG SEAL 1.5000 TON		1,200.0000 1,800.00	750.0000 1,125.00	-37.50 % -675.00	600.0000 900.00	-50.00 % -900.00	800.0000 1,200.00	-33.33 % -600.00
BITUMINOUS SURFACE TREATMENT									
28	ADDITIONAL BROOMING 6.0000 HR		200.0000 1,200.00	125.0000 750.00	-37.50 % -450.00	125.0000 750.00	-37.50 % -450.00	120.0000 720.00	-40.00 % -480.00

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 6TH BIDDER -----	----- 4TH BIDDER -----	----- 5TH BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT													
29	PLANING BITUMINOUS PAVEMENT												
	40.0000	S.Y.	15.0000	50.0000	233.33 %	20.0000	33.33 %	25.0000	66.67 %				
			600.00	2,000.00	1,400.00	800.00	200.00	1,000.00	400.00				
30	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22												
	20.0000	TON	200.0000	225.0000	12.50 %	250.0000	25.00 %	300.0000	50.00 %				
			4,000.00	4,500.00	500.00	5,000.00	1,000.00	6,000.00	2,000.00				
31	JOB MIX COMPLIANCE PRICE ADJUSTMENT												
		CALC			0.00 %		0.00 %		0.00 %				
			-2.00	-2.00		-2.00		-2.00					
EROSION CONTROL AND ROADSIDE PLANTING													
32	ESC LEAD												
	40.0000	DAY	140.0000	150.0000	7.14 %	50.0000	-64.29 %	10.0000	-92.86 %				
			5,600.00	6,000.00	400.00	2,000.00	-3,600.00	400.00	-5,200.00				
33	INLET PROTECTION												
	27.0000	EACH	100.0000	76.0000	-24.00 %	125.0000	25.00 %	100.0000	0.00 %				
			2,700.00	2,052.00	-648.00	3,375.00	675.00	2,700.00	0.00				
34	STABILIZED CONSTRUCTION ENTRANCE												
	620.0000	S.Y.	20.0000	25.0000	25.00 %	20.0000	0.00 %	20.0000	0.00 %				
			12,400.00	15,500.00	3,100.00	12,400.00	0.00	12,400.00	0.00				
35	STREET CLEANING												
	40.0000	HR	150.0000	175.0000	16.67 %	125.0000	-16.67 %	130.0000	-13.33 %				
			6,000.00	7,000.00	1,000.00	5,000.00	-1,000.00	5,200.00	-800.00				
36	SILT FENCE												
	1750.0000	L.F.	5.0000	4.0000	-20.00 %	8.0000	60.00 %	5.0000	0.00 %				
			8,750.00	7,000.00	-1,750.00	14,000.00	5,250.00	8,750.00	0.00				
37	COMPOST SOCK												
	50.0000	L.F.	10.0000	6.0000	-40.00 %	5.0000	-50.00 %	5.0000	-50.00 %				
			500.00	300.00	-200.00	250.00	-250.00	250.00	-250.00				
38	EROSION/WATER POLLUTION CONTROL												
		EST.			0.00 %		0.00 %		0.00 %				
			50,000.00	50,000.00		50,000.00		50,000.00					

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 6TH BIDDER -----	----- 4TH BIDDER -----	----- 5TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
39	SEEDING AND FERTILIZING BY HAND									
	630.0000	S.Y.	4.0000	3.0000	-25.00 %	1.0000	-75.00 %	2.0000	-50.00 %	
			2,520.00	1,890.00	-630.00	630.00	-1,890.00	1,260.00	-1,260.00	
40	HIGH VISIBILITY FENCE									
	100.0000	L.F.	4.0000	2.0000	-50.00 %	4.0000	0.00 %	2.0000	-50.00 %	
			400.00	200.00	-200.00	400.00	0.00	200.00	-200.00	
TRAFFIC										
41	CEMENT CONC. TRAFFIC CURB									
	30.0000	L.F.	40.0000	25.0000	-37.50 %	50.0000	25.00 %	80.0000	100.00 %	
			1,200.00	750.00	-450.00	1,500.00	300.00	2,400.00	1,200.00	
42	BEAM GUARDRAIL TYPE 1									
	88.0000	L.F.	25.0000	34.0000	36.00 %	33.0000	32.00 %	30.0000	20.00 %	
			2,200.00	2,992.00	792.00	2,904.00	704.00	2,640.00	440.00	
43	BEAM GUARDRAIL TYPE 10									
	63.0000	L.F.	35.0000	45.0000	28.57 %	40.0000	14.29 %	80.0000	128.57 %	
			2,205.00	2,835.00	630.00	2,520.00	315.00	5,040.00	2,835.00	
44	BEAM GUARDRAIL TYPE 31									
	300.0000	L.F.	30.0000	35.0000	16.67 %	34.0000	13.33 %	30.0000	0.00 %	
			9,000.00	10,500.00	1,500.00	10,200.00	1,200.00	9,000.00	0.00	
45	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	63.0000	L.F.	55.0000	56.0000	1.82 %	55.0000	0.00 %	80.0000	45.45 %	
			3,465.00	3,528.00	63.00	3,465.00	0.00	5,040.00	1,575.00	
46	BEAM GUARDRAIL ANCHOR TYPE 4									
	2.0000	EACH	950.0000	800.0000	-15.79 %	770.0000	-18.95 %	1,600.0000	68.42 %	
			1,900.00	1,600.00	-300.00	1,540.00	-360.00	3,200.00	1,300.00	
47	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	850.0000	700.0000	-17.65 %	680.0000	-20.00 %	1,600.0000	88.24 %	
			850.00	700.00	-150.00	680.00	-170.00	1,600.00	750.00	
48	PRECAST CONC. BARRIER TYPE 2									
	125.0000	L.F.	42.5000	50.0000	17.65 %	45.0000	5.88 %	60.0000	41.18 %	
			5,312.50	6,250.00	937.50	5,625.00	312.50	7,500.00	2,187.50	

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 6TH BIDDER ----- ----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 MAX J. KUNEY COMPANY MASSANA CONSTRUCTION, INC. CECCANTI, INC.
 120 N RALPH ST 4916 PT FOSDICK DR 4116 BROOKDALE RD E
 99202-4795 PMB#166
 SPOKANE WA 992020008 GIG HARBOR WA 983351713 TACOMA WA 984461613
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100064 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
49	TEMPORARY CONC. BARRIER									
	3876.0000	L.F.	12.1400	10.0000	-17.63 %	9.0000	-25.86 %	10.0000	-17.63 %	
			47,054.64	38,760.00	-8,294.64	34,884.00	-12,170.64	38,760.00	-8,294.64	
50	TEMPORARY IMPACT ATTENUATOR									
	7.0000	EACH	4,500.0000	2,500.0000	-44.44 %	2,445.0000	-45.67 %	2,600.0000	-42.22 %	
			31,500.00	17,500.00	-14,000.00	17,115.00	-14,385.00	18,200.00	-13,300.00	
51	RESETTING IMPACT ATTENUATOR									
	2.0000	EACH	800.0000	1,100.0000	37.50 %	1,045.0000	30.63 %	1,100.0000	37.50 %	
			1,600.00	2,200.00	600.00	2,090.00	490.00	2,200.00	600.00	
52	TRANSPORTABLE ATTENUATOR(S)									
	2.0000	EACH	6,500.0000	4,200.0000	-35.38 %	20,000.0000	207.69 %	15,800.0000	143.08 %	
			13,000.00	8,400.00	-4,600.00	40,000.00	27,000.00	31,600.00	18,600.00	
53	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	420.0000	HR	40.0000	55.0000	37.50 %	70.0000	75.00 %	72.0000	80.00 %	
			16,800.00	23,100.00	6,300.00	29,400.00	12,600.00	30,240.00	13,440.00	
54	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			3,700.00	3,700.00		3,700.00		3,700.00		
55	FLEXIBLE GUIDE POST									
	9.0000	EACH	40.0000	35.0000	-12.50 %	32.0000	-20.00 %	33.0000	-17.50 %	
			360.00	315.00	-45.00	288.00	-72.00	297.00	-63.00	
56	BARRIER DELINEATOR									
	5.0000	EACH	15.0000	13.0000	-13.33 %	12.0000	-20.00 %	13.0000	-13.33 %	
			75.00	65.00	-10.00	60.00	-15.00	65.00	-10.00	
57	PAINT LINE									
	7040.0000	L.F.	0.4500	0.7500	66.67 %	0.5000	11.11 %	1.0000	122.22 %	
			3,168.00	5,280.00	2,112.00	3,520.00	352.00	7,040.00	3,872.00	
58	PAINTED WIDE LANE LINE									
	80.0000	L.F.	0.8000	6.0000	650.00 %	5.0000	525.00 %	5.0000	525.00 %	
			64.00	480.00	416.00	400.00	336.00	400.00	336.00	
59	PLASTIC WIDE LANE LINE									
	160.0000	L.F.	5.0000	13.0000	160.00 %	11.0000	120.00 %	11.0000	120.00 %	
			800.00	2,080.00	1,280.00	1,760.00	960.00	1,760.00	960.00	

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 6TH BIDDER -----	----- 4TH BIDDER -----	----- 5TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
60	PLASTIC STOP LINE									
	46.0000	L.F.	16.0000	22.0000	37.50 %	19.0000	18.75 %	20.0000	25.00 %	
			736.00	1,012.00	276.00	874.00	138.00	920.00	184.00	
61	PLASTIC TRAFFIC ARROW									
	1.0000	EACH	225.0000	400.0000	77.78 %	375.0000	66.67 %	400.0000	77.78 %	
			225.00	400.00	175.00	375.00	150.00	400.00	175.00	
62	PLASTIC TRAFFIC LETTER									
	4.0000	EACH	85.0000	225.0000	164.71 %	200.0000	135.29 %	200.0000	135.29 %	
			340.00	900.00	560.00	800.00	460.00	800.00	460.00	
63	RAISED PAVEMENT MARKER TYPE 1									
	20.4000	HUND	350.0000	400.0000	14.29 %	350.0000	0.00 %	370.0000	5.71 %	
			7,140.00	8,160.00	1,020.00	7,140.00	0.00	7,548.00	408.00	
64	RAISED PAVEMENT MARKER TYPE 2									
	5.2000	HUND	375.0000	700.0000	86.67 %	650.0000	73.33 %	690.0000	84.00 %	
			1,950.00	3,640.00	1,690.00	3,380.00	1,430.00	3,588.00	1,638.00	
65	TEMPORARY PAVEMENT MARKING									
	19810.0000	L.F.	1.0700	2.5000	133.64 %	2.1000	96.26 %	2.0000	86.92 %	
			21,196.70	49,525.00	28,328.30	41,601.00	20,404.30	39,620.00	18,423.30	
66	TEMPORARY FLEXIBLE RAISED PAVEMENT ARROW									
	4.0000	EACH	27.0000	200.0000	640.74 %	185.0000	585.19 %	200.0000	640.74 %	
			108.00	800.00	692.00	740.00	632.00	800.00	692.00	
67	SIGN COVERING									
	80.0000	S.F.	10.0000	10.0000	0.00 %	15.0000	50.00 %	16.0000	60.00 %	
			800.00	800.00	0.00	1,200.00	400.00	1,280.00	480.00	
68	ILLUMINATION SYSTEM									
		L.S.			48.51 %		30.45 %		518.81 %	
			20,200.00	30,000.00	9,800.00	26,350.00	6,150.00	125,000.00	104,800.00	
69	SEQUENTIAL ARROW SIGN									
	3450.0000	HR	4.0000	2.5000	-37.50 %	5.0000	25.00 %	4.0000	0.00 %	
			13,800.00	8,625.00	-5,175.00	17,250.00	3,450.00	13,800.00	0.00	
70	PORTABLE CHANGEABLE MESSAGE SIGN									
	1370.0000	HR	5.0000	6.5000	30.00 %	15.0000	200.00 %	10.0000	100.00 %	
			6,850.00	8,905.00	2,055.00	20,550.00	13,700.00	13,700.00	6,850.00	

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 6TH BIDDER -----	----- 4TH BIDDER -----	----- 5TH BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
71	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-48.35 %		478.51 %	3.31 %	
			48,400.00	25,000.00	-23,400.00	280,000.00	231,600.00	50,000.00	1,600.00
72	FLAGGERS AND SPOTTERS								
	3264.0000	HR	50.0000	55.0000	10.00 %	0.0100	-99.98 %	50.0000	0.00 %
			163,200.00	179,520.00	16,320.00	32.64	-163,167.36	163,200.00	0.00
73	OTHER TRAFFIC CONTROL LABOR								
	5509.0000	HR	50.0000	45.0000	-10.00 %	0.0100	-99.98 %	55.0000	10.00 %
			275,450.00	247,905.00	-27,545.00	55.09	-275,394.91	302,995.00	27,545.00
74	TRAFFIC CONTROL SUPERVISOR	L.S.			-42.49 %		-53.99 %	27.67 %	
			86,940.00	50,000.00	-36,940.00	40,000.00	-46,940.00	111,000.00	24,060.00
75	CONSTRUCTION SIGNS CLASS A								
	962.0000	S.F.	20.0000	20.0000	0.00 %	25.0000	25.00 %	16.0000	-20.00 %
			19,240.00	19,240.00	0.00	24,050.00	4,810.00	15,392.00	-3,848.00
76	PEDESTRIAN TRAFFIC CONTROL	L.S.			-69.31 %		-69.31 %	-81.07 %	
			19,550.00	6,000.00	-13,550.00	6,000.00	-13,550.00	3,700.00	-15,850.00
OTHER ITEMS									
77	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %		100.00 %	0.00 %	
			10,000.00	10,000.00	0.00	20,000.00	10,000.00	10,000.00	0.00
78	CURE BOX	L.S.			25.00 %		200.00 %	-10.00 %	
			2,000.00	2,500.00	500.00	6,000.00	4,000.00	1,800.00	-200.00
79	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	4.0000	EACH	225.0000	260.0000	15.56 %	250.0000	11.11 %	250.0000	11.11 %
			900.00	1,040.00	140.00	1,000.00	100.00	1,000.00	100.00
80	GLARE SCREEN TYPE 2	L.F.			-60.00 %		-64.44 %	77.78 %	
	30.0000		45.0000	18.0000	-60.00 %	16.0000	-64.44 %	80.0000	77.78 %
			1,350.00	540.00	-810.00	480.00	-870.00	2,400.00	1,050.00

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 6TH BIDDER -----	----- 4TH BIDDER -----	----- 5TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
81	ACCESS CONTROL GATE 2.0000	EACH	2,000.0000 4,000.00	1,500.0000 3,000.00	-25.00 % -1,000.00	1,100.0000 2,200.00	-45.00 % -1,800.00	1,750.0000 3,500.00	-12.50 % -500.00
82	TRAINING 600.0000	HR	5.0000 3,000.00	25.0000 15,000.00	400.00 % 12,000.00	10.0000 6,000.00	100.00 % 3,000.00	1.0000 600.00	-80.00 % -2,400.00
83	ROADSIDE CLEANUP EST.		20,000.00	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %
84	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
85	MINOR CHANGE CALC		-9.00	-9.00	0.00 %	-9.00	0.00 %	-9.00	0.00 %
86	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC		-9.00	-9.00	0.00 %	-9.00	0.00 %	-9.00	0.00 %
87	SPCC PLAN L.S.		1,500.00	2,500.00	66.67 %	1,000.00	-33.33 %	500.00	-66.67 %
88	NO TRESPASSING SIGN 8.0000	EACH	150.0000 1,200.00	100.0000 800.00	-33.33 % -400.00	150.0000 1,200.00	0.00 % 0.00	500.0000 4,000.00	233.33 % 2,800.00
89	HEALTH AND SAFETY PLAN L.S.		1,500.00	7,500.00	400.00 %	2,000.00	33.33 %	500.00	-66.67 %
90	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
91	WORK ACCESS ROAD L.S.		23,500.00	35,000.00	48.94 %	25,000.00	6.38 %	27,000.00	14.89 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 04/02/2013
TIME: 13:50

PS&E JOB NO : 12C518 REVISION NO :
CONTRACT NO : 008460 REGION NO : 3
VERSION NO : 3 WORK ORDER# : XL4232
HWY : SR 005
TITLE : I-5
M ST AND I-705 OVERCROSSINGS
SEISMIC RETROFIT
12C518
PROJECT : , BH-0053(966), IM-0053(966)
COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
AWARDED ON : May 9 2013

----- 6TH BIDDER -----	----- 4TH BIDDER -----	----- 5TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	MASSANA CONSTRUCTION, INC. 4916 PT FOSDICK DR PMB#166 GIG HARBOR WA 983351713 CONTRACTOR NUMBER : 100064	CECCANTI, INC. 4116 BROOKDALE RD E TACOMA WA 984461613 CONTRACTOR NUMBER : 100420

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
92	RAILROAD CROSSING	L.S.	5,000.00	68.00 %	8,400.00	20.00 %	11,000.00	120.00 %	
93	FORCE ACCOUNT - POTHOLING	EST.	25,000.00	0.00 %	25,000.00	0.00 %	25,000.00	0.00 %	
CONTRACT TOTAL			<u>\$3,201,760.54</u>	25.88%	<u>\$4,030,457.00</u>	21.19%	<u>\$3,903,098.00</u>	21.90%	
						4TH BIDDER REJECTED	5TH BIDDER REJECTED		
BASE TOTAL			<u>\$3,201,760.54</u>	25.88%	<u>\$4,030,457.00</u>	21.19%	<u>\$3,903,098.00</u>	21.90%	
						4TH BIDDER REJECTED	5TH BIDDER REJECTED		

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
	CASCADE BRIDGE LLC	MOWAT CONSTRUCTION COMPANY	C.A. CAREY CORPORATION
	14215 NW 3RD COURT	20210 142ND AVE NE	537 NW LOCUST ST
		98072-4477	98027-2412
	VANCOUVER WA 986855760	WOODINVILLE WA 980721330	ISSAQUAH WA 980271006
	CONTRACTOR NUMBER : 100412	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	237,000.00	87.34 %	444,000.00	207,000.00	486,000.00	249,000.00	430,000.00	193,000.00
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/437	L.S.	40,000.00	287.50 %	155,000.00	115,000.00	250,000.00	210,000.00	100,000.00	60,000.00
3	REMOVING CONC. BARRIER	L.F.	12.0000	-25.00 %	9.0000	-25.00 %	12.0000	0.00 %	10.0000	-16.67 %
	125.0000	L.F.	1,500.00	-375.00 %	1,125.00	-375.00 %	1,500.00	0.00 %	1,250.00	-250.00 %
4	REMOVING GUARDRAIL	L.F.	5.0000	-15.00 %	4.2500	-15.00 %	4.1500	-17.00 %	5.0000	0.00 %
	526.0000	L.F.	2,630.00	-394.50 %	2,235.50	-394.50 %	2,182.90	-447.10 %	2,630.00	0.00 %
5	REMOVING GUARDRAIL ANCHOR	EACH	250.0000	-10.00 %	225.0000	-10.00 %	200.0000	-20.00 %	240.0000	-4.00 %
	3.0000	EACH	750.00	-75.00 %	675.00	-75.00 %	600.00	-150.00 %	720.00	-30.00 %
6	REMOVING TEMPORARY PAVEMENT MARKING	L.F.	0.2700	196.30 %	0.8000	196.30 %	0.7500	177.78 %	1.0000	270.37 %
	19810.0000	L.F.	5,348.70	10,499.30 %	15,848.00	10,499.30 %	14,857.50	9,508.80 %	19,810.00	14,461.30 %
7	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	6,009.00	66.42 %	10,000.00	3,991.00 %	9,500.00	58.10 %	11,500.00	91.38 %
8	REMOVING CHAIN LINK FENCE	L.F.	4.0000	25.00 %	5.0000	25.00 %	4.8000	20.00 %	10.0000	150.00 %
	30.0000	L.F.	120.00	30.00 %	150.00	30.00 %	144.00	24.00 %	300.00	180.00 %
STRUCTURE										
9	FURNISHING AND INSTALLING ACCESS DOORS	L.S.	80,000.00	131.25 %	185,000.00	105,000.00 %	200,000.00	150.00 %	220,000.00	175.00 %
10	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/437	L.S.	4,000.00	1,150.00 %	50,000.00	46,000.00 %	5,000.00	25.00 %	20,000.00	400.00 %

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
11	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/445E	L.S.			575.00 %			483.33 %			775.00 %		
			60,000.00	405,000.00	345,000.00	350,000.00	290,000.00	525,000.00	465,000.00				
12	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/445W	L.S.			644.44 %			455.56 %			744.44 %		
			45,000.00	335,000.00	290,000.00	250,000.00	205,000.00	380,000.00	335,000.00				
13	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/445N-N	L.S.			266.67 %			-66.67 %			-33.33 %		
			15,000.00	55,000.00	40,000.00	5,000.00	-10,000.00	10,000.00	-5,000.00				
14	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/445S-S	L.S.			300.00 %			-50.00 %			0.00 %		
			10,000.00	40,000.00	30,000.00	5,000.00	-5,000.00	10,000.00	0.00				
15	SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. 5/446S-S	L.S.			733.33 %			-79.17 %			1,150.00 %		
			24,000.00	200,000.00	176,000.00	5,000.00	-19,000.00	300,000.00	276,000.00				
16	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %			0.00 %			0.00 %		
			-2.00	-2.00		-2.00		-2.00					
17	SEISMIC RETROFIT - BRIDGE NO. 5/437	L.S.			51.67 %			66.67 %			56.67 %		
			300,000.00	455,000.00	155,000.00	500,000.00	200,000.00	470,000.00	170,000.00				
18	SEISMIC RETROFIT - BRIDGE NO. 5/445S-S	L.S.			0.00 %			33.33 %			36.67 %		
			15,000.00	15,000.00	0.00	20,000.00	5,000.00	20,500.00	5,500.00				
19	COLUMN JACKETING - BRIDGE NO. 5/437	L.S.			3.53 %			0.00 %			0.00 %		
			425,000.00	440,000.00	15,000.00	425,000.00	0.00	425,000.00	0.00				
20	COLUMN JACKETING - BRIDGE NO. 5/445E	L.S.			-35.48 %			-11.29 %			-8.39 %		
			310,000.00	200,000.00	-110,000.00	275,000.00	-35,000.00	284,000.00	-26,000.00				
21	COLUMN JACKETING - BRIDGE NO. 5/445W	L.S.			-40.82 %			-8.16 %			-14.29 %		
			245,000.00	145,000.00	-100,000.00	225,000.00	-20,000.00	210,000.00	-35,000.00				

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
STRUCTURE									
22	COLUMN JACKETING - BRIDGE NO. 5/445N-N	L.S.			-23.73 %			48.31 %	-21.02 %
			118,000.00	90,000.00	-28,000.00	175,000.00	57,000.00	93,200.00	-24,800.00
23	COLUMN JACKETING - BRIDGE NO. 5/445S-S	L.S.			-24.24 %			89.39 %	0.00 %
			66,000.00	50,000.00	-16,000.00	125,000.00	59,000.00	66,000.00	0.00
24	COLUMN JACKETING - BRIDGE NO. 5/446S-S	L.S.			-19.35 %			77.42 %	-12.90 %
			155,000.00	125,000.00	-30,000.00	275,000.00	120,000.00	135,000.00	-20,000.00
SURFACING									
25	CRUSHED SURFACING BASE COURSE								
	20.0000	TON	30.0000	150.0000	400.00 %	110.0000	266.67 %	105.0000	250.00 %
			600.00	3,000.00	2,400.00	2,200.00	1,600.00	2,100.00	1,500.00
LIQUID ASPHALT									
26	ANTI-STRIPPING ADDITIVE	EST.			0.00 %			0.00 %	0.00 %
			20.00	20.00		20.00		20.00	
27	ASPHALT FOR FOG SEAL								
	1.5000	TON	1,200.0000	1,600.0000	33.33 %	500.0000	-58.33 %	1,800.0000	50.00 %
			1,800.00	2,400.00	600.00	750.00	-1,050.00	2,700.00	900.00
BITUMINOUS SURFACE TREATMENT									
28	ADDITIONAL BROOMING								
	6.0000	HR	200.0000	250.0000	25.00 %	125.0000	-37.50 %	180.0000	-10.00 %
			1,200.00	1,500.00	300.00	750.00	-450.00	1,080.00	-120.00

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

	7TH BIDDER	8TH BIDDER	9TH BIDDER
CASCADE BRIDGE LLC	MOWAT CONSTRUCTION COMPANY	C.A. CAREY CORPORATION	
14215 NW 3RD COURT	20210 142ND AVE NE	537 NW LOCUST ST	
	98072-4477	98027-2412	
VANCOUVER WA 986855760	WOODINVILLE WA 980721330	ISSAQUAH WA 980271006	
CONTRACTOR NUMBER : 100412	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING										
39	SEEDING AND FERTILIZING BY HAND									
	630.0000	S.Y.	4.0000	5.0000	25.00 %	1.4200	-64.50 %	3.0000	-25.00 %	
			2,520.00	3,150.00	630.00	894.60	-1,625.40	1,890.00	-630.00	
40	HIGH VISIBILITY FENCE									
	100.0000	L.F.	4.0000	5.0000	25.00 %	2.9000	-27.50 %	3.0000	-25.00 %	
			400.00	500.00	100.00	290.00	-110.00	300.00	-100.00	
TRAFFIC										
41	CEMENT CONC. TRAFFIC CURB									
	30.0000	L.F.	40.0000	30.0000	-25.00 %	65.0000	62.50 %	120.0000	200.00 %	
			1,200.00	900.00	-300.00	1,950.00	750.00	3,600.00	2,400.00	
42	BEAM GUARDRAIL TYPE 1									
	88.0000	L.F.	25.0000	33.5000	34.00 %	32.6500	30.60 %	40.0000	60.00 %	
			2,200.00	2,948.00	748.00	2,873.20	673.20	3,520.00	1,320.00	
43	BEAM GUARDRAIL TYPE 10									
	63.0000	L.F.	35.0000	41.5000	18.57 %	40.4000	15.43 %	48.0000	37.14 %	
			2,205.00	2,614.50	409.50	2,545.20	340.20	3,024.00	819.00	
44	BEAM GUARDRAIL TYPE 31									
	300.0000	L.F.	30.0000	34.5000	15.00 %	33.8500	12.83 %	40.0000	33.33 %	
			9,000.00	10,350.00	1,350.00	10,155.00	1,155.00	12,000.00	3,000.00	
45	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	63.0000	L.F.	55.0000	56.0000	1.82 %	54.8000	-0.36 %	65.0000	18.18 %	
			3,465.00	3,528.00	63.00	3,452.40	-12.60	4,095.00	630.00	
46	BEAM GUARDRAIL ANCHOR TYPE 4									
	2.0000	EACH	950.0000	800.0000	-15.79 %	770.0000	-18.95 %	925.0000	-2.63 %	
			1,900.00	1,600.00	-300.00	1,540.00	-360.00	1,850.00	-50.00	
47	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	850.0000	700.0000	-17.65 %	680.0000	-20.00 %	820.0000	-3.53 %	
			850.00	700.00	-150.00	680.00	-170.00	820.00	-30.00	
48	PRECAST CONC. BARRIER TYPE 2									
	125.0000	L.F.	42.5000	45.0000	5.88 %	60.0000	41.18 %	54.0000	27.06 %	
			5,312.50	5,625.00	312.50	7,500.00	2,187.50	6,750.00	1,437.50	

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CASCADE BRIDGE LLC	MOWAT CONSTRUCTION COMPANY	C.A. CAREY CORPORATION	
14215 NW 3RD COURT	20210 142ND AVE NE	537 NW LOCUST ST	
	98072-4477	98027-2412	
VANCOUVER WA 986855760	WOODINVILLE WA 980721330	ISSAQUAH WA 980271006	
CONTRACTOR NUMBER : 100412	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
49	TEMPORARY CONC. BARRIER								
	3876.0000	L.F.	12.1400	9.0000	-25.86 %	7.0000	-42.34 %	11.0000	-9.39 %
			47,054.64	34,884.00	-12,170.64	27,132.00	-19,922.64	42,636.00	-4,418.64
50	TEMPORARY IMPACT ATTENUATOR								
	7.0000	EACH	4,500.0000	2,450.0000	-45.56 %	500.0000	-88.89 %	3,000.0000	-33.33 %
			31,500.00	17,150.00	-14,350.00	3,500.00	-28,000.00	21,000.00	-10,500.00
51	RESETTING IMPACT ATTENUATOR								
	2.0000	EACH	800.0000	1,100.0000	37.50 %	500.0000	-37.50 %	1,250.0000	56.25 %
			1,600.00	2,200.00	600.00	1,000.00	-600.00	2,500.00	900.00
52	TRANSPORTABLE ATTENUATOR(S)								
	2.0000	EACH	6,500.0000	10,000.0000	53.85 %	1,000.0000	-84.62 %	10,500.0000	61.54 %
			13,000.00	20,000.00	7,000.00	2,000.00	-11,000.00	21,000.00	8,000.00
53	OPERATION OF TRANSPORTABLE ATTENUATOR(S)								
	420.0000	HR	40.0000	48.0000	20.00 %	60.0000	50.00 %	60.0000	50.00 %
			16,800.00	20,160.00	3,360.00	25,200.00	8,400.00	25,200.00	8,400.00
54	REPAIR TRANSPORTABLE ATTENUATOR(S)								
		EST.			0.00 %		0.00 %		0.00 %
			3,700.00	3,700.00		3,700.00		3,700.00	
55	FLEXIBLE GUIDE POST								
	9.0000	EACH	40.0000	33.0000	-17.50 %	31.4500	-21.38 %	40.0000	0.00 %
			360.00	297.00	-63.00	283.05	-76.95	360.00	0.00
56	BARRIER DELINEATOR								
	5.0000	EACH	15.0000	14.0000	-6.67 %	12.1000	-19.33 %	15.0000	0.00 %
			75.00	70.00	-5.00	60.50	-14.50	75.00	0.00
57	PAINT LINE								
	7040.0000	L.F.	0.4500	0.5000	11.11 %	0.5000	11.11 %	0.6000	33.33 %
			3,168.00	3,520.00	352.00	3,520.00	352.00	4,224.00	1,056.00
58	PAINTED WIDE LANE LINE								
	80.0000	L.F.	0.8000	5.1000	537.50 %	5.0000	525.00 %	6.0000	650.00 %
			64.00	408.00	344.00	400.00	336.00	480.00	416.00
59	PLASTIC WIDE LANE LINE								
	160.0000	L.F.	5.0000	11.2500	125.00 %	11.0000	120.00 %	13.0000	160.00 %
			800.00	1,800.00	1,000.00	1,760.00	960.00	2,080.00	1,280.00

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

	7TH BIDDER	8TH BIDDER	9TH BIDDER
CASCADE BRIDGE LLC	MOWAT CONSTRUCTION COMPANY	C.A. CAREY CORPORATION	
14215 NW 3RD COURT	20210 142ND AVE NE	537 NW LOCUST ST	
	98072-4477	98027-2412	
VANCOUVER WA 986855760	WOODINVILLE WA 980721330	ISSAQUAH WA 980271006	
CONTRACTOR NUMBER : 100412	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
60	PLASTIC STOP LINE	L.F.	16.0000	20.0000	25.00 %	19.0000	18.75 %	23.0000	43.75 %
	46.0000		736.00	920.00	184.00	874.00	138.00	1,058.00	322.00
61	PLASTIC TRAFFIC ARROW	EACH	225.0000	400.0000	77.78 %	375.0000	66.67 %	450.0000	100.00 %
	1.0000		225.00	400.00	175.00	375.00	150.00	450.00	225.00
62	PLASTIC TRAFFIC LETTER	EACH	85.0000	205.0000	141.18 %	200.0000	135.29 %	240.0000	182.35 %
	4.0000		340.00	820.00	480.00	800.00	460.00	960.00	620.00
63	RAISED PAVEMENT MARKER TYPE 1	HUND	350.0000	355.0000	1.43 %	350.0000	0.00 %	420.0000	20.00 %
	20.4000		7,140.00	7,242.00	102.00	7,140.00	0.00	8,568.00	1,428.00
64	RAISED PAVEMENT MARKER TYPE 2	HUND	375.0000	675.0000	80.00 %	650.0000	73.33 %	780.0000	108.00 %
	5.2000		1,950.00	3,510.00	1,560.00	3,380.00	1,430.00	4,056.00	2,106.00
65	TEMPORARY PAVEMENT MARKING	L.F.	1.0700	2.1500	100.93 %	2.1000	96.26 %	3.0000	180.37 %
	19810.0000		21,196.70	42,591.50	21,394.80	41,601.00	20,404.30	59,430.00	38,233.30
66	TEMPORARY FLEXIBLE RAISED PAVEMENT ARROW	EACH	27.0000	190.0000	603.70 %	185.0000	585.19 %	225.0000	733.33 %
	4.0000		108.00	760.00	652.00	740.00	632.00	900.00	792.00
67	SIGN COVERING	S.F.	10.0000	10.0000	0.00 %	35.0000	250.00 %	20.0000	100.00 %
	80.0000		800.00	800.00	0.00	2,800.00	2,000.00	1,600.00	800.00
68	ILLUMINATION SYSTEM	L.S.			48.51 %		31.73 %		58.42 %
			20,200.00	30,000.00	9,800.00	26,609.71	6,409.71	32,000.00	11,800.00
69	SEQUENTIAL ARROW SIGN	HR	4.0000	1.0000	-75.00 %	8.0000	100.00 %	5.0000	25.00 %
	3450.0000		13,800.00	3,450.00	-10,350.00	27,600.00	13,800.00	17,250.00	3,450.00
70	PORTABLE CHANGEABLE MESSAGE SIGN	HR	5.0000	3.0000	-40.00 %	40.0000	700.00 %	22.0000	340.00 %
	1370.0000		6,850.00	4,110.00	-2,740.00	54,800.00	47,950.00	30,140.00	23,290.00

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

	7TH BIDDER	8TH BIDDER	9TH BIDDER
CASCADE BRIDGE LLC	MOWAT CONSTRUCTION COMPANY	C.A. CAREY CORPORATION	
14215 NW 3RD COURT	20210 142ND AVE NE	537 NW LOCUST ST	
	98072-4477	98027-2412	
VANCOUVER WA 986855760	WOODINVILLE WA 980721330	ISSAQUAH WA 980271006	
CONTRACTOR NUMBER : 100412	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
71	OTHER TEMPORARY TRAFFIC CONTROL	L.S.		85.95 %		89.88 %		7.44 %		
			48,400.00		90,000.00		41,600.00		91,900.00	
72	FLAGGERS AND SPOTTERS									
	3264.0000	HR	50.0000	0.00 %	50.0000	6.00 %	53.0000	10.00 %	55.0000	163,200.00
			163,200.00	0.00	163,200.00	9,792.00	172,992.00	179,520.00	16,320.00	
73	OTHER TRAFFIC CONTROL LABOR									
	5509.0000	HR	50.0000	0.00 %	50.0000	20.00 %	60.0000	24.00 %	62.0000	275,450.00
			275,450.00	0.00	275,450.00	55,090.00	330,540.00	341,558.00	66,108.00	
74	TRAFFIC CONTROL SUPERVISOR	L.S.		-48.24 %		26.52 %		9.27 %		
			86,940.00		45,000.00		110,000.00		95,000.00	8,060.00
75	CONSTRUCTION SIGNS CLASS A									
	962.0000	S.F.	20.0000	0.00 %	20.0000	25.00 %	25.0000	25.00 %	25.0000	19,240.00
			19,240.00	0.00	19,240.00	4,810.00	24,050.00	24,050.00	4,810.00	
76	PEDESTRIAN TRAFFIC CONTROL	L.S.		-87.21 %		-82.10 %		-23.27 %		
			19,550.00		2,500.00		3,500.00		15,000.00	-4,550.00
OTHER ITEMS										
77	TYPE B PROGRESS SCHEDULE	L.S.		0.00 %		0.00 %		0.00 %		
			10,000.00	0.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00
78	CURE BOX	L.S.		400.00 %		0.00 %		-55.00 %		
			2,000.00		10,000.00		2,000.00		900.00	-1,100.00
79	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	4.0000	EACH	225.0000	15.56 %	260.0000	13.44 %	255.2500	37.78 %	310.0000	900.00
			900.00	140.00	1,040.00	121.00	1,021.00	1,240.00	340.00	
80	GLARE SCREEN TYPE 2	L.F.		-28.89 %		-63.87 %		-55.56 %		
	30.0000		45.0000		32.0000		16.2600		20.0000	1,350.00
			1,350.00	-390.00	960.00	-862.20	487.80	600.00	-750.00	

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
81	ACCESS CONTROL GATE 2.0000	EACH	2,000.0000 4,000.00	1,200.0000 2,400.00	-40.00 % -1,600.00	1,106.1700 2,212.34	-44.69 % -1,787.66	1,300.0000 2,600.00	-35.00 % -1,400.00
82	TRAINING 600.0000	HR	5.0000 3,000.00	2.0000 1,200.00	-60.00 % -1,800.00	1.0000 600.00	-80.00 % -2,400.00	3.0000 1,800.00	-40.00 % -1,200.00
83	ROADSIDE CLEANUP EST.		20,000.00	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %
84	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
85	MINOR CHANGE CALC		-9.00	-9.00	0.00 %	-9.00	0.00 %	-9.00	0.00 %
86	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC		-9.00	-9.00	0.00 %	-9.00	0.00 %	-9.00	0.00 %
87	SPCC PLAN L.S.		1,500.00	100.00	-93.33 %	500.00	-66.67 %	1,000.00	-33.33 %
88	NO TRESPASSING SIGN 8.0000	EACH	150.0000 1,200.00	100.0000 800.00	-33.33 % -400.00	100.0000 800.00	-33.33 % -400.00	200.0000 1,600.00	33.33 % 400.00
89	HEALTH AND SAFETY PLAN L.S.		1,500.00	5,000.00	233.33 %	10,000.00	566.67 %	4,000.00	166.67 %
90	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
91	WORK ACCESS ROAD L.S.		23,500.00	20,000.00	-14.89 %	50,000.00	112.77 %	26,000.00	10.64 %

PS&E JOB NO : 12C518 REVISION NO :
 CONTRACT NO : 008460 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4232
 HWY : SR 005
 TITLE : I-5
 M ST AND I-705 OVERCROSSINGS
 SEISMIC RETROFIT
 12C518
 PROJECT : , BH-0053(966), IM-0053(966)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 1 2013
 AWARDED ON : May 9 2013

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072-4477 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	C.A. CAREY CORPORATION 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
92	RAILROAD CROSSING	L.S.	5,000.00	140.00 %	12,000.00	7,000.00	25,000.00	400.00 %	6,000.00	20.00 %
93	FORCE ACCOUNT - POTHOLING	EST.	25,000.00	0.00 %	25,000.00	25,000.00	25,000.00	0.00 %	25,000.00	0.00 %
CONTRACT TOTAL			<u>\$3,201,760.54</u>	<u>39.66%</u>	<u>\$4,471,534.50</u>	<u>7,000.00</u>	<u>\$4,860,118.00</u>	<u>51.80%</u>	<u>\$4,968,577.00</u>	<u>55.18%</u>

NOTE : ALL BIDS REJECTED.

BASE TOTAL	<u>\$3,201,760.54</u>	<u>\$4,471,534.50</u>	<u>39.66%</u>	<u>\$4,860,118.00</u>	<u>51.80%</u>	<u>\$4,968,577.00</u>	<u>55.18%</u>
------------	-----------------------	-----------------------	---------------	-----------------------	---------------	-----------------------	---------------

NOTE : ALL BIDS REJECTED