

PS&E JOB NO : 12C524 REVISION NO :
 CONTRACT NO : 008390 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4245
 HWY : SR 016
 TITLE : SR 16
 S OF BURNHAM DR TO SR 302
 SAFETY IMPROVEMENTS
 12C524
 PROJECT : HSLP-0016(026)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Nov 28 2012
 AWARDED ON : Dec 3 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 PETERSEN BROTHERS, INC. FRANK GURNEY, INC. DIRT AND AGGREGATE INTERCHANGE
 2008 EAST VALLEY HIGHWAY E 5521 E RAILROAD AVE 20905 NE SANDY BLVD
 99212-0932
 SUMNER WA 983909579 SPOKANE VALLEY WA 992111557 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 328300 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-26.98 %			-28.06 %		30.00 %
			19,461.00	14,210.00	-5,251.00	14,000.00	-5,461.00	25,300.00	5,839.00	
2	REMOVING GUARDRAIL 1240.0000	L.F.	5.0000	2.2500	-55.00 %	2.2500	-55.00 %	5.0000	0.00 %	
			6,200.00	2,790.00	-3,410.00	2,790.00	-3,410.00	6,200.00	0.00	
3	REMOVING CABLE BARRIER	L.S.			-62.50 %			-51.83 %		-35.77 %
			31,140.00	11,677.50	-19,462.50	15,000.00	-16,140.00	20,000.00	-11,140.00	
EROSION CONTROL AND ROADSIDE PLANTING										
4	INLET PROTECTION 6.0000	EACH	100.0000	105.0000	5.00 %	150.0000	50.00 %	250.0000	150.00 %	
			600.00	630.00	30.00	900.00	300.00	1,500.00	900.00	
5	HIGH VISIBILITY FENCE 1690.0000	L.F.	5.0000	2.1000	-58.00 %	3.5000	-30.00 %	5.0000	0.00 %	
			8,450.00	3,549.00	-4,901.00	5,915.00	-2,535.00	8,450.00	0.00	
TRAFFIC										
6	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 650.0000	L.F.	30.0000	24.9500	-16.83 %	26.5000	-11.67 %	24.0000	-20.00 %	
			19,500.00	16,217.50	-3,282.50	17,225.00	-2,275.00	15,600.00	-3,900.00	
7	BEAM GUARDRAIL TYPE 31 1988.0000	L.F.	30.0000	20.8000	-30.67 %	22.0000	-26.67 %	22.0000	-26.67 %	
			59,640.00	41,350.40	-18,289.60	43,736.00	-15,904.00	43,736.00	-15,904.00	
8	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 2.0000	EACH	2,700.0000	1,780.0000	-34.07 %	2,200.0000	-18.52 %	2,800.0000	3.70 %	
			5,400.00	3,560.00	-1,840.00	4,400.00	-1,000.00	5,600.00	200.00	
9	BEAM GUARDRAIL ANCHOR TYPE 10 2.0000	EACH	900.0000	555.0000	-38.33 %	750.0000	-16.67 %	1,000.0000	11.11 %	
			1,800.00	1,110.00	-690.00	1,500.00	-300.00	2,000.00	200.00	

PS&E JOB NO : 12C524 REVISION NO :
 CONTRACT NO : 008390 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4245
 HWY : SR 016
 TITLE : SR 16
 S OF BURNHAM DR TO SR 302
 SAFETY IMPROVEMENTS
 12C524
 PROJECT : HSIP-0016(026)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Nov 28 2012
 AWARDED ON : Dec 3 2012

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY E 99212-0932	FRANK GURNEY, INC. 5521 E RAILROAD AVE 99212-0932	DIRT AND AGGREGATE INTERCHANGE 20905 NE SANDY BLVD
SUMNER WA 983909579 CONTRACTOR NUMBER : 651100	SPOKANE VALLEY WA 99211155 CONTRACTOR NUMBER : 328300	FAIRVIEW OR 970247785 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
10	HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)									
	9398.0000	L.F.	20.0000	16.1500	-19.25 %	15.7500	-21.25 %	18.0000	-10.00 %	
			187,960.00	151,777.70	-36,182.30	148,018.50	-39,941.50	169,164.00	-18,796.00	
11	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS									
		L.S.			-37.36 %		-36.36 %		-27.27 %	
			11,000.00	6,890.00	-4,110.00	7,000.00	-4,000.00	8,000.00	-3,000.00	
12	FLEXIBLE GUIDE POST									
	15.0000	EACH	40.0000	28.4000	-29.00 %	32.0000	-20.00 %	50.0000	25.00 %	
			600.00	426.00	-174.00	480.00	-120.00	750.00	150.00	
13	PORTABLE CHANGEABLE MESSAGE SIGN									
	160.0000	HR	5.0000	2.0500	-59.00 %	5.0000	0.00 %	22.0000	340.00 %	
			800.00	328.00	-472.00	800.00	0.00	3,520.00	2,720.00	
14	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-35.74 %		-23.91 %		-65.22 %	
			46,000.00	29,557.40	-16,442.60	35,000.00	-11,000.00	16,000.00	-30,000.00	
OTHER ITEMS										
15	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
16	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
17	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/01/2012

*** BID CHECK REPORT ***

TIME: 08:53

PS&E JOB NO : 12C524 REVISION NO :
 CONTRACT NO : 008390 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4245
 HWY : SR 016
 TITLE : SR 16
 S OF BURNHAM DR TO SR 302
 SAFETY IMPROVEMENTS
 12C524
 PROJECT : HSLP-0016(026)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Nov 28 2012
 AWARDED ON : Dec 3 2012

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 PETERSEN BROTHERS, INC. FRANK GURNEY, INC. DIRT AND AGGREGATE INTERCHANGI
 2008 EAST VALLEY HIGHWAY E 5521 E RAILROAD AVE 20905 NE SANDY BLVD
 99212-0932
 SUMNER WA 983909579 SPOKANE VALLEY WA 99211155 FAIRVIEW OR 970247785
 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 328300 CONTRACTOR NUMBER : 221850

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
18	SPCC PLAN	L.S.	1,000.00	-34.50 %	655.00	-345.00	500.00	-50.00 %	1,000.00	0.00 %
CONTRACT TOTAL			<u>\$401,555.00</u>	-28.59%	<u>\$286,732.50</u>	-28.59%	<u>\$299,268.50</u>	-25.47%	<u>\$328,824.00</u>	-18.11%
BASE TOTAL			<u>\$401,555.00</u>	-28.59%	<u>\$286,732.50</u>	-28.59%	<u>\$299,268.50</u>	-25.47%	<u>\$328,824.00</u>	-18.11%

PS&E JOB NO : 12C524 REVISION NO :
 CONTRACT NO : 008390 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4245
 HWY : SR 016
 TITLE : SR 16
 S OF BURNHAM DR TO SR 302
 SAFETY IMPROVEMENTS
 12C524
 PROJECT : HSIP-0016(026)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Nov 28 2012
 AWARDED ON : Dec 3 2012

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION								
		L.S.			84.99 %				-100.00 %
			19,461.00	36,000.00	16,539.00	0.00			
2	REMOVING GUARDRAIL 1240.0000	L.F.	5.0000	4.0000	-20.00 %				-100.00 %
			6,200.00	4,960.00	-1,240.00	0.00			
3	REMOVING CABLE BARRIER								
		L.S.			-10.08 %				-100.00 %
			31,140.00	28,000.00	-3,140.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
4	INLET PROTECTION 6.0000	EACH	100.0000	100.0000	0.00 %				-100.00 %
			600.00	600.00	0.00	0.00			
5	HIGH VISIBILITY FENCE 1690.0000	L.F.	5.0000	2.0000	-60.00 %				-100.00 %
			8,450.00	3,380.00	-5,070.00	0.00			
TRAFFIC									
6	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 650.0000	L.F.	30.0000	30.0000	0.00 %				-100.00 %
			19,500.00	19,500.00	0.00	0.00			
7	BEAM GUARDRAIL TYPE 31 1988.0000	L.F.	30.0000	28.0000	-6.67 %				-100.00 %
			59,640.00	55,664.00	-3,976.00	0.00			
8	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 2.0000	EACH	2,700.0000	2,500.0000	-7.41 %				-100.00 %
			5,400.00	5,000.00	-400.00	0.00			
9	BEAM GUARDRAIL ANCHOR TYPE 10 2.0000	EACH	900.0000	900.0000	0.00 %				-100.00 %
			1,800.00	1,800.00	0.00	0.00			

PS&E JOB NO : 12C524 REVISION NO :
 CONTRACT NO : 008390 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4245
 HWY : SR 016
 TITLE : SR 16
 S OF BURNHAM DR TO SR 302
 SAFETY IMPROVEMENTS
 12C524
 PROJECT : HSIP-0016(026)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Nov 28 2012
 AWARDED ON : Dec 3 2012

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
10	HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE)								
	9398.0000	L.F.	20.0000	20.0000	0.00 %		-100.00 %		
			187,960.00	187,960.00	0.00	0.00			
11	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS								
		L.S.			-18.18 %		-100.00 %		
			11,000.00	9,000.00	-2,000.00	0.00			
12	FLEXIBLE GUIDE POST								
	15.0000	EACH	40.0000	40.0000	0.00 %		-100.00 %		
			600.00	600.00	0.00	0.00			
13	PORTABLE CHANGEABLE MESSAGE SIGN								
	160.0000	HR	5.0000	5.0000	0.00 %		-100.00 %		
			800.00	800.00	0.00	0.00			
14	PROJECT TEMPORARY TRAFFIC CONTROL								
		L.S.			-40.22 %		-100.00 %		
			46,000.00	27,500.00	-18,500.00	0.00			
OTHER ITEMS									
15	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		
			2,000.00	2,000.00		0.00			
16	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
17	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/01/2012

*** BID CHECK REPORT ***

TIME: 08:53

PS&E JOB NO : 12C524 REVISION NO :
 CONTRACT NO : 008390 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : XL4245
 HWY : SR 016
 TITLE : SR 16
 S OF BURNHAM DR TO SR 302
 SAFETY IMPROVEMENTS
 12C524
 PROJECT : HSLIP-0016(026)
 COUNTY(S) : PIERCE

BIDS OPENED ON : Nov 28 2012
 AWARDED ON : Dec 3 2012

----- 4TH BIDDER -----
 CORAL CONSTRUCTION COMPANY
 10780 SW CLUTTER RD
 SHERWOOD OR 97140-9563
 WILSONVILLE OR 970700347
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
18	SPCC PLAN	L.S.							
			1,000.00	500.00	-50.00 %		-100.00 %	0.00	
	CONTRACT TOTAL		<u>\$401,555.00</u>	<u>\$383,268.00</u>	-4.55%			\$0.00	
	BASE TOTAL		<u>\$401,555.00</u>	<u>\$383,268.00</u>	-4.55%	NO BID THIS ALTERNATE		NO BID THIS ALTERNATE	