

PS&E JOB NO : 12Z026 REVISION NO :  
 CONTRACT NO : 000000 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : RW5178

BIDS OPENED ON : Oct 11 2012  
 AWARDED ON : Oct 31 2012

|                             |                            |                            |
|-----------------------------|----------------------------|----------------------------|
| HWY : SR 395                | ----- LOW BIDDER -----     | ----- 2ND BIDDER -----     |
| TITLE : US 395              | ROB'S DEMOLITION, INC.     | GROAT BROS., INC.          |
| SOUTHSIDE OF I-90 DEMO NO.8 | 3810 E BOONE AVE STE 203   | 608 W SCOTT AVE            |
|                             |                            | 98674-9512                 |
| PROJECT :                   | SPOKANE WA 992024561       | WOODLAND WA 986741500      |
| COUNTY(S) : SPOKANE         | CONTRACTOR NUMBER : 100509 | CONTRACTOR NUMBER : 100130 |

| ITEM NO.                              | ITEM DESCRIPTION                          | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |
|---------------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
|                                       |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |
| PREPARATION                           |   |           |                                 |                                 |                       |                                 |                                 |                       |
| 1                                     | MOBILIZATION                              | L.S.      |                                 |                                 | -81.67 %              |                                 |                                 | -13.80 %              |
|                                       |   |           | 7,000.00                        | 1,283.00                        | -5,717.00             | 6,034.00                        |                                 | -966.00               |
| 2                                     | REMOVAL OF STRUCTURE AND OBSTRUCTION      | L.S.      |                                 |                                 | 1.17 %                |                                 |                                 | 32.07 %               |
|                                       |   |           | 51,400.00                       | 52,000.00                       | 600.00                | 67,882.00                       |                                 | 16,482.00             |
| 3                                     | REMOVING CHAIN LINK FENCE                 | L.F.      |                                 |                                 | -66.67 %              |                                 |                                 | -21.67 %              |
|                                       | 175.0000                                  |           | 3.0000                          | 1.0000                          | -350.00               | 2.3500                          |                                 | -113.75               |
|                                       |   |           | 525.00                          | 175.00                          | -60.00 %              | 411.25                          |                                 | -171.60 %             |
| 4                                     | REMOVING WIRE FENCE                       | L.F.      |                                 |                                 | -67.50                |                                 |                                 | 193.05                |
|                                       | 45.0000                                   |           | 2.5000                          | 1.0000                          | -305.55               | 6.7900                          |                                 | -51.00 %              |
|                                       |   |           | 112.50                          | 45.00                           | -570.00               | 305.55                          |                                 | -436.05               |
| 5                                     | REMOVING WOOD FENCE                       | L.F.      |                                 |                                 | -9.09 %               |                                 |                                 | -21.65 %              |
|                                       | 285.0000                                  |           | 3.0000                          | 1.0000                          | -1,700.00             | 1.4700                          |                                 | -4,049.00             |
|                                       |   |           | 855.00                          | 285.00                          | 14,651.00             |                                 |                                 |                       |
| 6                                     | REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL | L.S.      |                                 |                                 |                       |                                 |                                 |                       |
|                                       |   |           | 18,700.00                       | 17,000.00                       |                       |                                 |                                 |                       |
| GRADING                               |   |           |                                 |                                 |                       |                                 |                                 |                       |
| 7                                     | COMMON BORROW INCL. HAUL                  | C.Y.      |                                 |                                 | -17.50 %              |                                 |                                 | 70.00 %               |
|                                       | 150.0000                                  |           | 20.0000                         | 16.5000                         | -525.00               | 34.0000                         |                                 | 2,100.00              |
|                                       |   |           | 3,000.00                        | 2,475.00                        |                       | 5,100.00                        |                                 |                       |
| EROSION CONTROL AND ROADSIDE PLANTING |   |           |                                 |                                 |                       |                                 |                                 |                       |
| 8                                     | SEEDING AND FERTILIZING BY HAND           | S.Y.      |                                 |                                 | -54.29 %              |                                 |                                 | -85.71 %              |
|                                       | 6190.0000                                 |           | 0.7000                          | 0.3200                          | -2,352.20             | 0.1000                          |                                 | -3,714.00             |
|                                       |   |           | 4,333.00                        | 1,980.80                        |                       | 619.00                          |                                 |                       |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/11/2012

\*\*\* BID CHECK REPORT \*\*\*

TIME: 15:42

PS&E JOB NO :12Z026 REVISION NO :  
CONTRACT NO :000000 REGION NO :6  
VERSION NO :1 WORK ORDER# :RW5178

BIDS OPENED ON : Oct 11 2012  
AWARDED ON : Oct 31 2012

HWY :SR 395  
TITLE :US 395  
SOUTHSIDE OF I-90 DEMO NO.8

----- LOW BIDDER ----- 2ND BIDDER -----  
ROB'S DEMOLITION, INC. GROAT BROS., INC.  
3810 E BOONE AVE STE 203 608 W SCOTT AVE  
98674-9512  
SPOKANE WA 992024561 WOODLAND WA 986741500  
CONTRACTOR NUMBER : 100509 CONTRACTOR NUMBER : 100130

PROJECT :  
COUNTY(S) :SPOKANE

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY                 | UNIT<br>MEAS | ENGR'S. EST.                    |                                 |                       |                                 |
|----------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|
|                |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT |
| OTHER ITEMS    |   |              |                                 |                                 |                       |                                 |
| 9              | FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST. |              | 1,000.00                        | 1,000.00                        | 0.00 %                | 1,000.00 0.00 %                 |
| 10             | REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.         |              | 1.00                            | 1.00                            | 0.00 %                | 1.00 0.00 %                     |
| 11             | MINOR CHANGE<br>CALC                              |              | -1.00                           | -1.00                           | 0.00 %                | -1.00 0.00 %                    |
| CONTRACT TOTAL |   |              | <u>\$86,925.50</u>              | <u>\$76,243.80</u>              | -12.29%               | <u>\$96,421.75</u> 10.92%       |
| BASE TOTAL     |   |              | <u>\$86,925.50</u>              | <u>\$76,243.80</u>              | -12.29%               | <u>\$96,421.75</u> 10.92%       |

\$0.00