

PS&E JOB NO : 13X305 REVISION NO :
 CONTRACT NO : 008448 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : XL4120
 HWY : SR 503
 TITLE : SR 503
 NE 65TH ST TO PADDEN PARKWAY
 MEDIAN CURB
 13X305
 PROJECT : NHS-0503(026)
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 10 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 NUTTER CORPORATION DBA NUTTER THOMPSON BROS. EXCAVATING, INC GRANITE CONSTRUCTION COMPANY
 UNDERGROUND UTILITIES CO. INC. 18211 NE 4TH PLAIN ROAD 18208A SE 1ST ST
 7211A NE 43RD AVE
 VANCOUVER WA 986611311 VANCOUVER WA 986829676 VANCOUVER WA 986847506
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	15,000.00	146.67 %	37,000.00	66.67 %	22,132.70	47.55 %	7,132.70
2	REMOVING TRAFFIC CURB	L.F.	5.0000	20.00 %	6.0000	20.00 %	25.0000	400.00 %	
	845.0000		4,225.00	845.00	5,070.00	845.00	21,125.00	16,900.00	
3	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	1,500.00	26.67 %	1,900.00	100.00 %	1,500.00	0.00 %	0.00
EROSION CONTROL AND PLANTING									
4	ESC LEAD	DAY	100.0000	-40.00 %	60.0000	-70.00 %	100.0000	0.00 %	
	6.0000		600.00	-240.00	360.00	-420.00	600.00	0.00	
5	INLET PROTECTION	EACH	100.0000	-40.00 %	60.0000	-40.00 %	75.0000	-25.00 %	
	16.0000		1,600.00	-640.00	960.00	-640.00	1,200.00	-400.00	
TRAFFIC									
6	MODIFIED DUAL-FACED CEMENT CONC. TRAFFIC CURB	L.F.	56.0000	-50.00 %	28.0000	-1.79 %	43.5000	-22.32 %	
	2585.0000		144,760.00	-72,380.00	72,380.00	-2,585.00	112,447.50	-32,312.50	
7	PAINT LINE	L.F.	1.2500	-76.00 %	0.3000	-68.00 %	0.2800	-77.60 %	
	5310.0000		6,637.50	-5,044.50	1,593.00	-4,513.50	1,486.80	-5,150.70	
8	PLASTIC WIDE LINE	L.F.	3.2500	-23.08 %	2.5000	-23.08 %	2.2000	-32.31 %	
	760.0000		2,470.00	-570.00	1,900.00	-570.00	1,672.00	-798.00	
9	PLASTIC CROSSWALK LINE	S.F.	7.5000	193.33 %	22.0000	233.33 %	19.0000	153.33 %	
	20.0000		150.00	290.00	440.00	350.00	380.00	230.00	

PS&E JOB NO : 13X305 REVISION NO :
 CONTRACT NO : 008448 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : XL4120
 HWY : SR 503
 TITLE : SR 503
 NE 65TH ST TO PADDEN PARKWAY
 MEDIAN CURB
 13X305
 PROJECT : NHS-0503(026)
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 10 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 NUTTER CORPORATION DBA NUTTER THOMPSON BROS. EXCAVATING, INC GRANITE CONSTRUCTION COMPANY
 UNDERGROUND UTILITIES CO. INC. 18211 NE 4TH PLAIN ROAD 18208A SE 1ST ST
 7211A NE 43RD AVE
 VANCOUVER WA 986611311 VANCOUVER WA 986829676 VANCOUVER WA 986847506
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
10	PLASTIC TRAFFIC ARROW									
	2.0000	EACH	200.0000	250.0000	25.00 %	275.0000	37.50 %	235.0000	17.50 %	
			400.00	500.00	100.00	550.00	150.00	470.00	70.00	
11	SEQUENTIAL ARROW SIGN									
	260.0000	HR	2.7000	5.0000	85.19 %	3.0000	11.11 %	5.0000	85.19 %	
			702.00	1,300.00	598.00	780.00	78.00	1,300.00	598.00	
12	PORTABLE CHANGEABLE MESSAGE SIGN									
	320.0000	HR	5.0000	15.0000	200.00 %	3.0000	-40.00 %	10.0000	100.00 %	
			1,600.00	4,800.00	3,200.00	960.00	-640.00	3,200.00	1,600.00	
13	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-7.96 %		89.77 %		-5.11 %	
			5,269.50	4,850.00	-419.50	10,000.00	4,730.50	5,000.00	-269.50	
14	FLAGGERS AND SPOTTERS									
	448.0000	HR	46.0000	50.0000	8.70 %	50.0000	8.70 %	20.0000	-56.52 %	
			20,608.00	22,400.00	1,792.00	22,400.00	1,792.00	8,960.00	-11,648.00	
15	OTHER TRAFFIC CONTROL LABOR									
	150.0000	HR	45.0000	50.0000	11.11 %	50.0000	11.11 %	56.5000	25.56 %	
			6,750.00	7,500.00	750.00	7,500.00	750.00	8,475.00	1,725.00	
16	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-76.19 %		-92.86 %		-37.50 %	
			16,800.00	4,000.00	-12,800.00	1,200.00	-15,600.00	10,500.00	-6,300.00	
17	PEDESTRIAN TRAFFIC CONTROL									
		L.S.			-83.33 %		-33.33 %		-66.67 %	
			3,000.00	500.00	-2,500.00	2,000.00	-1,000.00	1,000.00	-2,000.00	
18	CONSTRUCTION SIGNS CLASS A									
	248.0000	S.F.	25.0000	25.0000	0.00 %	15.0000	-40.00 %	16.0000	-36.00 %	
			6,200.00	6,200.00	0.00	3,720.00	-2,480.00	3,968.00	-2,232.00	
19	PLASTIC CROSSHATCH MARKING									
	340.0000	L.F.	3.2500	4.0000	23.08 %	5.0000	53.85 %	3.9000	20.00 %	
			1,105.00	1,360.00	255.00	1,700.00	595.00	1,326.00	221.00	

PS&E JOB NO : 13X305 REVISION NO :
 CONTRACT NO : 008448 REGION NO : 4
 VERSION NO : 6 WORK ORDER# : XL4120
 HWY : SR 503
 TITLE : SR 503
 NE 65TH ST TO PADDEN PARKWAY
 MEDIAN CURB
 13X305
 PROJECT : NHS-0503(026)
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 3 2013
 AWARDED ON : Apr 10 2013

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 NUTTER CORPORATION DBA NUTTER THOMPSON BROS. EXCAVATING, INC GRANITE CONSTRUCTION COMPANY
 UNDERGROUND UTILITIES CO. INC. 18211 NE 4TH PLAIN ROAD 18208A SE 1ST ST
 7211A NE 43RD AVE
 VANCOUVER WA 986611311 VANCOUVER WA 986829676 VANCOUVER WA 986847506
 CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
20	COMMERCIAL CONCRETE									
	45.0000	C.Y.	200.0000	300.0000	50.00 %	300.0000	50.00 %	450.0000	125.00 %	
			9,000.00	13,500.00	4,500.00	13,500.00	4,500.00	20,250.00	11,250.00	
21	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
22	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
23	SPCC PLAN									
	L.S.				0.00 %		50.00 %		-75.00 %	
			1,000.00	1,000.00	0.00	1,500.00	500.00	250.00	-750.00	
24	TRAFFIC ISLAND MODIFICATION									
	L.S.				-50.00 %		-99.89 %		81.82 %	
			11,000.00	5,500.00	-5,500.00	12.00	-10,988.00	20,000.00	9,000.00	
CONTRACT TOTAL			\$260,381.00	\$195,017.00	-25.10%	\$246,735.00	-5.24%	\$247,247.00	-5.04%	
BASE TOTAL			\$260,381.00	\$195,017.00	-25.10%	\$246,735.00	-5.24%	\$247,247.00	-5.04%	