WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

BIDS OPENED ON : Sep 27 2019
AWARDED ON : Dec 9 2019

--- LOW BIDDER --- 2ND BIDDER --- 3RD BIDDER ---

DOT_RGGB01

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
</tr>
</tbody>
</table>

--- LOW BIDDER --- 2ND BIDDER --- 3RD BIDDER ---

KIEWIT INFRASTRUCTURE WEST CO
IMCO GENERAL CONSTRUCTION, INC
GRANITE CONSTRUCTION COMPANY

FEDERAL WAY WA 98003-6335
EVERSDALE WA 98248-9801
EVERSDALE WA 98247-9740

CONTRACTOR NUMBER : 446001
CONTRACTOR NUMBER : 394950
CONTRACTOR NUMBER : 100102
**BID CHECK REPORT**

**PS&E JOB NO**: 19A805  
**REGION NO**: 1  
**VERSION NO**: 2  
**WORK ORDER#**: XL5232  
**HWY**: SR 005  
**TITLE**: I-5 & SR 548 TRIBUTARIES TO CALIFORNIA CREEKFISH PASSAGE  
**PROJECT**: COUNTY(S): WHATCOM  
**CONTRACT NO**: 009368  
**REGION NO**: 1  
**AWARDED ON**: Dec 9 2019  
**VERSION NO**: 2  
**WORK ORDER#**: XL5232  
**HWY**: SR 005  
**TITLE**: I-5 & SR 548 TRIBUTARIES TO CALIFORNIA CREEKFISH PASSAGE  
**PROJECT**: COUNTY(S): WHATCOM  

**ITEM NO.** | **ITEM DESCRIPTION** | **UNIT MEASURE** | **PRICE PER UNIT/EST. QUANTITY** | **ENGINEER'S EST.** | **% DIFF./AMT. DIFF.** | **PRICE PER UNIT/EST. QUANTITY** | **% DIFF./AMT. DIFF.** | **PRICE PER UNIT/EST. QUANTITY** | **% DIFF./AMT. DIFF.** | **PRICE PER UNIT/EST. QUANTITY** | **% DIFF./AMT. DIFF.** |
---|---|---|---|---|---|---|---|---|---|---|---|
1 | NTP TOTAL DESIGN-BUILD WORK (UNDER REVENUE RULE 170) | L.S. | 3,030,848.68 | 174.18 % | 192.76 % | 320.01 % | 8,310,000.00 | 5,279,151.32 | 8,873,000.00 | 5,842,151.32 | 12,730,000.00 | 9,699,151.32 |
2 | NTP TOTAL DESIGN-BUILD WORK (UNDER REVENUE RULE 171) | L.S. | 1,170,494.10 | -87.18 % | -71.81 % | -77.79 % | 150,000.00 | 1,020,494.10 | 330,000.00 | -840,494.10 | 260,000.00 | -910,494.10 |
3 | INCENTIVE/DISINCENTIVE | CALC | -2.00 | 0.00 % | 0.00 % | 0.00 % | -2.00 | 0.00 % | 0.00 % | 0.00 % |
4 | ASPHALT COST PRICE ADJUSTMENT | CALC | -2.00 | 0.00 % | 0.00 % | 0.00 % | -2.00 | 0.00 % | 0.00 % | 0.00 % |
5 | HMA COMPLIANCE PRICE ADJUSTMENT | CALC | -2.00 | 0.00 % | 0.00 % | 0.00 % | -2.00 | 0.00 % | 0.00 % | 0.00 % |
6 | COMPACTION PRICE ADJUSTMENT | CALC | -2.00 | 0.00 % | 0.00 % | 0.00 % | -2.00 | 0.00 % | 0.00 % | 0.00 % |
7 | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | CALC | -2.00 | 0.00 % | 0.00 % | 0.00 % | -2.00 | 0.00 % | 0.00 % | 0.00 % |
8 | CYCLIC DENSITY PRICE ADJUSTMENT | CALC | -2.00 | 0.00 % | 0.00 % | 0.00 % | -2.00 | 0.00 % | 0.00 % | 0.00 % |
9 | MINOR CHANGE | CALC | -2.00 | 0.00 % | 0.00 % | 0.00 % | -2.00 | 0.00 % | 0.00 % | 0.00 % |
10 | DESIGN-BUILDER SHARE DRB / PARTNERING EST. | CALC | -2.00 | 0.00 % | 0.00 % | 0.00 % | -2.00 | 0.00 % | 0.00 % | 0.00 % |
11 | WSDOT SHARE DRB / PARTNERING EST. | CALC | -2.00 | 0.00 % | 0.00 % | 0.00 % | -2.00 | 0.00 % | 0.00 % | 0.00 % |
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT EST. QUANTITY</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>LIQUIDATED DAMAGES</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.00 %</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>13</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.00 %</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>20.00</td>
<td>20.00</td>
<td></td>
<td></td>
<td></td>
<td>20.00</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

**CONTRACT TOTAL**

$4,201,342.78 $8,460,000.00 101.36% $9,203,000.00 119.05% $12,990,000.00 209.19%

**NOTE:** ALL BIDS REJECTED.

**BASE TOTAL**

$4,201,342.78 $8,460,000.00 101.36% $9,203,000.00 119.05% $12,990,000.00 209.19%

**NOTE:** ALL BIDS REJECTED.