

PS&E JOB NO : 20B011 REVISION NO :
 CONTRACT NO : 009583 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : 000000
 HWY : SR 002
 TITLE : US 2 / EAST OF STEVENS PASS
 STRATEGIC PAVEMENT PRESERVATION
 2020
 20B011
 PROJECT :
 COUNTY(S) : CHELAN

BIDS OPENED ON : Jul 29 2020
 AWARDED ON : Aug 6 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY			CENTRAL WASHINGTON ASPHALT, II			INTERSTATE CONCRETE & ASPHALT	
	80 POND ROAD			13184 E WHEELER RD NE			377 PARKER BRIDGE RD	
				98837-9118			WAPATO WA 98951-9014	
	YAKIMA WA 989019354			MOSES LAKE WA 988370142			YAKIMA WA 989090337	
	CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 142600			CONTRACTOR NUMBER : 100415	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-52.51 %				
			51,000.00	24,219.00	-26,781.00	38,000.00	-13,000.00	43,000.30	-7,999.70
2	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			8.89 %				111.11 %
			9,000.00	9,800.00	800.00	9,500.00	500.00	19,000.00	10,000.00
GRADING									
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			-57.50 %				-40.00 %
	6336.0000		20.0000	8.5000	-57.50 %	9.0000	-55.00 %	12.0000	-40.00 %
			126,720.00	53,856.00	-72,864.00	57,024.00	-69,696.00	76,032.00	-50,688.00
HOT MIX ASPHALT									
4	HMA FOR PRELEVELING CL. 3/8 IN. PG 64H-28	TON			-41.43 %				-52.86 %
	115.0000		350.0000	205.0000	-41.43 %	215.0000	-38.57 %	165.0000	-52.86 %
			40,250.00	23,575.00	-16,675.00	24,725.00	-15,525.00	18,975.00	-21,275.00
5	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28	TON			-50.00 %				-35.71 %
	683.0000		350.0000	175.0000	-50.00 %	215.0000	-38.57 %	225.0000	-35.71 %
			239,050.00	119,525.00	-119,525.00	146,845.00	-92,205.00	153,675.00	-85,375.00
6	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %				0.00 %
			-1.00	-1.00		-1.00		-1.00	
7	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %				0.00 %
			14,628.00	14,628.00		14,628.00		14,628.00	
TRAFFIC									
8	GROOVED PAINT LINE	L.F.			-28.00 %				40.00 %
	10560.0000		2.5000	1.8000	-28.00 %	1.7000	-32.00 %	3.5000	40.00 %
			26,400.00	19,008.00	-7,392.00	17,952.00	-8,448.00	36,960.00	10,560.00

PS&E JOB NO : 20B011 REVISION NO :
 CONTRACT NO : 009583 REGION NO : 2
 VERSION NO : 3 WORK ORDER# : 000000
 HWY : SR 002
 TITLE : US 2 / EAST OF STEVENS PASS
 STRATEGIC PAVEMENT PRESERVATION
 2020
 20B011
 PROJECT :
 COUNTY(S) : CHELAN

BIDS OPENED ON : Jul 29 2020
 AWARDED ON : Aug 6 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY			CENTRAL WASHINGTON ASPHALT, II			INTERSTATE CONCRETE & ASPHALT	
	80 POND ROAD			13184 E WHEELER RD NE			377 PARKER BRIDGE RD	
				98837-9118			WAPATO WA 98951-9014	
	YAKIMA WA 989019354			MOSES LAKE WA 988370142			YAKIMA WA 989090337	
	CONTRACTOR NUMBER : 100102			CONTRACTOR NUMBER : 142600			CONTRACTOR NUMBER : 100415	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
9	RECESSED PAVEMENT MARKER									
	1.0300	HUND	5,000.0000	3,825.0000	-23.50 %	3,500.0000	-30.00 %	6,800.0000	36.00 %	
			5,150.00	3,939.75	-1,210.25	3,605.00	-1,545.00	7,004.00	1,854.00	
10	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	5069.0000	L.F.	0.8500	1.2500	47.06 %	0.5000	-41.18 %	0.3000	-64.71 %	
			4,308.65	6,336.25	2,027.60	2,534.50	-1,774.15	1,520.70	-2,787.95	
11	PORTABLE CHANGEABLE MESSAGE SIGN									
	220.0000	HR	7.5000	3.3000	-56.00 %	6.0000	-20.00 %	5.9000	-21.33 %	
			1,650.00	726.00	-924.00	1,320.00	-330.00	1,298.00	-352.00	
12	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-14.29 %		8.70 %		68.57 %	
			35,000.00	30,000.00	-5,000.00	38,045.50	3,045.50	59,000.00	24,000.00	
13	CONSTRUCTION SIGNS CLASS A									
	68.0000	S.F.	20.0000	16.0000	-20.00 %	32.0000	60.00 %	29.0000	45.00 %	
			1,360.00	1,088.00	-272.00	2,176.00	816.00	1,972.00	612.00	
OTHER ITEMS										
14	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
15	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
16	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 07/01/2020
TIME: 11:47

PS&E JOB NO : 20B011 REVISION NO :
CONTRACT NO : 009583 REGION NO : 2
VERSION NO : 3 WORK ORDER# : 000000
HWY : SR 002
TITLE : US 2 / EAST OF STEVENS PASS
STRATEGIC PAVEMENT PRESERVATION
2020
20B011
PROJECT :
COUNTY(S) : CHELAN

BIDS OPENED ON : Jul 29 2020
AWARDED ON : Aug 6 2020

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
GRANITE CONSTRUCTION COMPANY CENTRAL WASHINGTON ASPHALT, II INTERSTATE CONCRETE & ASPHALT
80 POND ROAD 13184 E WHEELER RD NE 377 PARKER BRIDGE RD
98837-9118 WAPATO WA 98951-9014
YAKIMA WA 989019354 MOSES LAKE WA 988370142 YAKIMA WA 989090337
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100415

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
17	SPCC PLAN	L.S.	1,500.00	-33.33 %	1,000.00	-33.33 %	1,600.00	6.67 %	100.00
	CONTRACT TOTAL		<u>\$556,018.65</u>	<u>-44.66%</u>	<u>\$307,703.00</u>	<u>-35.73%</u>	<u>\$434,667.00</u>	<u>-21.83%</u>	
	BASE TOTAL		<u>\$556,018.65</u>	<u>-44.66%</u>	<u>\$307,703.00</u>	<u>-35.73%</u>	<u>\$434,667.00</u>	<u>-21.83%</u>	