

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
	NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
	99C534	KENT WA 98032-1240		98390-9656
PROJECT	:	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-23.73 %			-32.20 %		-24.15 %
			1,180,000.00	900,000.00	-280,000.00	800,000.00	-380,000.00	895,000.00	-285,000.00	
2	CLEARING									
	13.4500 ha		2,700.0000	2,500.0000	-7.41 %	1,200.0000	-55.56 %	2,500.0000	-7.41 %	
			36,315.00	33,625.00	-2,690.00	16,140.00	-20,175.00	33,625.00	-2,690.00	
3	CLEARING AND GRUBBING - SITE WETLAND ENHANCEMENT FORESTED									
	0.5200 ha		5,000.0000	28,500.0000	470.00 %	29,600.0000	492.00 %	3,400.0000	-32.00 %	
			2,600.00	14,820.00	12,220.00	15,392.00	12,792.00	1,768.00	-832.00	
4	REMOVING ARCH CULVERT	L.S.			60.00 %		60.00 %		-86.20 %	
			25,000.00	40,000.00	15,000.00	40,000.00	15,000.00	3,450.00	-21,550.00	
5	REMOVING DRAINAGE STRUCTURE									
	7.0000 EACH		378.0000	300.0000	-20.63 %	575.0000	52.12 %	410.0000	8.47 %	
			2,646.00	2,100.00	-546.00	4,025.00	1,379.00	2,870.00	224.00	
6	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			14.29 %		185.71 %		303.71 %	
			1,750.00	2,000.00	250.00	5,000.00	3,250.00	7,065.00	5,315.00	
7	REMOVING ASPHALT CONC. PAVEMENT									
	3310.0000 m2		4.5000	3.0000	-33.33 %	3.0000	-33.33 %	0.4000	-91.11 %	
			14,895.00	9,930.00	-4,965.00	9,930.00	-4,965.00	1,324.00	-13,571.00	
8	REMOVING GUARDRAIL									
	80.0000 m		6.5000	5.7500	-11.54 %	6.0000	-7.69 %	5.7500	-11.54 %	
			520.00	460.00	-60.00	480.00	-40.00	460.00	-60.00	
9	REMOVING GUARDRAIL ANCHOR									
	2.0000 EACH		162.0000	140.0000	-13.58 %	145.0000	-10.49 %	140.0000	-13.58 %	
			324.00	280.00	-44.00	290.00	-34.00	280.00	-44.00	
10	DELETED ITEM									
	1.0000 EACH		0.0001	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %	
			0.00	0.00	-0.00	0.00	-0.00	0.00	-0.00	
11	REMOVING CHAIN LINK FENCE									
	60.0000 m		5.5000	17.0000	209.09 %	16.0000	190.91 %	15.0000	172.73 %	
			330.00	1,020.00	690.00	960.00	630.00	900.00	570.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 167		SCARSELLA BROS. INC.			NORTHWEST CONSTRUCTION, INC.			ROBISON CONSTRUCTION, INC.	
	NORTH SUMNER I/C		19460 84TH AVE S			375 118TH AVE SE STE 120			1216 140TH AVE COURT EAST	
	99C534		KENT WA 98032-1240			BELLEVUE WA 980053575			98390-9656	
PROJECT	:		SEATTLE WA 981680697			SUMNER WA 983900370				
COUNTY(S)	: PIERCE		CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100008			CONTRACTOR NUMBER : 698405	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION										
12	REMOVING WIRE FENCE 1280.0000	m	3.5000 4,480.00	3.5000 4,480.00	0.00 % 0.00	3.5000 4,480.00	0.00 % 0.00	3.0000 3,840.00	-14.29 % -640.00	
13	REMOVING MAILBOX 2.0000	EACH	11.0000 22.00	50.0000 100.00	354.55 % 78.00	200.0000 400.00	1,718.18 % 378.00	75.0000 150.00	581.82 % 128.00	
14	REMOVING SEPTIC TANK L.S.		5,000.00	2,500.00	-50.00 %	1,300.00	-74.00 %	2,100.00	-58.00 %	
15	BREAKING EXISTING PAVEMENT 3630.0000	m2	2.5000 9,075.00	0.6000 2,178.00	-76.00 % -6,897.00	2.0000 7,260.00	-20.00 % -1,815.00	0.1500 544.50	-94.00 % -8,530.50	
GRADING										
16	ROADWAY EXCAVATION INCL. HAUL 5890.0000	m3	10.0000 58,900.00	6.3500 37,401.50	-36.50 % -21,498.50	7.7500 45,647.50	-22.50 % -13,252.50	7.0000 41,230.00	-30.00 % -17,670.00	
17	ROADWAY EXCAVATION INCL. HAUL - AREA POND 701.0000	m3	10.0000 7,010.00	8.3500 5,853.35	-16.50 % -1,156.65	15.0000 10,515.00	50.00 % 3,505.00	8.0000 5,608.00	-20.00 % -1,402.00	
18	ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND 28390.0000	m3	14.0000 397,460.00	6.3500 180,276.50	-54.64 % -217,183.50	10.0000 283,900.00	-28.57 % -113,560.00	4.0000 113,560.00	-71.43 % -283,900.00	
19	ROADWAY EXCAVATION INCL. HAUL - AREA SURCHARGE 44580.0000	m3	4.5000 200,610.00	0.0100 445.80	-99.78 % -200,164.20	6.8000 303,144.00	51.11 % 102,534.00	3.2500 144,885.00	-27.78 % -55,725.00	
20	ROADWAY EXCAVATION INCL. HAUL - AREA TEMPORARY POND 910.0000	m3	9.0000 8,190.00	8.3500 7,598.50	-7.22 % -591.50	15.0000 13,650.00	66.67 % 5,460.00	7.0000 6,370.00	-22.22 % -1,820.00	
21	FINAL CONTOUR GRADING - AREA WETLAND EST.		10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
99C534	KENT WA 98032-1240		98390-9656
PROJECT :	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING										
22	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	80.0000	m2	20.0000	35.0000	75.00 %	20.0000	0.00 %	80.0000	300.00 %	
			1,600.00	2,800.00	1,200.00	1,600.00	0.00	6,400.00	4,800.00	
23	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	35430.0000	m3	12.0000	8.3500	-30.42 %	19.3500	61.25 %	5.0000	-58.33 %	
			425,160.00	295,840.50	-129,319.50	685,570.50	260,410.50	177,150.00	-248,010.00	
24	COMMON BORROW INCL. HAUL									
	77630.0000	t	4.0000	3.5000	-12.50 %	2.6000	-35.00 %	6.5000	62.50 %	
			310,520.00	271,705.00	-38,815.00	201,838.00	-108,682.00	504,595.00	194,075.00	
25	SELECT BORROW INCL. HAUL									
	491770.0000	t	6.0000	5.0000	-16.67 %	4.5000	-25.00 %	5.2000	-13.33 %	
			2,950,620.00	2,458,850.00	-491,770.00	2,212,965.00	-737,655.00	2,557,204.00	-393,416.00	
26	GRAVEL BORROW INCL. HAUL									
	1420.0000	t	17.0000	11.0000	-35.29 %	9.0000	-47.06 %	14.0000	-17.65 %	
			24,140.00	15,620.00	-8,520.00	12,780.00	-11,360.00	19,880.00	-4,260.00	
27	QUARRY SPALL FOR BACKFILL INCL. HAUL									
	59541.0000	t	14.0000	11.8500	-15.36 %	11.0000	-21.43 %	12.0000	-14.29 %	
			833,574.00	705,560.85	-128,013.15	654,951.00	-178,623.00	714,492.00	-119,082.00	
28	EMBANKMENT COMPACTION									
	164860.0000	m3	1.5000	0.7100	-52.67 %	1.5000	0.00 %	0.5000	-66.67 %	
			247,290.00	117,050.60	-130,239.40	247,290.00	0.00	82,430.00	-164,860.00	
29	EMBANKMENT COMPACTION - SURCHARGE									
	50240.0000	m3	1.5000	0.1000	-93.33 %	1.5000	0.00 %	1.7000	13.33 %	
			75,360.00	5,024.00	-70,336.00	75,360.00	0.00	85,408.00	10,048.00	
DRAINAGE										
30	DITCH EXCAVATION INCL. HAUL									
	2150.0000	m3	13.0000	8.3500	-35.77 %	9.0000	-30.77 %	7.0000	-46.15 %	
			27,950.00	17,952.50	-9,997.50	19,350.00	-8,600.00	15,050.00	-12,900.00	
31	GRATE INLET TYPE 2									
	2.0000	EACH	1,500.0000	2,000.0000	33.33 %	2,300.0000	53.33 %	800.0000	-46.67 %	
			3,000.00	4,000.00	1,000.00	4,600.00	1,600.00	1,600.00	-1,400.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
99C534	KENT WA 98032-1240		98390-9656
PROJECT :	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
32	DROP INLET TYPE 1									
	2.0000	EACH	2,500.0000	4,000.0000	60.00 %	3,000.0000	20.00 %	550.0000	-78.00 %	
			5,000.00	8,000.00	3,000.00	6,000.00	1,000.00	1,100.00	-3,900.00	
33	QUARRY SPALLS									
	132.0000	t	14.0000	22.5000	60.71 %	50.0000	257.14 %	82.0000	485.71 %	
			1,848.00	2,970.00	1,122.00	6,600.00	4,752.00	10,824.00	8,976.00	
34	UNDERDRAIN PIPE 200 MM DIAM.									
	298.0000	m	40.0000	40.6500	1.62 %	34.0000	-15.00 %	60.0000	50.00 %	
			11,920.00	12,113.70	193.70	10,132.00	-1,788.00	17,880.00	5,960.00	
35	SCHEDULE A CULV. PIPE 300 MM DIAM.									
	200.5000	m	59.0000	66.8500	13.31 %	64.0000	8.47 %	57.0000	-3.39 %	
			11,829.50	13,403.43	1,573.92	12,832.00	1,002.50	11,428.50	-401.00	
36	SCHEDULE A CULV. PIPE 450 MM DIAM.									
	25.5000	m	76.0000	115.0000	51.32 %	100.0000	31.58 %	75.0000	-1.32 %	
			1,938.00	2,932.50	994.50	2,550.00	612.00	1,912.50	-25.50	
37	SCHEDULE A CULV. PIPE 600 MM DIAM.									
	25.0000	m	103.0000	155.0000	50.49 %	120.0000	16.50 %	95.0000	-7.77 %	
			2,575.00	3,875.00	1,300.00	3,000.00	425.00	2,375.00	-200.00	
38	SCHEDULE A CULV. PIPE 750 MM DIAM.									
	6.0000	m	125.0000	255.0000	104.00 %	200.0000	60.00 %	1,065.0000	752.00 %	
			750.00	1,530.00	780.00	1,200.00	450.00	6,390.00	5,640.00	
39	CL. IV REINF. CONC. CULV. PIPE 900 MM DIAM.									
	15.0000	m	250.0000	300.0000	20.00 %	450.0000	80.00 %	200.0000	-20.00 %	
			3,750.00	4,500.00	750.00	6,750.00	3,000.00	3,000.00	-750.00	
40	HDPE CULV. PIPE 900 MM DIAM.									
	116.0000	m	265.0000	505.1000	90.60 %	390.0000	47.17 %	375.0000	41.51 %	
			30,740.00	58,591.60	27,851.60	45,240.00	14,500.00	43,500.00	12,760.00	
41	HDPE CULV. PIPE 1050 MM DIAM.									
	45.0000	m	275.0000	635.0000	130.91 %	520.0000	89.09 %	600.0000	118.18 %	
			12,375.00	28,575.00	16,200.00	23,400.00	11,025.00	27,000.00	14,625.00	
42	EXT. ST. STR. PL. PIPE ARCH 10 GAGE 4.3 M SPAN 2.7 RISE									
	16.0000	m	3,020.0000	1,740.0000	-42.38 %	1,900.0000	-37.09 %	3,800.0000	25.83 %	
			48,320.00	27,840.00	-20,480.00	30,400.00	-17,920.00	60,800.00	12,480.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
99C534	KENT WA 98032-1240		98390-9656
PROJECT :	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
43	BY-PASS PUMPING SYSTEM									
	85.0000	DAY	100.0000	300.0000	200.00 %	500.0000	400.00 %	725.0000	625.00 %	
			8,500.00	25,500.00	17,000.00	42,500.00	34,000.00	61,625.00	53,125.00	
STORM SEWER										
44	CATCH BASIN TYPE 1									
	57.0000	EACH	864.0000	725.0000	-16.09 %	750.0000	-13.19 %	1,020.0000	18.06 %	
			49,248.00	41,325.00	-7,923.00	42,750.00	-6,498.00	58,140.00	8,892.00	
45	CATCH BASIN TYPE 2 1200 MM DIAM.									
	29.0000	EACH	2,160.0000	1,655.0000	-23.38 %	1,750.0000	-18.98 %	3,260.0000	50.93 %	
			62,640.00	47,995.00	-14,645.00	50,750.00	-11,890.00	94,540.00	31,900.00	
46	CATCH BASIN TYPE 2 1800 MM DIAM.									
	4.0000	EACH	3,500.0000	4,155.0000	18.71 %	3,100.0000	-11.43 %	4,600.0000	31.43 %	
			14,000.00	16,620.00	2,620.00	12,400.00	-1,600.00	18,400.00	4,400.00	
47	CATCH BASIN TYPE 2 1800 MM DIAM. WITH BAFFLE									
	1.0000	EACH	4,000.0000	4,555.0000	13.88 %	4,700.0000	17.50 %	5,900.0000	47.50 %	
			4,000.00	4,555.00	555.00	4,700.00	700.00	5,900.00	1,900.00	
48	TESTING STORM SEWER PIPE									
	2193.5000	m	3.5000	4.0000	14.29 %	6.0000	71.43 %	1.8000	-48.57 %	
			7,677.25	8,774.00	1,096.75	13,161.00	5,483.75	3,948.30	-3,728.95	
49	CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.									
	162.5000	m	86.0000	95.1000	10.58 %	84.0000	-2.33 %	92.5000	7.56 %	
			13,975.00	15,453.75	1,478.75	13,650.00	-325.00	15,031.25	1,056.25	
50	SCHEDULE A STORM SEWER PIPE 300 MM DIAM.									
	1882.5000	m	70.0000	70.7000	1.00 %	62.0000	-11.43 %	52.0000	-25.71 %	
			131,775.00	133,092.75	1,317.75	116,715.00	-15,060.00	97,890.00	-33,885.00	
51	SCHEDULE A STORM SEWER PIPE 600 MM DIAM.									
	61.5000	m	125.0000	140.0000	12.00 %	140.0000	12.00 %	275.0000	120.00 %	
			7,687.50	8,610.00	922.50	8,610.00	922.50	16,912.50	9,225.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 167		SCARSELLA BROS. INC.			NORTHWEST CONSTRUCTION, INC.			ROBISON CONSTRUCTION, INC.	
	NORTH SUMNER I/C		19460 84TH AVE S			375 118TH AVE SE STE 120			1216 140TH AVE COURT EAST	
	99C534		KENT WA 98032-1240			BELLEVUE WA 980053575			SUMNER WA 983900370	
PROJECT	:		SEATTLE WA 981680697			BELLEVUE WA 980053575			SUMNER WA 983900370	
COUNTY(S)	: PIERCE		CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100008			CONTRACTOR NUMBER : 698405	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
52	SCHEDULE A STORM SEWER PIPE 750 MM DIAM.									
	73.5000	m	200.0000	225.0000	12.50 %	160.0000	-20.00 %	165.0000	-17.50 %	
			14,700.00	16,537.50	1,837.50	11,760.00	-2,940.00	12,127.50	-2,572.50	
SANITARY SEWER										
53	INSTALL SANITARY SEWER GRINDER SYSTEM									
	L.S.				80.00 %		166.67 %		146.67 %	
			7,500.00	13,500.00	6,000.00	20,000.00	12,500.00	18,500.00	11,000.00	
STRUCTURE										
54	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	3864.0000	m3	20.0000	12.0000	-40.00 %	14.5000	-27.50 %	14.0000	-30.00 %	
			77,280.00	46,368.00	-30,912.00	56,028.00	-21,252.00	54,096.00	-23,184.00	
55	SHORING OR EXTRA EXCAVATION CL. A									
	L.S.				-57.00 %		-53.32 %		14.25 %	
			407,000.00	175,000.00	-232,000.00	190,000.00	-217,000.00	465,000.00	58,000.00	
56	GRAVEL BACKFILL FOR WALL									
	704.0000	m3	32.0000	32.5000	1.56 %	35.0000	9.38 %	20.0000	-37.50 %	
			22,528.00	22,880.00	352.00	24,640.00	2,112.00	14,080.00	-8,448.00	
57	ST. REINF. BAR FOR BRIDGE									
	90000.0000	kg	1.2500	1.0000	-20.00 %	1.0400	-16.80 %	1.0000	-20.00 %	
			112,500.00	90,000.00	-22,500.00	93,600.00	-18,900.00	90,000.00	-22,500.00	
58	ST. REINF. BAR FOR WALL									
	860.0000	kg	300.0000	1.0000	-99.67 %	1.0500	-99.65 %	1.1000	-99.63 %	
			258,000.00	860.00	-257,140.00	903.00	-257,097.00	946.00	-257,054.00	
59	CONC. CLASS 28 FOR WALL									
	24.0000	m3	300.0000	700.0000	133.33 %	730.0000	143.33 %	1,200.0000	300.00 %	
			7,200.00	16,800.00	9,600.00	17,520.00	10,320.00	28,800.00	21,600.00	
60	CONC. CLASS 28 FOR BRIDGE									
	885.0000	m3	500.0000	500.0000	0.00 %	520.0000	4.00 %	250.0000	-50.00 %	
			442,500.00	442,500.00	0.00	460,200.00	17,700.00	221,250.00	-221,250.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
99C534	KENT WA 98032-1240		98390-9656
PROJECT :	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
61	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			1.00	1.00		1.00		1.00		1.00
62	SUPERSTRUCTURE - 24TH ST. UXING									
	L.S.				-18.61 %			-15.54 %		-20.15 %
			1,628,000.00	1,325,000.00	-303,000.00	1,375,000.00	-253,000.00	1,300,000.00	-328,000.00	
63	PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1									
	L.S.				-25.78 %			-32.15 %		-42.75 %
			235,800.00	175,000.00	-60,800.00	160,000.00	-75,800.00	135,000.00	-100,800.00	
64	PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2									
	L.S.				-33.93 %			-40.67 %		-43.37 %
			370,800.00	245,000.00	-125,800.00	220,000.00	-150,800.00	210,000.00	-160,800.00	
65	INSTALL SHEET PILE WALL									
	2120.0000	m2	70.7700	35.0000	-50.54 %	30.0000	-57.61 %	44.0000	-37.83 %	
			150,032.40	74,200.00	-75,832.40	63,600.00	-86,432.40	93,280.00	-56,752.40	
66	BRIDGE RAILING TYPE BP									
	251.0000	m	175.0000	140.0000	-20.00 %	145.0000	-17.14 %	141.0000	-19.43 %	
			43,925.00	35,140.00	-8,785.00	36,395.00	-7,530.00	35,391.00	-8,534.00	
67	SOIL DENSIFICATION									
	L.S.				33.83 %			50.93 %		71.00 %
			269,000.00	360,000.00	91,000.00	406,000.00	137,000.00	460,000.00	191,000.00	
68	SETTLEMENT PROFILER									
	2.0000	EACH	5,000.0000	9,500.0000	90.00 %	5,500.0000	10.00 %	1,400.0000	-72.00 %	
			10,000.00	19,000.00	9,000.00	11,000.00	1,000.00	2,800.00	-7,200.00	
SURFACING										
69	CRUSHED SURFACING BASE COURSE									
	19160.0000	t	13.0000	12.0000	-7.69 %	11.7500	-9.62 %	12.0000	-7.69 %	
			249,080.00	229,920.00	-19,160.00	225,130.00	-23,950.00	229,920.00	-19,160.00	
70	CRUSHED SURFACING TOP COURSE									
	320.0000	t	30.0000	17.5000	-41.67 %	20.0000	-33.33 %	14.0000	-53.33 %	
			9,600.00	5,600.00	-4,000.00	6,400.00	-3,200.00	4,480.00	-5,120.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
	NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
	99C534	KENT WA 98032-1240		98390-9656
PROJECT	:	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING										
71	SHOULDER FINISHING									
	4.3500	km	3,000.0000	500.0000	-83.33 %	3,000.0000	-0.00 %	2,200.0000	-26.67 %	
			13,050.00	2,175.00	-10,875.00	13,050.00	-0.00	9,570.00	-3,480.00	
LIQUID ASPHALT										
72	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			33,280.00	33,280.00		33,280.00		33,280.00		
CEMENT CONCRETE PAVEMENT										
73	BRIDGE APPROACH SLAB									
	574.0000	m2	200.0000	133.0000	-33.50 %	138.0000	-31.00 %	110.0000	-45.00 %	
			114,800.00	76,342.00	-38,458.00	79,212.00	-35,588.00	63,140.00	-51,660.00	
ASPHALT CONCRETE PAVEMENT										
74	CRACK SEALING									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
75	PLANING BITUMINOUS PAVEMENT									
	2390.0000	m2	3.5000	6.0000	71.43 %	4.0000	14.29 %	5.2000	48.57 %	
			8,365.00	14,340.00	5,975.00	9,560.00	1,195.00	12,428.00	4,063.00	
76	ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22									
	620.0000	t	76.0000	43.2500	-43.09 %	45.0000	-40.79 %	48.0000	-36.84 %	
			47,120.00	26,815.00	-20,305.00	27,900.00	-19,220.00	29,760.00	-17,360.00	
77	ASPHALT CONC. FOR PAVEMENT REPAIR									
	60.0000	t	50.0000	90.0000	80.00 %	93.4000	86.80 %	68.0000	36.00 %	
			3,000.00	5,400.00	2,400.00	5,604.00	2,604.00	4,080.00	1,080.00	
78	ASPHALT CONC. PAVEMENT CL. A PG 64-22									
	20010.0000	t	40.0000	39.0000	-2.50 %	40.5000	1.25 %	39.0000	-2.50 %	
			800,400.00	780,390.00	-20,010.00	810,405.00	10,005.00	780,390.00	-20,010.00	



PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 167		SCARSELLA BROS. INC.			NORTHWEST CONSTRUCTION, INC.			ROBISON CONSTRUCTION, INC.	
	NORTH SUMNER I/C		19460 84TH AVE S			375 118TH AVE SE STE 120			1216 140TH AVE COURT EAST	
	99C534		KENT WA 98032-1240			BELLEVUE WA 980053575			98390-9656	
PROJECT	:		SEATTLE WA 981680697			SUMNER WA 983900370				
COUNTY(S)	: PIERCE		CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100008			CONTRACTOR NUMBER : 698405	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ASPHALT CONCRETE PAVEMENT										
79	ASPHALT CONC. PAVEMENT CL. E PG 64-22									
	13290.0000	t	40.0000	36.5000	-8.75 %	37.9000	-5.25 %	36.5000	-8.75 %	
			531,600.00	485,085.00	-46,515.00	503,691.00	-27,909.00	485,085.00	-46,515.00	
80	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			43,008.00	43,008.00		43,008.00		43,008.00		
81	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			26,624.00	26,624.00		26,624.00		26,624.00		
82	ASPHALT CONC. APPROACH CL. A PG 64-22									
	60.0000	t	70.0000	90.0000	28.57 %	94.0000	34.29 %	73.0000	4.29 %	
			4,200.00	5,400.00	1,200.00	5,640.00	1,440.00	4,380.00	180.00	
EROSION CONTROL AND PLANTING										
83	ESC LEAD									
	215.0000	DAY	75.0000	200.0000	166.67 %	120.0000	60.00 %	83.0000	10.67 %	
			16,125.00	43,000.00	26,875.00	25,800.00	9,675.00	17,845.00	1,720.00	
84	SEEDING, FERTILIZING, AND MULCHING									
	7.0200	ha	2,700.0000	2,170.0000	-19.63 %	1,750.0000	-35.19 %	2,170.0000	-19.63 %	
			18,954.00	15,233.40	-3,720.60	12,285.00	-6,669.00	15,233.40	-3,720.60	
85	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	1.3600	ha	3,500.0000	4,720.0000	34.86 %	3,000.0000	-14.29 %	4,720.0000	34.86 %	
			4,760.00	6,419.20	1,659.20	4,080.00	-680.00	6,419.20	1,659.20	
86	TEMPORARY DRAIN PIPE 200 MM DIAM.									
	430.0000	m	50.0000	18.5500	-62.90 %	33.0000	-34.00 %	34.0000	-32.00 %	
			21,500.00	7,976.50	-13,523.50	14,190.00	-7,310.00	14,620.00	-6,880.00	
87	COMPOST									
	453.0000	m3	38.0000	20.7500	-45.39 %	32.0000	-15.79 %	20.7500	-45.39 %	
			17,214.00	9,399.75	-7,814.25	14,496.00	-2,718.00	9,399.75	-7,814.25	
88	JUTE LINED DITCH									
	3280.0000	m2	5.0000	1.9500	-61.00 %	1.5000	-70.00 %	1.9500	-61.00 %	
			16,400.00	6,396.00	-10,004.00	4,920.00	-11,480.00	6,396.00	-10,004.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
	NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
	99C534	KENT WA 98032-1240		98390-9656
PROJECT	:	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
89	PERMANENT EROSION CONTROL BLANKET									
	33200.0000	m2	2.0000	2.7500	37.50 %	3.5000	75.00 %	2.7500	37.50 %	
			66,400.00	91,300.00	24,900.00	116,200.00	49,800.00	91,300.00	24,900.00	
90	PLASTIC COVERING									
	5150.0000	m2	2.0000	3.2500	62.50 %	1.5000	-25.00 %	3.0500	52.50 %	
			10,300.00	16,737.50	6,437.50	7,725.00	-2,575.00	15,707.50	5,407.50	
91	CHECK DAM									
	60.0000	m	40.0000	50.0000	25.00 %	50.0000	25.00 %	115.0000	187.50 %	
			2,400.00	3,000.00	600.00	3,000.00	600.00	6,900.00	4,500.00	
92	SANDBAG DAM 1.2 M									
	40.0000	m	80.0000	200.0000	150.00 %	200.0000	150.00 %	475.0000	493.75 %	
			3,200.00	8,000.00	4,800.00	8,000.00	4,800.00	19,000.00	15,800.00	
93	SOATON CREEK DAM									
	21.0000	m	458.0000	690.0000	50.66 %	500.0000	9.17 %	400.0000	-12.66 %	
			9,618.00	14,490.00	4,872.00	10,500.00	882.00	8,400.00	-1,218.00	
94	STABILIZED CONSTRUCTION ENTRANCE									
	480.0000	m2	20.0000	15.0000	-25.00 %	11.5000	-42.50 %	16.5000	-17.50 %	
			9,600.00	7,200.00	-2,400.00	5,520.00	-4,080.00	7,920.00	-1,680.00	
95	TIRE WASH									
	2.0000	EACH	3,000.0000	7,500.0000	150.00 %	4,500.0000	50.00 %	6,000.0000	100.00 %	
			6,000.00	15,000.00	9,000.00	9,000.00	3,000.00	12,000.00	6,000.00	
96	STREET CLEANING									
	200.0000	HR	100.0000	100.0000	0.00 %	90.0000	-10.00 %	100.0000	0.00 %	
			20,000.00	20,000.00	0.00	18,000.00	-2,000.00	20,000.00	0.00	
97	INLET PROTECTION									
	8.0000	EACH	100.0000	100.0000	0.00 %	100.0000	0.00 %	250.0000	150.00 %	
			800.00	800.00	0.00	800.00	0.00	2,000.00	1,200.00	
98	COMPOST BERM									
	660.0000	m	3.0000	9.4500	215.00 %	9.2500	208.33 %	9.4500	215.00 %	
			1,980.00	6,237.00	4,257.00	6,105.00	4,125.00	6,237.00	4,257.00	
99	SILT FENCE									
	3730.0000	m	12.0000	10.0000	-16.67 %	11.0000	-8.33 %	8.6500	-27.92 %	
			44,760.00	37,300.00	-7,460.00	41,030.00	-3,730.00	32,264.50	-12,495.50	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
99C534	KENT WA 98032-1240		98390-9656
PROJECT :	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
100	SEDIMENT TRAP									
	3.0000	EACH	1,500.0000	1,000.0000	-33.33 %	2,200.0000	46.67 %	3,800.0000	153.33 %	
			4,500.00	3,000.00	-1,500.00	6,600.00	2,100.00	11,400.00	6,900.00	
101	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			200,000.00	200,000.00		200,000.00		200,000.00		
102	TOPSOIL TYPE B									
	695.0000	m3	20.0000	10.6500	-46.75 %	11.0000	-45.00 %	10.6500	-46.75 %	
			13,900.00	7,401.75	-6,498.25	7,645.00	-6,255.00	7,401.75	-6,498.25	
103	PSIPE WESTERN RED CEDAR									
	512.0000	EACH	8.0000	4.3000	-46.25 %	7.0000	-12.50 %	4.3000	-46.25 %	
			4,096.00	2,201.60	-1,894.40	3,584.00	-512.00	2,201.60	-1,894.40	
104	PSIPE SITKA SPRUCE									
	515.0000	EACH	8.0000	4.3000	-46.25 %	7.0000	-12.50 %	4.3000	-46.25 %	
			4,120.00	2,214.50	-1,905.50	3,605.00	-515.00	2,214.50	-1,905.50	
105	PSIPE COTTONWOOD									
	1143.0000	EACH	8.0000	3.2000	-60.00 %	6.0000	-25.00 %	3.2000	-60.00 %	
			9,144.00	3,657.60	-5,486.40	6,858.00	-2,286.00	3,657.60	-5,486.40	
106	PSIPE RED OSIER DOGWOOD									
	1787.0000	EACH	6.0000	2.1000	-65.00 %	5.0000	-16.67 %	2.1000	-65.00 %	
			10,722.00	3,752.70	-6,969.30	8,935.00	-1,787.00	3,752.70	-6,969.30	
107	PSIPE RED ALDER									
	1388.0000	EACH	8.0000	5.4000	-32.50 %	8.0000	0.00 %	5.4000	-32.50 %	
			11,104.00	7,495.20	-3,608.80	11,104.00	0.00	7,495.20	-3,608.80	
108	PSIPE PACIFIC WILLOW									
	1242.0000	EACH	6.0000	2.0500	-65.83 %	5.0000	-16.67 %	2.0500	-65.83 %	
			7,452.00	2,546.10	-4,905.90	6,210.00	-1,242.00	2,546.10	-4,905.90	
109	PSIPE PACIFIC NINEBARK									
	532.0000	EACH	6.0000	2.3000	-61.67 %	5.0000	-16.67 %	2.3000	-61.67 %	
			3,192.00	1,223.60	-1,968.40	2,660.00	-532.00	1,223.60	-1,968.40	
110	PSIPE SALMONBERRY									
	538.0000	EACH	6.0000	2.3500	-60.83 %	6.0000	0.00 %	2.3500	-60.83 %	
			3,228.00	1,264.30	-1,963.70	3,228.00	0.00	1,264.30	-1,963.70	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
99C534	KENT WA 98032-1240		98390-9656
PROJECT :	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING										
111	PSIPE NOOTKA ROSE 538.0000	EACH	6.0000 3,228.00	2.3500 1,264.30	-60.83 % -1,963.70	6.0000 3,228.00	0.00 % 0.00	2.3500 1,264.30	-60.83 % -1,963.70	
112	PSIPE SNOWBERRY 968.0000	EACH	6.0000 5,808.00	4.2500 4,114.00	-29.17 % -1,694.00	7.0000 6,776.00	16.67 % 968.00	4.2500 4,114.00	-29.17 % -1,694.00	
113	PSIPE OREGON GRAPE 526.0000	EACH	6.0000 3,156.00	6.5000 3,419.00	8.33 % 263.00	8.0000 4,208.00	33.33 % 1,052.00	6.5000 3,419.00	8.33 % 263.00	
114	PSIPE SEVICEBERRY 968.0000	EACH	6.0000 5,808.00	3.3000 3,194.40	-45.00 % -2,613.60	6.0000 5,808.00	0.00 % 0.00	3.3000 3,194.40	-45.00 % -2,613.60	
115	PSIPE DOUGLAS-FIR 484.0000	EACH	8.0000 3,872.00	4.3000 2,081.20	-46.25 % -1,790.80	7.0000 3,388.00	-12.50 % -484.00	4.3000 2,081.20	-46.25 % -1,790.80	
116	PSIPE OREGON ASH 1081.0000	EACH	8.0000 8,648.00	8.4000 9,080.40	5.00 % 432.40	9.0000 9,729.00	12.50 % 1,081.00	8.4000 9,080.40	5.00 % 432.40	
117	PSIPE WESTERN HEMLOCK 350.0000	EACH	8.0000 2,800.00	4.5000 1,575.00	-43.75 % -1,225.00	7.0000 2,450.00	-12.50 % -350.00	4.5000 1,575.00	-43.75 % -1,225.00	
118	PSIPE BLACK COTTONWOOD LIVE STAKE 500.0000	EACH	5.0000 2,500.00	2.2500 1,125.00	-55.00 % -1,375.00	5.0000 2,500.00	0.00 % 0.00	2.2500 1,125.00	-55.00 % -1,375.00	
119	PSIPE SLOUGH SLEDGE 1185.0000	EACH	4.0000 4,740.00	1.9000 2,251.50	-52.50 % -2,488.50	2.0000 2,370.00	-50.00 % -2,370.00	1.9000 2,251.50	-52.50 % -2,488.50	
120	PSIPE HARDSTEM BULRUSH 790.0000	EACH	4.0000 3,160.00	1.9000 1,501.00	-52.50 % -1,659.00	1.0000 790.00	-75.00 % -2,370.00	1.9000 1,501.00	-52.50 % -1,659.00	
121	PSIPE COMMON RUSH 1185.0000	EACH	4.0000 4,740.00	1.9000 2,251.50	-52.50 % -2,488.50	1.0000 1,185.00	-75.00 % -3,555.00	1.9000 2,251.50	-52.50 % -2,488.50	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
99C534	KENT WA 98032-1240		98390-9656
PROJECT :	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING										
122	PSIPE THREE SQUARE RUSH									
	790.0000	EACH	4.0000	1.9000	-52.50 %	1.0000	-75.00 %	1.9000	-52.50 %	
			3,160.00	1,501.00	-1,659.00	790.00	-2,370.00	1,501.00	-1,659.00	
123	BARK OR WOOD CHIP MULCH									
	180.0000	m3	30.0000	49.0000	63.33 %	24.0000	-20.00 %	49.0000	63.33 %	
			5,400.00	8,820.00	3,420.00	4,320.00	-1,080.00	8,820.00	3,420.00	
124	MOWING									
	1.2000	ha	2,400.0000	400.0000	-83.33 %	1,340.0000	-44.17 %	400.0000	-83.33 %	
			2,880.00	480.00	-2,400.00	1,608.00	-1,272.00	480.00	-2,400.00	
125	LARGE WOODY DEBRIS									
	10.0000	EACH	800.0000	600.0000	-25.00 %	2,000.0000	150.00 %	250.0000	-68.75 %	
			8,000.00	6,000.00	-2,000.00	20,000.00	12,000.00	2,500.00	-5,500.00	
126	ROCK STRUCTURE									
	19.0000	EACH	40.0000	300.0000	650.00 %	350.0000	775.00 %	750.0000	1,775.00 %	
			760.00	5,700.00	4,940.00	6,650.00	5,890.00	14,250.00	13,490.00	
127	DOWN LOG									
	17.0000	EACH	500.0000	300.0000	-40.00 %	750.0000	50.00 %	1,125.0000	125.00 %	
			8,500.00	5,100.00	-3,400.00	12,750.00	4,250.00	19,125.00	10,625.00	
128	SNAG									
	9.0000	EACH	800.0000	800.0000	0.00 %	1,600.0000	100.00 %	750.0000	-6.25 %	
			7,200.00	7,200.00	0.00	14,400.00	7,200.00	6,750.00	-450.00	
129	MEDIUM WOODY DEBRIS									
	29.0000	EACH	300.0000	250.0000	-16.67 %	1,500.0000	400.00 %	250.0000	-16.67 %	
			8,700.00	7,250.00	-1,450.00	43,500.00	34,800.00	7,250.00	-1,450.00	
130	STREAMBED GRAVEL									
	15.0000	m3	40.0000	100.0000	150.00 %	120.0000	200.00 %	100.0000	150.00 %	
			600.00	1,500.00	900.00	1,800.00	1,200.00	1,500.00	900.00	
131	SPCC PLAN									
		L.S.			0.00 %		-25.00 %		400.00 %	
			2,000.00	2,000.00	0.00	1,500.00	-500.00	10,000.00	8,000.00	
132	TESC PLAN									
		L.S.			0.00 %		150.00 %		400.00 %	
			2,000.00	2,000.00	0.00	5,000.00	3,000.00	10,000.00	8,000.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082  
 HWY : SR 167  
 TITLE : SR 167  
 NORTH SUMNER I/C  
 99C534  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	NORTHWEST CONSTRUCTION, INC. 375 118TH AVE SE STE 120 BELLEVUE WA 980053575 CONTRACTOR NUMBER : 100008	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
133	SETTLEMENT TANK W/ FILTER SYSTEM									
	10.0000	MO.	10,000.0000	7,500.0000	-25.00 %	6,500.0000	-35.00 %	7,500.0000	-25.00 %	
			100,000.00	75,000.00	-25,000.00	65,000.00	-35,000.00	75,000.00	-25,000.00	
TRAFFIC										
134	CITY OF SUMNER CURB AND GUTTER									
	1666.0000	m	38.0000	33.5000	-11.84 %	25.0000	-34.21 %	28.0000	-26.32 %	
			63,308.00	55,811.00	-7,497.00	41,650.00	-21,658.00	46,648.00	-16,660.00	
135	CEMENT CONC. TRAFFIC CURB									
	106.0000	m	40.0000	41.0000	2.50 %	41.5000	3.75 %	18.0000	-55.00 %	
			4,240.00	4,346.00	106.00	4,399.00	159.00	1,908.00	-2,332.00	
136	DUAL-FACED CEMENT CONC. TRAFFIC CURB									
	64.0000	m	55.0000	65.0000	18.18 %	52.0000	-5.45 %	23.5000	-57.27 %	
			3,520.00	4,160.00	640.00	3,328.00	-192.00	1,504.00	-2,016.00	
137	EXTRUDED CURB									
	986.0000	m	15.0000	12.0000	-20.00 %	12.5000	-16.67 %	10.0000	-33.33 %	
			14,790.00	11,832.00	-2,958.00	12,325.00	-2,465.00	9,860.00	-4,930.00	
138	RAISED TRAFFIC ISLAND									
	101.0000	m2	65.0000	27.0000	-58.46 %	55.0000	-15.38 %	14.0000	-78.46 %	
			6,565.00	2,727.00	-3,838.00	5,555.00	-1,010.00	1,414.00	-5,151.00	
139	BEAM GUARDRAIL TYPE 1									
	993.0000	m	45.0000	38.9000	-13.56 %	40.0000	-11.11 %	38.9000	-13.56 %	
			44,685.00	38,627.70	-6,057.30	39,720.00	-4,965.00	38,627.70	-6,057.30	
140	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	4.0000	EACH	1,100.0000	1,150.0000	4.55 %	1,200.0000	9.09 %	1,150.0000	4.55 %	
			4,400.00	4,600.00	200.00	4,800.00	400.00	4,600.00	200.00	
141	BEAM GUARDRAIL TRANSITION SECTION TYPE 3									
	4.0000	EACH	1,250.0000	760.0000	-39.20 %	800.0000	-36.00 %	760.0000	-39.20 %	
			5,000.00	3,040.00	-1,960.00	3,200.00	-1,800.00	3,040.00	-1,960.00	
142	BEAM GUARDRAIL FLARED TERMINAL									
	4.0000	EACH	2,160.0000	1,740.0000	-19.44 %	1,800.0000	-16.67 %	1,740.0000	-19.44 %	
			8,640.00	6,960.00	-1,680.00	7,200.00	-1,440.00	6,960.00	-1,680.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 167		SCARSELLA BROS. INC.			NORTHWEST CONSTRUCTION, INC.			ROBISON CONSTRUCTION, INC.	
	NORTH SUMNER I/C		19460 84TH AVE S			375 118TH AVE SE STE 120			1216 140TH AVE COURT EAST	
	99C534		KENT WA 98032-1240			BELLEVUE WA 980053575			98390-9656	
PROJECT	:		SEATTLE WA 981680697			SUMNER WA 983900370				
COUNTY(S)	: PIERCE		CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 100008			CONTRACTOR NUMBER : 698405	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
143	BEAM GUARDRAIL ANCHOR TYPE 1									
	4.0000 EACH		500.0000	520.0000	4.00 %	535.0000	7.00 %	520.0000	4.00 %	
			2,000.00	2,080.00	80.00	2,140.00	140.00	2,080.00	80.00	
144	BEAM GUARDRAIL ANCHOR TYPE 4									
	4.0000 EACH		500.0000	460.0000	-8.00 %	475.0000	-5.00 %	460.0000	-8.00 %	
			2,000.00	1,840.00	-160.00	1,900.00	-100.00	1,840.00	-160.00	
145	PRECAST CONC. BARRIER TYPE 2									
	82.0000 m		85.0000	70.5500	-17.00 %	73.0000	-14.12 %	70.5500	-17.00 %	
			6,970.00	5,785.10	-1,184.90	5,986.00	-984.00	5,785.10	-1,184.90	
146	PEDESTRIAN BARRIER									
	251.0000 m		250.0000	60.0000	-76.00 %	53.0000	-78.80 %	154.0000	-38.40 %	
			62,750.00	15,060.00	-47,690.00	13,303.00	-49,447.00	38,654.00	-24,096.00	
147	TEMPORARY CONC. BARRIER									
	2583.0000 m		29.3500	26.0500	-11.24 %	27.0000	-8.01 %	26.0000	-11.41 %	
			75,811.05	67,287.15	-8,523.90	69,741.00	-6,070.05	67,158.00	-8,653.05	
148	TEMPORARY IMPACT ATTENUATOR									
	6.0000 EACH		2,300.0000	2,400.0000	4.35 %	2,500.0000	8.70 %	2,400.0000	4.35 %	
			13,800.00	14,400.00	600.00	15,000.00	1,200.00	14,400.00	600.00	
149	REPAIR IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			7,400.00	7,400.00		7,400.00		7,400.00		
150	RESETTING IMPACT ATTENUATOR									
	3.0000 EACH		800.0000	760.0000	-5.00 %	800.0000	0.00 %	760.0000	-5.00 %	
			2,400.00	2,280.00	-120.00	2,400.00	0.00	2,280.00	-120.00	
151	TRUCK MOUNTED IMPACT ATTENUATOR									
	1.0000 EACH		5,500.0000	7,500.0000	36.36 %	19,000.0000	245.45 %	2,800.0000	-49.09 %	
			5,500.00	7,500.00	2,000.00	19,000.00	13,500.00	2,800.00	-2,700.00	
152	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	82.0000 HR		38.0000	60.0000	57.89 %	65.0000	71.05 %	68.0000	78.95 %	
			3,116.00	4,920.00	1,804.00	5,330.00	2,214.00	5,576.00	2,460.00	
153	PLASTIC JUNCTION BOX MARKING									
	61.0000 EACH		12.0000	15.0000	25.00 %	16.0000	33.33 %	15.0000	25.00 %	
			732.00	915.00	183.00	976.00	244.00	915.00	183.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
	NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
	99C534	KENT WA 98032-1240		98390-9656
PROJECT	:	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
154	FLEXIBLE GUIDE POST 131.0000	EACH	27.0000 3,537.00	21.0000 2,751.00	-22.22 % -786.00	22.0000 2,882.00	-18.52 % -655.00	21.0000 2,751.00	-22.22 % -786.00	
155	PAINT LINE 13590.0000	m	0.4000 5,436.00	0.3500 4,756.50	-12.50 % -679.50	0.4000 5,436.00	0.00 % 0.00	0.3000 4,077.00	-25.00 % -1,359.00	
156	PROFILED PLASTIC LINE 3120.0000	m	5.0000 15,600.00	2.0000 6,240.00	-60.00 % -9,360.00	2.1000 6,552.00	-58.00 % -9,048.00	1.8000 5,616.00	-64.00 % -9,984.00	
157	PLASTIC WIDE LINE 2140.0000	m	7.0000 14,980.00	7.0000 14,980.00	0.00 % 0.00	7.2000 15,408.00	2.86 % 428.00	6.0000 12,840.00	-14.29 % -2,140.00	
158	PLASTIC DOTTED WIDE LINE 70.0000	m	3.0000 210.00	5.0000 350.00	66.67 % 140.00	5.2000 364.00	73.33 % 154.00	4.0000 280.00	33.33 % 70.00	
159	PLASTIC CROSSWALK LINE 283.0000	m2	20.0000 5,660.00	20.0000 5,660.00	0.00 % 0.00	21.0000 5,943.00	5.00 % 283.00	18.0000 5,094.00	-10.00 % -566.00	
160	PLASTIC STOP LINE 115.0000	m	20.0000 2,300.00	10.0000 1,150.00	-50.00 % -1,150.00	10.4000 1,196.00	-48.00 % -1,104.00	9.0000 1,035.00	-55.00 % -1,265.00	
161	PLASTIC TRAFFIC ARROW 78.0000	EACH	50.0000 3,900.00	55.0000 4,290.00	10.00 % 390.00	57.0000 4,446.00	14.00 % 546.00	50.0000 3,900.00	0.00 % 0.00	
162	PLASTIC TRAFFIC LETTER 36.0000	EACH	48.0000 1,728.00	25.0000 900.00	-47.92 % -828.00	26.0000 936.00	-45.83 % -792.00	20.0000 720.00	-58.33 % -1,008.00	
163	PLASTIC RAILROAD CROSSING SYMBOL 4.0000	EACH	350.0000 1,400.00	255.0000 1,020.00	-27.14 % -380.00	263.0000 1,052.00	-24.86 % -348.00	225.0000 900.00	-35.71 % -500.00	
164	PAINTED BICYCLE LANE SYMBOL 8.0000	EACH	35.0000 280.00	20.0000 160.00	-42.86 % -120.00	21.0000 168.00	-40.00 % -112.00	15.0000 120.00	-57.14 % -160.00	



PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
99C534	KENT WA 98032-1240		98390-9656
PROJECT :	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
165	PLASTIC DRAINAGE MARKING									
	21.0000	EACH	20.0000	10.0000	-50.00 %	11.0000	-45.00 %	8.0000	-60.00 %	
			420.00	210.00	-210.00	231.00	-189.00	168.00	-252.00	
166	PLASTIC AERIAL SURVEILLANCE FULL MARKER									
	2.0000	EACH	60.0000	50.0000	-16.67 %	52.0000	-13.33 %	40.0000	-33.33 %	
			120.00	100.00	-20.00	104.00	-16.00	80.00	-40.00	
167	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER									
	2.0000	EACH	75.0000	50.0000	-33.33 %	52.0000	-30.67 %	40.0000	-46.67 %	
			150.00	100.00	-50.00	104.00	-46.00	80.00	-70.00	
168	RAISED PAVEMENT MARKER TYPE 1									
	25.1400	HUND	200.0000	140.0000	-30.00 %	150.0000	-25.00 %	110.0000	-45.00 %	
			5,028.00	3,519.60	-1,508.40	3,771.00	-1,257.00	2,765.40	-2,262.60	
169	RAISED PAVEMENT MARKER TYPE 2									
	9.2000	HUND	320.0000	255.0000	-20.31 %	265.0000	-17.19 %	225.0000	-29.69 %	
			2,944.00	2,346.00	-598.00	2,438.00	-506.00	2,070.00	-874.00	
170	TEMPORARY PAVEMENT MARKING									
	6546.0000	m	1.2100	1.8000	48.76 %	2.0000	65.29 %	1.8000	48.76 %	
			7,920.66	11,782.80	3,862.14	13,092.00	5,171.34	11,782.80	3,862.14	
171	TEMPORARY FLEXIBLE GUIDE POST									
	41.0000	EACH	50.0000	18.9000	-62.20 %	20.0000	-60.00 %	18.9000	-62.20 %	
			2,050.00	774.90	-1,275.10	820.00	-1,230.00	774.90	-1,275.10	
172	PERMANENT SIGNING									
		L.S.			-25.13 %		-8.51 %		59.57 %	
			47,000.00	35,191.00	-11,809.00	43,000.00	-4,000.00	75,000.00	28,000.00	
173	ILLUMINATION SYSTEM SCA 2491									
		L.S.			-26.51 %		-35.15 %		-28.33 %	
			29,300.00	21,533.00	-7,767.00	19,000.00	-10,300.00	21,000.00	-8,300.00	
174	ILLUMINATION SYSTEM SCA 2492									
		L.S.			-29.09 %		-34.34 %		-27.85 %	
			138,600.00	98,280.00	-40,320.00	91,000.00	-47,600.00	100,000.00	-38,600.00	
175	ILLUMINATION SYSTEM SCA 2687									
		L.S.			-34.30 %		-36.46 %		-32.29 %	
			96,000.00	63,068.00	-32,932.00	61,000.00	-35,000.00	65,000.00	-31,000.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
99C534	KENT WA 98032-1240		98390-9656
PROJECT :	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
176	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			-38.98 %			-15.56 %		-11.11 %
			45,000.00	27,460.00	-17,540.00	38,000.00	-7,000.00	40,000.00	-5,000.00	
177	TRAFFIC SIGNAL SYSTEM NO. 1	L.S.			-23.21 %			-6.88 %		1.21 %
			98,800.00	75,873.00	-22,927.00	92,000.00	-6,800.00	100,000.00	1,200.00	
178	TRAFFIC SIGNAL SYSTEM NO. 2	L.S.			-27.01 %			-28.10 %		-21.49 %
			121,000.00	88,321.00	-32,679.00	87,000.00	-34,000.00	95,000.00	-26,000.00	
179	TRAFFIC SIGNAL SYSTEM NO. 3	L.S.			-19.86 %			-31.56 %		-27.54 %
			124,200.00	99,538.00	-24,662.00	85,000.00	-39,200.00	90,000.00	-34,200.00	
180	CONDUIT PIPE 53 MM DIAM.	m			-44.14 %			-28.00 %		-48.00 %
	251.0000		50.0000	27.9300	-22,070.00	36.0000	-14,000.00	26.0000	-24,000.00	
			12,550.00	7,010.43	-5,539.57	9,036.00	-3,514.00	6,526.00	-6,024.00	
181	CONDUIT PIPE 63 MM DIAM.	m			-34.70 %			-18.33 %		-58.33 %
	251.0000		60.0000	39.1800	-20,820.00	49.0000	-11,000.00	25.0000	-35,000.00	
			15,060.00	9,834.18	-5,225.82	12,299.00	-2,761.00	6,275.00	-8,785.00	
182	SEQUENTIAL ARROW SIGN	HR			14.29 %			128.57 %		-21.43 %
	328.0000		7.0000	8.0000	1,000.00	16.0000	9,000.00	5.5000	-10,500.00	
			2,296.00	2,624.00	328.00	5,248.00	2,952.00	1,804.00	-492.00	
183	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			21.95 %			204.88 %		131.71 %
	2.0000		4,100.0000	5,000.0000	900.0000	12,500.0000	17,400.0000	9,500.0000	13,000.0000	
			8,200.00	10,000.00	1,800.00	25,000.00	16,800.00	19,000.00	10,800.00	
184	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			0.00 %			25.00 %		68.75 %
	1000.0000		8.0000	8.0000	0.00	10.0000	2,000.00	13.5000	5,500.00	
			8,000.00	8,000.00	0.00	10,000.00	2,000.00	13,500.00	5,500.00	
185	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.			-48.19 %			-17.10 %		-27.46 %
			19,300.00	10,000.00	-9,300.00	16,000.00	-3,300.00	14,000.00	-5,300.00	
186	TRAFFIC CONTROL LABOR	HR			20.69 %			20.69 %		72.41 %
	2620.0000		29.0000	35.0000	6,000.00	35.0000	6,000.00	50.0000	21,000.00	
			75,980.00	91,700.00	15,720.00	91,700.00	15,720.00	131,000.00	39,300.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
	NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
	99C534	KENT WA 98032-1240		98390-9656
PROJECT	:	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
187	TRAFFIC CONTROL SUPERVISOR									
	1650.0000	HR	35.0000	37.5000	7.14 %	40.0000	14.29 %	56.0000	60.00 %	
			57,750.00	61,875.00	4,125.00	66,000.00	8,250.00	92,400.00	34,650.00	
188	CONSTRUCTION SIGNS CLASS A									
	115.4000	m2	117.0000	135.0000	15.38 %	200.0000	70.94 %	595.0000	408.55 %	
			13,501.80	15,579.00	2,077.20	23,080.00	9,578.20	68,663.00	55,161.20	
OTHER ITEMS										
189	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	5191.0000	m3	11.0000	8.0000	-27.27 %	2.0000	-81.82 %	1.0000	-90.91 %	
			57,101.00	41,528.00	-15,573.00	10,382.00	-46,719.00	5,191.00	-51,910.00	
190	SHORING OR EXTRA EXCAVATION CLASS B									
	3710.0000	m2	4.5000	3.0000	-33.33 %	17.0000	277.78 %	1.0000	-77.78 %	
			16,695.00	11,130.00	-5,565.00	63,070.00	46,375.00	3,710.00	-12,985.00	
191	GRAVEL BACKFILL FOR DRAIN									
	113.0000	m3	43.0000	50.0000	16.28 %	20.0000	-53.49 %	45.0000	4.65 %	
			4,859.00	5,650.00	791.00	2,260.00	-2,599.00	5,085.00	226.00	
192	GRAVEL BACKFILL FOR DRYWELL									
	59.0000	m3	50.0000	50.0000	0.00 %	45.0000	-10.00 %	130.0000	160.00 %	
			2,950.00	2,950.00	0.00	2,655.00	-295.00	7,670.00	4,720.00	
193	PLUGGING EXISTING PIPE									
	5.0000	EACH	250.0000	300.0000	20.00 %	500.0000	100.00 %	450.0000	80.00 %	
			1,250.00	1,500.00	250.00	2,500.00	1,250.00	2,250.00	1,000.00	
194	ROADWAY SURVEYING									
		L.S.			-33.33 %		33.33 %		33.00 %	
			120,000.00	80,000.00	-40,000.00	160,000.00	40,000.00	159,600.00	39,600.00	
195	STRUCTURE SURVEYING									
		L.S.			-66.67 %		-33.33 %		-46.00 %	
			60,000.00	20,000.00	-40,000.00	40,000.00	-20,000.00	32,400.00	-27,600.00	
196	BRASS MONUMENT									
	5.0000	EACH	100.0000	250.0000	150.00 %	300.0000	200.00 %	400.0000	300.00 %	
			500.00	1,250.00	750.00	1,500.00	1,000.00	2,000.00	1,500.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
99C534	KENT WA 98032-1240		98390-9656
PROJECT :	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
197	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2									
	32.0000	m2	50.0000	40.0000	-20.00 %	27.5000	-45.00 %	50.0000	0.00 %	
			1,600.00	1,280.00	-320.00	880.00	-720.00	1,600.00	0.00	
198	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3									
	28.0000	m2	50.0000	70.0000	40.00 %	27.5000	-45.00 %	50.0000	0.00 %	
			1,400.00	1,960.00	560.00	770.00	-630.00	1,400.00	0.00	
199	CEMENT CONC. SIDEWALK RAMP TYPE 2A									
	7.0000	EACH	60.0000	350.0000	483.33 %	730.0000	1,116.67 %	160.0000	166.67 %	
			420.00	2,450.00	2,030.00	5,110.00	4,690.00	1,120.00	700.00	
200	CEMENT CONC. SIDEWALK RAMP TYPE 3C									
	4.0000	EACH	60.0000	350.0000	483.33 %	625.0000	941.67 %	150.0000	150.00 %	
			240.00	1,400.00	1,160.00	2,500.00	2,260.00	600.00	360.00	
201	CEMENT CONC. SIDEWALK RAMP TYPE 4B									
	1.0000	EACH	60.0000	350.0000	483.33 %	625.0000	941.67 %	550.0000	816.67 %	
			60.00	350.00	290.00	625.00	565.00	550.00	490.00	
202	CITY OF SUMNER SIDEWALK									
	3281.0000	m2	30.0000	26.0000	-13.33 %	20.0000	-33.33 %	60.0000	100.00 %	
			98,430.00	85,306.00	-13,124.00	65,620.00	-32,810.00	196,860.00	98,430.00	
203	APPROACH SLAB SIDEWALK									
	79.0000	m2	50.0000	40.0000	-20.00 %	31.0000	-38.00 %	39.0000	-22.00 %	
			3,950.00	3,160.00	-790.00	2,449.00	-1,501.00	3,081.00	-869.00	
204	CONC. SLOPE PROTECTION									
	920.0000	m2	32.0000	75.0000	134.38 %	35.0000	9.38 %	68.0000	112.50 %	
			29,440.00	69,000.00	39,560.00	32,200.00	2,760.00	62,560.00	33,120.00	
205	REDIRECTIONAL LAND FORM									
	1340.0000	m3	8.0000	12.0000	50.00 %	5.2500	-34.38 %	5.0000	-37.50 %	
			10,720.00	16,080.00	5,360.00	7,035.00	-3,685.00	6,700.00	-4,020.00	
206	WIRE FENCE TYPE 1									
	1899.0000	m	11.0000	12.6000	14.55 %	12.5000	13.64 %	10.0000	-9.09 %	
			20,889.00	23,927.40	3,038.40	23,737.50	2,848.50	18,990.00	-1,899.00	
207	VINYL COATED CHAIN LINK FENCE TYPE 3									
	75.0000	m	27.0000	42.0000	55.56 %	42.0000	55.56 %	30.0000	11.11 %	
			2,025.00	3,150.00	1,125.00	3,150.00	1,125.00	2,250.00	225.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
99C534	KENT WA 98032-1240		98390-9656
PROJECT :	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
208	VINYL COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK									
	12.0000 EACH		140.0000	210.0000	50.00 %	210.0000	50.00 %	150.0000	7.14 %	
			1,680.00	2,520.00	840.00	2,520.00	840.00	1,800.00	120.00	
209	SINGLE 1.8 M VINYL COATED CHAIN LINK GATE									
	2.0000 EACH		750.0000	275.0000	-63.33 %	260.0000	-65.33 %	200.0000	-73.33 %	
			1,500.00	550.00	-950.00	520.00	-980.00	400.00	-1,100.00	
210	CONNECTION TO DRAINAGE STRUCTURE									
	4.0000 EACH		500.0000	1,000.0000	100.00 %	1,300.0000	160.00 %	1,000.0000	100.00 %	
			2,000.00	4,000.00	2,000.00	5,200.00	3,200.00	4,000.00	2,000.00	
211	ADJUST MANHOLE									
	6.0000 EACH		500.0000	600.0000	20.00 %	500.0000	0.00 %	400.0000	-20.00 %	
			3,000.00	3,600.00	600.00	3,000.00	0.00	2,400.00	-600.00	
212	ADJUST CATCH BASIN									
	3.0000 EACH		380.0000	400.0000	5.26 %	500.0000	31.58 %	400.0000	5.26 %	
			1,140.00	1,200.00	60.00	1,500.00	360.00	1,200.00	60.00	
213	CLEANING EXISTING DRAINAGE STRUCTURE									
	L.S.				-54.55 %		-84.55 %		-59.09 %	
			11,000.00	5,000.00	-6,000.00	1,700.00	-9,300.00	4,500.00	-6,500.00	
214	ADJUST VALVE BOX									
	16.0000 EACH		200.0000	250.0000	25.00 %	300.0000	50.00 %	425.0000	112.50 %	
			3,200.00	4,000.00	800.00	4,800.00	1,600.00	6,800.00	3,600.00	
215	ADJUST UTILITY VAULT									
	1.0000 EACH		5,000.0000	1,359.0000	-72.82 %	700.0000	-86.00 %	600.0000	-88.00 %	
			5,000.00	1,359.00	-3,641.00	700.00	-4,300.00	600.00	-4,400.00	
216	INSTALL TELEPHONE CONDUIT									
	490.0000 m		20.0000	32.0000	60.00 %	36.0000	80.00 %	25.0000	25.00 %	
			9,800.00	15,680.00	5,880.00	17,640.00	7,840.00	12,250.00	2,450.00	
217	INSTALL TELEPHONE CONDUIT ON BRIDGE									
	120.0000 m		60.0000	35.0000	-41.67 %	58.0000	-3.33 %	30.0000	-50.00 %	
			7,200.00	4,200.00	-3,000.00	6,960.00	-240.00	3,600.00	-3,600.00	
218	INSTALL TELEPHONE VAULT									
	1.0000 EACH		2,300.0000	544.0000	-76.35 %	1,300.0000	-43.48 %	1,000.0000	-56.52 %	
			2,300.00	544.00	-1,756.00	1,300.00	-1,000.00	1,000.00	-1,300.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
99C534	KENT WA 98032-1240		98390-9656
PROJECT :	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
219	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			11,000.00	11,000.00		11,000.00			11,000.00	
220	DELETED ITEM									
	1.0000 EACH		0.0001	0.0000	-100.00 %	0.0000		-100.00 %	0.0000	-100.00 %
			0.00	0.00	-0.00	0.00		-0.00	0.00	-0.00
221	TRIMMING AND CLEANUP	L.S.			-33.33 %			-6.67 %		126.67 %
			7,500.00	5,000.00	-2,500.00	7,000.00		-500.00	17,000.00	9,500.00
222	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00			5.00	
223	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-12.00	-12.00		-12.00			-12.00	
224	FIELD OFFICE BUILDING	L.S.			0.00 %			115.00 %		300.00 %
			10,000.00	10,000.00	0.00	21,500.00		11,500.00	40,000.00	30,000.00
225	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE				0.00 %			-33.33 %		-55.00 %
	360.0000 m2		3.0000	3.0000	0.00 %	2.0000		-33.33 %	1.3500	-55.00 %
			1,080.00	1,080.00	0.00	720.00		-360.00	486.00	-594.00
226	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION				-37.50 %			-40.00 %		35.00 %
	18930.0000 m2		2.0000	1.2500	-37.50 %	1.2000		-40.00 %	2.7000	35.00 %
			37,860.00	23,662.50	-14,197.50	22,716.00		-15,144.00	51,111.00	13,251.00
227	GEOSYNTHETIC RETAINING WALL				614.29 %			257.14 %		451.43 %
	136.1000 m2		35.0000	250.0000	614.29 %	125.0000		257.14 %	193.0000	451.43 %
			4,763.50	34,025.00	29,261.50	17,012.50		12,249.00	26,267.30	21,503.80
228	MAILBOX SUPPORT TYPE 1				13.64 %			59.09 %		59.09 %
	2.0000 EACH		220.0000	250.0000	13.64 %	350.0000		59.09 %	350.0000	59.09 %
			440.00	500.00	60.00	700.00		260.00	700.00	260.00
229	CL. III REINF. CONC. CULV. PIPE 750 MM DIAM.				31,400.00 %			54,900.00 %		23,400.00 %
	7.5000 m		1.0000	315.0000	31,400.00 %	550.0000		54,900.00 %	235.0000	23,400.00 %
			7.50	2,362.50	2,355.00	4,125.00		4,117.50	1,762.50	1,755.00

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 167	SCARSELLA BROS. INC.	NORTHWEST CONSTRUCTION, INC.	ROBISON CONSTRUCTION, INC.
	NORTH SUMNER I/C	19460 84TH AVE S	375 118TH AVE SE STE 120	1216 140TH AVE COURT EAST
	99C534	KENT WA 98032-1240		98390-9656
PROJECT	:	SEATTLE WA 981680697	BELLEVUE WA 980053575	SUMNER WA 983900370
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 100008	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
230	CL. III REINF. CONC. STORM SEWER PIPE 750 MM DIAM.									
	13.5000	m	1.0000	315.0000	31,400.00 %	250.0000	24,900.00 %	180.0000	17,900.00 %	
			13.50	4,252.50	4,239.00	3,375.00	3,361.50	2,430.00	2,416.50	
231	TELEPHONE CONDUIT HANGING SYSTEM									
	L.S.				,169,800.00 %		,099,900.00 %		479,900.00 %	
			1.00	21,699.00	21,698.00	11,000.00	10,999.00	4,800.00	4,799.00	
CONTRACT TOTAL				\$15,856,747.66	\$12,687,396.58	-19.99%	\$13,541,223.00	-14.60%	\$13,559,473.75	-14.49%
BASE TOTAL				\$15,856,747.66	\$12,687,396.59	-19.99%	\$13,541,223.00	-14.60%	\$13,559,473.75	-14.49%

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
99C534	98004-5732	99202-4795	
PROJECT :	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-15.25 %		31.36 %		35.76 %
			1,180,000.00	1,000,000.00	-180,000.00	1,550,000.00	370,000.00	1,602,000.00	422,000.00
2	CLEARING								
	13.4500 ha		2,700.0000	12,000.0000	344.44 %	7,500.0000	177.78 %	5,000.0000	85.19 %
			36,315.00	161,400.00	125,085.00	100,875.00	64,560.00	67,250.00	30,935.00
3	CLEARING AND GRUBBING - SITE WETLAND ENHANCEMENT FORESTED								
	0.5200 ha		5,000.0000	24,000.0000	380.00 %	18,500.0000	270.00 %	30,000.0000	500.00 %
			2,600.00	12,480.00	9,880.00	9,620.00	7,020.00	15,600.00	13,000.00
4	REMOVING ARCH CULVERT	L.S.			60.00 %		100.00 %		0.00 %
			25,000.00	40,000.00	15,000.00	50,000.00	25,000.00	25,000.00	0.00
5	REMOVING DRAINAGE STRUCTURE								
	7.0000 EACH		378.0000	150.0000	-60.32 %	260.0000	-31.22 %	500.0000	32.28 %
			2,646.00	1,050.00	-1,596.00	1,820.00	-826.00	3,500.00	854.00
6	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			14.29 %		757.14 %		357.14 %
			1,750.00	2,000.00	250.00	15,000.00	13,250.00	8,000.00	6,250.00
7	REMOVING ASPHALT CONC. PAVEMENT								
	3310.0000 m2		4.5000	2.2500	-50.00 %	3.2500	-27.78 %	5.5000	22.22 %
			14,895.00	7,447.50	-7,447.50	10,757.50	-4,137.50	18,205.00	3,310.00
8	REMOVING GUARDRAIL								
	80.0000 m		6.5000	6.0000	-7.69 %	6.0000	-7.69 %	5.7500	-11.54 %
			520.00	480.00	-40.00	480.00	-40.00	460.00	-60.00
9	REMOVING GUARDRAIL ANCHOR								
	2.0000 EACH		162.0000	150.0000	-7.41 %	150.0000	-7.41 %	140.0000	-13.58 %
			324.00	300.00	-24.00	300.00	-24.00	280.00	-44.00
10	DELETED ITEM								
	1.0000 EACH		0.0001	0.0000	-100.00 %	0.0000	-100.00 %	0.0000	-100.00 %
			0.00	0.00	-0.00	0.00	-0.00	0.00	-0.00
11	REMOVING CHAIN LINK FENCE								
	60.0000 m		5.5000	20.0000	263.64 %	28.0000	409.09 %	15.0000	172.73 %
			330.00	1,200.00	870.00	1,680.00	1,350.00	900.00	570.00



PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082  
 HWY : SR 167  
 TITLE : SR 167  
 NORTH SUMNER I/C  
 99C534  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING WIRE FENCE 1280.0000	m	3.5000 4,480.00	5.0000 6,400.00	42.86 % 1,920.00	8.2500 10,560.00	135.71 % 6,080.00	3.0000 3,840.00	-14.29 % -640.00	
13	REMOVING MAILBOX 2.0000	EACH	11.0000 22.00	100.0000 200.00	809.09 % 178.00	160.0000 320.00	1,354.55 % 298.00	100.0000 200.00	809.09 % 178.00	
14	REMOVING SEPTIC TANK L.S.		5,000.00	2,500.00	-50.00 %	3,500.00	-30.00 %	6,000.00	20.00 %	
15	BREAKING EXISTING PAVEMENT 3630.0000	m2	2.5000 9,075.00	2.0000 7,260.00	-20.00 % -1,815.00	1.1000 3,993.00	-56.00 % -5,082.00	1.5000 5,445.00	-40.00 % -3,630.00	
GRADING										
16	ROADWAY EXCAVATION INCL. HAUL 5890.0000	m3	10.0000 58,900.00	9.0000 53,010.00	-10.00 % -5,890.00	10.7000 63,023.00	7.00 % 4,123.00	16.0000 94,240.00	60.00 % 35,340.00	
17	ROADWAY EXCAVATION INCL. HAUL - AREA POND 701.0000	m3	10.0000 7,010.00	9.0000 6,309.00	-10.00 % -701.00	15.6000 10,935.60	56.00 % 3,925.60	11.0000 7,711.00	10.00 % 701.00	
18	ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND 28390.0000	m3	14.0000 397,460.00	9.0000 255,510.00	-35.71 % -141,950.00	10.8500 308,031.50	-22.50 % -89,428.50	13.0000 369,070.00	-7.14 % -28,390.00	
19	ROADWAY EXCAVATION INCL. HAUL - AREA SURCHARGE 44580.0000	m3	4.5000 200,610.00	0.0100 445.80	-99.78 % -200,164.20	8.1000 361,098.00	80.00 % 160,488.00	11.0000 490,380.00	144.44 % 289,770.00	
20	ROADWAY EXCAVATION INCL. HAUL - AREA TEMPORARY POND 910.0000	m3	9.0000 8,190.00	9.0000 8,190.00	0.00 % 0.00	15.6000 14,196.00	73.33 % 6,006.00	11.0000 10,010.00	22.22 % 1,820.00	
21	FINAL CONTOUR GRADING - AREA WETLAND EST.		10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
99C534	98004-5732	99202-4795	
PROJECT :	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING										
22	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	80.0000	m2	20.0000	40.0000	100.00 %	26.0000	30.00 %	28.0000	40.00 %	
			1,600.00	3,200.00	1,600.00	2,080.00	480.00	2,240.00	640.00	
23	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	35430.0000	m3	12.0000	12.0000	0.00 %	15.0000	25.00 %	16.0000	33.33 %	
			425,160.00	425,160.00	0.00	531,450.00	106,290.00	566,880.00	141,720.00	
24	COMMON BORROW INCL. HAUL									
	77630.0000	t	4.0000	4.0000	0.00 %	4.8500	21.25 %	7.0000	75.00 %	
			310,520.00	310,520.00	0.00	376,505.50	65,985.50	543,410.00	232,890.00	
25	SELECT BORROW INCL. HAUL									
	491770.0000	t	6.0000	4.5000	-25.00 %	4.7000	-21.67 %	7.6000	26.67 %	
			2,950,620.00	2,212,965.00	-737,655.00	2,311,319.00	-639,301.00	3,737,452.00	786,832.00	
26	GRAVEL BORROW INCL. HAUL									
	1420.0000	t	17.0000	12.0000	-29.41 %	19.0000	11.76 %	22.0000	29.41 %	
			24,140.00	17,040.00	-7,100.00	26,980.00	2,840.00	31,240.00	7,100.00	
27	QUARRY SPALL FOR BACKFILL INCL. HAUL									
	59541.0000	t	14.0000	14.0000	0.00 %	15.0000	7.14 %	13.0000	-7.14 %	
			833,574.00	833,574.00	0.00	893,115.00	59,541.00	774,033.00	-59,541.00	
28	EMBANKMENT COMPACTION									
	164860.0000	m3	1.5000	1.0000	-33.33 %	3.7500	150.00 %	0.1000	-93.33 %	
			247,290.00	164,860.00	-82,430.00	618,225.00	370,935.00	16,486.00	-230,804.00	
29	EMBANKMENT COMPACTION - SURCHARGE									
	50240.0000	m3	1.5000	1.0000	-33.33 %	1.6000	6.67 %	0.1000	-93.33 %	
			75,360.00	50,240.00	-25,120.00	80,384.00	5,024.00	5,024.00	-70,336.00	
DRAINAGE										
30	DITCH EXCAVATION INCL. HAUL									
	2150.0000	m3	13.0000	14.0000	7.69 %	14.0000	7.69 %	12.0000	-7.69 %	
			27,950.00	30,100.00	2,150.00	30,100.00	2,150.00	25,800.00	-2,150.00	
31	GRATE INLET TYPE 2									
	2.0000	EACH	1,500.0000	2,000.0000	33.33 %	2,100.0000	40.00 %	2,250.0000	50.00 %	
			3,000.00	4,000.00	1,000.00	4,200.00	1,200.00	4,500.00	1,500.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
32	DROP INLET TYPE 1									
	2.0000	EACH	2,500.0000	4,000.0000	60.00 %	2,825.0000	13.00 %	2,800.0000	12.00 %	
			5,000.00	8,000.00	3,000.00	5,650.00	650.00	5,600.00	600.00	
33	QUARRY SPALLS									
	132.0000	t	14.0000	20.0000	42.86 %	55.0000	292.86 %	42.0000	200.00 %	
			1,848.00	2,640.00	792.00	7,260.00	5,412.00	5,544.00	3,696.00	
34	UNDERDRAIN PIPE 200 MM DIAM.									
	298.0000	m	40.0000	42.0000	5.00 %	37.0000	-7.50 %	18.0000	-55.00 %	
			11,920.00	12,516.00	596.00	11,026.00	-894.00	5,364.00	-6,556.00	
35	SCHEDULE A CULV. PIPE 300 MM DIAM.									
	200.5000	m	59.0000	60.0000	1.69 %	79.0000	33.90 %	46.0000	-22.03 %	
			11,829.50	12,030.00	200.50	15,839.50	4,010.00	9,223.00	-2,606.50	
36	SCHEDULE A CULV. PIPE 450 MM DIAM.									
	25.5000	m	76.0000	110.0000	44.74 %	119.0000	56.58 %	75.0000	-1.32 %	
			1,938.00	2,805.00	867.00	3,034.50	1,096.50	1,912.50	-25.50	
37	SCHEDULE A CULV. PIPE 600 MM DIAM.									
	25.0000	m	103.0000	125.0000	21.36 %	185.0000	79.61 %	120.0000	16.50 %	
			2,575.00	3,125.00	550.00	4,625.00	2,050.00	3,000.00	425.00	
38	SCHEDULE A CULV. PIPE 750 MM DIAM.									
	6.0000	m	125.0000	240.0000	92.00 %	260.0000	108.00 %	155.0000	24.00 %	
			750.00	1,440.00	690.00	1,560.00	810.00	930.00	180.00	
39	CL. IV REINF. CONC. CULV. PIPE 900 MM DIAM.									
	15.0000	m	250.0000	400.0000	60.00 %	300.0000	20.00 %	325.0000	30.00 %	
			3,750.00	6,000.00	2,250.00	4,500.00	750.00	4,875.00	1,125.00	
40	HDPE CULV. PIPE 900 MM DIAM.									
	116.0000	m	265.0000	500.0000	88.68 %	280.0000	5.66 %	350.0000	32.08 %	
			30,740.00	58,000.00	27,260.00	32,480.00	1,740.00	40,600.00	9,860.00	
41	HDPE CULV. PIPE 1050 MM DIAM.									
	45.0000	m	275.0000	650.0000	136.36 %	345.0000	25.45 %	450.0000	63.64 %	
			12,375.00	29,250.00	16,875.00	15,525.00	3,150.00	20,250.00	7,875.00	
42	EXT. ST. STR. PL. PIPE ARCH 10 GAGE 4.3 M SPAN 2.7 RISE									
	16.0000	m	3,020.0000	2,500.0000	-17.22 %	3,900.0000	29.14 %	3,100.0000	2.65 %	
			48,320.00	40,000.00	-8,320.00	62,400.00	14,080.00	49,600.00	1,280.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
43	BY-PASS PUMPING SYSTEM									
	85.0000	DAY	100.0000	400.0000	300.00 %	610.0000	510.00 %	1,000.0000	900.00 %	
			8,500.00	34,000.00	25,500.00	51,850.00	43,350.00	85,000.00	76,500.00	
STORM SEWER										
44	CATCH BASIN TYPE 1									
	57.0000	EACH	864.0000	800.0000	-7.41 %	790.0000	-8.56 %	830.0000	-3.94 %	
			49,248.00	45,600.00	-3,648.00	45,030.00	-4,218.00	47,310.00	-1,938.00	
45	CATCH BASIN TYPE 2 1200 MM DIAM.									
	29.0000	EACH	2,160.0000	2,000.0000	-7.41 %	1,800.0000	-16.67 %	1,900.0000	-12.04 %	
			62,640.00	58,000.00	-4,640.00	52,200.00	-10,440.00	55,100.00	-7,540.00	
46	CATCH BASIN TYPE 2 1800 MM DIAM.									
	4.0000	EACH	3,500.0000	6,000.0000	71.43 %	4,100.0000	17.14 %	3,400.0000	-2.86 %	
			14,000.00	24,000.00	10,000.00	16,400.00	2,400.00	13,600.00	-400.00	
47	CATCH BASIN TYPE 2 1800 MM DIAM. WITH BAFFLE									
	1.0000	EACH	4,000.0000	7,500.0000	87.50 %	5,600.0000	40.00 %	4,000.0000	0.00 %	
			4,000.00	7,500.00	3,500.00	5,600.00	1,600.00	4,000.00	0.00	
48	TESTING STORM SEWER PIPE									
	2193.5000	m	3.5000	5.0000	42.86 %	7.0000	100.00 %	5.0000	42.86 %	
			7,677.25	10,967.50	3,290.25	15,354.50	7,677.25	10,967.50	3,290.25	
49	CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.									
	162.5000	m	86.0000	70.0000	-18.60 %	94.0000	9.30 %	62.0000	-27.91 %	
			13,975.00	11,375.00	-2,600.00	15,275.00	1,300.00	10,075.00	-3,900.00	
50	SCHEDULE A STORM SEWER PIPE 300 MM DIAM.									
	1882.5000	m	70.0000	60.0000	-14.29 %	74.0000	5.71 %	50.0000	-28.57 %	
			131,775.00	112,950.00	-18,825.00	139,305.00	7,530.00	94,125.00	-37,650.00	
51	SCHEDULE A STORM SEWER PIPE 600 MM DIAM.									
	61.5000	m	125.0000	125.0000	0.00 %	165.0000	32.00 %	125.0000	0.00 %	
			7,687.50	7,687.50	0.00	10,147.50	2,460.00	7,687.50	0.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

		----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HWY	: SR 167			
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
52	SCHEDULE A STORM SEWER PIPE 750 MM DIAM.									
	73.5000	m	200.0000	175.0000	-12.50 %	210.0000	5.00 %	135.0000	-32.50 %	
			14,700.00	12,862.50	-1,837.50	15,435.00	735.00	9,922.50	-4,777.50	
SANITARY SEWER										
53	INSTALL SANITARY SEWER GRINDER SYSTEM									
	L.S.				33.33 %		100.00 %		33.33 %	
			7,500.00	10,000.00	2,500.00	15,000.00	7,500.00	10,000.00	2,500.00	
STRUCTURE										
54	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	3864.0000	m3	20.0000	14.0000	-30.00 %	20.0000	0.00 %	13.0000	-35.00 %	
			77,280.00	54,096.00	-23,184.00	77,280.00	0.00	50,232.00	-27,048.00	
55	SHORING OR EXTRA EXCAVATION CL. A									
	L.S.				-70.52 %		-14.00 %		-10.32 %	
			407,000.00	120,000.00	-287,000.00	350,000.00	-57,000.00	365,000.00	-42,000.00	
56	GRAVEL BACKFILL FOR WALL									
	704.0000	m3	32.0000	20.0000	-37.50 %	25.0000	-21.88 %	40.0000	25.00 %	
			22,528.00	14,080.00	-8,448.00	17,600.00	-4,928.00	28,160.00	5,632.00	
57	ST. REINF. BAR FOR BRIDGE									
	90000.0000	kg	1.2500	1.4000	12.00 %	1.0000	-20.00 %	1.5000	20.00 %	
			112,500.00	126,000.00	13,500.00	90,000.00	-22,500.00	135,000.00	22,500.00	
58	ST. REINF. BAR FOR WALL									
	860.0000	kg	300.0000	1.4000	-99.53 %	1.0000	-99.67 %	1.5000	-99.50 %	
			258,000.00	1,204.00	-256,796.00	860.00	-257,140.00	1,290.00	-256,710.00	
59	CONC. CLASS 28 FOR WALL									
	24.0000	m3	300.0000	775.0000	158.33 %	2,500.0000	733.33 %	2,000.0000	566.67 %	
			7,200.00	18,600.00	11,400.00	60,000.00	52,800.00	48,000.00	40,800.00	
60	CONC. CLASS 28 FOR BRIDGE									
	885.0000	m3	500.0000	650.0000	30.00 %	650.0000	30.00 %	400.0000	-20.00 %	
			442,500.00	575,250.00	132,750.00	575,250.00	132,750.00	354,000.00	-88,500.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
99C534	98004-5732	99202-4795	
PROJECT :	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
61	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC			0.00 %			0.00 %			0.00 %
			1.00		1.00		1.00		1.00	
62	SUPERSTRUCTURE - 24TH ST. UXING			4.42 %			-14.71 %			-7.86 %
	L.S.		1,628,000.00		1,700,000.00	72,000.00	1,388,500.00	-239,500.00	1,500,000.00	-128,000.00
63	PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1			-46.99 %			-46.99 %			-44.87 %
	L.S.		235,800.00		125,000.00	-110,800.00	125,000.00	-110,800.00	130,000.00	-105,800.00
64	PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2			-52.80 %			-56.85 %			-43.37 %
	L.S.		370,800.00		175,000.00	-195,800.00	160,000.00	-210,800.00	210,000.00	-160,800.00
65	INSTALL SHEET PILE WALL			-36.41 %			41.30 %			-43.48 %
	2120.0000	m2	70.7700		45.0000		100.0000		40.0000	
			150,032.40		95,400.00	-54,632.40	212,000.00	61,967.60	84,800.00	-65,232.40
66	BRIDGE RAILING TYPE BP			-14.29 %			0.00 %			-14.29 %
	251.0000	m	175.0000		150.0000		175.0000		150.0000	
			43,925.00		37,650.00	-6,275.00	43,925.00	0.00	37,650.00	-6,275.00
67	SOIL DENSIFICATION			48.70 %			67.29 %			74.72 %
	L.S.		269,000.00		400,000.00	131,000.00	450,000.00	181,000.00	470,000.00	201,000.00
68	SETTLEMENT PROFILER			100.00 %			-50.00 %			60.00 %
	2.0000	EACH	5,000.0000		10,000.0000		2,500.0000		8,000.0000	
			10,000.00		20,000.00	10,000.00	5,000.00	-5,000.00	16,000.00	6,000.00
SURFACING										
69	CRUSHED SURFACING BASE COURSE			-15.38 %			11.54 %			7.69 %
	19160.0000	t	13.0000		11.0000		14.5000		14.0000	
			249,080.00		210,760.00	-38,320.00	277,820.00	28,740.00	268,240.00	19,160.00
70	CRUSHED SURFACING TOP COURSE			-53.33 %			-44.67 %			-16.67 %
	320.0000	t	30.0000		14.0000		16.6000		25.0000	
			9,600.00		4,480.00	-5,120.00	5,312.00	-4,288.00	8,000.00	-1,600.00

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

		----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HWY	: SR 167			
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SURFACING										
71	SHOULDER FINISHING									
	4.3500	km	3,000.0000	1,500.0000	-50.00 %	5,000.0000	66.67 %	4,000.0000	33.33 %	
			13,050.00	6,525.00	-6,525.00	21,750.00	8,700.00	17,400.00	4,350.00	
LIQUID ASPHALT										
72	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			33,280.00	33,280.00		33,280.00		33,280.00		
CEMENT CONCRETE PAVEMENT										
73	BRIDGE APPROACH SLAB									
	574.0000	m2	200.0000	85.0000	-57.50 %	185.0000	-7.50 %	140.0000	-30.00 %	
			114,800.00	48,790.00	-66,010.00	106,190.00	-8,610.00	80,360.00	-34,440.00	
ASPHALT CONCRETE PAVEMENT										
74	CRACK SEALING									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
75	PLANING BITUMINOUS PAVEMENT									
	2390.0000	m2	3.5000	4.0000	14.29 %	3.8000	8.57 %	4.0000	14.29 %	
			8,365.00	9,560.00	1,195.00	9,082.00	717.00	9,560.00	1,195.00	
76	ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22									
	620.0000	t	76.0000	45.0000	-40.79 %	43.5000	-42.76 %	48.0000	-36.84 %	
			47,120.00	27,900.00	-19,220.00	26,970.00	-20,150.00	29,760.00	-17,360.00	
77	ASPHALT CONC. FOR PAVEMENT REPAIR									
	60.0000	t	50.0000	95.0000	90.00 %	91.0000	82.00 %	68.0000	36.00 %	
			3,000.00	5,700.00	2,700.00	5,460.00	2,460.00	4,080.00	1,080.00	
78	ASPHALT CONC. PAVEMENT CL. A PG 64-22									
	20010.0000	t	40.0000	41.0000	2.50 %	39.5000	-1.25 %	39.0000	-2.50 %	
			800,400.00	820,410.00	20,010.00	790,395.00	-10,005.00	780,390.00	-20,010.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
ASPHALT CONCRETE PAVEMENT										
79	ASPHALT CONC. PAVEMENT CL. E PG 64-22									
	13290.0000	t	40.0000	37.0000	-7.50 %	37.0000	37.0000	-7.50 %	36.5000	-8.75 %
			531,600.00	491,730.00	-39,870.00	491,730.00	491,730.00	-39,870.00	485,085.00	-46,515.00
80	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			43,008.00	43,008.00		43,008.00	43,008.00		43,008.00	
81	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			26,624.00	26,624.00		26,624.00	26,624.00		26,624.00	
82	ASPHALT CONC. APPROACH CL. A PG 64-22									
	60.0000	t	70.0000	95.0000	35.71 %	91.0000	91.0000	30.00 %	73.0000	4.29 %
			4,200.00	5,700.00	1,500.00	5,460.00	5,460.00	1,260.00	4,380.00	180.00
EROSION CONTROL AND PLANTING										
83	ESC LEAD									
	215.0000	DAY	75.0000	50.0000	-33.33 %	25.0000	25.0000	-66.67 %	10.0000	-86.67 %
			16,125.00	10,750.00	-5,375.00	5,375.00	5,375.00	-10,750.00	2,150.00	-13,975.00
84	SEEDING, FERTILIZING, AND MULCHING									
	7.0200	ha	2,700.0000	1,800.0000	-33.33 %	2,200.0000	2,200.0000	-18.52 %	2,200.0000	-18.52 %
			18,954.00	12,636.00	-6,318.00	15,444.00	15,444.00	-3,510.00	15,444.00	-3,510.00
85	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	1.3600	ha	3,500.0000	3,000.0000	-14.29 %	4,730.0000	4,730.0000	35.14 %	4,700.0000	34.29 %
			4,760.00	4,080.00	-680.00	6,432.80	6,432.80	1,672.80	6,392.00	1,632.00
86	TEMPORARY DRAIN PIPE 200 MM DIAM.									
	430.0000	m	50.0000	40.0000	-20.00 %	47.0000	47.0000	-6.00 %	18.0000	-64.00 %
			21,500.00	17,200.00	-4,300.00	20,210.00	20,210.00	-1,290.00	7,740.00	-13,760.00
87	COMPOST									
	453.0000	m3	38.0000	32.0000	-15.79 %	21.0000	21.0000	-44.74 %	21.0000	-44.74 %
			17,214.00	14,496.00	-2,718.00	9,513.00	9,513.00	-7,701.00	9,513.00	-7,701.00
88	JUTE LINED DITCH									
	3280.0000	m2	5.0000	3.0000	-40.00 %	2.0000	2.0000	-60.00 %	2.0000	-60.00 %
			16,400.00	9,840.00	-6,560.00	6,560.00	6,560.00	-9,840.00	6,560.00	-9,840.00



PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

		----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HWY	: SR 167			
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
89	PERMANENT EROSION CONTROL BLANKET									
	33200.0000	m2	2.0000	3.0000	50.00 %	3.0000	50.00 %	3.0000	50.00 %	50.00 %
			66,400.00	99,600.00	33,200.00	99,600.00	33,200.00	99,600.00	33,200.00	33,200.00
90	PLASTIC COVERING									
	5150.0000	m2	2.0000	3.0000	50.00 %	3.0000	50.00 %	2.0000	0.00 %	0.00 %
			10,300.00	15,450.00	5,150.00	15,450.00	5,150.00	10,300.00	0.00	0.00
91	CHECK DAM									
	60.0000	m	40.0000	25.0000	-37.50 %	86.0000	115.00 %	300.0000	650.00 %	650.00 %
			2,400.00	1,500.00	-900.00	5,160.00	2,760.00	18,000.00	15,600.00	15,600.00
92	SANDBAG DAM 1.2 M									
	40.0000	m	80.0000	50.0000	-37.50 %	185.0000	131.25 %	400.0000	400.00 %	400.00 %
			3,200.00	2,000.00	-1,200.00	7,400.00	4,200.00	16,000.00	12,800.00	12,800.00
93	SOATON CREEK DAM									
	21.0000	m	458.0000	250.0000	-45.41 %	220.0000	-51.97 %	1,700.0000	271.18 %	271.18 %
			9,618.00	5,250.00	-4,368.00	4,620.00	-4,998.00	35,700.00	26,082.00	26,082.00
94	STABILIZED CONSTRUCTION ENTRANCE									
	480.0000	m2	20.0000	11.0000	-45.00 %	18.0000	-10.00 %	20.0000	0.00 %	0.00 %
			9,600.00	5,280.00	-4,320.00	8,640.00	-960.00	9,600.00	0.00	0.00
95	TIRE WASH									
	2.0000	EACH	3,000.0000	4,000.0000	33.33 %	13,000.0000	333.33 %	6,000.0000	100.00 %	100.00 %
			6,000.00	8,000.00	2,000.00	26,000.00	20,000.00	12,000.00	6,000.00	6,000.00
96	STREET CLEANING									
	200.0000	HR	100.0000	100.0000	0.00 %	85.0000	-15.00 %	90.0000	-10.00 %	-10.00 %
			20,000.00	20,000.00	0.00	17,000.00	-3,000.00	18,000.00	-2,000.00	-2,000.00
97	INLET PROTECTION									
	8.0000	EACH	100.0000	30.0000	-70.00 %	180.0000	80.00 %	150.0000	50.00 %	50.00 %
			800.00	240.00	-560.00	1,440.00	640.00	1,200.00	400.00	400.00
98	COMPOST BERM									
	660.0000	m	3.0000	12.0000	300.00 %	9.5000	216.67 %	8.0000	166.67 %	166.67 %
			1,980.00	7,920.00	5,940.00	6,270.00	4,290.00	5,280.00	3,300.00	3,300.00
99	SILT FENCE									
	3730.0000	m	12.0000	10.0000	-16.67 %	12.5000	4.17 %	6.0000	-50.00 %	-50.00 %
			44,760.00	37,300.00	-7,460.00	46,625.00	1,865.00	22,380.00	-22,380.00	-22,380.00

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082  
 HWY : SR 167  
 TITLE : SR 167  
 NORTH SUMNER I/C  
 99C534  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
100	SEDIMENT TRAP									
	3.0000	EACH	1,500.0000	2,000.0000	33.33 %	280.0000	-81.33 %	1,000.0000	-33.33 %	
			4,500.00	6,000.00	1,500.00	840.00	-3,660.00	3,000.00	-1,500.00	
101	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			200,000.00	200,000.00		200,000.00		200,000.00		
102	TOPSOIL TYPE B									
	695.0000	m3	20.0000	6.0000	-70.00 %	10.7000	-46.50 %	8.0000	-60.00 %	
			13,900.00	4,170.00	-9,730.00	7,436.50	-6,463.50	5,560.00	-8,340.00	
103	PSIPE WESTERN RED CEDAR									
	512.0000	EACH	8.0000	7.0000	-12.50 %	4.4000	-45.00 %	4.3000	-46.25 %	
			4,096.00	3,584.00	-512.00	2,252.80	-1,843.20	2,201.60	-1,894.40	
104	PSIPE SITKA SPRUCE									
	515.0000	EACH	8.0000	7.0000	-12.50 %	4.4000	-45.00 %	4.3000	-46.25 %	
			4,120.00	3,605.00	-515.00	2,266.00	-1,854.00	2,214.50	-1,905.50	
105	PSIPE COTTONWOOD									
	1143.0000	EACH	8.0000	5.5000	-31.25 %	3.3000	-58.75 %	3.2000	-60.00 %	
			9,144.00	6,286.50	-2,857.50	3,771.90	-5,372.10	3,657.60	-5,486.40	
106	PSIPE RED OSIER DOGWOOD									
	1787.0000	EACH	6.0000	4.5000	-25.00 %	2.2000	-63.33 %	2.1000	-65.00 %	
			10,722.00	8,041.50	-2,680.50	3,931.40	-6,790.60	3,752.70	-6,969.30	
107	PSIPE RED ALDER									
	1388.0000	EACH	8.0000	7.5000	-6.25 %	5.5000	-31.25 %	5.4000	-32.50 %	
			11,104.00	10,410.00	-694.00	7,634.00	-3,470.00	7,495.20	-3,608.80	
108	PSIPE PACIFIC WILLOW									
	1242.0000	EACH	6.0000	4.5000	-25.00 %	2.1000	-65.00 %	2.0500	-65.83 %	
			7,452.00	5,589.00	-1,863.00	2,608.20	-4,843.80	2,546.10	-4,905.90	
109	PSIPE PACIFIC NINEBARK									
	532.0000	EACH	6.0000	4.6000	-23.33 %	2.4000	-60.00 %	2.3000	-61.67 %	
			3,192.00	2,447.20	-744.80	1,276.80	-1,915.20	1,223.60	-1,968.40	
110	PSIPE SALMONBERRY									
	538.0000	EACH	6.0000	5.5000	-8.33 %	2.4000	-60.00 %	2.3500	-60.83 %	
			3,228.00	2,959.00	-269.00	1,291.20	-1,936.80	1,264.30	-1,963.70	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

		----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HWY	: SR 167			
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
111	PSIPE NOOTKA ROSE 538.0000	EACH	6.0000 3,228.00	5.5000 2,959.00	-8.33 % -269.00	2.4000 1,291.20	-60.00 % -1,936.80	2.3500 1,264.30	-60.83 % -1,963.70	
112	PSIPE SNOWBERRY 968.0000	EACH	6.0000 5,808.00	7.0000 6,776.00	16.67 % 968.00	4.3000 4,162.40	-28.33 % -1,645.60	4.2500 4,114.00	-29.17 % -1,694.00	
113	PSIPE OREGON GRAPE 526.0000	EACH	6.0000 3,156.00	7.5000 3,945.00	25.00 % 789.00	6.6000 3,471.60	10.00 % 315.60	6.5000 3,419.00	8.33 % 263.00	
114	PSIPE SEVICEBERRY 968.0000	EACH	6.0000 5,808.00	5.5000 5,324.00	-8.33 % -484.00	3.4000 3,291.20	-43.33 % -2,516.80	3.3000 3,194.40	-45.00 % -2,613.60	
115	PSIPE DOUGLAS-FIR 484.0000	EACH	8.0000 3,872.00	7.0000 3,388.00	-12.50 % -484.00	4.4000 2,129.60	-45.00 % -1,742.40	4.3000 2,081.20	-46.25 % -1,790.80	
116	PSIPE OREGON ASH 1081.0000	EACH	8.0000 8,648.00	9.0000 9,729.00	12.50 % 1,081.00	8.5000 9,188.50	6.25 % 540.50	8.4000 9,080.40	5.00 % 432.40	
117	PSIPE WESTERN HEMLOCK 350.0000	EACH	8.0000 2,800.00	7.0000 2,450.00	-12.50 % -350.00	4.6000 1,610.00	-42.50 % -1,190.00	4.5000 1,575.00	-43.75 % -1,225.00	
118	PSIPE BLACK COTTONWOOD LIVE STAKE 500.0000	EACH	5.0000 2,500.00	4.5000 2,250.00	-10.00 % -250.00	2.3000 1,150.00	-54.00 % -1,350.00	2.2500 1,125.00	-55.00 % -1,375.00	
119	PSIPE SLOUGH SLEDGE 1185.0000	EACH	4.0000 4,740.00	1.3000 1,540.50	-67.50 % -3,199.50	2.0000 2,370.00	-50.00 % -2,370.00	1.9000 2,251.50	-52.50 % -2,488.50	
120	PSIPE HARDSTEM BULRUSH 790.0000	EACH	4.0000 3,160.00	1.0000 790.00	-75.00 % -2,370.00	2.0000 1,580.00	-50.00 % -1,580.00	1.9000 1,501.00	-52.50 % -1,659.00	
121	PSIPE COMMON RUSH 1185.0000	EACH	4.0000 4,740.00	1.0000 1,185.00	-75.00 % -3,555.00	2.0000 2,370.00	-50.00 % -2,370.00	1.9000 2,251.50	-52.50 % -2,488.50	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
122	PSIPE THREE SQUARE RUSH									
	790.0000	EACH	4.0000	1.0000	-75.00 %	2.0000	-50.00 %	1.9000	-52.50 %	
			3,160.00	790.00	-2,370.00	1,580.00	-1,580.00	1,501.00	-1,659.00	
123	BARK OR WOOD CHIP MULCH									
	180.0000	m3	30.0000	23.0000	-23.33 %	50.0000	66.67 %	50.0000	66.67 %	
			5,400.00	4,140.00	-1,260.00	9,000.00	3,600.00	9,000.00	3,600.00	
124	MOWING									
	1.2000	ha	2,400.0000	1,300.0000	-45.83 %	410.0000	-82.92 %	400.0000	-83.33 %	
			2,880.00	1,560.00	-1,320.00	492.00	-2,388.00	480.00	-2,400.00	
125	LARGE WOODY DEBRIS									
	10.0000	EACH	800.0000	500.0000	-37.50 %	1,000.0000	25.00 %	3,000.0000	275.00 %	
			8,000.00	5,000.00	-3,000.00	10,000.00	2,000.00	30,000.00	22,000.00	
126	ROCK STRUCTURE									
	19.0000	EACH	40.0000	500.0000	1,150.00 %	1,000.0000	2,400.00 %	200.0000	400.00 %	
			760.00	9,500.00	8,740.00	19,000.00	18,240.00	3,800.00	3,040.00	
127	DOWN LOG									
	17.0000	EACH	500.0000	400.0000	-20.00 %	1,500.0000	200.00 %	2,000.0000	300.00 %	
			8,500.00	6,800.00	-1,700.00	25,500.00	17,000.00	34,000.00	25,500.00	
128	SNAG									
	9.0000	EACH	800.0000	400.0000	-50.00 %	1,000.0000	25.00 %	2,000.0000	150.00 %	
			7,200.00	3,600.00	-3,600.00	9,000.00	1,800.00	18,000.00	10,800.00	
129	MEDIUM WOODY DEBRIS									
	29.0000	EACH	300.0000	500.0000	66.67 %	1,500.0000	400.00 %	2,000.0000	566.67 %	
			8,700.00	14,500.00	5,800.00	43,500.00	34,800.00	58,000.00	49,300.00	
130	STREAMBED GRAVEL									
	15.0000	m3	40.0000	40.0000	0.00 %	100.0000	150.00 %	120.0000	200.00 %	
			600.00	600.00	0.00	1,500.00	900.00	1,800.00	1,200.00	
131	SPCC PLAN									
		L.S.			400.00 %		25.00 %		400.00 %	
			2,000.00	10,000.00	8,000.00	2,500.00	500.00	10,000.00	8,000.00	
132	TESC PLAN									
		L.S.			150.00 %		25.00 %		400.00 %	
			2,000.00	5,000.00	3,000.00	2,500.00	500.00	10,000.00	8,000.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082  
 HWY : SR 167  
 TITLE : SR 167  
 NORTH SUMNER I/C  
 99C534  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
133	SETTLEMENT TANK W/ FILTER SYSTEM												
	10.0000	MO.	10,000.0000	6,000.0000	-40.00 %	1,500.0000	-85.00 %	7,500.0000	-25.00 %				
			100,000.00	60,000.00	-40,000.00	15,000.00	-85,000.00	75,000.00	-25,000.00				
TRAFFIC													
134	CITY OF SUMNER CURB AND GUTTER												
	1666.0000	m	38.0000	29.0000	-23.68 %	25.0000	-34.21 %	24.0000	-36.84 %				
			63,308.00	48,314.00	-14,994.00	41,650.00	-21,658.00	39,984.00	-23,324.00				
135	CEMENT CONC. TRAFFIC CURB												
	106.0000	m	40.0000	29.0000	-27.50 %	25.0000	-37.50 %	30.0000	-25.00 %				
			4,240.00	3,074.00	-1,166.00	2,650.00	-1,590.00	3,180.00	-1,060.00				
136	DUAL-FACED CEMENT CONC. TRAFFIC CURB												
	64.0000	m	55.0000	29.0000	-47.27 %	30.0000	-45.45 %	30.0000	-45.45 %				
			3,520.00	1,856.00	-1,664.00	1,920.00	-1,600.00	1,920.00	-1,600.00				
137	EXTRUDED CURB												
	986.0000	m	15.0000	12.0000	-20.00 %	12.2500	-18.33 %	12.0000	-20.00 %				
			14,790.00	11,832.00	-2,958.00	12,078.50	-2,711.50	11,832.00	-2,958.00				
138	RAISED TRAFFIC ISLAND												
	101.0000	m2	65.0000	30.0000	-53.85 %	40.0000	-38.46 %	15.0000	-76.92 %				
			6,565.00	3,030.00	-3,535.00	4,040.00	-2,525.00	1,515.00	-5,050.00				
139	BEAM GUARDRAIL TYPE 1												
	993.0000	m	45.0000	40.0000	-11.11 %	39.0000	-13.33 %	39.0000	-13.33 %				
			44,685.00	39,720.00	-4,965.00	38,727.00	-5,958.00	38,727.00	-5,958.00				
140	BEAM GUARDRAIL TRANSITION SECTION TYPE 1												
	4.0000	EACH	1,100.0000	1,200.0000	9.09 %	1,160.0000	5.45 %	1,150.0000	4.55 %				
			4,400.00	4,800.00	400.00	4,640.00	240.00	4,600.00	200.00				
141	BEAM GUARDRAIL TRANSITION SECTION TYPE 3												
	4.0000	EACH	1,250.0000	800.0000	-36.00 %	770.0000	-38.40 %	760.0000	-39.20 %				
			5,000.00	3,200.00	-1,800.00	3,080.00	-1,920.00	3,040.00	-1,960.00				
142	BEAM GUARDRAIL FLARED TERMINAL												
	4.0000	EACH	2,160.0000	1,800.0000	-16.67 %	1,750.0000	-18.98 %	1,750.0000	-18.98 %				
			8,640.00	7,200.00	-1,440.00	7,000.00	-1,640.00	7,000.00	-1,640.00				

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
143	BEAM GUARDRAIL ANCHOR TYPE 1									
	4.0000 EACH		500.0000	520.0000	4.00 %	530.0000	6.00 %	520.0000	4.00 %	
			2,000.00	2,080.00	80.00	2,120.00	120.00	2,080.00	80.00	
144	BEAM GUARDRAIL ANCHOR TYPE 4									
	4.0000 EACH		500.0000	460.0000	-8.00 %	470.0000	-6.00 %	460.0000	-8.00 %	
			2,000.00	1,840.00	-160.00	1,880.00	-120.00	1,840.00	-160.00	
145	PRECAST CONC. BARRIER TYPE 2									
	82.0000 m		85.0000	100.0000	17.65 %	70.6000	-16.94 %	125.0000	47.06 %	
			6,970.00	8,200.00	1,230.00	5,789.20	-1,180.80	10,250.00	3,280.00	
146	PEDESTRIAN BARRIER									
	251.0000 m		250.0000	200.0000	-20.00 %	200.0000	-20.00 %	150.0000	-40.00 %	
			62,750.00	50,200.00	-12,550.00	50,200.00	-12,550.00	37,650.00	-25,100.00	
147	TEMPORARY CONC. BARRIER									
	2583.0000 m		29.3500	30.0000	2.21 %	26.1000	-11.07 %	30.0000	2.21 %	
			75,811.05	77,490.00	1,678.95	67,416.30	-8,394.75	77,490.00	1,678.95	
148	TEMPORARY IMPACT ATTENUATOR									
	6.0000 EACH		2,300.0000	4,000.0000	73.91 %	2,500.0000	8.70 %	6,000.0000	160.87 %	
			13,800.00	24,000.00	10,200.00	15,000.00	1,200.00	36,000.00	22,200.00	
149	REPAIR IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			7,400.00	7,400.00		7,400.00		7,400.00		
150	RESETTING IMPACT ATTENUATOR									
	3.0000 EACH		800.0000	2,000.0000	150.00 %	770.0000	-3.75 %	500.0000	-37.50 %	
			2,400.00	6,000.00	3,600.00	2,310.00	-90.00	1,500.00	-900.00	
151	TRUCK MOUNTED IMPACT ATTENUATOR									
	1.0000 EACH		5,500.0000	5,000.0000	-9.09 %	12,000.0000	118.18 %	10,000.0000	81.82 %	
			5,500.00	5,000.00	-500.00	12,000.00	6,500.00	10,000.00	4,500.00	
152	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	82.0000 HR		38.0000	46.0000	21.05 %	45.0000	18.42 %	80.0000	110.53 %	
			3,116.00	3,772.00	656.00	3,690.00	574.00	6,560.00	3,444.00	
153	PLASTIC JUNCTION BOX MARKING									
	61.0000 EACH		12.0000	15.0000	25.00 %	15.5000	29.17 %	21.0000	75.00 %	
			732.00	915.00	183.00	945.50	213.50	1,281.00	549.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

		----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HWY	: SR 167			
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
154	FLEXIBLE GUIDE POST									
	131.0000	EACH	27.0000	21.0000	-22.22 %	21.5000	-20.37 %	21.0000	-22.22 %	
			3,537.00	2,751.00	-786.00	2,816.50	-720.50	2,751.00	-786.00	
155	PAINT LINE									
	13590.0000	m	0.4000	0.3500	-12.50 %	0.3600	-10.00 %	0.3500	-12.50 %	
			5,436.00	4,756.50	-679.50	4,892.40	-543.60	4,756.50	-679.50	
156	PROFILED PLASTIC LINE									
	3120.0000	m	5.0000	2.0000	-60.00 %	2.1000	-58.00 %	2.0000	-60.00 %	
			15,600.00	6,240.00	-9,360.00	6,552.00	-9,048.00	6,240.00	-9,360.00	
157	PLASTIC WIDE LINE									
	2140.0000	m	7.0000	7.0000	0.00 %	7.1000	1.43 %	7.0000	0.00 %	
			14,980.00	14,980.00	0.00	15,194.00	214.00	14,980.00	0.00	
158	PLASTIC DOTTED WIDE LINE									
	70.0000	m	3.0000	5.0000	66.67 %	5.1000	70.00 %	5.0000	66.67 %	
			210.00	350.00	140.00	357.00	147.00	350.00	140.00	
159	PLASTIC CROSSWALK LINE									
	283.0000	m2	20.0000	20.0000	0.00 %	21.0000	5.00 %	20.0000	0.00 %	
			5,660.00	5,660.00	0.00	5,943.00	283.00	5,660.00	0.00	
160	PLASTIC STOP LINE									
	115.0000	m	20.0000	10.0000	-50.00 %	10.5000	-47.50 %	10.0000	-50.00 %	
			2,300.00	1,150.00	-1,150.00	1,207.50	-1,092.50	1,150.00	-1,150.00	
161	PLASTIC TRAFFIC ARROW									
	78.0000	EACH	50.0000	55.0000	10.00 %	56.0000	12.00 %	55.0000	10.00 %	
			3,900.00	4,290.00	390.00	4,368.00	468.00	4,290.00	390.00	
162	PLASTIC TRAFFIC LETTER									
	36.0000	EACH	48.0000	25.0000	-47.92 %	26.0000	-45.83 %	25.0000	-47.92 %	
			1,728.00	900.00	-828.00	936.00	-792.00	900.00	-828.00	
163	PLASTIC RAILROAD CROSSING SYMBOL									
	4.0000	EACH	350.0000	255.0000	-27.14 %	260.0000	-25.71 %	260.0000	-25.71 %	
			1,400.00	1,020.00	-380.00	1,040.00	-360.00	1,040.00	-360.00	
164	PAINTED BICYCLE LANE SYMBOL									
	8.0000	EACH	35.0000	20.0000	-42.86 %	21.0000	-40.00 %	20.0000	-42.86 %	
			280.00	160.00	-120.00	168.00	-112.00	160.00	-120.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
165	PLASTIC DRAINAGE MARKING									
	21.0000 EACH		20.0000	10.0000	-50.00 %	10.2500	-48.75 %	10.0000	-50.00 %	
			420.00	210.00	-210.00	215.25	-204.75	210.00	-210.00	
166	PLASTIC AERIAL SURVEILLANCE FULL MARKER									
	2.0000 EACH		60.0000	50.0000	-16.67 %	51.0000	-15.00 %	50.0000	-16.67 %	
			120.00	100.00	-20.00	102.00	-18.00	100.00	-20.00	
167	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER									
	2.0000 EACH		75.0000	50.0000	-33.33 %	51.0000	-32.00 %	50.0000	-33.33 %	
			150.00	100.00	-50.00	102.00	-48.00	100.00	-50.00	
168	RAISED PAVEMENT MARKER TYPE 1									
	25.1400 HUND		200.0000	150.0000	-25.00 %	150.0000	-25.00 %	140.0000	-30.00 %	
			5,028.00	3,771.00	-1,257.00	3,771.00	-1,257.00	3,519.60	-1,508.40	
169	RAISED PAVEMENT MARKER TYPE 2									
	9.2000 HUND		320.0000	275.0000	-14.06 %	260.0000	-18.75 %	255.0000	-20.31 %	
			2,944.00	2,530.00	-414.00	2,392.00	-552.00	2,346.00	-598.00	
170	TEMPORARY PAVEMENT MARKING									
	6546.0000 m		1.2100	2.0000	65.29 %	1.8500	52.89 %	1.8000	48.76 %	
			7,920.66	13,092.00	5,171.34	12,110.10	4,189.44	11,782.80	3,862.14	
171	TEMPORARY FLEXIBLE GUIDE POST									
	41.0000 EACH		50.0000	20.0000	-60.00 %	19.0000	-62.00 %	19.0000	-62.00 %	
			2,050.00	820.00	-1,230.00	779.00	-1,271.00	779.00	-1,271.00	
172	PERMANENT SIGNING									
	L.S.				-14.89 %		-25.53 %		-4.26 %	
			47,000.00	40,000.00	-7,000.00	35,000.00	-12,000.00	45,000.00	-2,000.00	
173	ILLUMINATION SYSTEM SCA 2491									
	L.S.				-14.68 %		-38.57 %		-14.68 %	
			29,300.00	25,000.00	-4,300.00	18,000.00	-11,300.00	25,000.00	-4,300.00	
174	ILLUMINATION SYSTEM SCA 2492									
	L.S.				-27.85 %		-38.67 %		-35.06 %	
			138,600.00	100,000.00	-38,600.00	85,000.00	-53,600.00	90,000.00	-48,600.00	
175	ILLUMINATION SYSTEM SCA 2687									
	L.S.				-27.08 %		-42.71 %		-37.50 %	
			96,000.00	70,000.00	-26,000.00	55,000.00	-41,000.00	60,000.00	-36,000.00	



PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY : SR 167	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
99C534	98004-5732	99202-4795	
PROJECT :	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S) : PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
176	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			-33.33 %		-33.33 %		-22.22 %
			45,000.00	30,000.00	-15,000.00	30,000.00	-15,000.00	35,000.00	-10,000.00
177	TRAFFIC SIGNAL SYSTEM NO. 1	L.S.			-19.03 %		-49.39 %		-44.33 %
			98,800.00	80,000.00	-18,800.00	50,000.00	-48,800.00	55,000.00	-43,800.00
178	TRAFFIC SIGNAL SYSTEM NO. 2	L.S.			-25.62 %		-54.55 %		-50.41 %
			121,000.00	90,000.00	-31,000.00	55,000.00	-66,000.00	60,000.00	-61,000.00
179	TRAFFIC SIGNAL SYSTEM NO. 3	L.S.			-19.48 %		-55.72 %		-55.72 %
			124,200.00	100,000.00	-24,200.00	55,000.00	-69,200.00	55,000.00	-69,200.00
180	CONDUIT PIPE 53 MM DIAM.	m			-46.00 %		-33.00 %		-30.00 %
	251.0000		50.0000	27.0000	-23.0000	33.5000	-16.5000	35.0000	-14.0000
			12,550.00	6,777.00	-5,773.00	8,408.50	-4,141.50	8,785.00	-3,765.00
181	CONDUIT PIPE 63 MM DIAM.	m			-33.33 %		-26.67 %		-16.67 %
	251.0000		60.0000	40.0000	-20.0000	44.0000	-16.0000	50.0000	-16.0000
			15,060.00	10,040.00	-5,020.00	11,044.00	-4,016.00	12,550.00	-2,510.00
182	SEQUENTIAL ARROW SIGN	HR			-42.86 %		185.71 %		14.29 %
	328.0000		7.0000	4.0000	-3.0000	20.0000	14.0000	8.0000	1.0000
			2,296.00	1,312.00	-984.00	6,560.00	4,264.00	2,624.00	328.00
183	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			-39.02 %		278.05 %		509.76 %
	2.0000		4,100.0000	2,500.0000	-1,600.0000	15,500.0000	13,000.0000	25,000.0000	21,000.0000
			8,200.00	5,000.00	-3,200.00	31,000.00	22,800.00	50,000.00	41,800.00
184	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			-37.50 %		25.00 %		100.00 %
	1000.0000		8.0000	5.0000	-3.0000	10.0000	2.0000	16.0000	8.0000
			8,000.00	5,000.00	-3,000.00	10,000.00	2,000.00	16,000.00	8,000.00
185	TEMPORARY TRAFFIC CONTROL DEVICES	L.S.			81.35 %		81.35 %		-22.28 %
			19,300.00	35,000.00	15,700.00	35,000.00	15,700.00	15,000.00	-4,300.00
186	TRAFFIC CONTROL LABOR	HR			13.79 %		44.83 %		44.83 %
	2620.0000		29.0000	33.0000	4.0000	42.0000	7.0000	42.0000	13.0000
			75,980.00	86,460.00	10,480.00	110,040.00	34,060.00	110,040.00	34,060.00

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

		----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HWY	: SR 167			
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT :		BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S) :	PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
187	TRAFFIC CONTROL SUPERVISOR									
	1650.0000	HR	35.0000	46.0000	31.43 %	50.0000	42.86 %	1.0000	-97.14 %	
			57,750.00	75,900.00	18,150.00	82,500.00	24,750.00	1,650.00	-56,100.00	
188	CONSTRUCTION SIGNS CLASS A									
	115.4000	m2	117.0000	140.0000	19.66 %	150.0000	28.21 %	250.0000	113.68 %	
			13,501.80	16,156.00	2,654.20	17,310.00	3,808.20	28,850.00	15,348.20	
OTHER ITEMS										
189	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	5191.0000	m3	11.0000	4.0000	-63.64 %	15.6000	41.82 %	30.0000	172.73 %	
			57,101.00	20,764.00	-36,337.00	80,979.60	23,878.60	155,730.00	98,629.00	
190	SHORING OR EXTRA EXCAVATION CLASS B									
	3710.0000	m2	4.5000	2.0000	-55.56 %	4.2500	-5.56 %	8.0000	77.78 %	
			16,695.00	7,420.00	-9,275.00	15,767.50	-927.50	29,680.00	12,985.00	
191	GRAVEL BACKFILL FOR DRAIN									
	113.0000	m3	43.0000	30.0000	-30.23 %	42.0000	-2.33 %	38.0000	-11.63 %	
			4,859.00	3,390.00	-1,469.00	4,746.00	-113.00	4,294.00	-565.00	
192	GRAVEL BACKFILL FOR DRYWELL									
	59.0000	m3	50.0000	30.0000	-40.00 %	41.0000	-18.00 %	120.0000	140.00 %	
			2,950.00	1,770.00	-1,180.00	2,419.00	-531.00	7,080.00	4,130.00	
193	PLUGGING EXISTING PIPE									
	5.0000	EACH	250.0000	400.0000	60.00 %	280.0000	12.00 %	100.0000	-60.00 %	
			1,250.00	2,000.00	750.00	1,400.00	150.00	500.00	-750.00	
194	ROADWAY SURVEYING									
		L.S.			4.17 %		-16.67 %		87.50 %	
			120,000.00	125,000.00	5,000.00	100,000.00	-20,000.00	225,000.00	105,000.00	
195	STRUCTURE SURVEYING									
		L.S.			-50.00 %		-33.33 %		-53.33 %	
			60,000.00	30,000.00	-30,000.00	40,000.00	-20,000.00	28,000.00	-32,000.00	
196	BRASS MONUMENT									
	5.0000	EACH	100.0000	400.0000	300.00 %	500.0000	400.00 %	40.0000	-60.00 %	
			500.00	2,000.00	1,500.00	2,500.00	2,000.00	200.00	-300.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082  
 HWY : SR 167  
 TITLE : SR 167  
 NORTH SUMNER I/C  
 99C534  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
197	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2								
	32.0000	m2	50.0000	32.0000	-36.00 %	1,600.00	27.0000	-46.00 %	27.0000
							864.00	-736.00	864.00
198	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3								
	28.0000	m2	50.0000	60.0000	20.00 %	1,400.00	27.0000	-46.00 %	27.0000
							756.00	-644.00	756.00
199	CEMENT CONC. SIDEWALK RAMP TYPE 2A								
	7.0000	EACH	60.0000	300.0000	400.00 %	420.00	1,000.0000	1,566.67 %	700.0000
							7,000.00	6,580.00	4,900.00
200	CEMENT CONC. SIDEWALK RAMP TYPE 3C								
	4.0000	EACH	60.0000	300.0000	400.00 %	240.00	1,000.0000	1,566.67 %	600.0000
							4,000.00	3,760.00	2,400.00
201	CEMENT CONC. SIDEWALK RAMP TYPE 4B								
	1.0000	EACH	60.0000	300.0000	400.00 %	60.00	1,000.0000	1,566.67 %	600.0000
							1,000.00	940.00	600.00
202	CITY OF SUMNER SIDEWALK								
	3281.0000	m2	30.0000	22.0000	-26.67 %	98,430.00	22.0000	-26.67 %	19.0000
							72,182.00	-26,248.00	62,339.00
203	APPROACH SLAB SIDEWALK								
	79.0000	m2	50.0000	35.0000	-30.00 %	3,950.00	36.0000	-28.00 %	30.0000
							2,844.00	-1,106.00	2,370.00
204	CONC. SLOPE PROTECTION								
	920.0000	m2	32.0000	65.0000	103.13 %	29,440.00	60.0000	87.50 %	50.0000
							55,200.00	25,760.00	46,000.00
205	REDIRECTIONAL LAND FORM								
	1340.0000	m3	8.0000	4.0000	-50.00 %	10,720.00	25.0000	212.50 %	18.0000
							33,500.00	22,780.00	24,120.00
206	WIRE FENCE TYPE 1								
	1899.0000	m	11.0000	12.0000	9.09 %	20,889.00	12.5000	13.64 %	12.0000
							23,737.50	2,848.50	22,788.00
207	VINYL COATED CHAIN LINK FENCE TYPE 3								
	75.0000	m	27.0000	40.0000	48.15 %	2,025.00	42.0000	55.56 %	40.0000
							3,150.00	1,125.00	3,000.00

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

		----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HWY	: SR 167			
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
208	VINYL COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK									
	12.0000	EACH	140.0000	200.0000	42.86 %	210.0000	50.00 %	200.0000	42.86 %	
			1,680.00	2,400.00	720.00	2,520.00	840.00	2,400.00	720.00	
209	SINGLE 1.8 M VINYL COATED CHAIN LINK GATE									
	2.0000	EACH	750.0000	250.0000	-66.67 %	260.0000	-65.33 %	250.0000	-66.67 %	
			1,500.00	500.00	-1,000.00	520.00	-980.00	500.00	-1,000.00	
210	CONNECTION TO DRAINAGE STRUCTURE									
	4.0000	EACH	500.0000	500.0000	0.00 %	1,600.0000	220.00 %	200.0000	-60.00 %	
			2,000.00	2,000.00	0.00	6,400.00	4,400.00	800.00	-1,200.00	
211	ADJUST MANHOLE									
	6.0000	EACH	500.0000	220.0000	-56.00 %	520.0000	4.00 %	900.0000	80.00 %	
			3,000.00	1,320.00	-1,680.00	3,120.00	120.00	5,400.00	2,400.00	
212	ADJUST CATCH BASIN									
	3.0000	EACH	380.0000	220.0000	-42.11 %	410.0000	7.89 %	400.0000	5.26 %	
			1,140.00	660.00	-480.00	1,230.00	90.00	1,200.00	60.00	
213	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-63.64 %		36.36 %		-18.18 %	
			11,000.00	4,000.00	-7,000.00	15,000.00	4,000.00	9,000.00	-2,000.00	
214	ADJUST VALVE BOX									
	16.0000	EACH	200.0000	200.0000	0.00 %	310.0000	55.00 %	350.0000	75.00 %	
			3,200.00	3,200.00	0.00	4,960.00	1,760.00	5,600.00	2,400.00	
215	ADJUST UTILITY VAULT									
	1.0000	EACH	5,000.0000	1,000.0000	-80.00 %	1,300.0000	-74.00 %	750.0000	-85.00 %	
			5,000.00	1,000.00	-4,000.00	1,300.00	-3,700.00	750.00	-4,250.00	
216	INSTALL TELEPHONE CONDUIT									
	490.0000	m	20.0000	20.0000	0.00 %	32.0000	60.00 %	40.0000	100.00 %	
			9,800.00	9,800.00	0.00	15,680.00	5,880.00	19,600.00	9,800.00	
217	INSTALL TELEPHONE CONDUIT ON BRIDGE									
	120.0000	m	60.0000	22.0000	-63.33 %	50.0000	-16.67 %	80.0000	33.33 %	
			7,200.00	2,640.00	-4,560.00	6,000.00	-1,200.00	9,600.00	2,400.00	
218	INSTALL TELEPHONE VAULT									
	1.0000	EACH	2,300.0000	2,500.0000	8.70 %	1,060.0000	-53.91 %	500.0000	-78.26 %	
			2,300.00	2,500.00	200.00	1,060.00	-1,240.00	500.00	-1,800.00	

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
219	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			11,000.00	11,000.00		11,000.00			11,000.00	
220	DELETED ITEM									
	1.0000 EACH		0.0001	0.0000	-100.00 %	0.0000	-100.00 %		0.0000	-100.00 %
			0.00	0.00	-0.00	0.00	-0.00		0.00	-0.00
221	TRIMMING AND CLEANUP	L.S.			-73.33 %		233.33 %			233.33 %
			7,500.00	2,000.00	-5,500.00	25,000.00	17,500.00		25,000.00	17,500.00
222	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00			5.00	
223	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-12.00	-12.00		-12.00			-12.00	
224	FIELD OFFICE BUILDING	L.S.			150.00 %		250.00 %			150.00 %
			10,000.00	25,000.00	15,000.00	35,000.00	25,000.00		25,000.00	15,000.00
225	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	360.0000 m2		3.0000	2.5000	-16.67 %	2.1000	-30.00 %		4.6000	53.33 %
			1,080.00	900.00	-180.00	756.00	-324.00		1,656.00	576.00
226	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	18930.0000 m2		2.0000	2.0000	0.00 %	1.8000	-10.00 %		1.6000	-20.00 %
			37,860.00	37,860.00	0.00	34,074.00	-3,786.00		30,288.00	-7,572.00
227	GEOSYNTHETIC RETAINING WALL									
	136.1000 m2		35.0000	250.0000	614.29 %	135.0000	285.71 %		300.0000	757.14 %
			4,763.50	34,025.00	29,261.50	18,373.50	13,610.00		40,830.00	36,066.50
228	MAILBOX SUPPORT TYPE 1									
	2.0000 EACH		220.0000	250.0000	13.64 %	400.0000	81.82 %		200.0000	-9.09 %
			440.00	500.00	60.00	800.00	360.00		400.00	-40.00
229	CL. III REINF. CONC. CULV. PIPE 750 MM DIAM.									
	7.5000 m		1.0000	700.0000	69,900.00 %	250.0000	24,900.00 %		175.0000	17,400.00 %
			7.50	5,250.00	5,242.50	1,875.00	1,867.50		1,312.50	1,305.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/20/2003

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:09

PS&E JOB NO : 99C534 REVISION NO : 1  
 CONTRACT NO : 006597 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : 0L2082

BIDS OPENED ON : May 29 2003  
 AWARDED ON : Jun 2 2003

HWY	: SR 167	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 167	TRI-STATE CONSTRUCTION, INC.	MAX J. KUNEY COMPANY	KIEWIT PACIFIC CO.
	NORTH SUMNER I/C	320 - 106TH AVE NE	120 N RALPH ST	4904 LAKE WASHINGTON BLVD NE
	99C534	98004-5732	99202-4795	
PROJECT	:	BELLEVUE WA 980093686	SPOKANE WA 992020008	RENTON WA 980561057
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
230	CL. III REINF. CONC. STORM SEWER PIPE 750 MM DIAM.								
	13.5000	m	1.0000	450.0000	44,900.00 %	250.0000	24,900.00 %	180.0000	17,900.00 %
			13.50	6,075.00	6,061.50	3,375.00	3,361.50	2,430.00	2,416.50
231	TELEPHONE CONDUIT HANGING SYSTEM								
	L.S.				499,900.00 %		599,900.00 %		99,900.00 %
			1.00	5,000.00	4,999.00	6,000.00	5,999.00	1,000.00	999.00
CONTRACT TOTAL				<u>\$15,856,747.66</u>	<u>-13.61%</u>	<u>\$15,745,204.05</u>	<u>-0.70%</u>	<u>\$16,827,698.30</u>	<u>6.12%</u>
BASE TOTAL				<u>\$15,856,747.66</u>	<u>-13.61%</u>	<u>\$15,745,204.05</u>	<u>-0.70%</u>	<u>\$16,827,698.30</u>	<u>6.12%</u>