

November 28, 2022

**NOTICE TO CONTRACTORS
HIGHWAY CONSTRUCTION**

Bidding proposals may not be issued to bidders unless they are prequalified, except where otherwise provided in Plans and Specifications. Application for prequalification will be submitted on DOT Form 420-010 (Standard Questionnaire and Financial Statement) and must be received by the Prequalification Analyst no less than fifteen days prior to the scheduled bid opening to receive consideration for issuance of a bidding proposal for that bid opening. Informational copies of plans and specifications are on file in the office of the County Engineer of the County in which the work is situated, the chapter offices of the Associated General Contractors of America, the offices of the Regional Administrators or the Headquarters of the Department of Transportation, and at <https://wsdot.wa.gov/business-wsdot/contracting-opportunities> where they may be inspected. The use of informational proposals shall be allowed only upon written request and will be accepted only when written authority for their use has been granted. **ESTIMATE RANGES PUBLISHED IN THIS NOTICE MUST NOT BE USED AS A BASIS FOR BID PREPARATION.**

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond in an amount equal to five percent (5%) of the amount of such bid proposal. Should the successful bidder fail to enter into a contract and furnish a satisfactory performance bond, the bid proposal deposit shall be forfeited. **Bonds submitted on other than the bond form provided by the department may be subject to rejection. The right is reserved to reject any and all bids and to waive informalities in the bidding.** Sealed bids will be received in the Bid Room 2D20, located on the second floor of the Department of Transportation, 310 Maple Park Avenue SE, Olympia, Washington, 98501 until 11:00:59 am Pacific Time, or at P.O. Box 47360, Olympia, Washington, 98504-7360, until 11:00:59 am Pacific Time or electronically via BidX.com until 11:00:59 am Pacific Time, on the dates shown below except where otherwise provided in the Plans and Specifications.

FEE: Project Documents will be furnished for the non-refundable fee Plus Sales Tax of:

	Electronic – plans only \$10	Electronic – with proposal \$15	
Paper – one volume \$35		Paper – two volumes \$50	Paper – three volumes \$100

TO ORDER PLANS AND SPECIFICATIONS PLEASE GO ONLINE TO: <https://wsdot.wa.gov/business-wsdot/how-do-business-us/public-works-contracts/how-bid-contract> *Electronic Project Plans, Specifications, Geotechnical Reports, Addenda, Planholders Lists, Award/Bid Results, and Bid Tabulations are available on the Internet at:* <https://wsdot.wa.gov/business-wsdot/contracting-opportunities>.

SMALL WORKS ROSTER: The Department of Transportation is soliciting contractors interested in qualifying for placement on the department's Small Works Roster. The small works roster process as authorized by RCW 39.04.155 and WAC 468-15 may be used to secure bids for the Agency's small works projects with a total cost less than \$350,000. Contractors that are currently Prequalified may be placed on the Small Works Roster by completing the Small Works Roster Supplement located on the Contract Ad & Award website. For contractors who are not currently prequalified, application for prequalification for small works roster shall be submitted on DOT Form 420-020 (Small Works Questionnaire). Both forms are available by emailing prequal@wsdot.wa.gov or can be printed from the WSDOT Contract Ad & Award website at: <https://wsdot.wa.gov/business-wsdot/how-do-business-us/public-works-contracts/how-bid-contract/step-1-prequalify> Applications for placement on the Department of Transportation Small Works Roster will be accepted by emailing prequal@wsdot.wa.gov

Title VI Notice to Public

It is the Washington State Department of Transportation's (WSDOT) policy to assure that no person shall, on the grounds of race, color, national origin or sex, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation in, be denied the benefits of, or be otherwise discriminated against under any of its federally funded programs and activities. Any person who believes his/her Title VI protection has been violated, may file a complaint with WSDOT's Office of Equal Opportunity (OEO). For additional information regarding Title VI complaint procedures and/or information regarding our non-discrimination obligations, please contact OEO's Title VI Coordinator Larry Watkinson at (360) 705-7090.

Americans with Disabilities Act (ADA) Information: This material can be made available in an alternate format by emailing WSDOT Diversity/ADA Affairs team at wsdotada@wsdot.wa.gov or by calling toll free, 855-362-4ADA (4232). Persons who are deaf or hard of hearing may make a request by calling the Washington State Relay at 711.

BID OPENING WEDNESDAY, NOVEMBER 30, 2022

- *1. (ISLAND) **CLINTON FERRY TERMINAL VICINITY PEDESTRIAN CONNECTIVITY** (CL 1 & 2 or 17, \$750,000 - \$1,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 19%**. F.A. No. 0525(042) on SR 525, MP 8.51 to MP 8.96. Requires: Lighting improvements, ADA compliance and safety. Work associated with the project includes placing curbing, sidewalk repair, lighting, traffic control and other work. 14 working days. Involves 36 items. 189 CY rdwy excav incl haul, 281 T CSBC, 250 T HMA CL 1/2 IN PG 58H-22, 1235 LF cement conc traffic curb & gutter, 342 LF cement conc pedestrian curb, 5000 LF paint line, 4400 LF temp pvmt marking-short duration, 655 SF const signs CL A, 687 SY cement conc sidewalk. Lump Sum Bids for: Erosion control & water pollution prevent, perm signing, temp traffic control, traffic signal & illum sys, temp video detect sys, rdwy survey, SPCC plan. (XL6209)(152508G)(22A018)(9894)(5 of 5)
- *2. (FRANKLIN) **OLD MAID COULEE BRIDGE SB - DECK REHABILITATION** (CL 6, \$1,000,000 – \$1,250,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 15%**. F.A. No. NHPP-0395(123) on US 395, MP 44.28 to MP 44.33. Requires: Hydro-milling, applying two inches of modified concrete overlay and replacing the compression seal and portions of the concrete header on bridge 395/115W, traffic control and other work. 30 working days. Involves 38 items. 1225 CF mod conc overlay, 817 SY finish & cure mod conc overlay, 87 LF exp jnt mod, 817 SY scarify conc surface, 500 SF further deck prep, 187 SY plane bit pvmt, 19 T commercial HMA, 1058 LF temp barrier, 2110 LF paint line, 96 SF const signs CL A. Lump Sum Bids for: Temp traffic control, struct survey, bird protection & monitoring, SPCC plan. (XL6484)(539504S)(22Y016)(9892)(5 of 5)(1)
- *3. (SKAGIT) **UNNAMED TRIBUTARY TO CARPENTER CREEK FISH PASSAGE** (CL 1 or CL 6, \$1,500,000 - \$2,000,000) **CONTAINS CONDITION OF AWARD SBE: 5% VOB: 2%**. A State project on SR 534, MP 0.49 to MP 0.69. Requires: installing a contractor designed buried structure, grading, stream realignment, large woody material placement, shoring or extra excavation, guardrail, hot mix asphalt paving, pavement marking, erosion control, planting, traffic control and other work. 40 working days. Involves 74 items. 100 T streambed sand, 1340 T streambed sediment, 770 T streambed cobbles, 50 T streambed boulder, 63 EA woody material, 107 T CSBC, 140 SY plane bit pvmt, 194 T HMA CL 1/2 IN PG 58H-22, 3025 LF compost sock, 1462 SY seed fertilize mulch, 868 LF brush layer, 632 LF fascines, 1462 SY fine compost, 274 SY soil amendment, 910 LF high vis silt fence, 25 LF beam guardrail post, 75 LF beam guardrail, 4 EA beam guardrail transition section, 3 EA beam guardrail terminal. Lump Sum Bids for: earthwork, streambed test section, temporary stream diversion, shoring or extra excavation, contractor designed buried structure, erosion control and water pollution prevention, environmental compliance lead, temp traffic control, type B progress schedule, structure surveying, roadway surveying, dewatering plan, temporary dewatering sys, SPCC plan. (XL6097)(153400D)(22A021)(9896)(5 of 5)(1)

BID OPENING WEDNESDAY, DECEMBER 7, 2022

- *1. (KING) **24TH AVENUE S BRIDGE GIRDER REPLACEMENT** (CL 6, \$1,500,000 - \$2,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 19%**. Federal On-the-Job training hours: 400. F.A. No. 2B02(001) on SR 518, MP 1.44 to MP 1.46. Requires: Replacement of the exiting damaged girder, temporary erosion control, bridge deck demolition, railing, expansion joints, bridge drain and drain pipe, traffic control and other work. 65 working days. Involves 29 items. 111 LF prestressed conc girder, 50 T HMA CL ½” PG 58H-22, 17 DAY ESC lead, 615 LF temp barrier, 110 HR contractor provided uniformed police officer. Lump Sum Bids for: superstructure, reference exist pvmt marking, temp traffic control devices, struct survey, rdwy survey, SPCC plan. **SUPERSTRUCTURE INCLUDES:** 60 CY conc CL 4000D, 23 CY conc CL 4000, 142 LF barrier, 150 LF reinstall salvaged metal railing, 1 EA reinstall salvaged sign mounted on traffic barrier, 1 EA reinstall salvaged bridge mounted light pole, 12325 LB st rebar, 2 EA Neenah bridge drain assembly, 13 LF bridge deck drainage sys, 19 LF reinstall salvaged bridge under drain sys. (XL6405)(151801H)(22A019)(9897)(5 of 5)
- *2. (CLARK) **NB FOURTH PLAIN ON-RAMP/SB 134TH ST TO MILL PLAIN RAMP METERS** (CL 41, \$3,000,000 - \$4,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 13%**. F.A. No. CRRSAA(UL)0051(318), STP-2051(287) on SR I-5, MP 0.98 to MP 1.75 and I-205, MP 28.00 to MP 37.09. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Installing ramp meter system, illumination, Intelligent Transportation Systems (ITS), guardrail, ramp meter barrier, bridge railing, striping, guideposts, permanent signing, traffic control and other work. 80 Working days. Involves 41

items. 11 CY rdwy excav incl haul, 1500 LB st rebar, 15 CY conc CL 4000, 55 LF bridge railing wire fabric fence, 16 DAY ESC lead, 200 SY seed, fert by hand, 1500 LF high vis fence, 495 LF beam guardrail, 9300 LF plastic line, 211 LF plastic stop line, 785 LF plastic crosshatch marking, 15000 LF plastic wide line. Lump Sum Bids for: Perm signing, bridge mounted sign bracket, ITS CCTV sys, ITS data station sys, ITS traffic data accum & ramp meter sys, ITS VMS sys, temp traffic control, SPCC plan. **ALTERNATES INCLUDE:** Intermediate detection, merge detect. (QL0116)(400526Q)(22X332)(9900) (4 of 4)

- *3. (LINCOLN) **CRESTON TO ROCKLYN RD - PAVING** (CL 4, \$4,000,000 - \$5,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 16%. F.A. No. 0002(873) on US 2, MP 230.07 to MP 245.45.**
**
*** **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: Planing bituminous pavement, pavement repair excavation, crack sealing, paving with hot mix asphalt, pavement repair, inlet protection, erosion/water pollution control, center line and shoulder rumble strips, pavement markings, traffic control and other work. 35 working days. Involves 38 items. 155400 SY plane bit pvmt, 24070 T HMA CL 3/8 IN PG 64H-28, 54900 LF jnt adhesive, 521 EA flex guide post, 17400 LF paint line, 10 MI centerline rumble strip. 20 MI shoulder rumble strip, 170400 LF temp pvmt marking-short duration, 1128 SF const signs CL A. Lump Sum Bids for: Temp traffic control, rdwy survey, SPCC plan. (XL6384)(600223E)(22Z006) (9898)(5 of 4)(5)(1)

BID OPENING WEDNESDAY, DECEMBER 14, 2022

- *1. (BENTON) **SR 225 INTERSECTION – CONSTRUCT ROUNDABOUT** (CL 4, \$1,000,000 - \$1,250,000) **CONTAINS CONDITION OF AWARD SBE: 5% VOB: 2%.** A State project on SR 240, MP 20.37 to MP 20.72. Requires: Roadway excavation, embankment compaction, crushed surfacing base course, planing bituminous pavement, paving with hot mix asphalt, textured and pigmented cement concrete pavement, various roundabout curbs and gutters, culvert extension, quarry spalls, illumination system, permanent signing, painted and plastic striping, temporary traffic control and other work. 45 working days. Involves 45 items. 610 CY rdwy excav incl haul, 70 CY quarry spalls, 1715 T CSBC, 956 SY textured & pigmented cement conc pvmt, 3485 T HMA CL 3/8 IN PG 64H-28, 1570 LF wattle, 1101 LF roundabout cement conc curb & gutter, 126 LF roundabout central island cement conc curb, 307 LF roundabout truck apron cement conc curb, 4102 LF paint line, 3612 LF grooved plastic line, 1640 HR automated flagger assist device, 244 SF const signs CL A. Lump Sum Bids for: Erosion control & water pollution prevent, perm signing, illum sys, ITS DSFS, temp traffic control, rdwy survey, SPCC plan. (XL6239)(524003O)(21Y009)(9899)(3 of 4)
- *2. (ADAMS, FERRY, LINCOLN, STEVENS, PEND OREILLE) **2023 EASTERN REGION CHIP SEAL – NORTH** (CL 3 or 4, Under \$12,500,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 16%.**
**
*** F.A. No. 9999(879) on SR 20, 21, 25, 28, 31, 231, 292 and US 395. **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: Bituminous surface treatment, planing bituminous pavement, bridge deck repairs, crack sealing, hot mix asphalt for pavement repair and prelevel, crushed surfacing top course, rumble strips, fog seal, pavement markings, guideposts, traffic control and other work. 84 working days. Involves 102 items. 15365 SY pvmt repair excav incl haul, 294 SF bridge deck repair, 2762 SY waterproof membrane, 806 CY CSTC, 4080 T emulsified asph CVRS-2P, 767 T asph, 4429660 SY furnish & place crushed screen, 1024 LF seal exist longitudinal & transverse jnt, 139 CM crack seal, 3724 SY plane bit pvmt, 2879 SY remove exist overlay, 13420 T HMA CL 3/8 IN PG 64H-28, 34900 LF grind inlay centerline section, 396 LF HMA sawcut & seal, 3 ACRE seed, fert, mulch, 2700 LF silt fence, 5606 LF extruded curb, 5625 LF remove & reset guardrail blocks, 480 EA flex guide post, 1512180 LF paint line, 1977 LF plastic stop line, 732820 LF temp flex raised pvmt markers, 4234 HR flaggers, 15289 SF const signs CL A. Lump Sum Bids for: Grooved plastic speed bar, centerline rumble strip, other temp traffic control devices, struct survey, SPCC plan. (XL6365)(602037W)(22Z002)(9893)(6 of 4)(9)(2)

BID OPENING WEDNESDAY, DECEMBER 21, 2022

- *1. (SAN JUAN) **ORCAS ISLAND TRM ADA COMPLIANCE IMPROVEMENTS PHASE 2** (CL 1, \$750,000 - \$1,000,000) **CONTAINS CONDITION OF AWARD SBE: 5% VOB: 2%.** A State project for Washington State Ferries on SR 20 Spur, MP 0.0 to MP 0.02. Requires: Cement concrete ADA parking lot, gravity block wall, stormwater drainage, additional luminaries, traffic control and other work. 70 working days. Involves 37 items. 380 SY pvmt repair excav incl haul, 28 LF HDPE pipe, 85 LF cement conc valley gutter, 2 EA catch basin, 445 CY struct excav CL A incl haul, 860 T CSBC, 48 T HMA CL 1/2 IN, 120 LF

cement conc traffic curb & gutter, 215 LF cement conc pedestrian curb, 660 LF paint line, 80 SF painted crosswalk line, 80 SF painted crosswalk line, 118 SY cement conc sidewalk, 4 EA cement conc curb ramp, 4 EA connect to drain struct, 135 LF pedestrian handrail. Lump Sum Bids for: Perm signing, temp traffic control, struct survey, rdwy survey, ADA features survey, general electrical, redi-rock gravity block wall, SPCC plan. (XL5743)(904533A)(18W132)(9895)(3 of 5)

- *2. (COWLITZ WA COLUMBIA OR) **LEWIS AND CLARK BRIDGE EXPANSION JOINT REPLACEMENT** (CL 6, \$600,000 - \$750,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 17%**. F.A. No. NHPP-0433(012) on SR 433 MP 0.00 to MP 0.25 (WA) and MP 0.00 to MP 0.38 (OR) Requires: Replacing and modifying the expansion joints in two locations on bridge No. 433/1, traffic control and other work. 24 working days. Involves 17 items. 50 LF exp jnt mod, 14-day ESC lead. Lump Sum Bids for: Struct low alloy st, temp traffic control, emergency svcs access, st plates, SPCC plan. (XL6507)(443321B)(22X338)(9903)(2 of 4)
- *3. (GARFIELD & WHITMAN) **ELMER C. HUNTLEY SNAKE RIVER BRIDGE – DECK REHABILITATION** (CL 6, \$3,000,000 - \$4,000,000) **CONTAINS CONDITION OF AWARD SBE: 5% VOB: 2%**. A State project on SR 127, MP 9.65 to MP 9.92. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Hydro-milling one inch of the top concrete, performing bridge deck repair, furnishing, placing, curing, and texturing two inches of modified concrete overlay on the existing bridge, delineating the roadway, traffic control and other work. 70 Working days. Involves 27 items. 6734 CF mod conc overlay, 4490 SY finish & cure mod conc overlay, 4490 SY scarifying conc surface, 6500 SF further deck prep, 868 LF seal exist longitudinal & transverse jnt, 7510 LF paint line, 4800 HR radar speed display sign, 430 SF const signs CL A. Lump Sum Bids for: Portable temp traffic control signal, temp traffic control, struct survey, bird protection & monitoring, SPCC plan. (XL6603)(512701I)(22Y020)(9906)(2 of 4)
- *4. (WHITMAN) **BISHOP BLVD TO IDAHO STATE LINE PAVING** (CL 4, \$4,000,000 - \$5,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 15%** F.A. No. 0207(005) on SR 270, MP 3.88 to MP 9.89. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Pavement repair excavation, crack sealing, planing bituminous pavement, HMA paving, erosion control, guide post installation, pavement markings, traffic control and other work. 25 Working days. Involves 45 items. 6 CM crack seal, 181760 SY plane bit pvmt, 18692 T HMA CL 3/8 IN PG 64H-28, 65880 LF jnt adhesive, 1 ACRE medium compost, 191560 LF paint line, 132 EA painted traffic arrow, 128510 LF temp pvmt marking-short duration. Lump Sum Bids for: Traffic signal sys (2), temp traffic control, SPCC plan. (XL6574)(627000N)(22Z018)(9904)(2 of 4)
- *2.
**
*** (CLALLAM) **ELWHA RIVER BRIDGE – BRIDGE REPLACEMENT** (CL 1 or 6, \$20,000,000 – \$25,000,000) **CONTAINS CONDITION OF AWARD DBE GOAL: 17%**. Federal On-the-Job training hours: 800. F.A. No. NHPP-0101(378) on US 101, MP 239.23 to MP 239.93. **CONTAINS APPRENTICE UTILIZATION REQ: 15%**. Requires: Constructing a 3-span precast concrete girder bridge and removing the existing 3-span concrete arch bridge. The Work includes clearing and grubbing, grading, construction access, drainage, media filter drains, biofiltration swale, soldier pile and geosynthetic walls, surfacing, hot mix asphalt, high friction surface treatment, erosion control, roadside restoration, temporary stream diversion for bridge removal and engineered log jams, pavement markers, guideposts, removing and installing guardrail, illumination, signing, pavement marking, temporary traffic control, implementing a traffic detour, engineered log jam install, traffic control and other work. 330 Working days. Involves 142 items. 7840 CY rdwy excav incl haul, 62260 T select borrow incl haul, 2080 CY ditch excav incl haul, 2010 SY media filter drain, 867 LF HDPE pipe, 2418 CY struct excav CL A incl haul, 242 LF rock excav incl haul, 500 LF const shaft, 1314 LF shaft, 1328 LF furnish soldier pile, 78000 LB st rebar, 2940 LF prestressed girder, 3658 SF lagging, 1270 LF bridge rail, 1140 LF traffic barrier, 7921 SF conc fascia panel, 42 EA perm ground anchor, 350 SY bridge approach slab, 1529 SF fascia wall, 1529 SF fascia wall, 7430 T CSBC, 7280 T HMA CL 1/2 IN PG 64-22, 4120 SY high friction surface treatment, 104 DAY ESC lead, 4 ACRE fine compost, 120 SY medium compost, 4 ACRE bark or wood chip mulch, 20553 SY erosion control blanket, 1875 LF beam guardrail, 12920 LF grooved plastic line, 19860 LF temp pvmt marking-short duration, 1571 LF conduit pipe, 3640 SF shoring or extra excav CL B, 279 LF cable fence, 800 HR training, 7692 SF geosynthetic retaining wall, 13100 T gravel borrow incl haul, 2197 LF drive untreated timber pile. Lump Sum Bids for: All weather temp const access, temp stream diversions, shoring or extra excav CL A, perm ground anchor verify test, perm signing, illum sys, type B progress sch, struct survey, rdwy survey, SPCC plan. **SUPERSTRUCTURE INCLUDES: 176000**

LB epoxy-coated st rebar, 26000 LB st rebar, 769 CY conc CL 4000D, 68 CY conc Cl 4000, 12 EA elastomeric bearing pad, 20 EA elastomeric transverse stop pad, 306 LB bridge support utility inserts, 84 LF strip seal expansion jnt. (XL5373)(310135F)(22C518) (9891)(8 of 5)10)(2)

BID OPENING WEDNESDAY, JANUARY 11, 2023

- *1. (KING) **DUWAMISH RIVER TO S LUCILE ST CONCRETE PAVEMENT REHAB & JOINTS** (CL 5 or 47, Under 30,000,000) **CONTAINS CONDITION OF AWARD SBE: 5% VOB: 3%.** A State project on I-5, MP 156.53 to MP 162.19. **CONTAINS APPRENTICE UTILIZATION REQ: 15%.** Requires: Replacing expansion joints, full depth concrete pavement panel replacement, full width concrete pavement diamond grinding, hot mix asphalt paving, replacing ITS loops, pvmt markings, temp erosion control, traffic control and other work. 270 working days. Involves 52 items. 14050 SY replace cement conc panel, 3485 LF seal exist longitudinal & transverse jnt, 449374 SY cement conc pvmt grind, 1284 SY grind bit pvmt, 46 EA induction loop, 278840 LF profile plastic line, 62640 LF profiled plastic wide line, 797660 LF temp pvmt marking-short duration, 7938 HR sequential arrow sign, 5292 HR portable message sign, 14980 HR other traffic control labor. Lump Sum Bids for: Temp traffic control devices, reference exist pvmt sched, type B progress sch, rdwy survey, just in time training, SPCC plan. (XL6106)(100513D) (22A028)(9901)(3 of 8)

Projects awarded the week of November 21, 2022:

(Skagit) Olson Creek & Unnamed Tributary to Skagit River – Fish Passage (A Design Build ProJet) - #9764 – Guy F. Atkinson Construction, LLC, Renton, WA 98507-3224 - \$22,785,985.00

Roger Millar

Secretary of Transportation

*Previously Advertised

**Extended

*** Revised