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RECORD NO  : BI DEVL- 0000022 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/03/2026
* * * B D CHECK REPORT * * * TIME: 12:28 PM
PS&E JOB NO @ 25A014 REVI SION NO : 1 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3690 REG ON NO : NWR AWARDED ON : MAR 03 2026
VERSION NO 1 WORK ORDER# : XL6747
HWY : SR 005, 018, 090, 161, 167, 202, 405, 515, 518,  ------- LOVBIDDER ------- -=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
520, 523
TI TLE ©1-5 ET AL M DMOUNTAI N CONTRACTORS, | NC. COVBI NED CONSTRUCTI ON, | NC. PUGET PAVI NG AND CONSTRUCTI ON,
NWR SOUTH 23- 25 3075 112TH AVE NE STE 210 3701 SOQUTH RD I NC.
BELLEVUE, WA 98004- 8003 MUKI LTEOQ, WA 98275-5723 10910 26TH AVE S
PAVEMENT REPAIR LAKEWOOD, WA 98499- 8854
25A014
PRQJIECT : A00023B
COUNTY( S) ! KING, SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 101068
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNIT/ PRICE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MVEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 14. 95% 40. 72% 23.02%
$504, 556. 00 $580, 000. 00 $75, 444. 00 $710, 000. 00  $205, 444. 00 $620, 725. 00 $116, 169. 00
SURFACI NG
2  CRUSHED SURFACI NG BASE COURSE
200. 0000 TON $99. 00 $50. 00 -48. 00% $150. 00 56. 01% $100. 00 4. 00%
$19, 230. 00 $10, 000. 00 -$9, 230. 00 $30,000.00  $10, 770. 00 $20, 000. 00 $770. 00
CEMENT CONCRETE PAVEMENT
3 REPLACE CEMENT CONCRETE PANEL
1, 547. 0000 S.Y. $600. 00 $765. 00 27.50% $1, 315. 00 119. 17% $1, 025. 00 70. 83%
$928, 200. 00 $1, 183, 455.00 $255, 255. 00 $2, 034, 305.00  $1, 106, 105. 00 $1, 585, 675.00 $657, 475. 00
4 REPLACE UNCOVPACTABLE MATERI AL
EST. 0. 00% 0. 00% 0. 00%
$80, 000. 00 $80, 000. 00 $0. 00 $80, 000. 00 $0. 00 $80, 000. 00 $0. 00
HOT M X ASPHALT
5 CRACK SEALING
157. 5200 M. $9, 000. 00 $6, 500. 00 -27.78% $7, 090. 00 -21.22% $8, 355. 00 -7.17%
$1, 417, 680. 00 $1, 023, 880. 00 -$393, 800. 00 $1, 116, 816. 80 -$300, 863. 20 $1, 316, 079. 60 -$101, 600. 40
6 PLANI NG Bl TUM NOUS PAVEMENT
5, 481. 0000 S. Y. $27. 00 $54. 00 100. 00% $74. 00 174.07% $50. 00 85. 19%
$147, 987. 00 $295,974.00 $147,987. 00 $405,594. 00 $257, 607. 00 $274,050. 00 $126, 063. 00
7 HVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H 22
640. 4000 TON $500. 00 $1, 800. 00 260. 00% $677. 00 35. 40% $718. 00 43. 60%
$320, 200. 00 $1,152,720.00 $832,520. 00 $433,550. 80 $113, 350. 80 $459, 807.20 $139, 607. 20
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RECORD NO  : BI DEVL- 0000022 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TINE: 12:28 PM
PS&E JOB NO @ 25A014 REVI SION NO : 1 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3690 REG ON NO  : NWR AWARDED ON : MAR 03 2026
VERSION NO  : 1 VORK ORDER¥# : XL6747
HWY : SR 005, 018, 090, 161, 167, 202, 405, 515, 518,  ------- LONBIDDER -------  ==----- 2ND BIDDER -------  --==--- 3RD BIDDER -------
520, 523
TITLE :1-5 ET AL M DMOUNTAI N CONTRACTORS, | NC.  COMBI NED CONSTRUCTI ON, | NC. PUGET PAVI NG AND CONSTRUCTI ON,
MR SOUTH 23- 25 3075 112TH AVE NE STE 210 3701 SOUTH RD I NC.
BELLEVUE, WA 98004- 8003 MUKI LTEO, WA 98275-5723 10910 26TH AVE S
PAVEMENT REPAIR LAKEWOOD, WA 98499- 8854
25A014
PROJECT © AD0023B
COUNTY( S) © KING, SNOHOM SH CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 101068
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
HOT M X ASPHALT
8 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($10. 00) -$10. 00 $0. 00 -$10. 00 -$10. 00
9 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00% 0. 00% 0. 00%
$9, 232. 00 $9, 232. 00 $0. 00 $9, 232. 00 $0. 00 $9, 232. 00 $0. 00
EROSI ON CONTROL AND ROADSI DE PLANTI NG
10 | NLET PROTECTI ON
22. 0000 EACH $180. 00 $160. 00 -11.11% $250. 00 38. 89% $50. 00 -72.22%
$3, 960. 00 $3, 520. 00 - $440. 00 $5, 500. 00 $1, 540. 00 $1,100.00  -$2, 860. 00
11 ERGCS| OV WATER POLLUTI ON CONTROL
EST. 0. 00% 0. 00% 0. 00%
$14, 500. 00 $14, 500. 00 $0. 00 $14, 500. 00 $0. 00 $14, 500. 00 $0. 00
TRAFFI C
12 PRQIECT TEMPORARY TRAFFI C CONTROL
L.S. -34.91% 5. 63% 51. 58%
$1, 699, 412. 00 $1,106, 222.00 - $593, 190. 00 $1,795,050.00  $95, 638. 00 $2,576,000.00 $876, 588. 00
13 CONTRACTOR PROVI DED UNI FORVED LAW ENFORCEMENT
224. 0000 HR $200. 00 $315. 00 57.50% $200. 00 0. 00% $140. 00 -30. 00%
$44, 800. 00 $70,560.00  $25, 760. 00 $44, 800. 00 $0. 00 $31,360. 00 - $13, 440. 00
14 ELECTRI CAL SYSTEM MODI FI CATI ONS
L.S. 1093. 58% 1522. 53% 1764. 98%
$10, 724. 00 $128,000. 00 $117, 276.00 $174,000. 00 $163, 276. 00 $200, 000. 00  $189, 276. 00
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RECORD NO  : BI DEVL- 0000022 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TINE: 12:28 PM
PS&E JOB NO @ 25A014 REVI SION NO : 1 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3690 REG ON NO  : NWR AWARDED ON : MAR 03 2026
VERSION NO  : 1 VORK ORDER¥# : XL6747
HWY : SR 005, 018, 090, 161, 167, 202, 405, 515, 518,  ------- LONBIDDER -------  ==----- 2ND BIDDER -------  --==--- 3RD BIDDER -------
520, 523
TITLE :1-5 ET AL M DMOUNTAI N CONTRACTORS, | NC.  COMBI NED CONSTRUCTI ON, | NC. PUGET PAVI NG AND CONSTRUCTI ON,
MR SOUTH 23- 25 3075 112TH AVE NE STE 210 3701 SOUTH RD I NC.
BELLEVUE, WA 98004- 8003 MUKI LTEO, WA 98275-5723 10910 26TH AVE S
PAVEMENT REPAIR LAKEWOOD, WA 98499- 8854
25A014
PROJECT © AD0023B
COUNTY( S) © KING, SNOHOM SH CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 101068
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMDUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
15 WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00% 0. 00% 0. 00%
$74, 000. 00 $74, 000. 00 $0. 00 $74, 000. 00 $0. 00 $74, 000. 00 $0. 00
OTHER | TEMB
16 RESTRI PE | MPACTED DELI NEATI ON
L.S. 1263. 64% 1718. 18% 81. 82%
$5, 500. 00 $75,000.00  $69, 500. 00 $100, 000. 00  $94, 500. 00 $10, 000. 00 $4, 500. 00
17 PRQJECT PARTNERI NG
CALC 0. 00% 0. 00% 0. 00%
$2, 000. 00 $2, 000. 00 $0. 00 $2, 000. 00 $0. 00 $2, 000. 00 $0. 00
18 TYPE C PROGRESS SCHEDULE
L.S. -68. 97% -65.52% -93.10%
$14, 500. 00 $4,500.00 - $10, 000. 00 $5,000.00  -$9, 500. 00 $1,000.00 -$13, 500. 00
19 FORCE ACCOUNT M NOR ELECTRI CAL REPAI R WORK
EST. 0. 00% 0. 00% 0. 00%
$30, 000. 00 $30, 000. 00 $0. 00 $30, 000. 00 $0. 00 $30, 000. 00 $0. 00
20 ROADSI DE CLEANUP
EST. 0. 00% 0. 00% 0. 00%
$14, 500. 00 $14, 500. 00 $0. 00 $14, 500. 00 $0. 00 $14, 500. 00 $0. 00
21 REI MBURSEMENT FOR THI RD PARTY DAMVAGE
EST. 0. 00% 0. 00% 0. 00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00 $5. 00 $0. 00
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RECORD NO  : BI DEVL- 0000022 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * * Bl D CHECK REPORT * * * TIME 12:28 PM
PSEE JOB NO : 25A014 REVI SI ON NO : 1 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3690 REG ON NO  : NVR AWARDED ON : MAR 03 2026
VERSION NO  : 1 WORK ORDER# : XL6747
HVWY : SR 005, 018, 090, 161, 167, 202, 405, 515, 518,  ------- LON BI DDER -------  ---=--- 2ND BIDDER -------  --=---- 3RD BIDDER -------
520, 523
TITLE :1-5 ET AL M DMOUNTAI N CONTRACTORS, | NC.  COMBI NED CONSTRUCTI ON, | NC. PUGET PAVI NG AND CONSTRUCTI ON,
NVR SOUTH 23- 25 3075 112TH AVE NE STE 210 3701 SOUTH RD I NC.
BELLEVUE, WA 98004- 8003 MUKI LTEO, WA 98275-5723 10910 26TH AVE S
PAVEMENT REPAIR LAKEWOOD, WA 98499- 8854
25A014
PROJECT : A00023B
COUNTY( S) © KING, SNOHOM SH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 101079  CONTRACTOR NUMBER : 101068
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PERUNIT/  %DIFF./ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
22 M NOR CHANGE
CALC 0. 00%
($29. 00) -$29. 00 $0. 00 -$29. 00 -$29. 00
23 AGGREGATE COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($29. 00) -$29. 00 $0. 00 -$29. 00 -$29. 00
24 SPCC PLAN
L.S. - 65. 52% 106. 90% -79. 31%
$14, 500. 00 $5,000.00  -$9, 500. 00 $30,000.00  $15, 500. 00 $3,000.00 -$11, 500. 00
CONTRACT TOTAL $5, 355, 418.00  $5, 863, 000. 00 9.48%  $7, 108, 785. 60 32.74%  $7, 322, 965. 80 36. 74%
BASE TOTAL $5, 355, 418. 00 $5, 863, 000. 00 9.48%  $7, 108, 785. 60 32.74%  $7, 322, 965. 80 36. 74%
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RECORD NO  : BI DEVL- 0000022 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 12:28 PM
PS&E JOB NO @ 25A014 REVISION NO : 1 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3690 REG ON NO : NWR AWARDED ON : MAR 03 2026
VERSION NO  : 1 WORK ORDER¥ : XL6747
HWY : SR 005, 018, 090, 161, 167, 202, 405, 515, 518,  ------- 4TH BIDDER -------  -==--=- 5TH BI DDER -------
520, 523
TITLE D 1-5 ET AL ACME CONCRETE PAVI NG, | NC. C.R CONTRACTING LLC
MR SOUTH 23- 25 4124 E BROADWAY 64435 STRI CKLER AVE STE 100
PAVEVENT REPAI R SPOKANE, WA 99202- 4531 BEND, OR 97703- 6608
25A014
PROJECT © AD0023B
COUNTY( S) © KING, SNOHOM SH CONTRACTOR NUMBER 100307 CONTRACTOR NUMBER : 101183
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/  PRICE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 157. 65% 338.27%
$504, 556. 00 $1, 300, 000.00  $795, 444. 00 $2,211,301.00  $1,706, 745. 00
SURFACI NG
2 CRUSHED SURFACI NG BASE COURSE
200. 0000 TON $99. 00 $68. 50 -28.76% $2, 300. 00 2292. 10%
$19, 230. 00 $13,700.00  -$5,530. 00 $460, 000. 00  $440, 770. 00

CEMENT CONCRETE PAVEMENT

3 REPLACE CEMENT CONCRETE PANEL
1, 547. 0000 S.Y. $600. 00 $1, 100. 00 83. 33% $850. 00 41.67%
$928, 200. 00 $1, 701, 700.00 $773,500. 00 $1, 314, 950. 00 $386, 750. 00

4 REPLACE UNCOWPACTABLE NMATERI AL
EST. 0. 00% 0. 00%
$80, 000. 00 $80, 000. 00 $0. 00 $80, 000. 00 $0. 00

HOT M X ASPHALT

5 CRACK SEALI NG
157.5200 M. $9, 000. 00 $6, 745. 00 -25. 06% $14, 000. 00 55. 56%
$1, 417, 680. 00 $1, 062, 472. 40 -$355, 207. 60 $2, 205, 280. 00 $787, 600. 00

6 PLANI NG Bl TUM NOUS PAVEMENT
5, 481. 0000 S.Y. $27.00 $55. 55 105. 74% $100. 00 270. 37%
$147,987. 00 $304, 469.55  $156, 482. 55 $548, 100. 00  $400, 113. 00
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RECORD NO  : BI DEVL- 0000022 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * * Bl D CHECK REPORT * * * TIME: 12:28 PM
PSEE JOB NO : 25A014 REVI SI ON NO : 1 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3690 REG ON NO  : NVR AWARDED ON : MAR 03 2026
VERSION NO  : 1 WORK ORDER# : XL6747
HVWY : SR 005, 018, 090, 161, 167, 202, 405, 515, 518,  ------- ATH BIDDER ------- -=c-=-- 5TH BIDDER -------
520, 523
TITLE D 1-5 ET AL ACME CONCRETE PAVI NG, | NC. C.R CONTRACTING LLC
NVR SOUTH 23- 25 4124 E BROADVAY 64435 STRI CKLER AVE STE 100
PAVENENT REPAI R SPOKANE, WA 99202- 4531 BEND, OR 97703- 6608
25A014
PROJECT : A00023B
COUNTY( S) © KING, SNOHOM SH CONTRACTOR NUMBER : 100307  CONTRACTOR NUMBER : 101183
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNN'T/ PRICE PER UN'T/ % DI FF./ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
HOT M X ASPHALT
7  HVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H 22
640. 4000 TON $500. 00 $750. 00 50. 00% $950. 00 90. 00%
$320, 200. 00 $480, 300. 00  $160, 100. 00 $608, 380. 00  $288, 180. 00
8 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($10. 00) -$10. 00 $0. 00 -$10. 00
9 ASPHALT COST PRI CE ADJUSTMENT
CALC 0. 00% 0. 00%
$9, 232. 00 $9, 232. 00 $0. 00 $9, 232. 00 $0. 00
EROSI ON CONTROL AND ROADSI DE PLANTI NG
10 | NLET PROTECTI ON
22. 0000 EACH $180. 00 $225. 00 25. 00% $800. 00 344. 44%
$3, 960. 00 $4, 950. 00 $990. 00 $17,600.00  $13, 640. 00
11 ERGCS| OV WATER POLLUTI ON CONTROL
EST. 0. 00% 0. 00%
$14, 500. 00 $14, 500. 00 $0. 00 $14, 500. 00 $0. 00
TRAFFI C
12 PRQIECT TEMPORARY TRAFFI C CONTROL
L.S. 11. 80% 88. 96%

$1, 699, 412. 00 $1, 900, 000. 00  $200, 588. 00 $3,211,170.00  $1,511,758.00

13 CONTRACTCR PROVI DED UNI FORMVED LAW ENFORCEMENT
224.0000 HR $200. 00 $305. 00 52. 50% $260. 00 30. 00%
$44, 800. 00 $68, 320. 00 $23, 520. 00 $58, 240. 00 $13, 440. 00
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RECORD NO  : BI DEVL- 0000022 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * % BID CHECK REPORT * * * TIME: 12:28 PM
PS&E JOB NO @ 25A014 REVI SION NO : 1 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3690 REG ON NO  : NWR AWARDED ON : MAR 03 2026
VERSION NO  : 1 VORK ORDER¥# : XL6747
HWY : SR 005, 018, 090, 161, 167, 202, 405, 515, 518,  ------- 4TH BIDDER -------  -==--n- 5TH BI DDER -------
520, 523
TITLE D 1-5 ET AL ACME CONCRETE PAVI NG, | NC. C.R CONTRACTING LLC
MR SOUTH 23- 25 4124 E BROADWAY 64435 STRI CKLER AVE STE 100
PAVENENT REPAI R SPOKANE, WA 99202- 4531 BEND, OR 97703- 6608
25A014
PROJECT © AD0023B
COUNTY( S) © KING, SNOHOM SH CONTRACTOR NUMBER 100307 CONTRACTOR NUMBER : 101183
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UNI'T/ PRI CE PER UNIT/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
14 ELECTRI CAL SYSTEM MODI FI CATI ONS
L.S. 2744.09% 2697. 46%
$10, 724. 00 $305, 000. 00  $294, 276. 00 $300, 000. 00  $289, 276. 00
15 WORK ZONE SAFETY CONTI NGENCY
EST. 0. 00% 0. 00%
$74, 000. 00 $74, 000. 00 $0. 00 $74, 000. 00 $0. 00
OTHER | TEMB
16 RESTRI PE | MPACTED DELI NEATI ON
L.S. 2627.27% 7172. 73%
$5, 500. 00 $150, 000. 00  $144, 500. 00 $400, 000. 00  $394, 500. 00
17 PRQJECT PARTNERI NG
CALC 0. 00% 0. 00%
$2, 000. 00 $2, 000. 00 $0. 00 $2, 000. 00 $0. 00
18 TYPE C PROGRESS SCHEDULE
L.S. -40. 00% 106. 90%
$14, 500. 00 $8,700.00  -$5, 800. 00 $30,000.00  $15, 500. 00
19 FORCE ACCOUNT M NOR ELECTRI CAL REPAI R WORK
EST. 0. 00% 0. 00%
$30, 000. 00 $30, 000. 00 $0. 00 $30, 000. 00 $0. 00
20 ROADSI DE CLEANUP
EST. 0. 00% 0. 00%

$14, 500. 00 $14, 500. 00 $0. 00 $14, 500. 00 $0. 00
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RECORD NO  : BI DEVL- 0000022 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 03/ 2026
* * * Bl D CHECK REPORT * * * TIME 12:28 PM
PSEE JOB NO @ 25A014 REVI SI ON NO : 1 BI DS OPENED ON : FEB 19 2026
CONTRACT NO : XE3690 REG ON NO : NWR AWARDED ON : MAR 03 2026
VERSION NO  : 1 WORK ORDER# : XL6747
HWY : SR 005, 018, 090, 161, 167, 202, 405, 515, 518,  ------- ATH BIDDER ------- -=--=-- 5TH BI DDER -------
520, 523
TITLE 1 1-5 ET AL ACME CONCRETE PAVI NG, | NC. C.R CONTRACTI NG LLC
NVR SOUTH 23- 25 4124 E BROADVAY 64435 STRI CKLER AVE STE 100
PAVENENT REPAI R SPOKANE, WA 99202- 4531 BEND, OR 97703- 6608
25A014
PRQJECT : A00023B
COUNTY( S) © KING SNOHOM SH CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 101183
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRICE PER UN'T/ PRICE PER UN'T/ % DI FF./ PRICE PER UN'T/ %Dl FF./
NO. EST. QUANTI TY NEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
21 REI MBURSEMENT FOR THI RD PARTY DANAGE
EST. 0. 00% 0. 00%
$5. 00 $5. 00 $0. 00 $5. 00 $0. 00
22 M NOR CHANGE
CALC 0. 00%
($29. 00) -$29. 00 $0. 00 -$29. 00
23 AGGREGATE COVPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
($29. 00) -$29. 00 $0. 00 -$29. 00
24 SPCC PLAN
L.S. -80. 34% 37.93%
$14, 500. 00 $2,850.00 -$11,650. 00 $20, 000. 00 $5, 500. 00
CONTRACT TOTAL $5, 355, 418.00  $7, 526, 630. 95 40.54%  $11, 609, 190. 00 116. 77%

BASE TOTAL $5, 355, 418. 00 $7,526, 630. 95 40.54%  $11, 609, 190. 00 116. 77%






