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PAGE: 1 of 11   
RECORD NO : BIDEVL-0000028 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2026

* * * BID CHECK REPORT * * * TIME: 12:42 PM

PS&E JOB NO : 25A019 REVISION NO :1 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3697 REGION NO :NWR AWARDED ON : MAR 11 2026

VERSION NO : 1 WORK ORDER# :XL6617

HWY : SR 203 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR203

SLOUGH BR TO KELLY RD NE VIC

STORMWATER RETROFIT

25A019 

BELLA TERRA, LLC
1342 DIKE RD
WOODLAND, WA 98674-9521

EKM GENERAL CONTRACTORS, LLC
12660 Odell Rd NE
Duvall, WA 98019 - 7319

MASSANA CONSTRUCTION, INC.
4810 PT FOSDICK DR #237
GIG HARBOR, WA 98335-1711

PROJECT : A20314B

COUNTY(S) : KING CONTRACTOR NUMBER : 101088 CONTRACTOR NUMBER : 101329 CONTRACTOR NUMBER : 100064

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PREPARATION

1 MOBILIZATION
L.S. 0

$22,000.00
0

$25,000.00
13.64%

$3,000.00
0

$15,000.00
-31.82%

-$7,000.00
0

$36,000.00
63.64%

$14,000.00
 

2 CLEARING AND GRUBBING
L.S. 0

$15,000.00
0

$16,212.28
8.08%

$1,212.28
0

$25,000.00
66.67%

$10,000.00
0

$48,645.00
224.30%

$33,645.00
 

3 REMOVING GUIDE POST
8.0000 EACH $55.00

$440.00
$175.50

$1,404.00
219.09%
$964.00

$100.00
$800.00

81.82%
$360.00

$40.00
$320.00

-27.27%
-$120.00

 

4 REMOVE AND RESET EXISTING SIGN
2.0000 EACH $50.00

$100.00
$552.50

$1,105.00
1005.00%
$1,005.00

$160.00
$320.00

220.00%
$220.00

$500.00
$1,000.00

900.00%
$900.00

 

SURFACING

5 CRUSHED SURFACING BASE COURSE
9.0000 TON $90.00

$810.00
$97.09
$873.81

7.88%
$63.81

$145.00
$1,305.00

61.11%
$495.00

$600.00
$5,400.00

566.67%
$4,590.00

 

EROSION CONTROL AND ROADSIDE PLANTING

6 ESC LEAD
23.0000 DAY $145.00

$3,335.00
$198.00

$4,554.00
36.55%

$1,219.00
$112.00

$2,576.00
-22.76%
-$759.00

$50.00
$1,150.00

-65.52%
-$2,185.00

 

7 INLET PROTECTION
1.0000 EACH $160.00

$160.00
$122.67
$122.67

-23.33%
-$37.33

$95.00
$95.00

-40.62%
-$65.00

$100.00
$100.00

-37.50%
-$60.00

 



PAGE: 2 of 11   
RECORD NO : BIDEVL-0000028 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2026

* * * BID CHECK REPORT * * * TIME: 12:42 PM

PS&E JOB NO : 25A019 REVISION NO :1 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3697 REGION NO :NWR AWARDED ON : MAR 11 2026

VERSION NO : 1 WORK ORDER# :XL6617

HWY : SR 203 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR203

SLOUGH BR TO KELLY RD NE VIC

STORMWATER RETROFIT

25A019 

BELLA TERRA, LLC
1342 DIKE RD
WOODLAND, WA 98674-9521

EKM GENERAL CONTRACTORS, LLC
12660 Odell Rd NE
Duvall, WA 98019 - 7319

MASSANA CONSTRUCTION, INC.
4810 PT FOSDICK DR #237
GIG HARBOR, WA 98335-1711

PROJECT : A20314B

COUNTY(S) : KING CONTRACTOR NUMBER : 101088 CONTRACTOR NUMBER : 101329 CONTRACTOR NUMBER : 100064

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

8 STREET CLEANING
45.0000 HR $80.00

$3,600.00
$146.07

$6,573.15
82.59%

$2,973.15
$123.00

$5,535.00
53.75%

$1,935.00
$150.00

$6,750.00
87.50%

$3,150.00
 

9 COMPOST SOCK
890.0000 L.F. $4.00

$3,560.00
$8.00

$7,120.00
100.00%

$3,560.00
$6.50

$5,785.00
62.50%

$2,225.00
$20.00

$17,800.00
400.00%

$14,240.00
 

10 EROSION/WATER POLLUTION CONTROL
EST. 0

$10,000.00
0

$10,000.00
0.00%
$0.00

0
$10,000.00

0.00%
$0.00

0
$10,000.00

0.00%
$0.00

 

11 SEEDING, FERTILIZING AND MULCHING
820.0000 S.Y. $6.00

$4,920.00
$1.83

$1,500.60
-69.50%

-$3,419.40
$9.00

$7,380.00
50.00%

$2,460.00
$5.00

$4,100.00
-16.67%

-$820.00
 

12 PROJECT AREA WEED AND PEST CONTROL
EST. 0

$15,000.00
0

$15,000.00
0.00%
$0.00

0
$15,000.00

0.00%
$0.00

0
$15,000.00

0.00%
$0.00

 

13 SOIL AMENDMENT
820.0000 S.Y. $5.00

$4,100.00
$19.40

$15,908.00
288.00%

$11,808.00
$12.00

$9,840.00
140.00%

$5,740.00
$40.00

$32,800.00
700.00%

$28,700.00
 

14 HIGH VISIBILITY FENCE
600.0000 L.F. $8.00

$4,800.00
$7.00

$4,200.00
-12.50%

-$600.00
$10.00

$6,000.00
25.00%

$1,200.00
$5.00

$3,000.00
-37.50%

-$1,800.00
 

15 HERBICIDE APPLICATION PRIOR TO CLEARING AND GRUBBING
L.S. 0

$3,000.00
0

$0.34
-99.99%

-$2,999.66
0

$2,500.00
-16.67%
-$500.00

0
$5,000.00

66.67%
$2,000.00

 



PAGE: 3 of 11   
RECORD NO : BIDEVL-0000028 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2026

* * * BID CHECK REPORT * * * TIME: 12:42 PM

PS&E JOB NO : 25A019 REVISION NO :1 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3697 REGION NO :NWR AWARDED ON : MAR 11 2026

VERSION NO : 1 WORK ORDER# :XL6617

HWY : SR 203 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR203

SLOUGH BR TO KELLY RD NE VIC

STORMWATER RETROFIT

25A019 

BELLA TERRA, LLC
1342 DIKE RD
WOODLAND, WA 98674-9521

EKM GENERAL CONTRACTORS, LLC
12660 Odell Rd NE
Duvall, WA 98019 - 7319

MASSANA CONSTRUCTION, INC.
4810 PT FOSDICK DR #237
GIG HARBOR, WA 98335-1711

PROJECT : A20314B

COUNTY(S) : KING CONTRACTOR NUMBER : 101088 CONTRACTOR NUMBER : 101329 CONTRACTOR NUMBER : 100064

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

16 HIGH VISIBILITY STAKING
330.0000 L.F. $4.00

$1,320.00
$7.37

$2,432.10
84.25%

$1,112.10
$10.00

$3,300.00
150.00%

$1,980.00
$4.00

$1,320.00
0.00%
$0.00

 

TRAFFIC

17 TRANSPORTABLE ATTENUATOR
196.0000 HR $80.00

$15,680.00
$72.72

$14,253.12
-9.10%

-$1,426.88
$45.00

$8,820.00
-43.75%

-$6,860.00
$20.00

$3,920.00
-75.00%

-$11,760.00
 

18 REPAIR TRANSPORTABLE ATTENUATOR
EST. 0

$10,000.00
0

$10,000.00
0.00%
$0.00

0
$10,000.00

0.00%
$0.00

0
$10,000.00

0.00%
$0.00

 

19 FLEXIBLE GUIDE POST
18.0000 EACH $100.00

$1,800.00
$38.00
$684.00

-62.00%
-$1,116.00

$170.00
$3,060.00

70.00%
$1,260.00

$165.00
$2,970.00

65.00%
$1,170.00

 

20 PORTABLE CHANGEABLE MESSAGE SIGN
391.0000 HR $12.00

$4,692.00
$4.00

$1,564.00
-66.67%

-$3,128.00
$56.00

$21,896.00
366.67%

$17,204.00
$5.00

$1,955.00
-58.33%

-$2,737.00
 

21 OTHER TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 0

$2,705.00
0

$3,055.00
12.94%
$350.00

0
$5,500.00

103.33%
$2,795.00

0
$10,000.00

269.69%
$7,295.00

 

22 FLAGGERS
837.0000 HR $80.00

$66,960.00
$84.00

$70,308.00
5.00%

$3,348.00
$93.00

$77,841.00
16.25%

$10,881.00
$60.00

$50,220.00
-25.00%

-$16,740.00
 



PAGE: 4 of 11   
RECORD NO : BIDEVL-0000028 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2026

* * * BID CHECK REPORT * * * TIME: 12:42 PM

PS&E JOB NO : 25A019 REVISION NO :1 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3697 REGION NO :NWR AWARDED ON : MAR 11 2026

VERSION NO : 1 WORK ORDER# :XL6617

HWY : SR 203 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR203

SLOUGH BR TO KELLY RD NE VIC

STORMWATER RETROFIT

25A019 

BELLA TERRA, LLC
1342 DIKE RD
WOODLAND, WA 98674-9521

EKM GENERAL CONTRACTORS, LLC
12660 Odell Rd NE
Duvall, WA 98019 - 7319

MASSANA CONSTRUCTION, INC.
4810 PT FOSDICK DR #237
GIG HARBOR, WA 98335-1711

PROJECT : A20314B

COUNTY(S) : KING CONTRACTOR NUMBER : 101088 CONTRACTOR NUMBER : 101329 CONTRACTOR NUMBER : 100064

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

TRAFFIC

23 OTHER TRAFFIC CONTROL LABOR
586.0000 HR $80.00

$46,880.00
$84.00

$49,224.00
5.00%

$2,344.00
$93.00

$54,498.00
16.25%

$7,618.00
$65.00

$38,090.00
-18.75%

-$8,790.00
 

24 TRAFFIC CONTROL SUPERVISOR
L.S. 0

$14,644.00
0

$18,304.00
24.99%

$3,660.00
0

$10,000.00
-31.71%

-$4,644.00
0

$20,000.00
36.57%

$5,356.00
 

25 WORK ZONE SAFETY CONTINGENCY
EST. 0

$9,333.00
0

$9,333.00
0.00%
$0.00

0
$9,333.00

0.00%
$0.00

0
$9,333.00

0.00%
$0.00

 

26 PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES
196.0000 HR $120.00

$23,520.00
$132.60

$25,989.60
10.50%

$2,469.60
$93.00

$18,228.00
-22.50%

-$5,292.00
$65.00

$12,740.00
-45.83%

-$10,780.00
 

OTHER ITEMS

27 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0

$5,000.00
0

$5,000.00
0.00%
$0.00

0
$5,000.00

0.00%
$0.00

0
$5,000.00

0.00%
$0.00

 

28 ROADSIDE CLEANUP
EST. 0

$10,000.00
0

$10,000.00
0.00%
$0.00

0
$10,000.00

0.00%
$0.00

0
$10,000.00

0.00%
$0.00

 

29 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0

$5.00
0

$5.00
0.00%
$0.00

0
$5.00

0.00%
$0.00

0
$5.00

0.00%
$0.00

 



PAGE: 5 of 11   
RECORD NO : BIDEVL-0000028 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2026

* * * BID CHECK REPORT * * * TIME: 12:42 PM

PS&E JOB NO : 25A019 REVISION NO :1 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3697 REGION NO :NWR AWARDED ON : MAR 11 2026

VERSION NO : 1 WORK ORDER# :XL6617

HWY : SR 203 -------  LOW BIDDER  ------- -------  2ND BIDDER  ------- -------  3RD BIDDER  ------- 

TITLE : SR203

SLOUGH BR TO KELLY RD NE VIC

STORMWATER RETROFIT

25A019 

BELLA TERRA, LLC
1342 DIKE RD
WOODLAND, WA 98674-9521

EKM GENERAL CONTRACTORS, LLC
12660 Odell Rd NE
Duvall, WA 98019 - 7319

MASSANA CONSTRUCTION, INC.
4810 PT FOSDICK DR #237
GIG HARBOR, WA 98335-1711

PROJECT : A20314B

COUNTY(S) : KING CONTRACTOR NUMBER : 101088 CONTRACTOR NUMBER : 101329 CONTRACTOR NUMBER : 100064

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

OTHER ITEMS

30 MINOR CHANGE
CALC 0

($2.00)
0

-$2.00
0.00%
$0.00

0
-$2.00

0
-$2.00

 

31 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0

($2.00)
0

-$2.00
0.00%
$0.00

0
-$2.00

0
-$2.00

 

32 SPCC PLAN
L.S. 0

$4,000.00
0

$2,600.00
-35.00%

-$1,400.00
0

$500.00
-87.50%

-$3,500.00
0

$1,500.00
-62.50%

-$2,500.00
 

CONTRACT TOTAL $307,360.00 $332,321.67 8.12% $345,113.00 12.28% $364,114.00 18.46%

BASE TOTAL $307,360.00 $332,321.67 8.12% $345,113.00 12.28% $364,114.00 18.46%



PAGE: 6 of 11   
RECORD NO : BIDEVL-0000028 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2026

* * * BID CHECK REPORT * * * TIME: 12:42 PM

PS&E JOB NO : 25A019 REVISION NO :1 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3697 REGION NO :NWR AWARDED ON : MAR 11 2026

VERSION NO : 1 WORK ORDER# :XL6617

HWY : SR 203 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR203

SLOUGH BR TO KELLY RD NE VIC

STORMWATER RETROFIT

25A019 

H & H CONSTRUCTION SOLUTIONS,
LLC
820 BARE RD
ELLENSBURG, WA 98926-9613

ACCORD CONTRACTORS LLC
3813 168th ST NE 
SUITE 8
ARLINGTON, WA 98223

A-1 LANDSCAPING AND CONSTRUCTION,
INC.
20607 STATE ROUTE 9 SE
SNOHOMISH, WA 98296-8316

PROJECT : A20314B

COUNTY(S) : KING CONTRACTOR NUMBER : 101228 CONTRACTOR NUMBER : 101040 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PREPARATION

1 MOBILIZATION
L.S. 0

$22,000.00
0

$30,000.00
36.36%

$8,000.00
0

$20,000.00
-9.09%

-$2,000.00
0

$49,870.00
126.68%

$27,870.00
 

2 CLEARING AND GRUBBING
L.S. 0

$15,000.00
0

$17,394.00
15.96%

$2,394.00
0

$28,000.00
86.67%

$13,000.00
0

$19,877.00
32.51%

$4,877.00
 

3 REMOVING GUIDE POST
8.0000 EACH $55.00

$440.00
$20.00
$160.00

-63.64%
-$280.00

$337.00
$2,696.00

512.73%
$2,256.00

$2,200.00
$17,600.00

3900.00%
$17,160.00

 

4 REMOVE AND RESET EXISTING SIGN
2.0000 EACH $50.00

$100.00
$2,000.00
$4,000.00

3900.00%
$3,900.00

$675.00
$1,350.00

1250.00%
$1,250.00

$2,100.00
$4,200.00

4100.00%
$4,100.00

 

SURFACING

5 CRUSHED SURFACING BASE COURSE
9.0000 TON $90.00

$810.00
$494.00

$4,446.00
448.89%

$3,636.00
$121.00

$1,089.00
34.44%

$279.00
$180.00

$1,620.00
100.00%
$810.00

 

EROSION CONTROL AND ROADSIDE PLANTING

6 ESC LEAD
23.0000 DAY $145.00

$3,335.00
$351.00

$8,073.00
142.07%

$4,738.00
$400.00

$9,200.00
175.86%

$5,865.00
$550.00

$12,650.00
279.31%

$9,315.00
 

7 INLET PROTECTION
1.0000 EACH $160.00

$160.00
$115.00
$115.00

-28.12%
-$45.00

$340.00
$340.00

112.50%
$180.00

$450.00
$450.00

181.25%
$290.00

 



PAGE: 7 of 11   
RECORD NO : BIDEVL-0000028 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2026

* * * BID CHECK REPORT * * * TIME: 12:42 PM

PS&E JOB NO : 25A019 REVISION NO :1 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3697 REGION NO :NWR AWARDED ON : MAR 11 2026

VERSION NO : 1 WORK ORDER# :XL6617

HWY : SR 203 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR203

SLOUGH BR TO KELLY RD NE VIC

STORMWATER RETROFIT

25A019 

H & H CONSTRUCTION SOLUTIONS,
LLC
820 BARE RD
ELLENSBURG, WA 98926-9613

ACCORD CONTRACTORS LLC
3813 168th ST NE 
SUITE 8
ARLINGTON, WA 98223

A-1 LANDSCAPING AND CONSTRUCTION,
INC.
20607 STATE ROUTE 9 SE
SNOHOMISH, WA 98296-8316

PROJECT : A20314B

COUNTY(S) : KING CONTRACTOR NUMBER : 101228 CONTRACTOR NUMBER : 101040 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

8 STREET CLEANING
45.0000 HR $80.00

$3,600.00
$206.00

$9,270.00
157.50%

$5,670.00
$185.00

$8,325.00
131.25%

$4,725.00
$450.00

$20,250.00
462.50%

$16,650.00
 

9 COMPOST SOCK
890.0000 L.F. $4.00

$3,560.00
$22.00

$19,580.00
450.00%

$16,020.00
$25.00

$22,250.00
525.00%

$18,690.00
$45.00

$40,050.00
1025.00%

$36,490.00
 

10 EROSION/WATER POLLUTION CONTROL
EST. 0

$10,000.00
0

$10,000.00
0.00%
$0.00

0
$10,000.00

0.00%
$0.00

0
$10,000.00

0.00%
$0.00

 

11 SEEDING, FERTILIZING AND MULCHING
820.0000 S.Y. $6.00

$4,920.00
$4.00

$3,280.00
-33.33%

-$1,640.00
$4.00

$3,280.00
-33.33%

-$1,640.00
$18.00

$14,760.00
200.00%

$9,840.00
 

12 PROJECT AREA WEED AND PEST CONTROL
EST. 0

$15,000.00
0

$15,000.00
0.00%
$0.00

0
$15,000.00

0.00%
$0.00

0
$15,000.00

0.00%
$0.00

 

13 SOIL AMENDMENT
820.0000 S.Y. $5.00

$4,100.00
$10.00

$8,200.00
100.00%

$4,100.00
$11.00

$9,020.00
120.00%

$4,920.00
$48.00

$39,360.00
860.00%

$35,260.00
 

14 HIGH VISIBILITY FENCE
600.0000 L.F. $8.00

$4,800.00
$10.00

$6,000.00
25.00%

$1,200.00
$20.00

$12,000.00
150.00%

$7,200.00
$22.00

$13,200.00
175.00%

$8,400.00
 

15 HERBICIDE APPLICATION PRIOR TO CLEARING AND GRUBBING
L.S. 0

$3,000.00
0

$3,530.00
17.67%
$530.00

0
$12,000.00

300.00%
$9,000.00

0
$8,970.00

199.00%
$5,970.00

 



PAGE: 8 of 11   
RECORD NO : BIDEVL-0000028 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2026

* * * BID CHECK REPORT * * * TIME: 12:42 PM

PS&E JOB NO : 25A019 REVISION NO :1 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3697 REGION NO :NWR AWARDED ON : MAR 11 2026

VERSION NO : 1 WORK ORDER# :XL6617

HWY : SR 203 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR203

SLOUGH BR TO KELLY RD NE VIC

STORMWATER RETROFIT

25A019 

H & H CONSTRUCTION SOLUTIONS,
LLC
820 BARE RD
ELLENSBURG, WA 98926-9613

ACCORD CONTRACTORS LLC
3813 168th ST NE 
SUITE 8
ARLINGTON, WA 98223

A-1 LANDSCAPING AND CONSTRUCTION,
INC.
20607 STATE ROUTE 9 SE
SNOHOMISH, WA 98296-8316

PROJECT : A20314B

COUNTY(S) : KING CONTRACTOR NUMBER : 101228 CONTRACTOR NUMBER : 101040 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

16 HIGH VISIBILITY STAKING
330.0000 L.F. $4.00

$1,320.00
$4.00

$1,320.00
0.00%
$0.00

$20.00
$6,600.00

400.00%
$5,280.00

$34.00
$11,220.00

750.00%
$9,900.00

 

TRAFFIC

17 TRANSPORTABLE ATTENUATOR
196.0000 HR $80.00

$15,680.00
$25.00

$4,900.00
-68.75%

-$10,780.00
$24.00

$4,704.00
-70.00%

-$10,976.00
$98.00

$19,208.00
22.50%

$3,528.00
 

18 REPAIR TRANSPORTABLE ATTENUATOR
EST. 0

$10,000.00
0

$10,000.00
0.00%
$0.00

0
$10,000.00

0.00%
$0.00

0
$10,000.00

0.00%
$0.00

 

19 FLEXIBLE GUIDE POST
18.0000 EACH $100.00

$1,800.00
$175.00

$3,150.00
75.00%

$1,350.00
$105.00

$1,890.00
5.00%
$90.00

$450.00
$8,100.00

350.00%
$6,300.00

 

20 PORTABLE CHANGEABLE MESSAGE SIGN
391.0000 HR $12.00

$4,692.00
$12.00

$4,692.00
0.00%
$0.00

$9.00
$3,519.00

-25.00%
-$1,173.00

$18.00
$7,038.00

50.00%
$2,346.00

 

21 OTHER TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 0

$2,705.00
0

$22,000.00
713.31%

$19,295.00
0

$7,000.00
158.78%

$4,295.00
0

$22,400.00
728.10%

$19,695.00
 

22 FLAGGERS
837.0000 HR $80.00

$66,960.00
$105.00

$87,885.00
31.25%

$20,925.00
$115.00

$96,255.00
43.75%

$29,295.00
$88.00

$73,656.00
10.00%

$6,696.00
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* * * BID CHECK REPORT * * * TIME: 12:42 PM

PS&E JOB NO : 25A019 REVISION NO :1 BIDS OPENED ON : FEB 19 2026

CONTRACT NO : XE3697 REGION NO :NWR AWARDED ON : MAR 11 2026

VERSION NO : 1 WORK ORDER# :XL6617

HWY : SR 203 -------  4TH BIDDER  ------- -------  5TH BIDDER  ------- -------  6TH BIDDER  ------- 

TITLE : SR203

SLOUGH BR TO KELLY RD NE VIC

STORMWATER RETROFIT

25A019 

H & H CONSTRUCTION SOLUTIONS,
LLC
820 BARE RD
ELLENSBURG, WA 98926-9613

ACCORD CONTRACTORS LLC
3813 168th ST NE 
SUITE 8
ARLINGTON, WA 98223

A-1 LANDSCAPING AND CONSTRUCTION,
INC.
20607 STATE ROUTE 9 SE
SNOHOMISH, WA 98296-8316

PROJECT : A20314B

COUNTY(S) : KING CONTRACTOR NUMBER : 101228 CONTRACTOR NUMBER : 101040 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

TRAFFIC

23 OTHER TRAFFIC CONTROL LABOR
586.0000 HR $80.00

$46,880.00
$105.00

$61,530.00
31.25%

$14,650.00
$115.00

$67,390.00
43.75%

$20,510.00
$86.00

$50,396.00
7.50%

$3,516.00
 

24 TRAFFIC CONTROL SUPERVISOR
L.S. 0

$14,644.00
0

$18,000.00
22.92%

$3,356.00
0

$16,000.00
9.26%

$1,356.00
0

$39,787.00
171.69%

$25,143.00
 

25 WORK ZONE SAFETY CONTINGENCY
EST. 0

$9,333.00
0

$9,333.00
0.00%
$0.00

0
$9,333.00

0.00%
$0.00

0
$9,333.00

0.00%
$0.00

 

26 PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES
196.0000 HR $120.00

$23,520.00
$83.00

$16,268.00
-30.83%

-$7,252.00
$170.00

$33,320.00
41.67%

$9,800.00
$92.00

$18,032.00
-23.33%

-$5,488.00
 

OTHER ITEMS

27 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0

$5,000.00
0

$5,000.00
0.00%
$0.00

0
$5,000.00

0.00%
$0.00

0
$5,000.00

0.00%
$0.00

 

28 ROADSIDE CLEANUP
EST. 0

$10,000.00
0

$10,000.00
0.00%
$0.00

0
$10,000.00

0.00%
$0.00

0
$10,000.00

0.00%
$0.00

 

29 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0

$5.00
0

$5.00
0.00%
$0.00

0
$5.00

0.00%
$0.00

0
$5.00

0.00%
$0.00

 



PAGE: 10 of 11   
RECORD NO : BIDEVL-0000028 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2026

* * * BID CHECK REPORT * * * TIME: 12:42 PM
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SLOUGH BR TO KELLY RD NE VIC

STORMWATER RETROFIT

25A019 

H & H CONSTRUCTION SOLUTIONS,
LLC
820 BARE RD
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ACCORD CONTRACTORS LLC
3813 168th ST NE 
SUITE 8
ARLINGTON, WA 98223
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SNOHOMISH, WA 98296-8316

PROJECT : A20314B
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ITEM
NO.

ITEM DESCRIPTION
EST. QUANTITY

UNIT
MEAS

ENGR'S. EST.
PRICE PER UNIT/ 

TOTAL AMOUNT
PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

PRICE PER UNIT/
TOTAL AMOUNT

% DIFF./
AMT.DIFF.

OTHER ITEMS

30 MINOR CHANGE
CALC 0

($2.00)
0

-$2.00
0.00%
$0.00

0
-$2.00

0
-$2.00

 

31 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0

($2.00)
0

-$2.00
0.00%
$0.00

0
-$2.00

0
-$2.00

 

32 SPCC PLAN
L.S. 0

$4,000.00
0

$1,085.00
-72.88%

-$2,915.00
0

$2,000.00
-50.00%

-$2,000.00
0

$6,647.00
66.18%

$2,647.00
 

CONTRACT TOTAL $307,360.00 $394,212.00 28.26% $427,562.00 39.11% $558,675.00 81.77%

BASE TOTAL $307,360.00 $394,212.00 28.26% $427,562.00 39.11% $558,675.00 81.77%




